
Date: 

To: 

From: Daniella Levine Cava 
Mayor 

Subject: Contract Award Recommendation for Approval to Award a Professional Services 
Agreement for Miami International Airport Public Restrooms Modernization Phases 
1.2 - 1.5 to RS&H, Inc.; Contract No. A21-MDAD-01A 

SUMMARY 
This item is recommending the County enter into a Professional Services Agreement (PSA) with RS&H, 
Inc. (RS&H) for the provision of architectural and engineering design services to renovate 141 public 
access restrooms at Miami International Airport (MIA).  This is one of three award recommendations for 
the provision of identical services procured under Project No. A21-MDAD-01, the other two award 
recommendations to EXP US Services, Inc. and Jacobs Engineering Group, Inc. are on today’s agenda as 
companion items. This award recommendation was prepared by the Miami-Dade Aviation Department 
(Aviation Department or MDAD). 

A review of the County’s Capital Improvements Information System showed the recommended vendor has 
an average evaluation score of 4.0 out of a possible maximum score of 4.0, which is indicative of excellent 
performance. (See Attachment A: Contractor Evaluations Report). 

According to the Firm History Report, as provided by the Internal Services Department’s (ISD) Small 
Business Development (SBD) Division, within the last three years, RS&H has received nine (9) contracts 
as a Prime Contractor with a total value of $1,897,042. Additionally, from 2012-2019, RS&H has been 
awarded seven (7) contracts as a Prime Contractor with a total value of $1,578,300, making for a grand 
total of $3,475,342. (See Attachment B: A/E Firm History Report).   

RECOMMENDATION 
It is recommended that the Board of County Commissioners (Board) approve a competitive award of a 
PSA to RS&H entitled: “Professional Services Agreement for MIA Public Restrooms Modernization 
Phases 1.2-1.5 for Miami-Dade Aviation Department, Contract No. A21-MDAD-01A” in the maximum 
amount of $12,765,036, inclusive of a 10 percent contingency account of $1,157,564 and $31,833 for the 
Office of the County’s Inspector General.  

This contract is for a seven (7) year term with no renewal options and is not project specific.  

SCOPE 
RS&H is one of three firms that will provide design services for the renovation of 141 public access 
restrooms within the MIA Terminal on Concourse levels 1, 2 and 3, with an approximate affected area of 
61,513 square feet. The design services shall include the complete modernization of each restroom, 
including the interior demolition of the restroom, new partition walls, new toilet partitions, new restroom 
finishes including flooring and wall tile, new vanity counter tops, new plumbing fixtures, new accessories, 
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and new lighting fixtures. Additionally, life safety, architectural, structural, plumbing, mechanical, and 
electrical engineering upgrades will be implemented as warranted.  

RS&H will adhere the design standards to meet the Code of Miami-Dade County, the Florida Building 
Code, MDAD’s Design Guidelines, and any other guidelines required by authorities having jurisdiction. 
The design teams will be responsible for selecting the most current sustainable design elements for the 
project if current technology/materials are not available in the future and/or more sustainable 
technology/materials are available/applicable. Replacement plumbing fixtures will be U.S. Environmental 
Protection Agency (EPA) water sense certified and meet the latest Leaders of Energy and Environmental 
Design (LEED) criteria requirements for plumbing fixtures and other bathroom features.  

MIA is located primarily within District 6 which is represented by Commissioner Kevin M. Cabrera, 
however, the impact of this agenda item is countywide in nature as MIA is a regional asset. 

The prime and subconsultant project technical certification requirements consist of:  Aviation Systems – 
Architectural Design – 4.02; Telecommunications Systems – 8.00; General Structural Engineering – 11.00; 
General Mechanical Engineering – 12.00; General Electrical Engineering – 13.00; Architecture – 14.00; 
and ADA Title II Consultant – 22. 

On July 25, 2022, ISD’s SBD Division established a 20 percent Small Business Enterprise – Architectural 
and Engineering (SBE-A&E) goal for this project. On January 17, 2023, SBD reviewed the proposals 
submitted and deemed two of the proposals as non-compliant, one was submitted by R.G. Vanderweil 
Engineers, LLP, and the other by Blank Design and Architecture, LLC.  The remaining proposals were 
deemed as compliant with the contract measures established for this project. 

DELEGATED AUTHORITY 
This Board authorizes the County Mayor or County Mayor’s designee to exercise the provisions thereof, 
including the authority to execute Contract No. A21-MDAD-01A and the authority to exercise the 
termination provisions, and to exercise all relevant authority granted the County Mayor or County Mayor's 
designee pursuant to Sections 2-285 and 2-285.2 of the Miami-Dade County Code. 

BACKGROUND 
In May 2019, the Aviation Department received the results of an assessment performed detailing the 
conditions of all restrooms within MIA’s Terminal, including the public access restrooms, ramp access 
restrooms and office access restrooms. The objective of the assessment was to evaluate the condition of 
these restrooms, identify those in need of renovation, and prioritize them for renovation based on the 
location and condition of the restroom. The scope of work in the attached PSA applies to 141 of the 203 
public access restrooms located throughout MIA’s Terminal, of the remaining 62 public access restrooms, 
34 are undergoing the renovation process, and 28 have been completely renovated. 

The work authorized by this PSA will begin only after a service order is issued to RS&H by the Aviation 
Department at the discretion of the Department. Work will continue based upon the issuance of subsequent 
service orders. Each service order shall specify the scope of work including the deliverables, the time of 
completion, and the total compensation amount for the services authorized.  

The seven-year term of this PSA becomes effective upon the execution of the agreement by all parties, the 
term shall remain effective until all services are completed or until those service orders in force at the end 
of the term have been completed or accepted, whichever may be later. 

All firms were evaluated in accordance with Section 2-10.4 of the Miami-Dade County Code, 
Implementing Order 3-34, and Administrative Order 3-39. In accordance with the legislation, RS&H, Inc. 
is the recommended firm.  
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FISCAL IMPACT/FUNDING SOURCE 
This PSA is valued at $12,765,036 with a term of seven years and no options to renew. See the table below 
for a breakdown and further details. 

The project is in the Adopted Budget and Multi-Year Capital Plan.  See the table below for further details. 
(See Attachment C: Adopted Budget and Multi-Year Capital Plan FY 2022-23, Page 175) 

See the table below for specific funding types, and whether they are applicable to this PSA. 

Funding Type Applicable 
(Yes or No) 

People’s Transportation Plan (PTP) No 
General Obligation Bond (GOB) No 
American Recovery and Reinvestment Act (ARRA- Economic Stimulus) No 

TRACK RECORD/MONITOR 
The designated staff contact to track and monitor this contract is Contract Manager: Sylvia Novela, 
305-876-7048, SNovela@flymia.com and Project Manager Victor M. Mendez, 305-876-0779,
VMendez@flymia.com.

PROCUREMENT HISTORY   
The Request to Advertise (RTA) was filed with the Clerk of the Board on September 9, 2022. A total of 
twenty (20) proposals were received by the submittal deadline of November 14, 2022.  

On January 17, 2023, the proposals submitted by R.G. Vanderweil Engineers, LLP and Blank Design and 
Architecture, LLC were found non-compliant with the 20 percent SBE-A&E goal assigned by SBD to this 
design project. Consequently, the proposals from those firms were not evaluated by the Competitive 
Selection Committee (CSC).  SBD reviewed and deemed all remaining proposals compliant with the 
contract measure established for this project. (See Attachment D: Project Worksheet and Compliance 
Review)  

On March 7, 2023, at the First-Tier meeting, the CSC evaluated all responsive and responsible proposals 
and deemed the information sufficient to determine the qualifications of the teams. The CSC was tasked 
with evaluating the experience and qualifications of the Proposers and scored and ranked the proposals in 
accordance with the evaluation criteria outlined in the solicitation.   

By majority vote, the CSC decided to forego Second-Tier proceedings and recommended the number one 
ranked firm (RS&H) for negotiation of this PSA. See Table A on the next page.  

Base Contract Amount 
Contingency Allowance 

Amount 
(Code Sec. 2-8.1) 

Inspector General Fee 
(Code Section 2-1076) 

$11,575,639 $1,157,564 $31,833 

Funding 
Source(s) 

Index 
Code 

Sub-object 
Code Amount Project No. & 

Description Site No. 

Future 
Financing EA502 $12,765,036 

Adopted Budget and 
Multi-Year Capital 
Plan FY 2022-23, 

Page 175) 
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Table A. 

The Negotiation Committee was approved by the County Mayor’s designee on April 18, 2023. (See 
Attachment E: Negotiation Authorization, List of Respondents and Tabulation Sheets).  

Firm 
Total Adjusted 

Qualitative 
Points 

Total 
Adjusted 
Ordinal 

Score 

Final  Ranking 

RS&H, INC.  265 8 1 

EXP US SERVICES, 
INC.   272 9 2 

JACOBS 
ENGINEERING 
GROUP, INC. 

274 12 3 

LIVS ASSOCIATES, 
LLC 274 18 4 

R E CHISHOLM 
ARCHITECTS, INC. 250 21 5 

KVH ARCHITECTS, 
P.A. 251 26 6 

WOLFBERG 
ALVAREZ & 
PARTNERS, INC. 

250 27 7 

MOBIO 
ARCHITECTURE, 
INC. 

254 28 8 

RAYMOND 
ENGINEERING-
GEORGIA, INC. 

242 28 9 

CFM ARCHITECTS, 
INC. 263 30 10 

LEO A. DALY 
COMPANY 234 30 11 

GURRI MATUTE, 
P.A. 250 31 12 

RODRIGUEZ 
ARCHITECTS, INC. 246 33 13 

RVD ARCHITECT, 
INC. 230 38 14 

ACAI ASSOCIATES, 
INC. 241 40 15 

M C HARRY & 
ASSOCIATES, INC. 235 40 16 

FERGUSON 
GLASGOW 
SCHUSTER SOTO, 
INC. 

221 46 17 

PEREZ ASSOCIATES 205 51 18 
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The Negotiation Committee negotiated with the highest ranked firm (RS&H) on May 25, 2023 and May 
31, 2023.  

VENDOR(S) RECOMMENDED FOR AWARD 
The table below depicts a summary of the recommended firm. 

Vendor Name Principal 
Address 

Local 
Address 

Number of 
Employee 
Residents* 
1) Miami-

Dade
County

2) Percentag
e (%)

Principal 

RS&H, Inc. 

10748 Deerwood 
Park Blvd. 

South 
Suite 300 

Jacksonville, FL. 

6303 Blue 
Lagoon Dr, 

Suite 325 
Miami, FL. 

1,549 

David T. 
Sweeney 

1) 9
2) 1%

*Pursuant to R-1011-15, the percentage of employee residents is the percentage of the vendor’s
employees who reside in Miami-Dade County as compared to the vendor’s total workforce.

The sub-consultants/subcontractors for this project are Laura M. Perez & Associates Inc., Johnson 
Avedano Lopez Rodriguez & Walewski Engineering Group Inc., Spectrum Haven, LLC, and S&F 
Engineers Inc.  

DUE DILIGENCE 
Pursuant to R-187-12, MDAD conducted due diligence in accordance with the Strategic Procurement 
Department’s (SPD) procurement guidelines to determine vendor responsibility including verifying 
corporate status and that no performance or compliance issues exist. The lists referenced include Capital 
Improvements Information System, Small Business Development Division database, Sunbiz, Tax 
Collector’s Office, convicted vendors, debarred vendors, delinquent contractors, suspended vendors, and 
federal excluded parties list. Also examined as part of this due diligence: Florida Division of Business 
and Professional Regulation. There were no adverse findings relating to vendor responsibility. 

APPLICABLE ORDINANCES AND MEASURES 
The table below depicts various legislative policies, and whether they are applicable to this item. 

Title Legislation 
Applicable 

(Yes or 
No) 

Notations 

In-house Capabilities Resolution R-1204-05 Yes The requirements of the scope 
of work requires licensed 
architects and engineers with 
expertise in architectural, 
structural, mechanical, 
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Title Legislation 
Applicable 

(Yes or 
No) 

Notations 

electrical, and plumbing (MEP) 
engineering, American 
Disabilities Act (ADA) Title-II, 
and telecommunication design 
for aviation systems. The scope 
of work requires the 
preparation of contract 
documents, interior design 
drawings, life safety systems, 
sustainability designs, 
construction cost estimates, 
design schedules and cost 
management plans, value 
analysis, work sequencing and 
staging plans, building 
information modeling (BIM) 
systems, specifications, 
Leaders in Energy and 
Environmental Design (LEED) 
Certification documents, bid 
documents, commissioning and 
record (as-built) drawings.  
MDAD does not have the 
human resources and the 
specialized licensing 
requirements to perform this 
scope of work and project size 
of this magnitude. 

Consultants’ Competitive 
Negotiation Act 

Florida Statute 287.055 Yes 

Local Preference Code Section 2-8.5 Yes 
Local Certified Veteran 
Business Enterprise 
Preference 

Code Section 2-8.5.1 Yes 

Small Business 
Enterprise - Architecture 
and Engineering 

Code Section 2-10.4.01 and 
Implementing Order 3-32 

Yes  20% 

Small Business 
Enterprise - Services 

Code Section 2-8.1.1.1.1 
and Implementing Order 3-
41 

No 

Small Business 
Enterprise - Goods 

Code Section 2-8.1.1.1.2 
and Implementing Order 3-
41 

No 
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__________________________ 
Jimmy Morales 
Chief Operations Officer 

Title Legislation 
Applicable 

(Yes or 
No) 

Notations 

Sea Level Rise Ordinance 14-79 Yes The applicability of this 
Ordinance will be reviewed and 
determined at the time a service 
order is issued to the 
Contractor. 

Sustainable Buildings 
Program 

Implementing Order 8-8 Yes The applicability of this 
Ordinance will be reviewed and 
determined at the time a service 
order is issued to the 
Contractor. 

Art in Public Places Code Section 2-11.15 Yes 
Office of Inspector 
General Fee 

Code Section 2-1076 Yes 
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BUDGET 

APPROVAL 

FUNDS 

AVAILABLE: 

APPROVED AS 
TO LEGAL 

SUFFICIENCY: 

CLERK 

DATE 

Signature Page 

Contract No: A21-MDAD-01A 

to RS&H, Inc. 

OFFICE OF MANAGEMENT DATE 

AND BUDGET (0MB) A/Ht 

DIRECTOR 

co 

COUNTY MAYOR OR 

DESIGNEE 

DATE 

1-- ;J.7-;;; 3 
DATE 

DATE 

7/27/23

8/23/23
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View Summary

 
To resort click on column title. To filter click on the drop down menu.

Refresh Table Reset Filters Download

Vendor Profile: Contract Assignments

Assignment Type Status Contract Number & Title Prime Contractor Assigned Contacts Dates Current 
Value

Paid 
To Date

All All All   All      

Subcontractor
(Tier 1)

Open A16-MDAD-
03(MOBIO): Terminal
Optimization Program

MOBIO
ARCHITECTURE,
INC.

Shannon McDonald 3/13/2019 -
11/19/2023

$330,825 $0

Subcontractor
(Tier 1)

Open E16-MDAD-08:
GENERAL SPECIAL
SYSTEMS ENGINE

Ross & Baruzzini
Inc.

Name Name
Contact Person

7/26/2019 -
7/26/2024

$35,869 $21,786

Prime Open EDP-AV-2022-RSH:
MDAD Engineering
Support Services

Cathy Scott 12/21/2022
-

12/21/2027

$500,000 $0

Prime Open EDP-AV-AA062A: MIA
Fire Hydrant
Replacement Runway
12-30

CATHY SCOTT 8/26/2019 -
8/26/2024

$80,000 $27,519

Prime Open EDP-AV-AB043A:
MDAD Initiation &
Engineering Section
Support Services

Beth Church 9/2/2020 -
9/2/2025

$300,000 $257,111

Prime Open EDP-AV-AC028A: MIA
NT Gate D-15 - AA VIP
Club Water Leak
Design Project

Beth Church
Shannon McDonald

4/30/2021 -
4/30/2026

$467,407 $326,378

Prime Open EDP-AV-AC033A: MIA
Concourse F Room #
F1735 - Wall
Emergency Repair

Cathy Scott 4/29/2021 -
4/29/2026

$28,000 $27,922

Prime Open EDP-AV-AC098A: MIA
NTD Employee Check
Point 1 Structural Slab
Damage

Beth Church 10/4/2021 -
10/4/2026

$54,435 $21,927

Prime Open EDP-AV-AC120A: MIA
Mechanical Room
G2774 Structural
Repairs

Cathy Scott 11/24/2021
-

11/24/2026

$80,000 $21,759

Prime Open EDP-AV-AC124A: MIA
Mechanical Room
F3778 Structural
Repairs

Cathy Scott 11/24/2021
-

11/24/2026

$60,000 $11,122

          

   

General Public Profile Users Commodity Codes Contacts & Owners Comments Certifications Contracts Concessions Site Visits

Workforce Comp/EEO EDP Registrations Docs Reports

Generated by Patrick Hines, Jr., Miami-Dade County on 7/10/2023

Page 1 of 2 (30000368_00658452_20230710121503.pdf)
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Prime Open EDP-AV-S-T042A-1:
EDP-AV-S-T042A-1
CBIS Commissioning
Coordinator

Beth Church 8/28/2018 -
8/28/2023

$325,000 $329,725

Prime Closed EDP-AV-S-V040A-M:
NF-MIA SAT E SOUTH
OVERSIGHT

Cathy Scott 1/29/2016 -
12/31/2019

$200,000 $0

Prime Open EDP-AV-S098A: TMB
Bldg. 504 40/50 Year
Recertification &
Upgrades

CATHY SCOTT 2/28/2020 -
2/28/2025

$37,536 $27,828

Prime Closed EDP-AV-SR-N-V040A-
M-C: NF-MIA SAT E
OVERSIGHT

Cathy Scott 7/19/2016 -
12/31/2019

$200,000 $0

Prime Closed EDP-PR-3005286A:
Sea Level Rise and
Flood Mitigation
Western Shoreline at
Haulover Park

Cathy Scott 8/15/2022 -
8/15/2027

$0 $0

Prime Open EDP-PR-4220031B:
Causeway Unsolicited
Proposal

Beth Church 4/22/2021 -
4/22/2026

$369,664 $328,840

Prime Closed EDP-PW-20140157:
NF-NW 25 STREET
WIDENING STUDY

Cathy Scott 9/26/2014 -
12/31/2019

$60,000 $0

Prime Open EDP-PW-S-20140063:
NF-VENETIAN
CAUSEWAY BRIDGE
CEI SERVICES

Cathy Scott 1/13/2015 -
12/31/2019

$645,700 $0

Prime Closed EDP-SP-SR-2011-
001.01-2: NF-BASCULE
RAILROAD BRIDGE
REHABILITATION PH2

Cathy Scott 4/23/2012 -
12/31/2019

$67,600 $0

Generated by Patrick Hines, Jr., Miami-Dade County on 7/10/2023
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FY 2022 ‐ 23 Adopted Budget and Multi‐Year Capital Plan 

MIAMI INTERNATIONAL AIRPORT (MIA) ‐ TERMINAL‐WIDE RESTROOMS SUBPROGRAM  PROGRAM #:  2000001575   
DESCRIPTION:  Modernize public restrooms terminal wide consisting of seven (7) projects; estimated to take five (5) years; 

project includes but is not limited to demolition, new flooring, new partitions, painting and updated fixtures 
and lighting 

LOCATION:  Miami International Airport  District Located:  6 
Unincorporated Miami‐Dade County  District(s) Served:  Countywide 

REVENUE SCHEDULE:  PRIOR  2022‐23  2023‐24  2024‐25  2025‐26  2026‐27  2027‐28  FUTURE  TOTAL 

Aviation Revenue Bonds  5,555  0  0  0  0  0  0  0  5,555 
Future Financing  0  14,341  3,313  210  11,334  11,913  20,166  28,634  89,911 
Reserve Maintenance Fund  5,100  0  0  0  0  0  0  0  5,100 

TOTAL REVENUES:  10,655  14,341  3,313  210  11,334  11,913  20,166  28,634  100,566 

EXPENDITURE SCHEDULE:  PRIOR  2022‐23  2023‐24  2024‐25  2025‐26  2026‐27  2027‐28  FUTURE  TOTAL 

Construction  9,973  13,004  210  210  11,334  11,913  20,166  28,634  95,444 
Planning and Design  682  1,337  3,103  0  0  0  0  0  5,122 

TOTAL EXPENDITURES:   10,655  14,341  3,313  210  11,334  11,913  20,166  28,634  100,566 

UNFUNDED CAPITAL PROGRAMS 

(dollars in thousands)   
PROGRAM NAME  LOCATION  ESTIMATED PROGRAM COST 

MIAMI INTERNATIONAL AIRPORT (MIA) ‐ CONCOURSES D AND E ‐ APRON 
AND TAXI LANE PAVEMENTS 

Miami International Airport  5,600 

MIAMI INTERNATIONAL AIRPORT (MIA) ‐ MIDFIELD BLAST FENCE  Miami International Airport  10,000 
MIAMI INTERNATIONAL AIRPORT (MIA) ‐ PERIMETER ROAD WIDENING  Miami International Airport  20,000 

UNFUNDED TOTAL  35,600 
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Approved Mayor Agenda Item No. 8(A)(4)
10-3-23Veto __________ 

Override __________ 

RESOLUTION NO. ________________________ 

RESOLUTION APPROVING PROFESSIONAL SERVICES 
AGREEMENT BETWEEN MIAMI-DADE COUNTY AND 
RS&H, INC. FOR ENGINEERING DESIGN SERVICES TO 
MODERNIZE MIAMI INTERNATIONAL AIRPORT’S PUBLIC 
ACCESS RESTROOMS, CONTRACT NO. A21-MDAD-01A, IN 
AN AMOUNT NOT TO EXCEED $12,765,036.00 FOR A TERM 
OF SEVEN YEARS AND AUTHORIZING THE COUNTY 
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE 
THE AGREEMENT AND TO EXERCISE THE TERMINATION 
PROVISION CONTAINED THEREIN  

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying 

memorandum and documents, copies of which are incorporated herein by reference,  

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY 

COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that:  

Section 1. This Board hereby approves the award of the Professional Services 

Agreement to RS&H, Inc. for the provision of engineering design services to modernize Miami 

International Airport’s public access restrooms, Contract No. A21-MDAD-01A, in an amount not 

to exceed $12,765,036.00 for a term of seven years, in substantially the form attached hereto and 

made a part hereof.  

Section 2. This Board authorizes the County Mayor or County Mayor’s designee to 

exercise the provisions thereof, including the authority to execute Contract No. A21-MDAD-01A 

and the authority to exercise the termination provisions, and to exercise all relevant authority 

granted the County Mayor or County Mayor's designee pursuant to sections 2-285 and 2-285.2 of 

the Miami-Dade County Code. 
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The foregoing resolution was offered by Commissioner , 

who moved its adoption.  The motion was seconded by Commissioner         

and upon being put to a vote, the vote was as follows:  

Oliver G. Gilbert, III, Chairman 
Anthony Rodriguez, Vice Chairman 

Marleine Bastien   Danielle Cohen Higgins 
Keon Hardemon Kionne L. McGhee   
Mickey Steinberg  Anthony Rodriguez  
Eileen Higgins  Roberto J. Gonzalez 
Kevin M. Cabrera 
Raquel A. Regalado 

René Garcia 

The Chairperson thereupon declared the resolution duly passed and adopted this 3rd day of 

October, 2023.  This resolution shall become effective upon the earlier of (1) 10 days after the date 

of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon 

an override by this Board, or (2) approval by the County Mayor of this Resolution and the filing 

of this approval with the Clerk of the Board. 

MIAMI-DADE COUNTY, FLORIDA 
BY ITS BOARD OF 
COUNTY COMMISSIONERS 

JUAN FERNANDEZ-BARQUIN, CLERK 

By:________________________ 
      Deputy Clerk 

Approved by County Attorney as 
to form and legal sufficiency.  _______ 

David M. Murray 
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