
Date:

To: Honorable Chairman Anthony Rodriguez  
and Members, Board of County Commissioners

From: Daniella Levine Cava
Mayor

Subject: Contract Award Recommendation to Premiere Design Solutions, Inc. for Professional 
Services at Miami International Airport - MIA Bldg. 612 – Airside Tunnel Structural 
& Life Safety Repairs Contract No. E25AV02

EXECUTIVE SUMMARY
Miami International Airport (MIA) continues to rank among the nation’s fastest-growing airports, 
increasing the need for long-term modernization and expansion of its infrastructure. To keep pace with 
accelerating passenger and cargo growth, the Miami-Dade Aviation Department (Aviation Department 
or MDAD) is advancing its $12 billion “Modernization In Action” (M.I.A.) program and implementing 
strategic projects aligned with the Forward Flight Team and CARE-MIA Advisory Board initiatives, 
noting that the Forward Flight Team has been closed out and its membership transitioned to the CARE-
MIA Advisory Board.  

The airside tunnel is a critical component of MIA's airfield infrastructure, providing essential access 
between operational areas and supporting the safe and efficient movement of airport vehicles and 
personnel. As part of MIA’s ongoing Capital Improvement Program (CIP) efforts, rehabilitating the 
tunnel's aging infrastructure components and modernizing its systems will extend the facility's useful life, 
improve reliability, and enhance operational safety.  

This item recommends that the County enter into a non-exclusive Professional Services Agreement (PSA) 
with Premiere Design Solutions, Inc. (PDS) to provide architectural and engineering design services for 
the full repair of the airside tunnel concrete structure, riding surface, and associated structures. These 
improvements will reduce maintenance needs, strengthen system resiliency, and help ensure the tunnel 
continues to support current airport operations while accommodating long-term infrastructure needs. 

This PSA has a maximum total award amount of $2,696,852.32, inclusive of a 10 percent contingency of 
$244,557.00 and $6,725.32 for the Office of the Inspector General (OIG). This PSA has a term of eight (8) 
years. 

RECOMMENDATION 
It is recommended that the Board of County Commissioners (Board) approve a competitive award of a 
PSA to PDS entitled: “Non-Exclusive Professional Services Agreement for MIA Bldg. 612 Airside Tunnel 
Structural & Life Safety Repairs, Contract No. E25AV02” with a term of eight (8) years.

SCOPE 
The scope of services to be provided under this PSA consists of architectural and engineering design
services for the full repair of the airside tunnel concrete structure, riding surface, and associated structures.
In addition to the repairs, the project also comprises the update and refurbishment of all components and 
systems, including but not limited to the following:  

Lighting
Security cameras
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Electrical systems (generator, transformer, panels, and distribution system)
Sewer pumping system
Fire system (fire alarm, pipes, sprinklers, hydrants, backflow prevention valves, pipe protection 
devices, beacons, carbon dioxide alarm, and class 1 hose connections)
Signing
Paving and marking 
Traffic devices 
Storm drainage system (pumps, pipes, new French drain, grates, new hoist system, water level 
transducer, and connection to existing SCADA)
Ventilation system (A/C, fans, ducts, etc.)
Other miscellaneous components to be repaired or replaced include access hatches, ventilation 
louvers, doors, and access ladders.

Although MIA is in District 6, represented by Commissioner Natalie Milian Orbis, the impact of this 
agenda item is county-wide as the airport is a regional asset.  

DELEGATED AUTHORITY
This Board authorizes the County Mayor or County Mayor’s designee to exercise the provisions thereof, 
including the authority to execute Contract No. E25AV02 and the authority to exercise the termination 
provisions, and to exercise all relevant authority granted to the County Mayor or County Mayor's designee 
pursuant to Sections 2-285 and 2-285.2 of the Miami-Dade County Code.

FISCAL IMPACT/FUNDING SOURCE 
This PSA is valued at $2,696,852.32 with a term of eight (8) years. See the table below for a breakdown 
and more details.  

The project is in the Adopted Budget and Multi-Year Capital Plan.  See the table below for further details.
(See Attachment A: Adopted Budget and Multi-Year Capital Plan FY 2025-26, Page 205)

See the table below for specific funding types, and whether they are applicable to this PSA. 

Funding Type Applicable 
(Yes or No)

People’s Transportation Plan (PTP) No
General Obligation Bond (GOB) No
American Recovery and Reinvestment Act (ARRA- Economic Stimulus) No 

Base Contract Amount 
Contingency Allowance 

Amount
(Code Sec. 2-8.1)

Inspector General Fee
(Code Section 2-1076)

$2,445,570.00 $244,557.00 $6,725.32

Funding 
Source(s)

Program No. & Description Amount Project No.

Future 
Financing

100% of 
Total 
Funding

Miami International Airport (MIA) –
Airfield/Airside  
Subprogram, Program No. 2000001046 

$2,696,852.32 #3002146 
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TRACK RECORD/MONITOR
The designated staff contact to track and monitor this contract is Contract Manager: Sylvia Novela, 
305-876-7048, SNovela@flymia.com and Project Manager Abel Oporto, 305-869-3876,
AOporto@flyMIA.com.

BACKGROUND 
The Aviation Department’s robust CIP continues to progress, propelling the transformation of MIA into a 
world-class aviation hub capable of meeting the region’s growing demand. Under the proposed PSA, PDS
will provide experienced engineers and certified technicians to comprise a full repair of the airside tunnel 
concrete structure, riding surface, and associated structures, as well as the update and refurbishment of all 
components and systems as listed in the above Scope section. These services are essential to maintaining 
and supporting MDAD’s ongoing infrastructure development efforts.

The work authorized by this PSA will begin only after the Aviation Department issues a service order to 
PDS. Work will continue based on the issuance of subsequent service orders. Each service order shall 
specify the scope of work, including the deliverables, the time of completion, and the total compensation 
amount for the authorized services.  

The eight (8) year term of this PSA becomes effective upon the execution of the agreement by all parties. 
The term shall remain effective until all services are completed or until those service orders in force at the 
end of the term have been completed or accepted, whichever occurs later. 

The firm was evaluated in accordance with Section 2-10.4 of the Miami-Dade County Code, Implementing 
Order 3-34, and Administrative Order 3-39. In accordance with the legislation, PDS is the recommended 
firm.  

PROCUREMENT HISTORY 
The Request to Advertise was filed with the Clerk of the Board on January 2, 2026. A total of one (1) 
proposal was received by the submittal deadline of April 13, 2026. Because fewer than three (3) firms 
submitted proposals in response to the solicitation, and in accordance with the requirements of the Notice 
to Professional Consultants (NTPC), market research was performed. On April 16, 2026, the final 
recommendation of the market research was to proceed with the evaluation of the sole Proposer (See 
Attachment B: Analysis of Market Availability).

On April 30, 2026, the Strategic Procurement Department (SPD) Project Review and Analysis Unit 
reviewed the proposal and deemed that the one (1) firm, PDS, was compliant with the 15 percent Small 
Business Enterprise (SBE) A&E contract measure established for this project (See Attachment C: Project 
Worksheet and Compliance Review).   

Pursuant to County Resolution No. R-62-22, which amended Implementing Order 3-34, and became 
effective on July 11, 2022, the Competitive Selection Committee (CSC) was provided with all reports and 
findings of the OIG and the Office of the Commission on Ethics and Public Trust (COE) regarding any 
Proposer and their proposed subcontractor(s) for consideration while scoring in accordance with the 
applicable criteria identified in the solicitation. On April 20, 2026, the OIG notified the CSC Coordinator 
that no reports or findings were located for this E25AV02 project. On April 27, 2026, the COE responded 
that a search of its closed complaint files for complainant and respondent data fields was performed and 
none were found, indicating there were no problems found with the Prime or the subconsultants who 
participated in the proposal.  

On May 11, 2026, at the First-Tier meeting, the CSC evaluated the responsive and responsible proposal 
and deemed the information sufficient to determine the qualifications of the team. The CSC was tasked 

MDC003



Honorable Chairman Anthony Rodriguez
and Members, Board of County Commissioners
Page 4 

with evaluating the Proposer’s experience and qualifications and scored and ranked the proposal in 
accordance with the evaluation criteria outlined in the solicitation.   
 
By majority vote, the CSC decided to forego Second-Tier proceedings and recommended PDS, for 
negotiation of this PSA. See Table A. 
 
Table A.

The Negotiation Committee was approved by the County Mayor’s designee on June 3, 2026. (See 
Attachment D: Negotiation Authorization, List of Respondents, and Tabulation Sheets).  
 
The Negotiation Committee began negotiations with the highest-ranked firm, PDS, on June 12, 2026, and 
concluded negotiations on the same day. 
 
VENDOR(S) RECOMMENDED FOR AWARD 
The table below depicts a summary of the recommended firm.  

Vendor Name Principal 
Address

Local 
Address

Number of 
Employee 
Residents*

1) Miami-Dade 
County

2) Percentage 
(%) 

Principal 

Premiere 
Design 

Solutions, Inc.  

11606 City Hall 
Promenade, 

Suite 200 
Miramar, FL 

33025

2050 Coral 
Way, Suite 

505 
Miami, FL 

33145 

17

Luis Jurado 

35.29%

*Pursuant to R-1011-15, the percentage of employee residents is the percentage of the vendor’s 
employees who reside in Miami-Dade County as compared to the vendor’s total workforce. The sub-
consultants/subcontractors for this project are Burns & McDonnell Engineering Company, Inc., GFT 
Infrastructure, Inc., DDA Engineers, PA, HP Consultants, Inc., and Louis J. Aguirre & Associates, Inc.
 
DUE DILIGENCE
Pursuant to R-187-12, MDAD conducted due diligence in accordance with the Strategic Procurement 
Department (SPD) guidelines to determine vendor responsibility, including verifying corporate status 
and that no performance or compliance issues exist. The lists referenced include the Capital 
Improvements Information System, the SBD Division database, Sunbiz, the Tax Collector’s Office, 
convicted vendors, debarred vendors, delinquent contractors, and the federal excluded parties list. Also 

Firm Total Adjusted 
Qualitative Points

Total Adjusted 
Ordinal Score 

Final Ranking

PREMIERE DESIGN 
SOLUTIONS, INC. 382 4 1
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examined as part of this due diligence: Florida Division of Business and Professional Regulation. There 
were no adverse findings relating to vendor responsibility.
 
A review of the County’s Capital Improvements Information System showed that the recommended vendor 
has an average evaluation score of 3.8 out of a possible 4.0, indicating superior performance. (See 
Attachment E: Contractor Evaluations Report). 

According to the Firm History Report, as provided by SPD, within the last three years, PDS has received 
two (2) contracts as a Prime Contractor with a value of $4,312,071. For the period  May 2012  October  
2023, PDS received eleven (11) contracts as a Prime Contractor with a value of $6,818,629, for a total of 
$11,130,700. (See Attachment F: A/E Firm History Report). 
 
APPLICABLE ORDINANCES AND MEASURES 
The table below lists various legislative policies and whether they apply to this item.

Title Legislation
Applicable

(Yes or 
No) 

Notations

In-house Capabilities Resolution R-1204-05 Yes  MDAD evaluated and
determined that MDAD does 
not have the in-house 
capabilities to perform design 
and construction inspection 
services due to the multi-
disciplinary expertise and 
workforce size required for 
services issued under this 
discipline. Airfield design and 
construction projects require 
technical expertise in the 
design  and planning of major 
airport projects. 

Consultants’ Competitive 
Negotiation Act

Florida Statute 287.055 Yes 

Local Preference Code Section 2-8.5 Yes  
Local Certified Veteran 
Business Enterprise 
Preference 

Code Section 2-8.5.1 Yes   

Small Business 
Enterprise - Architecture 
and Engineering

Code Section 2-10.4.01 and 
Implementing Order 3-32 

Yes SBE - A&E: 15 percent

Small Business 
Enterprise - Services

Code Section 2-8.1.1.1.1 
and Implementing Order 3-
41 

No  

Small Business 
Enterprise - Goods

Code Section 2-8.1.1.1.2 
and Implementing Order 3-
41 

No  

Sea Level Rise Ordinance 14-79 Yes Sea Level Rise will be 
considered as part of the 
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___________________
Roy Coley 
Deputy Mayor 

Title Legislation
Applicable

(Yes or 
No) 

Notations

planning and design work, as 
defined in Ordinance No. 14-
79. 

Sustainable Buildings 
Program

Implementing Order 8-8 No

Art in Public Places Code Section 2-11.15 No 
Buy American Iron and 
Steel Procurement 
Program

Ordinance 21-22 No

Office of Inspector 
General Fee

Code Section 2-1076 Yes 

___________________
Roy Coley
Deputy Mayor
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Signature Page
Contract No: E25AV02

to Premiere Design Solutions, Inc.

BUDGET 
APPROVAL 
FUNDS 
AVAILABLE: 

_________________________
OFFICE OF MANAGEMENT 
AND BUDGET (OMB)
DIRECTOR 

______
DATE 

APPROVED AS 
TO LEGAL 
SUFFICIENCY: 

_________________________
COUNTY ATTORNEY 

______
DATE 

_________________________
COUNTY MAYOR OR 
DESIGNEE

______
DATE 

CLERK 
DATE 

______ 
DATE 

DB

_______________________
COUNTY MAYOR OR 
DESIGNEE

MDC007



MDC008



Attachment  
Adopted Budget and Multi-Year 

Capital Plan FY 202 -2 , 
Page

MDC009



 

MDC010



Attachment  
 

MDC011



  

 

  
PPage 11 

 
  

ANALYSIS OF MARKET AVAILABILITY 
 

SPD Project No.: E25AV02 
SPD Project Name: MIA Bldg. 612, Airside Tunnel Structural & Life Safety Repairs 
Department: Miami-Dade Aviation Department (MDAD) 
Submittal Date: April 13, 2026 
Submittals Received: One (1) 
A&E Coordinator: Franklin Gutierrez 

Prepared on: April 16, 2026 

 
BACKGROUND: 
 
Strategic Procurement Department Project No. E25AV02, MIA Bldg. 612, Airside Tunnel Structural & Life 
Safety Repairs, was advertised on behalf of the Miami-Dade Aviation Department on January 7, 2026.   
This solicitation was advertised to require a qualified consultant to provide professional design services 
perform full repair of the tunnel concrete structure, riding surface, and associated structures, as well as 
the update and refurbishment of all components and systems, including but not limited to, lighting, 
security cameras, electrical systems (generator, transformer, panels and distribution system) sewer 
pumping system, fire system (fire alarm, pipes, sprinkles, hydrants, backflow prevention valves, pipe 
protection devices, beacons, carbon dioxide alarm and, class 1 hose connections), signing, paving and 
marking, traffic devices, storm drainage system (pumps, pipes, a new French drain, grates, new hoist 
system, water level transducer and connection to existing SCADA,), ventilation system (A/C, fans, ducts, 
etc.). Other miscellaneous components to be repaired or replaced include the access hatches, 
ventilations louvers, doors and access ladders. 
 
The Notice to Professional Consultants for this solicitation included the following Technical Certification 
requirements: 
 
  4.01 Aviation Systems - Engineering Design (PRIME) 
17.00 Engineering Construction Management (PRIME) 
3.02A  Highway Systems - Tunnel Design 
  3.09 Highway Systems - Signing, Pavement, Marking, and Channelization 
  3.10 Highway Systems - Lighting 
  4.02 Aviation Systems - Architectural Design 
  6.01 Water and Sanitary Sewer Systems - Water Distribution and Sanitary Sewage Collection and 

Transmission Systems 
  6.02 Water and Sanitary Sewer Systems - Water and Sanitary Sewage Pumping Facilities  
  9.02 Soils, Foundations and Material Testing - Geotechnical and Material Engineering Services 
 10.01 Environmental Engineering - Stormwater Drainage Design Engineering Services 
 11.00 General Structural Engineering 
 12.00 General Mechanical Engineering 
 13.00 General Electrical Engineering 
 14.00 Architecture 
 15.01 Surveying and Mapping - Land Surveying 
 15.03 Surveying and Mapping - Underground Utility Location 
 16.00 General Civil Engineering 
 18.00 Architectural Construction Management 
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The Notice to Professional Consultants included preference that the proposers demonstrate experience 
and qualifications as follows: 
 
The Prime Consultant’s team performing A/E services includes Architecture, Structures, Tunnel, Civil, 
and MEP/FP. The Prime consultant and Sub-consultants should have satisfactory experience in the 
design and repair of similar facilities, structures, and projects. 
 
The Miami-Dade County Small Business Development (SBD) assigned a 15.00% SBE/A&E Goal to this 
project. 
 
Four (4) addenda were issued for this solicitation to the Notice to Professional Consultants.  
 
One (1) proposal was received by INFORMS on April 13, 2026.  
 
Section 3.2 of the Notice To Professional Consultants’ states the following: “In the event that the County 
receives fewer than three proposals, the County may, in consideration of the nature of the project 
(specialized scope of services, technical certifications required, preclusion language, potential for 
organizational conflict of interest, project priority, etc.), elect to proceed with the proposal(s) received 
which are determined to be responsive and responsible.”  
 
ANALYSIS OF MARKET AVAILABILITY: 
 
Prior to the advertisement of the Notice to Professional Consultants, a Consultant Survey was attached 
to the future solicitation document posted for four weeks beginning on December 10, 2026 (see attached).  
No questions or comments were received from any firms or individuals during those four weeks and 
afterwards regarding difficulties in joining/creating a team. Additionally, the Architectural and Engineering 
(A&E) Unit conducted analysis of the market availability that showed 15 firms registered at that time with 
the county and technically satisfied to perform the requested work as a Prime consultant.  
 
The INFORMS report shows that 1,002 A&E firms received the invitation, and 35 of those firms 
successfully downloaded the solicitation for review. Additionally, a project briefing meeting was held on 
January 16, 2026, and attended by seven (7) industry representatives; no issues or concerns regarding 
any apparent project participation restrictions or limitations were raised. 
 
To promote broader consultant participation in the project, Technical Certification TC 3.02A Highway 
Systems – Tunnel Design originally required for the Prime consultant was shifted to be performed by 
either the Prime or a subconsultant in Addendum No.4 (see attached). This amendment expanded the 
list of eligible firms able to serve as Prime from 15 to 110. 
 
RECOMMENDATION: 
 
MDAD has expressed its need to promptly select a consultant to have this contract in place. This project 
was pre-advertised as a future solicitation for a period of four (4) weeks, and no questions or comments 
were received from the public. Furthermore, during the advertisement period for this project, the submittal 
deadline was extended for an additional nine (9) weeks, making the entire advertisement period for this 
project ninety-six (96) days, from January 7, 2026, to April 13, 2026. Additionally, the Technical 
Certification TC 3.02A Highway Systems – Tunnel Design requirement  was amended to increase the 
pool of potential Prime firms that could bid for this project. 
 
Based upon the above facts, and MDAD’s need for these services, it is recommended that the one 
proposal received electronically via INFORMS be considered and evaluated through the A&E process. 
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4/16/2026______________
Date

4/16/2026______________
Date

_________________________________________
Franklin Gutierrez
A&E Consultant Selection Coordinator
Strategic Procurement Department

_________________________________________
Pablo Valin
Senior A&E Consultant Selection Coordinator
Strategic Procurement Department 

Attachment : 
A&E Consultant Survey
Addendum No. 4

_______________________

_________________
o Valin
or Ar &E Consultant Se
egic Procurement De
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Consultant Survey – Architecture, Engineering, and Design-Build Services

ISD Project
No.
Title:

A/E Consultant Selection Coordinator: Franklin Gutierrez
Please complete the form, and email to the attention of the A/E Consultant Selection Coordinator assigned to this 
project at: Franklin.Gutierrez@miamidade.gov. 

1. Are there any factors deterring your firm from pursuing the subject project? (Please check off
applicable boxes or write a comment).

Downloaded Future Solicitation document for information purposes only
Our firm is not certified in the required technical category(ies)
We are encountering difficulties in joining/creating a Team
Our firm does not have the preferred/required experience
Our firm is unable to meet the SBE/DBE goals
We made the decision to not participate due to the preclusion language or potential
Organizational Conflict of Interest
We made a business decision to not pursue the subject project
Other (you may enter your comments below)

Comments:

MDC015



ADDENDUM NO. FOUR 

DATE: March 11, 2026 
DEPARTMENT:  Miami-Dade Aviation Department 
SPD PROJECT NAME: MIA Bldg. 612 – Airside Tunnel Structural & 

Life Safety Repairs 
SPD CONTRACT NUMBER: E25AV02 
SUBMITTAL DATE: April 13, 2026 (Revised) 
CONSULTANT COORDINATOR: Franklin Gutierrez 

This Addendum is issued to clarify and/or modify the previously issued Notice to 
Professional Consultant (NTPC) and is hereby made part of the NTPC.  All requirements 
of the NTPC not modified herein shall remain in full force and effect as originally set forth.  

MODIFICATIONS: 

1. On the cover page of the NTPC, delete the following text:

Deadline for Receipt of Proposals:  
March 11, 2026, AT 2:00 P.M. (Local Time) 

And replace with the following text: 

Deadline for Receipt of Proposals:  
April 13, 2026, AT 2:00 P.M. (Local Time) 

CLARIFICATION: 

1. Technical Certification category 3.02A Highway Systems – Tunnel Design, may
be satisfied by Prime and/or Subconsultant. Refer to Modification No. 2 and 3
below.

MODIFICATIONS TO THE NTPC: 

2. Under section 1.4, A/E TECHNICAL CERTIFICATION REQUIREMENTS delete the
following text:

3.02A Highway Systems – Tunnel Design (PRIME) 

  And replace with the following text: 

3.02A Highway Systems – Tunnel Design 

3. Delete the following from Section 1.4, A/E TECHNICAL CERTIFICATION
REQUIREMENTS:
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The Prime Consultant will be held responsible for the coordination of all work and 
must hold technical certification in categories 3.02A - Highway Systems - Tunnel 
Design, 4.01 - Aviation Systems - Engineering Design, and 17.00 - Engineering 
Construction Management. 
 

And replace with the following: 
  

The Prime Consultant will be held responsible for the coordination of all work 
and must hold technical certification in categories 4.01 - Aviation Systems - 
Engineering Design, and 17.00 - Engineering Construction Management. 
  

ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL 
CONSULTANTS” REMAIN UNCHANGED. 
 

-11-2026 
 
cc: Clerk of the Board 
      Dept Procurement Staff 
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MIAMI-DADE COUNTY  
ARCHITECT-ENGINEER LETTER OF QUALIFICATIONS (LOQ) 

 

(I) - PROJECT INFORMATION 
SPD Project No.: E25AV02 

Project Name: MIA BLDG. 612 - AIRSIDE TUNNEL STRUCTURAL AND LIFE SAFETY REPAIRS 

 

Prime # 1 (II) - PRIME CONSULTANT INFORMATION 
Name:       FEIN:       E-mail:       
Business Address:       Principal:       Phone: (   )    -     
Contact Person’s Name and Title:       Project Manager:       
Locally Headquartered Business (LHB) Yes   or No  If LHB, enter percentage of work assigned to the Prime       % 

 

(III) - PROPOSED A/E SUB-CONSULTANTS PERFORMING 
REQUIRED TECHNICAL CERTIFICATION CATEGORIES 

Sub # Firm Name FEIN % of Work 
Assigned 

LHB 
Yes or No 

2                     
3                     
4                     
5                     
6                     
7                     
8                     
9                     

10                     
11                     
12                     
13                     
14                     
15                     
16                     
17                     
18                     
19                     
20                     

 

(IV) – A/E TECHNICAL CERTIFICATION REQUIREMENTS 
(Please use Prime # and Sub # to identify each firm from Section II and III) 

 A/E Technical Certification Categories Prime # Sub # 
4.01 Aviation Systems - Engineering Design- PRIME         

17.00 Engineering Construction Management- PRIME         
3.02A Highway Systems - Tunnel Design         
3.09 Highway Systems - Signing, Pavement Marking, and Channelization         
3.10 Highway Systems - Lighting         
4.02 Aviation Systems - Architectural Design         
6.01 Water and Sanitary Sewer Systems - Water Distribution and Sanitary Sewage Collection and Transmission Systems         
6.02 Water and Sanitary Sewer Systems - Water and Sanitary Sewage Pumping Facilities         
9.02 Soils, Foundations and Materials Testing - Geotechnical and Materials Engineering Services         

10.01 Environmental Engineering - Stormwater Drainage Design Engineering Services         
11.00 General Structural Engineering         
12.00 General Mechanical Engineering         
13.00 General Electrical Engineering         
14.00 Architecture         
15.01 Surveying And Mapping - Land Surveying         
15.03 Surveying And Mapping - Underground Utility Location         
16.00 General Civil Engineering         
18.00 Architectural Construction Management         
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(V) - PROPOSED A/E SUB-CONSULTANTS PERFORMING NON-REQUIRED TECHNICAL 
CERTIFICATION CATEGORIES AND/OR NON-A/E SUB-CONSULTANTS 

a 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

b 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

c 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

d 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

e 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

f 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

g 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

h 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

i 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       

j 

Firm Name:       FEIN:       Phone: (   )    -     
Address:       
Assigned Services:       
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DATE:       April 30, 2026 

TO:       Franklin Gutierrez, A/E Consultant Selection Coordinator
Strategic Procurement Department  

FROM:     Elena Quevedo, Assistant Director 
   Strategic Procurement Department

SUBJECT: Compliance Review  
Project No. E25AV02 

 Airside Structural & Life Safety Repairs  
___________________________________________________________________________ 

The Strategic Procurement Department (SPD) has completed its review of the subject project 
for compliance with the Small Business Enterprise – Architecture & Engineering (SBE-A&E) 
program. The contract measure established for this project is a 15% SBE-A&E measure. 
  
The A&E team submitted documents that included a List of Respondents (LOR), proposals, and  
Certificates of Assurance (COA) for the A&E firms listed below acknowledging the project’s SBE 
measure. The firms also submitted their Utilization Plan (UP) identifying the SBE-A&E 
subconsultants to fulfill the measure via the Business Management Workforce System (BMWS) 
and the following is their pre-award compliance status and summary.   

 FIRM STATUS: 

1. Premiere Design Solutions, Inc.                                               Compliant

SUMMARY:   

Premiere Design Solutions, Inc. (#1), a certified SBE-A&E firm submitted a UP, to self-perform 
TCC 04-01 (Engineering Design), and TCC 17 (Engineering Construction Management) for 
64%, and further committed to utilize the following certified SBE-A&E firms:  DDA Engineers, 
P.A. to provide TCC 11 (Structural Engineering) for 10% HP Consultants Inc. to provide TCC 
09-02 (Geotechnical and Materials Engineering Services) for 6%, and Louis J. Aguirre & 
Associates, P.A. to provide TCC 12 (General Mechanical Engineering), and TCC 13 (General 
Electrical Engineering) for 20%  for a total of 100%.  The certified SBE-A&E firms confirmed their 
participation via BMWS in agreement with the measure.   

Premiere Design Solutions, Inc has satisfied the 15% SBE-A&E subconsultant goal and is in 
compliance with the overall Small Business measure established for this contract. 

Please note that SPD staff reviewed and addressed compliance with the SBE-A&E program 
only.  

Should you have any questions or need any additional information, please do not hesitate to 
contact Gayna Mc Donald, Capital Improvement Project Analyst at (305) 375-3135. 
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Date:

To:

May 28, 202

Namita Uppal, C.P.M.
Director and Chief Procurement Officer
Strategic Procurement Department

From: Franklin Gutierrez
Selection Committee Coordinator

Subject: Report of Competitive Selection Committee
Miami-Dade Aviation Department (MDAD)
Project Title: MIA Bldg. 612 - Airside Tunnel Structural & Life Safety Repairs  
SPD Project No. E25AV02

The Competitive Selection Committee (CSC) has completed the evaluation of the proposal
submitted in response to the referenced Strategic Procurement Department (SPD) solicitation and 
consistent with the guidelines published in the Notice to Professional Consultants (NTPC). 

Scope of Services Summary: The project will comprise of the full repair of the tunnel concrete 
structure, riding surface and associated structures as well as the update and refurbishment of all 
components and systems, including but not limited to, lighting, security cameras, electrical systems
(generator, transformer, panels and distribution system) sewer pumping system, fire system (fire 
alarm, pipes, sprinkles, hydrants, backflow prevention valves, pipe protection devices, beacons, 
carbon dioxide alarm and, class 1 hose connections), signing, paving and marking, traffic devices, 
storm drainage system (pumps, pipes, a new French drain, grates, new hoist system, water level 
transducer and connection to existing Supervisory Control and Data Acquisition (SCADA), and 
ventilation system (A/C, fans, ducts, etc.). Other miscellaneous components to be repaired or 
replaced include the access hatches, ventilations louvers, doors and access ladders.

Preferred Experience and Qualifications: The Prime consultant and Sub-consultants should 
have satisfactory experience in the design and repair of similar facilities, structures, and projects
described in the Scope of Services, including but not limited to architecture, structures, tunnel, civil, 
and mechanical, electrical, plumbing, and fire protection (MEP/FP) systems. 

Contract Terms: The County intends to retain one (1) qualified consultant/team for one (1) non-
exclusive Professional Services Agreement (PSA) with an effective term of eight (8) years. 

Participation Restrictions: Please refer to the attached Participation Restrictions.  

Small Business Enterprise (SBE) Goal: On January 13, 2026, a 15% Small Business Enterprise 
– Architectural and Engineering (SBE – A/E) goal was established for this project.

Advertisement Date: January 7, 2026

Number of Proposal(s) Received: One (1) proposal was received by the submittal deadline of 
April 13, 2026.  

Analysis of Market Availability: Because fewer than three (3) firms submitted proposals in 
response to the solicitation, and in accordance with the requirements of the Notice to Professional 
Consultants, market research was performed.  On April 16, 2026, the final recommendation of the 

e Coordinator
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market research was to proceed with the evaluation of the sole Proposer. Please refer to the 
attached Analysis of Market Availability. 

Name of Proposer: Please refer to the attached List of Respondents. 

Strategic Procurement Department Compliance Review: The proposal was sent for SBE 
compliance review on April 20, 2026, and was deemed compliant as noted in the attached 
Compliance Review Memorandum dated April 30, 2026. 

Office of the Commission Auditor (OCA) Background Checks: SPD submitted CSC members 
completed Neutrality Affidavits and resumes to OCA on April 24, 2026. A response was received 
on May 4, 2026.  

Office of the Inspector General (OIG) / Office of the Commission on Ethics and Public Trust 
(COE) Reports, Findings and/or Enforcement Documentation for Proposer and 
Subcontractor(s):   
SPD submitted a request to OIG on April 20, 2026. A response was received on April 20, 2026, 
advising that no reports were located. 

SPD submitted a request to COE on April 20, 2026. A response was received on April 27, 2026, 
advising that no reports were located. 

Selection Process: The Architectural and Engineering professional services solicitation process is 
a two-tiered selection process; First Tier is the evaluation of team members assigned to the 
project, firms past experience of similar projects, firms project staffing availability, and firms 
performance data. The Second Tier is the evaluation of the shortlisted firms’ qualifications of 
professional personnel and team members assigned to the project, knowledge of project scope 
and project approach, and proposer’s project management methodology, as demonstrated through 
requested additional information and/or an oral presentation from firms.  

Note: Pursuant to Resolution No. R-208-25, Second Tier is required when the annual estimated 
fiscal impact of the solicitation is $25 million or more, provided certain CSC ranking criteria is met. 
Otherwise, pursuant to Implementing Order (I.O.) 3-39, the CSC may waive the Second Tier 
selection process by a majority vote and base their selection on the results of the First Tier ranking 
only. 

First Tier Results: The First Tier meeting was held on May 11, 2026. The CSC was tasked with 
evaluating the experience and qualifications of the Proposer and scoring and ranking the 
responsive proposal in accordance with the evaluation criteria outlined in the solicitation. The CSC 
scored the responsive proposal. Please refer to the attached First Tier Tabulation Sheet. 

Second Tier Results: Based on the CSC’s professional judgement, the information provided in 
the proposal was deemed sufficient to determine the experience and qualifications of the Proposer. 
As a result, and by a majority vote, the CSC decided to forego Second Tier proceedings.  

Administrative Leave Eligibility:  The following County employees served as scoring members 
of the CSC and timely completed all committee-related duties, including submittal of the Neutrality 
Affidavit within three (3) business days from Selection Committee Coordinator’s notification dated 
April 20, 2026; First Tier scoring within 30 days of Selection Committee Coordinator’s completion 
of required reviews; and are hereby entitled to one (1) day of paid administrative leave pursuant to 
Implementing Order (I.O.) No. 3-34: 
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Employee’s Name Employee’s Department 
Harry Brown MDAD 
Victor Gutierrez PortMiami 
Lina Saenz Water and Sewer Department 
Ricardo Lopez MDAD 
Winfred So MDAD 

Request for Selection of Negotiation Team: Pursuant to Section 2-10.4 (6) of the Code of 
Miami-Dade County and I.O. 3-39, SPD hereby requests the County Mayor or County Mayors’ 
designee approve the following Negotiation Team: 

Franklin Gutierrez, A&E Consultant Selection Coordinator, SPD, will be the Negotiation Team 
Coordinator. 

 Negotiation Team: 
Abel Oporto, Chief of Engineering, MDAD 
Victor Mendez, Engineer 4, MDAD 
Sylvia Novela, Aviation Assistant Director, MDAD 
Rebecca Moore, Aviation Senior Procurement Contracting Officer, MDAD 

Technical and operational assistance and feedback will be requested from appropriate staff as 
needed during the negotiation process. 

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4 (6) of the Code of 
Miami-Dade County, it is hereby requested that the County Mayor or County Mayor’s designee 
approve the selection of the following firm for the purpose of negotiating one (1) non-exclusive 
Professional Services Agreement for this solicitation, in accordance with the CSC’s 
recommendation:  

FINAL RANKING 
PREMIERE DESIGN SOLUTIONS INC. 
Final Ranking – 1 
Total Adjusted Ordinal Score – 4 
Total Adjusted Qualitative Points – 382 

Pursuant to the Cone of Silence legislation included in the Conflict of Interest and Code of Ethics 
Ordinance, and Section 2-11.1 of the County Code, the County Mayor or County Mayor’s designee 
will report to the Board of County Commissioners any of the following instances: 

 When negotiations do not commence, or other affirmative action is not taken, within 30 
days of the CSC’s recommendation. 

 When the County Mayor’s or County Mayor’s designee’s recommendation to award or 
reject is not made within 90 days from the date of the CSC’s recommendation. 

If approved, the Negotiation Team will proceed with contract negotiations in accordance with 
Section 2-10.4(6) of the Code of Miami-Dade County and submit the signed contract to be 
presented to the Board of County Commissioners for final approval, no later than 60 days from the 
date of this memorandum.  
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If a satisfactory agreement cannot be reached within the 60-day period, a report is required to be 
prepared explaining all issues resulting from the negotiations. If negotiations are proceeding within 
a reasonable timeframe, then negotiations will continue and the report will be submitted upon 
completion.  The final contract and report should be sent to SPD, Architectural and Engineering 
Unit. 

Approved: 

______________________________________    ____________________________ 
Namita Uppal     Date 
Director and Chief Procurement Officer 

Attachments: 
1. Participation Restrictions
2. Analysis of Market Availability
3. List of Respondents
4. SBE Compliance Review
5. First Tier Tabulation Sheet

c: Competitive Selection Committee 
Clerk of the Board of County Commissioners 

Digitally signed by Namita 
Uppal 
DN: cn=Namita Uppal, 
o=Miami Dade County, 
email=uppaln@miamidade.
gov, c=US 
Date: 2026.06.03 13:02:31 
-04'00'
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PARTICIPATION RESTRICTIO
Turner & Townsend Heery, LLC, awarded SPD Contract No. A18-MDAD-01B, Capital 
Improvement Program Specialized Services, is precluded from rendering services on this 
project. Subconsultants of the Prime firm awarded under contract A18-MDAD-01B may 
compete to participate in this project, as a Prime or Subconsultant, since this project will 
not be managed by their respective team under SPD Contract No. A18-MDAD-01B. 

In addition, Hill International, Inc., awarded under SPD Contract A18-MDAD-01A, 
Capital Improvement Program Specialized Services, is precluded from rendering services 
on this project. 

Subconsultants of the Prime firm awarded under contract A18-MDAD-01A may compete 
to participate in this project, as a Prime or Subconsultant, since this project will not be 
managed by their respective team under SPD Contract No. A18-MDAD-01A. 

The Prime Consultant, HNTB Corporation, awarded SPD Contract No. E20-MDAD-01 
Bond Engineering Consulting Services, and its subconsultants, Ambro, Inc., Goal 
Associates, Inc., Glass Land Acquisition Service Specialist, PDBM Consulting, LLP 
are precluded from rendering services on this project. 

The Consultant is advised that the provision of planning studies, project books, scopes of 
work, statements of work, specifications, selection criteria, design criteria, or other similar 
materials may limit or preclude the Consultant from participating in any subsequent 
procurement for design services related to such materials. Without limiting the preceding, 
Consultant is advised that the requirements of 2 CFR 200.319 apply to work funded in 
whole or in part by the FAA. 
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MIAMI DADE COUNTY
STRATEGIC PROCUREMENT DEPARTMENT

LIST OF RESPONDENTS

   Project Name: MIA BLDG. 612 – Airside Tunnel Structural & Life Safety Repairs

 Project No.: E25AV02 

Measures: 15% SBE - A/E

 No. of Agreements: 1

Contract Type: PROFESSIONAL SERVICES AGREEMENT

Submittal Date: 04/13/2026

Team No.: 1 Prime Local Preference: Yes
Prime Name: PREMIERE DESIGN SOLUTIONS INC FEIN No.: 260571068

Trade Name:
Sub-Consultants Name Trade Name Subs FEIN No.

430956142
251613591
650164013
270014034

BURNS & MCDONNELL ENGINEERING CO INC
GFT INFRASTRUCTURE, INC.
LOUIS J AGUIRRE & ASSOCIATES, INC
HP CONSULTANTS INC
DDA ENGINEERS PA 650138165
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TABULATION SHEET SPD PROJECT NO. 
E25AV02

NAME OF FIRM(S)

1 PREMIERE DESIGN SOLUTIONS INC
CRITERIA EVALUATED BY CSC

1A - Qualification of the Team Members Assigned to the Project (Min. 1 / Max. 40 points) 40 38 38 35 30 181 36 24 48
2A - Past Experience of Similar Projects (Min. 1 / Max. 30 points) 30 29 28 28 20 135 27 18 36
3A - Past Performance for the Firms (Min. 1 / Max. 15 points) 15 14 14 14 11 68 14 9 18
4A - Firm’s Project Staffing Availability, and Ability to Meet Time and Budget (Min. 1 / Max. 5 points) 5 5 4 5 4 23 5 3 6

CRITERIA ASSIGNED BY SPD STAFF
5A - Amount of Work Awarded and Paid by The County (Min. 1 / Max. 5 points) 1 1 1 1 1
6A - Use of Locally Headquartered Businesses (Min. 0 / Max. 5 points) 4 4 4 4 4
7A - Local Preference (5 points) 5 5 5 5 5
8A - Local Certified Veteran Business Enterprise Preference (5 points) 0 0 0 0 0

100 96 94 92 75 457
Ordinal Scores 1 1 1 1 1

Dropped Highest Ordinal Score 1 4 1 1
Dropped Lowest Qualitative Score 75 382

Tie-Breaker (Total Ord. Score)-Total Adjusted Qual. Points, then Total Qual. Points for 1A,2A,3A,4A
Franklin Gutierrez, Coordinator
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Capital Improvements Information System
Contractor Evaluations Report (All Contracts)

Dept Contract Type Contractor / Architect Name Date Rater Period Rate
AV EDP-AV-W076B EDP PREMIERE DESIGN

SOLUTIONS, INC.
2/25/2019 Guillermo R. Garcia Completion of study or design 4.0

AV EDP-AV-W076B EDP PREMIERE DESIGN
SOLUTIONS, INC.

3/10/2020 Alejandro Montalvo Project conclusion or closeout 4.0

PR EDP-PR-42280122-
002

EDP Premiere Design Solutions, Inc 9/30/2024 JOSE GARCIA Interim 4.0

PR EDP-PR-42280122-
002

EDP Premiere Design Solutions, Inc 3/25/2025 JOSE GARCIA Interim 4.0

PR EDP-PR-42280122-
002

EDP Premiere Design Solutions, Inc 10/6/2025 JOSE GARCIA Interim 4.0

T1 CIP113-DE1-TR12-2
WO: 1

PSA Premiere Design Solutions, Inc 10/7/2013 Jesus Valderrama Interim 3.9

WS EDP-WS-SR-157 EDP PREMIERE DESIGN
SOLUTIONS, INC.

4/22/2015 Project conclusion or closeout 3.7

WS EDP-WS-415 EDP Premiere Design Solutions, Inc 10/30/2025 Gisela Cubeddu Interim 3.9
WS E15-WASD-03 A4

WO: 008
PSA Premiere Design Solutions, Inc 11/10/2025 Brian Trujillo, P.E. Interim 3.8

WS E15-WASD-02 2
WO: 6

PSA Premiere Design Solutions, Inc 2/12/2026 Jaime Ceballo Project conclusion or closeout 4.0

WS E15-WASD-02 2
WO: 007

PSA Premiere Design Solutions, Inc 3/23/2026 Antonio Cortes Interim 3.7

WS E15-WASD-02 2
WO: 002

PSA Premiere Design Solutions, Inc 7/23/2025 DAVID MARQUEZ Completion of construction 3.2

WS E15-WASD-03 A4
WO: 5

PSA Premiere Design Solutions, Inc 8/15/2025 Carlos Benavides Completion of study or design 3.8

WS E15-WASD-03 A4
WO: 015

PSA Premiere Design Solutions, Inc 8/20/2025 Patrick A. Chong Interim 3.9

WS E15-WASD-03 A4 PSA Premiere Design Solutions, Inc 6/1/2020 Jose A. Diaz Project conclusion or closeout 3.8
WS E15-WASD-02 2

WO: 04
PSA Premiere Design Solutions, Inc 3/15/2022 DAVID MARQUEZ Project conclusion or closeout 3.5

WS E15-WASD-02 2
WO: 01

PSA Premiere Design Solutions, Inc 5/16/2022 DAVID MARQUEZ Project conclusion or closeout 3.2

WS E15-WASD-02 2
WO: 010

PSA Premiere Design Solutions, Inc 10/24/2022 Juan Curiel, P.E. Completion of study or design 4.0

WS E15-WASD-03 A4 PSA Premiere Design Solutions, Inc 1/30/2023 Amaury Betancourt Completion of study or design 4.0
WS E15-WASD-03 A4 PSA Premiere Design Solutions, Inc 3/16/2023 Amaury Betancourt Completion of study or design 4.0
WS E15-WASD-03 A4

WO: 003
PSA Premiere Design Solutions, Inc 7/13/2023 Igor R. Yanovsky Completion of construction 4.0

WS E15-WASD-03 A4
WO: 012

PSA Premiere Design Solutions, Inc 3/12/2024 Rena Chen Interim 3.5

WS E15-WASD-03 A4
WO: 004

PSA Premiere Design Solutions, Inc 5/30/2024 Rena Chen Interim 3.6

WS E15-WASD-03 A4
WO: 006

PSA Premiere Design Solutions, Inc 5/30/2024 Rena Chen Interim 3.6

WS E15-WASD-02 2
WO: 003

PSA Premiere Design Solutions, Inc 7/29/2024 DAVID MARQUEZ Completion of study or design 3.9

Evaluation Count: 25    Contractors: 1    Average for all Evaluations: 3.8    Average for Completion Evaluations: 3.8

7/13/26, 9:19 AM CIIS - Contractor Report - 170 Monday, July 13, 2026 - 9:18:59 AM

https://intrax.miamidade.gov/apps/isd/CIIS/rptContractorEvaluation.asp?action=print&SelType=ALL&SelFEIN=260571068&SelDS=&SelDE=&SelContr… 1/1MDC032
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PPREMIEREE DESIGNN SOLUTIONS,, INC. B2G Vendor ID (VID): 220098131
Mark As Favorite

View Summary

To resort click on column title. To filter click on the drop down menu.
Refresh Table Reset Filters Download

Vendor Profile: Contract Assignments

p

Assignment Type Status Contract Number & Title Prime Contractor Assigned Contacts Dates Current 
Value

Paid 
To Date

All All All All

Prime Closed 9241-0/15-D_0050: IT
CONSULTANT CONTRACT

LUIS JURADO 7/1/2017 -
12/31/2018

$0 $0

Prime Open C-17PDSI001 PRE: Non-
Exclusive Professional
Services Agreement for
Engineering Design and
Related Services (E15-WASD-
02)

LUIS JURADO 6/30/2017 -
6/7/2027

$2,200,000 $1,774,814

Prime Closed E15-PWWM-07_0036: NF-
MISCELLANEOUS
PROFESSIONAL SERVICES
AGREEMENTS TO PROVIDE
GENERAL LAND AND
ENGINEERING SURVEYING
SERVICES

LUIS JURADO 12/6/2016 -
12/5/2019

$0 $48,236

Prime Open E15-WASD-03A_0006: NF-
ENGINEERING DESIGN AND
RELATED SERVICES FOR THE
DESIGN OF SMALL
DIAMETER WATER AND
WASTEWATER PIPELINES
FOR THE WATER AND SEWER
DEPARTMENT'S
WASTEWATER AND WATER
COLLECTION,
TRANSMISSION AND
DISTRIBUTION SYSTEMS

LUIS JURADO 12/5/2017 -
12/4/2023

$3,300,000 $2,542,279

Prime Open E22-MDAD-04: MIA
Perimeter Security
Hardening- Phase 1

JURADO LUIS 5/9/2024 -
5/9/2028

$3,717,303 $126,279

Prime Closed EDP-AV-W076B: NF-TMB RIM
OPTION 2 - PH 2

LUIS JURADO 8/8/2016 -
12/31/2019

$200,000 $173,700

Prime Open EDP-MT-OSP-268: Real
Estate Consulting Services

LUIS J. JURADO 1/5/2022 -
1/5/2027

$245,000 $159,360

Prime Closed EDP-MT-S-MPS275: NF-REAL
ESTATE CONSULTING

LUIS JURADO 10/14/2016
-

12/31/2019

$212,000 $211,436

Prime Open EDP-PR-42280122-002:
Consultant selection, design,
permit, procurement of

LUIS J. JURADO 6/27/2023 -
6/27/2028

$298,668 $182,825

    

  

General Public Profile Business Highlights Users Commodity Codes Contacts & Owners Comments Certifications Contracts Concessions

Site Visits Workforce Comp/EEO EDP Registrations Docs Reports



Generated by Patrick Hines, Jr., Miami-Dade County on 7/16/2026
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seawall replacement (North
& South)

Prime Open EDP-WS-415: Drainage
Improvements to Sub-Basin
1 of ERP Stormwater Permit
at NDWWTP Maintenance
Building

LUIS J. JURADO 10/16/2023
-

10/16/2028

$283,530 $250,374

Prime Open EDP-WS-SR-157: NF-WATER
AND SEWER UTILITIES GIS
UPDATES

LUIS JURADO 5/11/2012 -
12/31/2019

$200,000 $0

Prime Closed RTQ-00313_0009:
MANAGEMENT
CONSULTING SERVICES
POOL

LUIS JURADO 7/1/2016 -
6/30/2022

$0 $0

Self-
Performing

Prime

Open E22-MDAD-04: MIA
Perimeter Security
Hardening- Phase 1

LUIS JURADO 5/9/2024 -
5/9/2028

$594,768 $126,279

Subcontractor
(Tier 1)

Open 0000010218:
ENVIRONMENTAL/CLEANUP-
NOVA - E20-RER-01B-NOVA

NOVA
CONSULTING,
INC.

LUIS JURADO 9/30/2022 -
9/29/2026

$99,000 $30,886

Subcontractor
(Tier 1)

Open 0000010221: Environmental
Cleanup, Compliance and
Related Services for Miami-
Dade County Facilities - E20-
RER-01A-EBS

EBS
Engineering,
Inc.

LUIS JURADO 9/30/2022 -
9/29/2026

$330,000 $0

Subcontractor
(Tier 1)

Open 20220112 CC: PSA
Rickenbacker Bridge PD&E
(E22-DTPW-03)

AtkinsRealis
USA Inc.

LUIS JURADO 9/3/2024 -
12/31/2029

$225,000 $0

Subcontractor
(Tier 1)

Closed A14-MDAD-01: SOUTH &
CENTRAL CHECKED
BAGGAGE INSPECTION
SYSTEMS (CBIS)/CHECKED
BAGGAGE RECONCILIATION
AREAS (CBRA)/BAGGAGE
HANDLING SYSTEM (BHS)
PROGRAM

Burns &
McDonnell
Engineering
Company, Inc.

LUIS JURADO 5/12/2015 -
5/5/2021

$0 $19,855

Subcontractor
(Tier 1)

Open A16-MDAD-03(MOBIO):
Terminal Optimization
Program

MOBIO
ARCHITECTURE,
INC.

LUIS J. JURADO 3/13/2019 -
11/19/2023

$44,110 $8,806

Subcontractor
(Tier 1)

Open A18-SEA-01(C): NON-
EXC.PSA-CRUISE TERMINALS
& ROPAX FAC

BEA Architects
Inc.

LUIS JURADO 12/30/2019
-

12/30/2025

$330,000 $89,941

Subcontractor
(Tier 1)

Open A19-JHS-01 - MOBIO:
Professional Services
Agreement

MOBIO
ARCHITECTURE,
INC.

LUIS J. JURADO 7/1/2020 -
7/31/2028

$44,250 $0

Subcontractor
(Tier 1)

Open C21WPI003: Professional
Services Agreements - E20-
WASD-01B

Woolpert, Inc. LUIS JURADO 11/18/2021
-

11/18/2026

$440,000 $306,249

Subcontractor
(Tier 1)

Open C23ARUI001: Engineering
Planning, Design, and
Related Services for Water
and Wastewater
Infrastructure (Water Mains,
Force Mains, Gravity Sewers,
and Water and Sewer Pump
Stations and Facilities)
(E23WS03) 

AtkinsRealis
USA Inc.

LUIS JURADO 7/9/2024 -
7/9/2029

$300,000 $82,265

Subcontractor
(Tier 1)

Open C23BCCE003: Non-Exclusive
Professional Services

BCC
Engineering,

LUIS JURADO 5/29/2024 -
5/29/2029

$240,000 $270,842

Generated by Patrick Hines, Jr., Miami-Dade County on 7/16/2026

Page 2 of 4 (30000368_00658452_20260716153608.pdf)MDC035



Agreement (E23WS03) LLC

Subcontractor
(Tier 1)

Open C23KHAI005: Engineering
Planning, Design and
Related Services for the
Water and Wastewater
Infrastructure (Water Mains,
Force Mains, Gravity Sewers,
Water and Sewer Pump
Stations, and Facilities) -
Project No: E23WS03A

Kimley-Horn
and Associates,
Inc.

LUIS J. JURADO 5/29/2024 -
5/29/2029

$360,000 $87,793

Subcontractor
(Tier 1)

Open C24WGII002: Non-Exclusive
Professional Services
Agreement for General Land
and Engineering Surveying
Mapping Services (E24WS02)

WGI, Inc. LUIS JURADO 5/29/2025 -
5/29/2030

$330,000 $0

Subcontractor
(Tier 2)

Closed DB18-SEA-01_0001: NEW
CRUISE TERMINAL V-
TERMINAL H

Suffolk
Construction
Company, Inc.

LUIS JURADO 12/19/2019
- 11/1/2021

$398,492 $105,629

Subcontractor
(Tier 2)

Open DB20-WASD-01: Design-
Build Contract

Lanzo
Construction
CO., Florida
DBA Lanzo
Construction
Company

Natalia Rivera Jurado 5/11/2022 -
12/10/2025

$2,674,058 $201,656

Subcontractor
(Tier 1)

Open E13-SEA-03: NON-EXCLUSIVE
PROFESSIONAL SERVICES
AGREEMENT FOR MARINE
INFRASTRUCTURE
ENGINEERING SERVICES (SIC
871)

AtkinsRealis
USA Inc.

LUIS JURADO 7/1/2014 -
12/25/2021

$99,000 $156,535

Subcontractor
(Tier 1)

Closed E15-MDT-03_0001:
Continuous Professional
Services For Federally
Funded Projects

EAC Consulting,
Inc.

LUIS JURADO 2/7/2017 -
2/6/2022

$0 $25,065

Subcontractor
(Tier 1)

Closed E15-MDT-03_0002:
CONTINUOUS
PROFESSIONAL SERVICES
FOR FEDERALLY FUNDED
PROJECTS

HNTB
Corporation

LUIS JURADO 2/7/2017 -
2/6/2022

$0 $0

Subcontractor
(Tier 1)

Open E15-WASD-01_0003: NF-
ENGINEERING DESIGN AND
RELATED SERVICES FOR THE
DESIGN OF LARGE
DIAMETER WATER AND
WASTEWATER PIPELINES
FOR THE WATER AND SEWER
DEPARTMENT'S
WASTEWATER AND WATER
COLLECTION,
TRANSMISSION AND
DISTRIBUTION SYSTEM

Wade Trim Inc
(FL)

LUIS JURADO 11/7/2016 -
11/17/2022

$1,100,000 $680,226

Subcontractor
(Tier 1)

Open E16-DTPW-02_0002:
PROFESSIONAL SERVICES
AGREEMENT FOR
ENGINEERING SERVICES FOR
DEPARTMENT OF
TRANSPORATION AND
PUBLIC WORK'S CAPITAL
IMPROVEMENT PLAN (2) -
CIP142-1TPW16-PE1(2)

AECOM
Technical
Services, Inc.
DBA AECOM

LUIS JURADO 3/7/2017 -
3/6/2022

$7,436,000 $1,397,452

Subcontractor Open E18-SEA-01(A): NON EXC- AtkinsRealis LUIS J. JURADO 10/29/2019 $165,000 $63,136
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(Tier 1) PSA-MARINE
INFRAST.ENG.SERVICES

USA Inc. -
10/29/2024

Subcontractor
(Tier 1)

Open E18-SEA-05: TRAFFIC IMPACT
STUDY AND MASTER RD
WAY P

Kimley-Horn
and Associates,
Inc.

LUIS JURADO 3/18/2020 -
3/31/2022

$108,900 $0

Subcontractor
(Tier 1)

Open E23AV01: Professional
Services to Construct Jet-A
Fuel Piping Systems at
Miami International Airport;
Contract No. E23AV01
E23AV01 (1884)

Burns &
McDonnell
Engineering
Company, Inc.

Natalia Rivera Jurado 8/1/2024 -
8/1/2029

$165,413 $8,116

Subcontractor
(Tier 1)

Open E23AV04: MIA Maintenance
Engineering, Construction,
and Inspection Supporting
Staff

GFT
Infrastructure
Inc. DBA GFT;
GFT, Inc.

LUIS J. JURADO 1/13/2025 -
1/13/2031

$220,550 $0

Subcontractor
(Tier 1)

Open E25SP01 CC: WO#1 - CE&I -
E25SP01

AtkinsRealis
USA Inc.

LUIS JURADO 7/1/2025 -
9/29/2026

$90,000 $0

Subcontractor
(Tier 1)

Open E25SP01 CC_1: WO#1 - CE&I
- E25SP01

AtkinsRealis
USA Inc.

LUIS JURADO 7/2/2025 -
9/29/2026

$0 $10,750

Subcontractor
(Tier 1)

Closed EDP-PE-DE-008-PROS: NF-
COLONIAL DRIVE PARK CAP
AND DESIGN

Langan
Engineering,
Environmental,
Surveying,
Landscape
Architecture
and Geology,
DPC

LUIS JURADO 4/15/2016 -
12/31/2019

$0 $12,289
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MEMORANDUM 
(Revised) 

TO DATE

SUBJECT

Please note any items checked. 

_______

_______

_______

_______

_______

_______

_______

_______

_______

_______

“3-Day Rule” for committees applicable if raised

6 weeks required between first reading and public hearing 

4 weeks notification to municipal officials required prior to public 
hearing 

Decreases revenues or increases expenditures without balancing budget 

Budget required 

Statement of fiscal impact required 

Statement of social equity required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing

No committee review

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required

_______

_____
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Approved                                                    Mayor Agenda Item No. 
Veto __________   
Override __________ 
 
 

RESOLUTION NO. ________________________ 
 

RESOLUTION APPROVING A CONTRACT BETWEEN 
MIAMI-DADE COUNTY AND PREMIERE DESIGN 
SOLUTIONS, INC. TO PROVIDE PROFESSIONAL SERVICES 
FOR THE MIAMI-DADE AVIATION DEPARTMENT AT 
MIAMI INTERNATIONAL AIRPORT, CONTRACT NO. 
E25AV02, IN A MAXIMUM AMOUNT OF $2,696,852.32 FOR A 
TERM OF EIGHT YEARS; AUTHORIZING THE COUNTY 
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE 
THE SAME, AND TO EXERCISE THE PROVISIONS 
THEREOF, INCLUDING TERMINATION   

 
 
 WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying 

memorandum and documents, copies of which are incorporated herein by reference,  

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY 

COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board:  

Section 1.   Approves the Professional Services Agreement (“PSA”) between Miami-

Dade County and Premiere Design Solutions, Inc. for the Miami-Dade Aviation Department at 

Miami International Airport, Contract No. E25AV02, in a maximum amount of  $2,696,852.32 for 

a term of eight years, in substantially the form attached to the accompanying memorandum as 

Attachment G and made a part of hereto. A complete set of contract documents are on file and 

available upon request from the Miami-Dade Aviation Department.    

Section 2.  Pursuant to Section 2-285 and 2-285.2 of the Miami-Dade County Code, 

this Board authorizes the County Mayor or County Mayor’s designee to exercise the provisions 

thereof, including the authority to execute Contract No. E25AV02 and the authority to exercise its 

termination provisions.  
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Agenda Item No. 
Page No. 2 

The foregoing resolution was offered by Commissioner         , 

who moved its adoption.  The motion was seconded by Commissioner    

and upon being put to a vote, the vote was as follows:

Anthony Rodriguez, Chairman
Kionne L. McGhee, Vice Chairman

Marleine Bastien Juan Carlos Bermudez
Sen. René García Oliver G. Gilbert, III
Roberto J. Gonzalez Keon Hardemon
Danielle Cohen Higgins Vicki L. Lopez 
Natalie Milian Orbis Raquel A. Regalado
Micky Steinberg

The Chairperson thereupon declared the resolution duly passed and adopted this 6th day of 

October, 2026.  This resolution shall become effective upon the earlier of (1) 10 days after the date 

of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon 

an override by this Board, or (2) approval by the County Mayor of this Resolution and the filing 

of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

JUAN FERNANDEZ-BARQUIN, CLERK

By:________________________ 
      Deputy Clerk 

Approved by County Attorney as 
to form and legal sufficiency. ______ 

David Murray 

________ 
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