
To:

From:

Department: PROS Contact:

Date: 10/11/2022 Resubmittal:

AMOUNT

$667,937.84

$179,456.70

$78,602.03

$89,728.35

$12,561.97

$6,460.44

$6,101.53

$179,456.70

$35,891.34

$35,891.34

$89,728.35

$35,891.34

$179,456.70

$35,891.34

$161,511.03

$1,794,567.00

Small Business Development CM Signature:
*Prime/Sub-Consultants identified for possible  opportunities by SBD A/E
PROS is recommending 25.00% SBE-A&E Goal

Total Estimated Professional Fees 100.00%

SCOPE OF WORK/DESCRIPTION: Miami-Dade   County   Parks,   Recreation   and   Open   Spaces   Department   (PROS)   seeks   an architectural design 
service professional for full design services  of the Crandon Park  Master Plan Improvements   project.     Consultant   shall   be   responsible   for   the   
design,   permitting   and   the implementation of the General Plan at Crandon Park. Improvement areas include Amusement Area, Concession  Building,  
removal  of  sand  drift  wall  south  of  Central  Alley,  replacement  of  the  entire promenade  and  retaining  wall,  cabana  road,  create  signage  package  
for  building  identification  as required by code and areawide wayfinding. Create new grass mound at the present location of the traffic  circle  and  create  
new  access  paths  as  necessary.  The  mound  is  to  have  a  telescope  and access ramp for accessibility. The road around the existing rotunda will have to 
be reconfigured and narrowed  to  8’  to  10’  for  pedestrian  use  only.  The  consultant  shall  incorporate  resiliency  and sustainable  development  best  
practices  building  measures  into  the  design  (where  applicable), including  but  not  limited  to  LEED  Silver  Certification,  LEED  SITES  Certification,  and  
Envision Certification. The  Scope  also  includes  presenting  to  the  Crandon  Advisory  Board, (inclusive  of  all presentations   and   formal   submittals   
required),   assist   during   the   Bidding   and   Award   of   the Construction  Contract,  construction  administration  and  addressing  project  site  flooding  
issues  per the Sea Level Rise Flood Mitigation Study relative to Crandon Park dated May 2020.
The selected consultant will report directly to the PROS Project Manager

TC 14.00 Architectural 37.22%

PRIME

No Small Business Opportunity

TC 18.00  Architectural Project Management 10.00%

Date:

TC 10.07  Remedial Action Plan Implementation/Operation/Maintenance 0.34%

TC 11.00 Structural Engineering 10.00%

SUB-CONSULTANT

0.70%

0.36%

SBD - CM Review Form

PERCENTAGECATEGORIES

Professional Services Agreement for Crandon Park Master Plan Improvements

Miami-Dade Parks, Recreation and Open Spaces

Crandon ParkPROJECT LOCATION:

Francela Reyes
PROS Contract Administrator

COMMENTS

PROJECT NUMBER:

PROJECT TITLE:

PREFERRED EXPERIENCE AND QUALIFICATIONS
PROS  is  requesting  a  Design  Consultant  Team  that  has  experience  designing  master  plan improvement projects.
Miami-Dade County Parks, Recreation and Open Spaces Department (PROS) is requesting that the Prime Consultant, through full time-personnel, is 
preferred to demonstrate a minimum of five
(5) years of experience as the prime consultant on similar projects that are comparable to the Project Scope of Services for this project. It is preferred that 
three (3) similar type projects were completed within the last ten (10) years.

Project Review and Analysis - A&E

A22-PROS-05

SBD Construction Project Manager - Andrew Burgess

TC 9.02 Geotechnical Engineering Services

TC 10.05 Contamination Assessment and
Monitoring

TC 10.06   Remedial Action Plan Design

TC 10.01 Stormwater Drainage Design Engineering Services

4.38%

TC 20.00 Engineering Construction Management 9.00%

*Possible Small Business 
Opportunities

2.00%

TC 16.00 Civil Engineer 10.00%

TC 17.00 Engineering Construction Management 2.00%

5.00%

TC 12.00 Mechanical Engineering 2.00%

TC 13.00 Electrical Engineering 2.00%

TC 15.01 Land Surveying 5.00%

TC 15.03 Underground Utility Location
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