



CLERK OF THE BOARD

2017 MAR 10 AM 8: 17

CLERK, CROUNT & COUNTY CITY MANY BASE SOUNTY, FLA.

Date:

February 16, 2017

To:

Carlos A. Giménez

Mayor

From:

Jack Osternolt

Deput/Mayor/Director

Regulatory and Economic Resources Department

Subject:

Request to Advertise for Consulting Services for Developing Adaptation Strategies

to Respond to Sea Level Rise ISD Project No: E16-RER-01

RECOMMENDATION

This Request to Advertise for Consultant Services has been prepared by the Miami-Dade Regulatory and Economic Resources Department (RER) and is recommended for approval pursuant to Section 2-8.1 of the Code of Miami-Dade County.

SCOPE

Project Name:

Design Services for Developing Adaptation Strategies to Respond To

Sea Level Rise

ISD Project Number:

E16-RER-01

ISD Contract Number:

RTA17RER01

Project

Description:

The selected architectural and engineering (A/E) consultant will be

evaluating alternative resiliency strategies on the basis of their technical

efficacy, economic impacts, and co-benefits to the community.

Project

Location(s):

Miami-Dade County

Primary

Commission

District:

N/A - project is County-wide

Approval

Path:

Board of County Commissioners (BCC)

ISD A&E

The Honorable Carlos A. Gimenez, Mayor RTA for Developing Adaptation Strategies to Respond to Sea Level Rise

ISD Project No: E16-RER-01

Page 2 of 6

Project

Number:

E16-RER-01

Using

Department:

Miami-Dade Regulatory and Economic Resources Department

Managing

Department:

Miami-Dade Regulatory and Economic Resources Department

FISCAL IMPACT / FUNDING SOURCE

Funding

Source:

Source General Fund Proprietary Revenue
 Project#
 Amount

 E16-RER-01
 \$100,000

 E16-RER-01
 \$500,000

\$600,000

Total

Capital Budget

Projects:

Capital Budget Project# - Description

Amount

N/A

N/A

Project Certification Category:	<u>TYPE</u> Prime	21.00	DESCRIPTION Land-Use Planning	
	Sub	10.10	Environmental Engineering – Coastal	
	Sub	10.01	Processes and Ocean Engineering Environmental Engineering – Stormwater	
	Crib	16.00	Drainage Design Engineering Services	
	Sub	16.00	General Civil Engineering	
	Sub	19.10	Value Analysis and Life-Cycle Costing – Environmental Engineering	

Ordinance: (I.O NO. 8-8)

Does the project qualify for compliance with the Sustainable Buildings

Ordinance? No

Requirements Sustainable Buildings:

Deliverables involve technical services that exclude opportunities for

achieving LEED or sustainable measures.

The Honorable Carlos A. Gimenez, Mayor RTA for Developing Adaptation Strategies to Respond to Sea Level Rise

ISD Project No: E16-RER-01

Page 3 of 6

Contract

Period:

365 calendar days / one (1) year

Estimated Contingency

Period:

90 days

IG Fee Included in Base

Contract:

No

Art in Public

Places:

No

Base Estimate:

\$540,000.00

Contingency

Allowance(Section 2-8.1

TYPE PSA PERCENT

<u>AMOUNT</u>

COMMENT

10% \$54,000.00 N/A

Miami-Dade

Miami-Dage County Code):

Inspector General Fee (Ordinance No.

97-215):

\$1,350.00

Cost Estimate:

\$595,350.00

TRACK RECORD / MONITOR

Explanation:

N/A - Explanation will be provided at the time of award.

Minimum Qualifications:

The Prime and/or Subconsultants (Team) submitting a proposal must be experienced in developing comprehensive adaptation strategies for other clients that are of comparable size and complexity as Miami-Dade County. The Team should have demonstrated experience with critically evaluating alternative adaptation strategies to address sea level rise including experience with economic assessment of alternative adaptation measures. The Team must have demonstrated experience with evaluating alternative resiliency strategies on the basis of their technical efficacy, economic impacts, and co-benefits to the community. This experience would include demonstrated understanding of constraints that the unique karst geology and water management systems of Miami-Dade County places on adaptation. Thorough evaluation of potential adaptation measures and appropriate phasing of investment to support implementation will require technical expertise in the fields of engineering, economics, adaptation planning, financing and community engagement.

The Honorable Carlos A. Gimenez, Mayor RTA for Developing Adaptation Strategies to Respond to Sea Level Rise ISD Project No: E16-RER-01

Page 4 of 6

The Team must have demonstrated experience of quantifying the economic implications of different adaptation strategies including quantifying the costs of inaction. The Team should also have experience in financial analysis, cost/benefit analysis, and feasibility studies. The Team must have demonstrated experience with risk analysis and assessment of alternative risk mitigation investments. The Team must also have demonstrated experience with public engagement, consensus building, and graphically summarizing complex information in a way that can be readily understood by the public. The Team should have demonstrated experience with effectively soliciting community input on adaptation work in other communities.

The Subconsultant(s) shall provide experience specific to their proposed responsibilities. The descriptions shall include the client (i.e., municipality or agency), key project staff, a summary of the work performed, the contract amount, the schedule (to include start and completion dates) the specific role of the Subconsultant firm, the project's achievements (e.g., projects delivered on schedule, dollars saved, innovative designs, etc.), and client reference and contact information. The expertise must be met by a qualified individual(s) of the Prime firm and Subconsultants. The experience must be demonstrated by direct or substantial involvement of the individuals(s), in a supervisory capacity at the project manager level or above.

The determination of the individual's qualifications and compliance with the experience and qualifications shall be at the sole discretion of the County. The Competitive Selection Committee may negatively evaluate proposals from firms they determine have failed to meet the above experience and qualifications(s).

Review Committee: Meeting Date:

TBD

Sign-off Date: TBD

Applicable Wages: (Resolution No. R-54-10)

N/A

Contract Measure Assigned:

TYPE

GOAL

COMMENT

assignicu.

SBE/AE

6%

3% for TC 10.01 and 3% for TC 16.00

Mandatory Clearing House:

N/A

The Honorable Carlos A. Gimenez, Mayor RTA for Developing Adaptation Strategies to Respond to Sea Level Rise

ISD Project No: E16-RER-01

Page 5 of 6

Contract

Manager Name / Phone / Manuel F. Blanco (305) 372-6541

Email:

Manuel.Blanco@miamidade.gov

Project Manager Katherine Hagemann (786) 427-5210

Name / Phone /

katherine.hagemann@miamidade.gov

Email:

BACKGROUND:

RER is seeking a consultant to evaluate alternative resiliency strategies on the basis of their technical efficacy, economic impacts, and co-benefits to

the community.

RECOMMENDED SELECTION COMMITTEE:

\$ (1.48)	Potential Committee Member	Title	Department	Gender	Ethnicity	Education	Professional Licenses
1	James Murley	Chief Resilience Officer	RER, Resilience	М	Caucasian	J.D. in Land Use and Environmental Law	J.D.
2	Virginia Walsh	Senior Professional Geologist, WASD	WASD	F	Caucasian	PhD. In Geology	P.G.
3	Lourdes Gomez	Supervisor, Long- Range Planning Section	RER	F	Hispanic		
4	Jerry Bell	Assistant Director for Planning	RER, Planning	М	Caucasian	Urban Planning	AICP
5	Hardeep Anand	Deputy Water & Sewer Director, WASD	WASD	М	Asian	Masters in Civil Engineering & Management of Information Systems	P.E.
6	Alejandro Barrios	Manager, Stormwater Drainage Design Section Roadway Engineering And	Transportation	М	Hispanic		P.E

The Honorable Carlos A. Gimenez, Mayor
RTA for Developing Adaptation Strategies to Respond to Sea Level Rise ISD Project No: E16-RER-01
Page 6 of 6

		Right-Of-Way Division, DTPW					
7	Patricia Gomez	Sustainability/Energy Program Manager	RER, Resilience	F	Hispanic		P.E.
8	Cathie Perkins	Planning Bureau Manager, Office Of Emergency Management	MDF	F	Caucasian	B.A.	

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

RER Finance Director:	Manuel Almuina Chief, Financial Services	
Index Code:	PEOFRES	
Budget Approval Funds Available:	Jennifer Moon Jennifer Moon OMB Director Carlos A. Gimenez Mayor	$\frac{2 22 17}{\text{Date}}$ Date
Clerk Date:		