

## **Small Business Development Division**

## Project Worksheet

Project/Contract Title:

Hurricane Irma - West Bridge Bicycle-Pedestrian

Received Date: 9/24/2019

Project/Contract No:

422003-19-003

Funding Source: Federal

Date

Department:

Parks, Recreation and Open Spaces

**Underpass Fence Replacement** 

Estimated Cost of Project/Bid: \$49,450.00

Description of Project/Bid:

Dade County Parks, Recreation, and Open Spaces Department for Hurricane Irma West Bridge Bicycle-Pedestrian Underpass Fence Replacement. Replace the fence line located along the underside of the West Bridge (#874541), multi-use pedestrian and cyclist pathway. The existing chain link fence was damaged during Hurricane Irma, is outdated and deteriorated. This project is to remove the existing 280 foot fence, install new 280 feet of pedestrian/bicycle railing, 48-inch

Contractor shall review all documents, specifications, plans and scope of work provided by Miami-

height aluminum, on top of the seawall cap, per current FDOT standard 2019-2020 edition, Index 515-062. The scope induces: Remove existing chain link fence and posts on top the seawall cap/bulkhead; Repair damaged concrete surface due to fence and post removal; Submit pedestrian/bicycle railing shop drawings with back-up calculations, signed and sealed by

Contractor's engineer for Department's review and acceptance; Prepare seawall cap, new anchor

bolts; Install railing on top of the seawall cap along the route.

Contract Measures Recommendation				
	Measure	Program	Goal Pe	ercent
	No Measure	SBE - Con		
	Reasons f	or Recommendation		
SMALL BUSINESS ENTERPRISE An analysis of the factors conta No Measure is appropriate for CWP Not Applicable: Funding S	nined in the project package, a this contract due to the Fund ource	as well as the factors con		der 3-22 indicates a
NAICS 238990 All Other Special	ty Trade Contractors			
Living Wages: YES  Responsible Wages: YES X	NO X Highway:  NO Building:	YES X NO X	Heavy Construction:	YES NO X
1			9-241G	