AAA - 07- 24-2011-C

Project: 400 Level Service Corridors Flooring Replacement

SCOPE OF WORK:

Furnish and install new VCT {Color TBD) and rubber base on 400 Level service corridors
and bathrooms over existing concrete floors:

Remove and discard existing rubber base from walls.

Prepare polished concrete floors to receive new VCT flooring.

Install new VCT fiocring and rubber base.

Provide daily cleanup.

TIMELINE:
The following is the maximum time allotted upon issuance of a Work Authorization: Work needsto be
completed by September 1,2017.

Contractor mustsubmit a schedule of anticipated work daysto the Director of Operations or his
designee for approvaland mustaccount for events as follows:

Event Days— crews allowed onsitefrom 7am - 3pm when the event occurs in the evening;
Crews will notbe aflowed onsitewhen an event occurs in the morning and/or afternoon; and
Non-Event Days —crews allowed onsite for extended hours as needed.

SBE TRADES: This includes a 69% SBD measurement goal with M.A.C. Construction Inc.for the
flooring piece.

WARRANTY: 1-year Contractor warranty




