Project: 400 Level Carpet & Vinyl Flooring Replacement

SCOPEOF WORK:
* Furnish and install new VCT (Color TBD) and rubber base on 400 Level service corridors
and bathrooms over existing concrete floors:
s Remove and discard existing rubber base from walls.
e Prepare polished concrete floors to receive new VCT flooring.
e |Install new VCT flooring and rubber base.
s Provide daily cleanup.

TIMELINE:
The following is the maximum time allotted upon issuance of a Work Authorization: Work needs
to be completed by September 1, 2017.
o Contractor must submit a schedule of anticipated work days to the Director of
Operations or his designee for approval and must account for events as follows:
e Event Days- crews allowed onsite from 7am ~ 3pm when the event occursin the
evening;
o Crewswill not be allowed onsite when an event occurs in the morning and/or afternoon;
and
¢ Non-Event Days—crews allowed onsite for extended hours as needed.

SBE TRADES: This includes a 64% SBD measurement goal with M.A.C. Construction Inc.for the
flooring piece.

WARRANTY: 1-year Contractor warranty




