

Memorandum



Date: 2/10/2020

To: **Laurie Johnson**
SBD Section Chief, Internal Service Department
Small Business Department

From: Francisco M. Trujillo, RA
Construction Manager 1

A handwritten signature in blue ink, appearing to be "F.M. Trujillo", written over the printed name and title.

Subject: Review Committee - Notification Only for Federally Funded for the Parkside 1 & 2 elevators replacement.

SENT VIA EMAIL

PHCD respectfully requests that the following **federally funded** item be submitted to the Review Committee (RC) for **information purposes only**
Project RPQ 49134

Thank you for your assistance, I can be reached at (786) 469-4125 Email:
ftujil@miamidade.gov

CC: Gary Hartfield, SBD Director

ANALYSIS FOR CSBE GOAL RECOMMENDATION

PROJECT TITLE:

FUNDING SOURCE: DESCRIPTION

PROJECT NUMBER:

OF PROJECT: Parkside 1 & 2 elevator
replacement Fla 5-54

DEPARTMENT:

PHCD

ESTIMATED COST OF CONSTRUCTION:

\$500,000

TASK DESCRIPTION

Federal- US HUD
Parkside 1 & 2 elevators replacement

**ESTIMATED UNITS ESTIMATED CSBE COSTS CSBE QUANTITY
COST**

**TOTAL
CONSTRUCTION
\$500,000**



2/10/2020

Francisco M. Trujillo,
RA

Construction Manager,

PHCD
Date Submitted to DBD

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): Davis Bacon 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: **49134** *Reference corresponding project number when submitting a work order

Contract/Project Title: **MCC 7360 Plan-CICC7360-0/08**

Description/Scope of Work: **Description of the Work (Project):**

Replacement of two elevators at Parkside 1 & 2 Fla 5-54. This project is located at 333 NW 4 AVE and 357 NW 3 ST. in Miami, Fl.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
		<i>270 calendar days</i>
Elevator Contractor	2	

Comments: _____

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: _____

Date submitted to DBD: **1/22/2020**

Contact Person: **Francisco Trujillo**

Telephone No.: **786-469-4125**