DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

<u>⊠ New</u>			ole Source		<u>er</u> [<u>Emergency</u>		ontract/Project No.		
Contract ☐ Re-Bid	Othe	<u>r</u>				LIVINO	<u>N/A</u> G WAGE APPLIE	S: <u> </u>	ES <u>⊠</u> NO	
Requisition N	No./Project	No.:	AC-130A			TERM OF CONTRACT	TBD			
Requisition / Project Title: TAC_N_AC-130A_DHL MIA Hub Bonded holds Mezzanine Expansion at Bldg. 716										
<u>Description:</u> Expand the CBP/DHL holds/inspection area onto separate mezzanines, add some small mezzanine offices and provide ULD container lifts to allow employees to unload AMX containers safely										
Issuing Department: MDAD				Contact Person:	Cyrus	<u>Shojaie</u>		Phone:	(305) 869-566	<u>55</u>
Design: \$763,850.00 Construction: 4,231,950.00										
Estimate Cos	st: Tot	al: 4,995,	800.00	Eunding S	Couract	GENERA DHL	AL FEDERAL		OTHER	
Funding Source: DHL ANALYSIS Commodity Codes: Contract/Project History of previous purchases three (3) years Check here ☑ if this is a new contract/purchase with no previous history.										
				STING	,	•	YEAR .	•	3 RD YEAR	
Contractor:			Virteca (MHE design/installa OEC for build portion	tion)	on					
Caster/R			Electrical/Fire Caster/Roller of Sprinkler work	leck removal;	Fire					
Contract Va	lue:		\$4,995,800.00							
Comments: 11.13% recommended for design 4.37% recommended for Construction										
Continued or	n another pa	age (s):	☐ Yes ⊠ No			DATIONS				
SBE SBE-		Set-aside A/E 11.13%	Sub-c SBE-CC	ontracto ON 4.37		Bid preference		Selection fact	or	
Basis of Design recommended goal of 11.13%! Total design contract amount is estimated at \$763,850.00 Construction recommended goal of 4.37%! Total construction contract is amount is \$4,994,800.00										
Signed:	n nek] Shi	quie		D	ate sent to SBI	D: 12/16/2022			

Date returned to DPM: