
To: Project Review & Analysis - Construction
From: SBD Construction Project Manager - Andrew Burgess

Department: Community Action and Human Services Department
Date: 2/13/2023 Resubmittal:

PROJECT NUMBER:
PROJECT TITLE:

PROJECT LOCATION:

General Building Contractor/ General Engineering

Contingency Allowance (10% of Base Estimate)

Small Business Development Signature:

*Trades/Sub-Trades identified for possible subcontracting opportunities by SBD CM

CAHSD SBE GOAL

SBD - CM Review Form

COMMENTSTRADES/SUBTRADES

Contact:

AMOUNT

Weatherization Assistance Program (WAP)

Four (4) Residential Locations

Martha Perez
WAP Maintenance Supervisor 2

WAP-055

$28,040.00

SPECIAL REQUIREMENTS:Bidders shall submit  proof that  his/her firm has at least the minimum successful contract experience  as 
requested below:
None Stated

SCOPE OF WORK/DESCRIPTION: The Weatherization Assistance Program (WAP) is federally funded though the State of Florida 
Department of Economic Opportunity to assist pre-qualified low-income homeowners in Miami-Dade County. Individual work scopes 
includes the major components/WAP required mechanical ventilation measures installation such as: Energy Recovery Ventilator (ERV), 
Bathroom Exhaust Fans and Kitchen Exhaust Fans in addition to, the Central HVAC components: air filter replacement, ductwork, smart 
thermostat, tune-up or existing inefficient central A/C replacement, as well as the basic components/WAP required measures 
installation: smoke detectors, CO detectors, air conditioning filters, showerheads, dryer ventilation, A/C duct leak repairs, water heater 
pipe insulation, window and door replacement as itemized on each individual work scope included on the above mentioned RPQ.

100.00%Four (4) Residential Properties Weatherization Assistance
*Due to federal funding source, no possible 
small business opportunities are available. 

 is recommending NONE STATED

Date:

BASE TOTAL

TOTAL AMOUNT 100.00%
$0.00

$28,040.00
0.00%

$28,040.00

Initial: ____________________ 1 of 1 Date: _____________________

2/13/2023

2/13/2023


