

Memorandum



Date: 12/30/16

To: **Laurie Johnson**
SBD Section Chief, Internal Service Department
Small Business Department

From: Francisco M. Trujillo, RA
Construction Manager 1

A handwritten signature in blue ink, appearing to be "F. Trujillo", written over the printed name and title.

Subject: Review Committee - Notification Only for Federally Funded UFAS sitework improvements

SENT VIA EMAIL

PHCD respectfully requests that the following **federally funded** item be submitted to the Review Committee (RC) for **information purposes only**
Project RPQ 2799

Thank you for your assistance, I can be reached at (786) 469-4125 Email:
ftujil@miamidade.gov

CC: Gary Hartfield, SBD Director

ANALYSIS FOR CSBE GOAL RECOMMENDATION

PROJECT TITLE:

FUNDING SOURCE: DESCRIPTION

PROJECT NUMBER:

OF PROJECT:

DEPARTMENT:

UFAS sitework improvements

PHCD

ESTIMATED COST OF CONSTRUCTION:

\$150,000

Federal-

US


HUD

Improvements to two units in Perrine Gardens

TASK DESCRIPTION

ESTIMATED UNITS ESTIMATED CSBE COSTS CSBE QUANTITY COST

TOTAL CONSTRUCTION \$150,000



Francisco M. Trujillo, RA

Construction Manager 1, PHCD

Date Submitted to DBD

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): Davis Bacon 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: UFAS sitework improvements *Reference corresponding project number when submitting a work order

Contract/Project Title: MCC 7360 Plan-CICC7360-0/08
 Description/Scope of Work: Description of the Work (Project):

UFAS sitework improvements

Approximate Construction Budget for this project is:

Estimated Cost: \$150,000 Funding Source: US HUD

Location of Project South Miami Dade County

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
General contractor	13	150 calendar days
paving	6	Simultaneous work

Comments: _____

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: _____

Date submitted to DBD: 12/30/2016
Contact Person: Francisco Trujillo
Telephone No.: 786-469-4125