



Miami-Dade Water and Sewer Department Capital Improvement Program

Presolicitation Meeting Owner's Representative Advanced Metering Infrastructure **August 26, 2022**



Goals of the AMI Project

- ✓ Successful Implementation – We Succeed or Fail Together!
- ✓ Improved Customer Experience
- ✓ Seamless Integration
- ✓ Improved Cashflow
- ✓ Real Time (or close to) Data
- ✓ Partnership – AMI is a long-term commitment



A few differentiators from other AMI's

- ✓ Turn-Key
- ✓ NaaS & SaaS
- ✓ Meter Agnostic
- ✓ Collect 99% of reads over 72 hours
- ✓ Greater than 2:1 endpoint over entire system & minimum of 2:1 endpoint on every single endpoint
- ✓ No Force Majeure related to supply chain or pandemic issues
- ✓ Proof of Concept – Minimum Two Billing Cycles (6 Months)



Scope of Work

- ✓ Serve as Owner's Representative
- ✓ Provide Field Observations & Oversight
- ✓ Coordinate Change Management Effort
- ✓ Facilitate Public Information
- ✓ Supervise Implementation & ensure adequacy





Experience and Qualifications

Prime Consultant shall provide:

- ✓ Five (5) successfully implemented & operating AMI projects
- ✓ Projects must be Owner's Representative / Project Management / Program Management related
- ✓ Client reference and contact information



A/E Technical Certifications Requirements

Prime and/or Subconsultants:


- ✓ 6.01 Water and Sanitary Sewer Systems – Water Distribution and Sanitary Sewage Collection and Transmission
- ✓ 16.00 General Civil Engineering
- ✓ 17.00 Engineering Construction Management





Breakdown

- ✓ One (1) Qualified firm under one (1) Non-Exclusive PSA
- ✓ Term: Seven (7) year period
- ✓ Maximum compensation: \$6 Million



Use the QR Code Below to Join Our Mailing List



Questions?

NELSON PEREZ-JACOME, PE

Assistant Director Engineering & Construction

WASD-CIP@miamidade.gov

Thank You!

