MEMORANDUM

Date: April 8, 2008
To: Honorable Chairman Bruno A. Barreiro Agenda Item No.
and Members, Board of County 8(P)3a
Commissioners »
From: George M. Burgess S
County Manager .«
Subject: Contract Award Recommendation in the Amount of $3,484,731.17 for Rickenbacker

Causeway Road Resurfacing and Bike Path improvements Phase Ill, located within
Commission District 7 - Project No: 20070597; Contract No: 20070597

Recommendation

This Recommendation to Award Construction Contract No. 20070597 between General Asphalt
Company, Inc. and Miami-Dade County has been prepared by the Public Works Department (PWD)
and is recommended for approval.

Scope

PROJECT NAME: Rickenbacker Causeway Road Resurfacing and Bike Path Improvements
Phase ill, located within Commission District 7

PROJECT NO: 20070597
CONTRACT NO: 20070597
PROJECT The work under this contract consists of, but is not limited to, furnishing all
DESCRIPTION: supervision, labor, required materials, equipment and tools to perform all

operations necessary for the miling and resurfacing of the existing
roadway, from the east side of the Toll Plaza to the west end of Hobie
Island and the Bear Cut Bridge and the West Bridge Southern section.
Work also includes resurfacing of the bike paths on Hobie Island and Key
Biscayne across from the marina, the installation of handrails for the
William Powell Bridge, the Bear Cut Bridge and the West Bridge,
replacement of bridge joints on the Bear Cut Bridge and the West Bridge
(southern section). Improvements also include shoulder widening at
various intersections, signage, pavement markings, minor sidewalk repair,
and the upgrading of pedestrian signals.

PROJECT Rickenbacker Causeway, from the East Side of the Toll Plaza to the
LOCATION: Entrance of Key Biscayne.
PROJECT SITES: LOCATION DIST ESTIMATE T-S-R SO,URC_E_
Rickenbacker 7 $3,484,731.17 -- DBudget #6035881
Causeway '
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ZSINTQEYSDN District 7 Carlos A. Gimenez

DISTRICT:
APPROVAL PATH: Board of County Commissioners

USING

DEPARTMENT: Public Works Department
MANAGING

DEPARTMENT: Public Works Department

Delegated Authority  No additional authority is being requested within the body of this contract.
Fiscal Impact / Funding Source

FUNDING SOURCE: SOURCE AMOUNT

Road Impact Fee (RIF) District 2, Causeway Revenues and a $3,484.731.17
Sunshine State Loan. Any other applicable funding sources
may subsidize this contract.

PTP FUNDING: No
GOB FUNDING: No

ANNUAL OPERATION This contract will be utilized for the Rickenbacker Causeway Road Resurfacing

AND MAINTENANCE and Bike Path Improvements Phase lll. There are no annual operation costs

COSTS: within this contract. The estimated annual maintenance cost is approximately
$33,450. The maintenance costs takes into consideration asphalt and shoulder
repairs, detectable warning surfaces, drainage structures and guardrails. The
life expectancy is 30 years.

CAPITAL BUDGET AWARD
PROJECT: BUDGET PROJECT / DESCRIPTION ESTIMATE
6035881-RICKENBACKER CAUSEWAY ROAD $3,484,731.17

RESURFACING AND BIKEPATH IMPROVEMENTS - PHASE
3 Book Page: 49  Funding Year. Adopted Capital Budget
Book for FY 07-08, FY 07-08 funds. (The total available funding
for this FY is $3,600,000 and for FY 08-09 is $1,000,000).

BID PACKAGES
ISSUED:

BIDS RECEIVED: 4

10

CONTRACT PERIOD: 180 Calendar Days

CONTINGENCY 18
PERIOD:

IG FEE INCLUDED IN v
BASE CONTRACT:
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ART IN PUBLIC
PL.ACES:

BASE ESTIMATE:

BASE CONTRACT
AMOUNT:

CONTINGENCY
ALLOWANCE
(SECTION 2-8.1 MIAMI
DADE COUNTY
CODE):

MAINTENANCE OF
TRAFFIC :

OFF-DUTY LAW
ENFORCEMENT
OFFICER :

BITUMINOUS
MATERIAL
ADJUSTMENT :

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

No

$3,832,808.00

$3,062,259.97

TYPE PERCENT AMOUNT COMMENT
Infrastructure 10% $306,226.00

$61,245.20 2.00%

$40,000.00 1.31%

$15,000.00 0.49%

$116,245.20

$3,484,731.17

Track Record / Monitor

EXPLANATION

The project's Request to Advertise (RTA) for $4,355,265 was approved on
July 23, 2007. However, after approval of RTA the project's cost estimate
decreased due to a revision of the project's scope of work. The project's
cost estimate decreased from $4,355,265 to $4,178,004.

On October 10, 2007, four (4) engineering firms proffered bids for the
referenced project. The lowest bidder, General Asphalt, Inc., proffered a
bid of $3,062,259.97, 20% below the County's cost estimate; the second
lowest bidder, H & R Paving, Inc., proffered a bid of $3,156,443.80, 3%
over the lowest bidder; the third lowest bidder, Community Asphalt Corp.,
proffered a bid of $3,202,589.40, 1% over the second lowest bidder; the
forth and final bidder, Pavex Corp. (DBA Ranger Construction), proffered a
bid of $;:;,207,053.30, 0.14% over the third lowest bidder.

The significant difference in the bids received and the Engineer's estimate
appear to be a direct reflection of the “Limitation of Operations” with this
project. Typically most PWD projects do not allow for night or weekend
operations because the project is within close proximity to a residential

area.
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BID OPEN DATE:

BID BOND EXPIRES:

BID VALID UNTIL:

ESTIMATED NOTICE

TO PROCEED:

PRIME
CONTRACTOR:

COMPANY
PRINCIPAL.:

COMPANY
QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

.COMPANY CITY-
STATE-ZIP:

YEARS IN BUSINESS:

However, whenever the opportunity arises PWD mandates night work. In
this circumstance operations are to be done between 8 p.m. to 6 a.m. from
Sunday to Thursday and from 10 p.m. to 6 a.m. Friday and Saturday.
Performing work during evening hours reduces traffic complications
normally experienced during normal business hours for residences and
visitors at Rickenbacker Causeway and Key Biscayne. This decision to
alter Limitation of Operations afforded potential bidders with an opportunity
to significantly reduce costs.

Therefore, PWD recommends that General Asphalt, Inc., the lowest
responsive, responsible bidder, be awarded the subject contract for the
sum of $3,484,731.17.

The contractor, General Asphalt, Inc., is currently performing work for PWD
at an above satisfactory level as reported by the Project Manager. PWD
has reviewed the Office of Capital Improvements (OCIl) database and
found 14 awarded construction contracts all from PWD. The referenced
database also lists 12 contractor's performance evaluations with an overall
performance rating of above satisfactory (3.8). Evaluations for the
remaining projects have not been submitted at this time since the projects
have not been completed yet.

Following PWD's standard operating procedures, after award of this
contract, a pre-construction meeting will be scheduled and the project will
be assigned to Mr. Juan Paan, P.E., Construction Coordinator, for day to
day responsibilities.

10/12/2007
4/10/2008
4/10/2008
5/1/2008

General Asphalt Co., Inc.
Robert A. Lopez

Royal S. Webster Jr.
Robert@generalasphalt.com

4850 N.W. 72 Avenue

Miami, Florida 33166

41 years (./
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PREVIOUS
EXPERIENCE WITH
COUNTY IN THE LAST
FIVE YEARS:

SUBCONTRACTORS
AND SUPPLIERS
(SECTION 10-34 MIAMI
DADE COUNTY
CODE):

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

STANDARD PAYMENT
AND PERFORMANCE
BOND:

REVIEW COMMITTEE:

RESPONSIBLE
WAGES:

REVIEW COMMITTEE
ASSIGNED
CONTRACT
MEASURES:

MANDATORY
CLEARING HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL.:

PROJECT MANAGER
NAME/PHONE/EMAIL.:

Background

BACKGROUND:

Twelve (12) contracts totaling $28,397,175.00 (Per SBD Firm History
Report).

Berlo Industry, Inc., Construct Group Corp., Rinker Materials Corp., White
Rock Quarries, Inc., Marathon Ashland Petroleum Corp.

No

Yes

MEETING DATE: 6/27/2007 SIGNOFF DATE: 6/27/2007
RESUBMIT DATE: 9/12/2007 RESUBMIT SIGNOFF: 9/12/2007

Yes

MEASURE GOAL COMMENT

CSBE 16.00%

CWF 0.00% Not applicable.

Yes

Michael Moore (305) 375-2930 jmc1@miamidade.gov
Juan Paan 305-375-2116 JuanP@miamidade.gov

This project originated in 1999 at the request of BPAC (Bicycle Pedestrian
Advisory Cornmittee). The objective is to create continuous bicycle lanes
from the West bridge to Key Biscayne and accommodate the volume of
bicyclists that currently use the shoulder of the road.
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Public Works

111 NW 1st Street # Suite 1510
Miami, Florida 33128-1970

T 305-375-2930 F 305-375-2931

MIAMIDAD
COUNTY

Carlos Alvarez, Mayor

February 5, 2008

miamidade.gov

CERTIFIED MAIL NO.
7006 0810 0005 3817 9942

FACSIMILE; TELEPHONE No.
305-477-4675; 305-502-3480

Mr. Robert Lopez
General Asphalt, Co., Inc.
4850 N.W. 72" Avenue
Miami, Florida 33166

Re: Request for Extension of Bid Prices and Bid Bond
Project No. 20070597
Rickenbacker Causeway Road Resurfacing and Bike Path iImprovements

Dear Mr. Lopez:

" Be advised Public Works Department (PWD) is in the final stages of the Recommendation on
the subject project. However, we require additional time to finalize our process. Therefore,
your firm if wishing to remain in consideration for the award concurs to extend the bid prices an
additional sixty (60) calendar days honoring the unit prices and other terms and conditions as
originally submitted on October 12, 2007, for the referenced project.

Please acknowledge your concurrence by signing in the space provided below no later than the
close of business day on February 8, 2008. Should your concurrence not be received by the
stated deadline, it will be an affirmation that your firm does not wish to be considered beyond
the February 10, 2008, expitation. Should you have any questions please contact me at 305-
375-2930.

The firm listed below by committing your signature below hereby extends the unit prices an
additional 60 calendar days from February 10, 2007, to April 10, 2008, and hereby commit to
furnish a revised bid bond in 14 calendar days from the date this letter is returned.

¢ Art Tillberg, OCI, Antonio Cotarelo, P.E., Bassam Moubayed, P.E., PWD, Clerk of the Board,

Project File, Reading File

7




Projeot Name: Riokenbacker Causewny Fhase [I]
Profect Na.: 20070597

SURETY BID BOND

. By this Bond, we General Asphalt Co., Inc. , a3 Principal, whose principal
business addvess 154850 NW 72-Avenue, Miami, FL 33166 . 43 respondent to the contract
offering dus Octoober 10 2007 | for Miami-Dade County construstion of Rickenbacker Causeway Phase I1I

Contract No, 20070597 (hereln  after
roferred to as "Contract™) the torts of which Contract are tacorporuted by reference in its entlrety inta this Bond
annd Westem Surety Company _._» a cofporation, whose principal business address s
P.0. Box 5077, Sioux Falls, 8D 57117 as Surety, are bound to Mimmi-Dade
County (hereinafter reforred to as “County") in the sum of Five Percent of the Bid Amount

(U.S. dollars) $ 5% of Bid Proposal , for peyment of which we

bind ourselves, our heits, personal representatives, sucoessors, and assigns, jointly emcl severally,

THE CONDITION OF THIS BOND is that Principal:

. Whose submittal i3 found to be responsive fo the sollcitation, offered by a responsible confrastor,
is the lowest such regponsive and rasponsible bid and is found to be in the best interest of the County
shal) be recommended for award by the Counfy Manager; and

2, This Noties of Coniract Award will be given to the sucosgaful respondent by a registered or
oartified latter to the address stated in the submitial pm;knge by the prospective Contractor; and

¥

3. Upon receipt of Notos of Contraot Award, the respondent to whom a Contraot is awarded will
be required o exeoute, jn four (4) tounterperts, each of which shall be deemed an originsl, neluding
but not limited to, the presotibed Contract Document and if applicable, Performunos and Pryment
Bonds wlthin ten (10) calendar days from the date of notice to him that the Contract doowment is
rondy for execution. The reguired Inswrance Centificates and Policles, as stated m tho Cenersl
Covenants and Conditlons, shall also be delivered within this ten (10) day period,

The Respondent further sgrees that, in the event he withdraws his bid, after proper notification of intent
to Contract from, the County, within ninety (90) days after the date of the submittal package opening, or
fails to comply with all requirerents to contract with Miami-Dade County or in the event he fails to
comply with the Contract Documents or in fiie event he fails to enter into s wrltten Contract with
Miami-Dade-County, Florida, in accordance with the submittal package as accepted and provide
required Bond(s) with good and sufficient surety and provide the necessary Insurance Certificates, as
may be required, all within ten (10) days after the presorfbed forins are presented to him for stgnatuge,
the check or Bid Bond accompanying his sibminal package , and the monics payable thereon, shall
become the property of and be retained and used by Miami-Dade-County as liquidated damages, and
not a3 a penalty; otherwise, the certified check or Bid Bond shall be returned by Miami-Dade-County

to the undersigned.

By executing this instrunyent Surcty agrees that its obligation s not impaired by any oxtension(s) of the
time for acceptance of the bid that the Principal may grant to the County. Notice fo the Surety of
extensions i waived. I—'(caner, walver of the notice npplies only to extensions aggregating not more
than sixty (60) calendar days in addition 1o the pet{od oxiginally allowed for acceptance of the bid.

Any changes in. or under the Contract Documents and compliance or noncompliance with any
formalities connected with the Contract or the changes does not affect Surety's obligation under this

Bond,
1of2 Poblished 12/27/04




Projeot Name: Rickenbacker Cavseway Phase III
Projsot No.: 20070597

SURETY BID BOND (Cont'd)

N WITNESS WHEREOF, the above bounden partiss have oaused this Bond to be executed by their
apprapelats officials as of the 7th

day of February

, 2008

CONTRACTOR %f‘
4)‘:‘? -
General Asphalt Co., Inc. - ) f,a?-‘-
SEAL o8
166§ §
“lopoks' &
BY: ” Yaauune® ‘\-‘\Q
- ’ ‘-‘-h‘ta:,qa.,ﬁ“
s int Venturer)
COFE T
{(SBAL)
COUNTBRSIGNED BY RESIDENT
FLORIDA AGENT OF SURBTY: SURBTY:
Western Surety Company
(Copy gent's ourrent  William L. Parker

Idengttfostion Card as issued by

State of Florida Insurance Commissioner must be sttached) By: W

illiam L. Parker A
Attorney-in-Fact

(CORPORATB SEAL)

(Power of Attorney must be attached)

20f2

Publlshed )2/27/04



| Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know A}l Men By Thesc Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby

make, constitute and appoint

William L Parker, Harold M Humphrey, Charles C Ball, Davor I Mimica, Ileana M Bauza,
William F Kleis, Phillip C Lyons, Alejandro Soto, J Hayes Worley Jr, Individually

of Miami, FL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds,

undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

.

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by

the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Senior Vice President and its corporate seal to
be hereto affixed on this 13th day of November, 2006, ¥+

o WESTERN SURETY COMPANY

State of South Dakota
7" County of Mirnehaha

On this 13th day of November, 2006, before e personally came Paul T. Bruflat, to me known, who, being by me duly swom, did depose and say: that
he resides in the City of Sioux Falls, State of South Dakota; that he is the Senior Vice President of WESTERN SURETY COMPANY described in and
which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate scal; that it was
so affixed pursuant to authority given by the Board ‘of Directors of said corporation and that he signed his name thereto pursuant to like authority, and

acknowledges same to be the act and deed of said corporation.

FHU LU R LYY G bbb Lk kG al

My commissson expires +
i D. KRELL :

November 30, 2012 ; NOTARY PUBLIC r

, $\SY</SOUTH DAKOTA :

L e L TINR C DOR AN

7 D. Ksell, Notary Public
CERTIFICATE

L, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in
force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. Tn testimony whereof 1 have hereunto subscribed

my name and affixed the seal of the said corporation _thi_s 1th day of Eebrua::gz ,_ 2008~
WESTERN SURETY COMPANY

L. Nelsen, Assistant Secretary
Form F4280-09.06
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e FEUNDED PROJECTS ™

STRATEGIC AREA: Transportation
DEPARTMENT: Public Works (doers in thousands)
RICKENBACKER CAUSEWAY OLD BAY BRIDGE JERSEY BARRIER REMOVAL PROJECT # 601100

DESCRIPTION: Remove the jersey barrier on the Old Bay Bridge
LOCATION: Rickenbacker Causeway

City of Miami DISTRICT LOCATED; 5,7

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR  2007-08  2008-09 200910 2010411 201112 201213 FUTURE  TOTAL
Causeway Toll Revenue 0 250 0 0 0 0 0 0 250
TOTAL REVENUE; 0 250 ) ) ) ) 0 0 250
EXPENDITURE SCHEDULE: PRIOR  2007-08 200809 20090  2010-11 201112 201243 FUTURE TOTAL
Construction 0 250 0 0 0 0 0 0 250
TOTAL EXPENDITURES: 0 250 0 0 0 0 0 0 250
RICKENBACKER CAUSEWAY ROAD RESURFACING AND BIKEPATH IMPROVEMENTS - PHASE 2 PROJECT # 608180
DESCRIPTION:  Resurface roadway and bikepath from the Bearcut Bridge to the William Powell Bridge

LOCATION: Rickenbacker Causeway

City of Miami DISTRICT LOCATED: 5,7

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal " DISTRICT(s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR  2007-08  2008-09 200910 201041 201142 201243 FUTURE  TOTAL
Causeway Toll Revenue 1,578 0 0 0 0 0 0 0 1,578
TOTAL REVENUE: ' 1,578 0 0 0 0 0 0 0 1,578
EXPENDITURE SCHEDULE; PRIOR  2007-08  2008-09 200910 2010411 201142 201213 FUTURE TOTAL
Construction 1,478 100 0 0 0 0 0 0 1,578
TOTAL EXPENDITURES: 1,478 100 0 0 0 0 0 0 1578

" RICKENBACKER CAUSEWAY ROAD RESURFACING AND BIKEPATH IMPROVEMENTS - PHASE3 ~ PROJECT#6035881

DESCRIPTION:  Mill and resurface the road from West side of the William Powell Bridge to the Toll Plaza; resurface bikepath from West Bridge to the Toll Plaza; and
construct handrails on the North side of the William Powell Bridge

LOCATION: Rickenbacker Causeway

City of Miami DISTRICT LOCATED: 5, 7
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide

REVENUE SCHEDULE: PRIOR  2007-08  2008-09 200910 2010411 201112 201243 FUTURE  TOTAL
Causeway Toll Revenue 0 1,800 0 0 0 0 0 0 1,800
Road Impact Fees 0 0 1,000 0 0 0 0 0 1,000
Sunshine State Financing 0 1,800 0 0 0 0 0 0 1,800
TOTAL REVENUE: 0 3,600 1,000 0 0 0 0 0 4600
EXPENDITURE SCHEDULE: PRIOR  2007-08  2008-09 200910 2010411 201112 201243 FUTURE TOTAL
Construction 0 3,600 1,000 0 0 0 0 0 4,600
TOTAL EXPENDITURES: 0 3,600 1,000 0 0 0 0 0 4600

49
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Dept: Public Works Department

Project Title:

BUDGET PROJECT 6035881

6035881-RICKENBACKER CAUSEWAY ROAD RESURFACING

Project Desc: Mill and resurface the road from Brickell Avenue to the end of Bear Cut Bridge

Project($$ in 000's) Start: End: Prior: 07-08: 08-09: 09-10:
Expenditures 10/1/2006 9/30/2008 0 3,600 1,000 0
Revenue 0 3,600 1,000 0
Project Type: Capital
CDPWeb Project Milestones ($ IN 000'S)
Milestone: Start: End: Prior: 07-08: 08-09: 09-10:
Construction N/A N/A 0 3,600 1,000 0
Current Contracts for Project 6035881
RTA Award
Budget Budget
Dept ContractNo Contract Name Allocation Allocation
PW 20070597 Rickenbacker Causeway Road Res  $755,265.00 $0.00
PW 20070597 Rickenbacker Causeway Road Res ~ $1,800,000.00 $0.00
PW 20070597 Rickenbacker Causeway Road Res ~ $1,800,000.00 $0.00
PW 20070597 Rickenbacker Causeway Road Res
Total Allocated: $4,355,265.00 $3,484,731.17
Current Sites for Project 6035881
Site Location. .. . - el
68888 Rickenbacker Causeway

2/11/2008 4:51:20 PM

10-11: Total:
0 4,600
0 4,600

10-11: Total:
0 4,600

cls
Award
$3,062,259.97
$3,062,259.97
$3,062,259.97

$0.00 $3.484.731.17 $3,062,259.97
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Dept. of Business Development
Project Worksheet

Projects Conteact Title: RICKENBACKER CAUSEWAY PHASE TL (STC 16) RC Date:  06/27/2007
‘Projects Contract No: 20070597 Fiinding Source: Item No: 3-04
Depararnt: PUBLIC WORKS DEPARTMENT ROAD IMPACT FEES (RIF) _
Estiniated Cost of ProjecuBid: $4:353.265.00 Resubmittal Date(s)
'Dé‘s‘criti'ﬁo“ of »I"roj.ecfli%i'd':' THESCOM: OF WORK UNDER TRIS CONTRACT CONSISTS.OF MILLING ARD RESURFACING OF THE EXISTING

' ' ROADWAY WIDENING AT VARIOUS INTERSECTIONS, BICYCLE PATH, SIGNING AND PAVEMENT MARKINGS, AND
THE INSTALLATION-OF HANDRATL:

* of Admiinistrative Order 3-22 indicate thata.CIBE goal is-appropriate-inthie trades
1€ ' ind draitiage stiactures and pipes/hand raifs (A Other |

- PEORE00 v 20051619
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PROJECT NUMBER: 20070597
PWD CSS ENG: Gisela Cubeddu
BID» YALIDITY: 0120 180

{Select One)

V?~3o§38?j£

BID SUBMITTAL DUE DATE: October 10, 2007 3,062,25 7 S AN
BID OPENING DATE: October 12, 2007 gol, 387. - 134, =
PROJECT NAME: Rickenbacker Causeway Phase I1I 2
COST ESTIMATE: $4,355,265.00 |
CSBE CONTRACT MEASURE: 15% CSBE Goal
ADDENDUM (No. issued): 2
REQUEST FOR INFORMATION (No. issued): 2
E’}DDERS L%Z%{EE; ch;m ﬁggﬁ??f)l@ Plﬁgﬁﬁfﬁg :)m Remarks
Telephone No.
Community Asphalt Corp. |

'305-829-0700

3, 201,530,;/5

Construct Group Cdrp.
305-824-8845

General Asphalt, Inc.
305-592-3480

 Giralt Enterprises, Inc. -
305-234-6663

H & R Paving, Inc.
305-261-3005

%,)56 4443

H.A. Contracting
305-591-9212

Horizon Contractors, Inc.
305-828-2050

J.V.A. Engineering Contractors, Inc.
305-553-5178

Pavex Corp dba Rangers Construction
954-428-8712

Williams Paving Co., Inc.
|| 305-882-1950

2 Z057,'()53

000

Revised 10/12/2007

25

Page 1 of 1
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REVISED BID FORM ADDENDUM No. 2

Bid Form

PROJECT TITLE:Rickenbacker Causeway Phase il

PROJECT NO: 20070587

IFF THIS PROPOSAL |S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

WORK",
11 Gy
r T 7 :'A ';,
. 2-WS 2,981.00 S.F. |REPLACEMENT OF BASE AND COLD PATCH | 4,y
[Remove exposed unsuitable base and replace with dol ars Y] 17 %%Oo
8" of limerock (or 6" A.C. hot mix) Replace removed . / :
T cold patch with Type S-1 A.C. (2" avg.) until level
| with surface]
P foorty &x dollars T
102-61 20.09 EA. |BUSINESS SIGNS (Temporary, Post Mounted) H H4(, .Do 6]20,00
[r T Hoenty Cerdd
: 102-74-1 33,000.00 EA/DAY |BARRICADES ( TEMPORARY- TYPE |, I, VP & ek 20 (,, LOO ,°°
i DRUM }. . G
7
. 102-74-2 730.00 EA/DAY | BARRICADES ( Temporary, Type Ill, 6) Wy cends ,90  |3s.
f Z Hhirdky cents oo
H 102-91-1A 46,500.00 L.F. [PAVEMENT MARKING TEMPORARY (Solid} (Any a0 12 Gs0.
width) (Yellow or White) { Paint) ‘ 4
nine dollar = 20 o0
& 102-89 360.00 EA/DAY |VARIABLE MESSAGE SIGN (Temporary) Yooty Oent q.4 3,312 .
: 102-60A 4,500.00 EA/DAY |WORK ZONE SIGNS fourdy cerrts 4o (,300.%°
- . Heoe Hcee
[ P 102-76A 360.00 EA/DAY | ADVANCE WARNING ARROW PANEL o Lg:; 23.% |%,290°°
i , i Hhicky OQents
102-91A 1,550.00 L.F. |PAVEMENT MARKING TEMPORARY (Skip) {(Any 26 oo
width) (Vellow or White) { Paint) (10" stripe, 30" . qis.
¥ space) .
[Hv=e ondred nine oo
s | 110-1-18 1.00 LS. |CLEARING AND GRUBBING Hovend cbflars 3(A,c00. - |30A, 0
e 110-4-10 42500 SF. |REMOVE AND DISPOSE OF EXISTING Curs |Fovr dotlars
AND GUTTER, SIDEWALKS INCLUDING RAMPS 00 (34
| b AND MISCELLANEQUS CONCRETE IN AREAS 4. 17700-
NOT INCLUDED IN THE CLEARING AND
. GRUBBING ITEM :
? Hioenty £ive o
; - o0 o
| uzo 1 22600 C.Y. |REGULAR EXCAVATION doflar s 25, 5,LS0.
e Broemy £ R
‘JAZQ—G-M*~* ————8.00——C Y- EMBANKMENT (This item is contingent upon Tield " e oo
[z conditions and may be increased, decreased or | lars 25,00 200.
2 eliminated by the Engineer) )
| 1208 2204 S.Y. |RE-GRADE EXISTING SWALE - (Where shown |1 F+een collars
2 specifically on plans, or as directed by Enginser, |5 220 oo
£ contingent item may be increased or decreased by =x )
& Engineer.
¥ : -
160-4 33804 S.Y. |TYPE "B* STABILIZATION (12" Thick) (Min. C.B.R. Six dotlars (,.%° 2,028 °°
g 30) . : ! :
¥
b
L
T
CSCCRP_PROJECT_BID_ITEMS
§ 10/05/2007 12:35 PM .
£ _ Bidder must fill-in completely the next page for the bid to be valid.

=

Page 1 of 6



| REVISED BID FORM ADDENDUM No. 2
IR Bid Form

P ROJECT TITLE: Rickenbacker Causeway Phase I} PROJECT NO: 20070597
! IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
; W ORK".
PR g s" l’;ﬁ;ﬂ? T
-y Ll mmhu;imiii"m i
' 200-1-10 338.000 S.Y. |LIMEROCK BASE (8" Thick, Primed) 20°° o, pqo‘
+wo dollars o
. 327-70-5 5822800 SY. |MILLING EXISTING ASPHALT PAVEMENT (2*|p. oh > 50 |145,570.
average depth) y cernS )
] oo dollars
: 327-70-1A 17,040. S.Y. |MILLING EXISTING ASPHALT PAVEMENT (1 Inch | . 2,80 |q77120°
average depth) eignty cents : /
! ' dollarcs
- | 327.706A 915600 S.Y. |MILLING EXISTING ASPHALT PAVEMENT (1 112+ | Three olla 3.°° a4’
H average depth) : AT .
: noe foor o0
. 331-3-34 3221.00 TON |TYPE S-3ASPHALTIC CONCRETE (17) dot to::ls. Q4.°° 1302, 774
one hodred seven o
337-21 42410 TON |ASPHALTIC CONCRETE FRICTION FC-3 (1" oo
; Thick) dolioes 107, 453,787
' ere. hundred @
b 337.74 75600 TON |ASPHALTIC CONCRETE FRICTION COURSE- ok SA (0% % | 814dg°°
: | (FE-8) (1 1/2" Thick) dottacs :
: 339-1 21100 TON |MISCELLANEOUS ASPHALT PAVEMENT hundved °C  l2q oo
- : T Severnte en dellars . ’40%7'
351-2A 10000 SF. [CURBRAMP DETECTABLE WARNING SURFAGE [£\Fdy mire
B (Labor and material as described In the Special L oo ©0
Provisions and included per FDOT Standard Details [<€ brs 59. 5,9006.
] Index No. 304 (Truncated Domes) As directed by
* Engineer.
ne +Hhoosand
. 400-1-11 400 C.Y. |cLASS | CONCRETE (Gravity Walls including S,;fe hjr-\)drcd 1a0o . |7weo™
Steel) dotlacs d N 0. 0 .
B 4255 200 EA. |ADJUST MANHOLE (This item is contingent upon %f_{yhﬁ( er B o 06
field conditions and may be increased, decreased or [~ A 0. 20
s : eliminated by the Engineer)
‘g 425-6 1000 EA. |ADJUST EXISTING VALVE BOXES (MIAMI-DADE :‘g*;‘i hondred
: COUNTY ONLY) (This item is contingent upon field [t oo oo
i conditions and may be increased, decreased or Y 250. 2,500.
- eliminated by the Engineer) _ ] ]
D ] i 7 |one hondred ' o0
i 458-1-25 14000 LF. |BRIDGE DECK EXPANSION JOINT (Rehabilitation- ervhy 4o o 172 °° |24 0%0
{ : Clean, Seal, Replace){Compression Elastomeric) Har6 e / )
s o
458.1.26 413600 LF. |BRIDGE DECK EXPANSION JOINT (Rehabilitation- *‘7"0 h‘g‘dm 202°° |swo
5 Clean, Seal, Replace)(Other) &gt dollars - , 288,
13 ) Hxty one 00 o0
i 460-70-2 e,ftoo.oo LF. |ALUMINUM BULLET RAILINGS (Double Rail) dollocrs . A 400.
. 515-2-302 100.00 LF. |PEDESTRIAN / BICYCLE RAILING (Aluminum Clghty nne £9.7° |sap°°
only) (54" picket railing) dotlar ) ! |
¥
i
re
CSCCRP_PROJECT_BID_ITEMS
© 10/05/2007 12:35 PM

Bidder must fill-in completely the next page for the bid to be valid. Page 2 of 6

" Sl



IR REVISED BID FORM ADDENDUM No. 2
A Bid Form

_ PROJECT TITLE:Rickenbacker Causeway Phase IiI PROJECT NQ: 20070587
T IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
[ : HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
i WORK*,

R,

[ ? 515-2-303 222100 LF. |PEDESTRIAN/BICYCLE RAILING  (Aluminum q9.% |59 $1°
: dollac s /
Only)(Special) .
| severty Ho0
o 520-1-10B 3004 LF. |CONCRETE CURB AND GUTTER (Type F) dolla (;V 72.°¢ 2,160 >°
; 5221 30300 S.Y. |CONCRETE SIDEWALK (4" Thick restoration and | ¥+ “r‘{ one o6 e
new, Class | Concrete, 3000 P.S.l) (including | A1, o 51. 15,453
' pedestrian ramps and sidewalk curbs)
. 536-1-01 500 LF. |GUARDRAL (Raadway) (Includes the cost of shop [Py Nine 4q % | 2.450°°
bent panels) dollars . ‘
& 53673 3000 LF. |GUARDRALL REMOVAL (includes delivery and |twelve coltars |5 00 20,0°°
; unloading at M-DPW 58th street yard) . : )
H & five thoosand o6 <0
536-85-24 104 EA |GUARDRAIL END ANCHORAGE ASSEMBLY lioohundies sixdyl o | 5 200
. (Parallel) (Type SKT - 350) |_dotlars 20L0. i .
( 575-1-1 2,753.00 S.Y. |SODDING (Pensacola Bahia or match existing) Fve dollar s 2o | 22
L& {includes watering) riredy Cents S J ! .
, . one +hovsand | o0 oo
653-191 1000  AS. |PEDESTRIAN SIGNAL, 1-Way (LED-Countdown)  [gre pondred seveniyl, 1707 |11700. J
_ ) " ore dhoosand fooe ©0 o0
LS 660-2-101 200 AS. [LOOP ASSEMBLY rondred dotiacs |1,doo - | 2,800
69020 000 EA |REMOVE PEDESTRIAN SIGNAL  HEAD [ON€ hundved 0O _ 60
» ASSEMBLY severdeen cbllars | 1171, 70
| & d o hundred .
700-20-4 104 AS. |SINGLE POST (Relocate) everty one dollacs| 2, ©© | 271.0°
roe hundred
T | 700-20-11 11800  AS. |SINGLE POST SIGN (Fumish & Install) (Less than | Sovacs 1oy Feror 270 |qu 122
Y - iy » Aol > Q2
. . N Ho O Howsand 0 oo
. 700-21-40 10d  AS. |[MULTI-POST SIGN (Relocate) Cignt npadred gy 2 3807 |2,880
‘ . Hne h\_’)(‘ﬂ‘red o o0
L i *700-48-58 5.00 EA. SIGN PANELS (Replace) (15 or <) nine do lars |1, 54,
] o ] eellors———f—— 5,
: 706°3 113600 EA |REFLECTIVE PAVEMENT MARKER (See plan| & lor==—" 5 20 20
: sheet for delails) CencS . 5467.
) dollars
¥ Lo 30 o6
H 71017 819000 S.F. |PAINTED PAVEMENT MARKINGS (Remove) Moncdy  Cents 2 13,837
g 711-11-121 29976.00 L.F. |THERMOPLASTIC (White) (Solid) (6") seenty Centd 79 |204983%°
)4 one d
. 71111122 3171.00 LF. |THERMOPLASTIC (White) (Solid) (8") ne Collar |, 0 3,171.°°
- ’? .
5

CSCCRP_PROJECT_BID_ITEMS

R 10/06/2007 12: . . .
35 PM Bidder must fill-in completely the next page for the bid to be valid. Page 3 of 6
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KRV DY BLD UKW AUDENDUM No. Z

Bid Form

P ROJECT TITLE:Rickenbacker Causeway Phase Il|

PROJECT NO: 20070597

v {F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
k HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
wWORK*,

27

ﬁ 74 1-11-123 THERMOPLASTIC (White) (Solid) (12")
: ‘ Hoo dollacs )
1. N . - 20
. 711-11-124 933.00 LF. | THERMOPLASTIC (White) (Solid) (18") Dusenty, cente | 2. 2,052
. . dollars
71111125 22500 LF. |THERMOPLASTIC (White) (Solid) (24") +hree do 20 50
* : beventy cents 3. g22.
. ei

71111441 | 2897000 LF. |THERMOPLASTIC (White) (Skip) (6") Gy cents 3° 23,0,

o W oo dotars 20 20
[ S 711-11-151 90400 LF. |THERMOPLASTIC (White) (Dotted/Guideline) 6" [ Ty Gents 2. 2,074

one hurdred

' 711-11-160 11500 EA. |THERMOPLASTIC [White) (Message) i f,reen dollacs | ! 15.°° |31225|°°

714-11-170 11604 EA |THERMOPLASTIC (White) (Arrows) p‘ggnzgg" 58.°° |¢,.72 g%
(v | 71111221 | 2421800 LF. |THERMOPLASTIC (Yellow) (Solid) (6" Sevents Cerrts 70 1,a52%°

[+
L 711-11-222 20000 LF. |THERMOPLASTIC, (Yellow)(Solid) (8") one cellar ), ©° 200.°

» - Hwo dollars

711-11-224 68.00 LF. |THERMOPLASTIC (Yellow)(Solid)(18") M perds | 2 zo 14, €0

’ 30
B sup-TotaLs_ 2,207,093 .

B

¥

b

¥

CSCCRP_PROJECT_BID_ITEMS

; 0/05/2007 12:35 PM Bidder must fill-in completely the next page for the bid to be valid. ' Page 4 of 6
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REVISED BID FORM ADDENDUM No. 2
Bid Form

PROJECT TITLE: Rickenbacker Causeway Phase Ii! PROJECT NO: 20070597

| THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
WORK*,

Grand Total:__ 2,207,053 .BO

T he bidder understands and agrees that the above grand total is inclusive of all work necessary to complete the job
as described in the plans and specifications.

Quuantities are established and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

-

Tax Identification Number: ___ 54-20232449
D.C. Certificate of competency No: E-1,0L5
Bidder's Name: Tavey. (e piedion TRA Banger (astruct on- Hooth
Bidder's telephone Number: _305-£, 39007

Bidder's address: e 00 00 (09 Aurenue
Medley ¢l 22IL06

CSCCRP_PROJECT_BID_ITEMS
£710/05/2007 12:35 PM

Bidder must fill-in completely the next page for the bid to be valid. Page 50f 6

39



. REVISED BID FORM ADDENDUM No. 2
A Bid Form

p ROJECT TITLE:Rickenbacker Causeway Phase il PROJECT NO: 20070597

o JF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
: HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
W ORK*,

‘BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
. PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA.
i EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended

[ Measure (LF, 8Y) {Quantity) : Cost Cost
’l (Description)
[‘. A.

; B.

. G
{ D.
i . FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CSCCRP_PROJECT_BID_ITEMS
10/05/2007 12:35 PM

®

Bidder must fill-in completely the next page for the bid to be valid. Page 6 of 6

“

=




Appendix J

Bid Form




' ‘glg,t.?UE"ZU,GT 15:22

From=PWD CONTRACTS & SPECIFICATIONS
Enly ¥V BIJRVRAS BFREF L' WS ARUTE FJU'EGGM'MUNW ASPHALT CORP

Bid Form

PROJECT TITLE: Rickenbacker Causeway Phase Il

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

3053752831

T=234

P.003/008

F=048

PROJECT NO: 20070597

WORK®.
igrNmbeR [ GUantEL TURRe - i T PRSI T My e T e Amounte, i Price: i onalie
7l
2-Ws 2.951.0d S.F. |RERLACEMENT QF BASE AND GOLD PATCH Siy ﬂ://qu,/ 7
[Remaove exposed unsuitable basc and replace with | Cents
B" af limearack (or 6" A.C. hot mix} Replace removad
cold palch with Type S<1 A.C. (2" avg.) uall level
with surface]
- Forly P P
102-61 20.00 EA. |BUSINESS SIGNS (Temporary, Post Mounted) Lo Cents
£,
102:74-1 33,000.00 EA/DAY | BARRICADES ( TEMPORARY- TYPE I, I, VP & | ON€ C€77
DRUM ).
: Foriy Fwe Tolers
102-7442 730.00 EA/DAY |BARRICADES ( Temporary, Type iil, 6% No Certs
1020114 | 4650000 LF. |PAVEMENT MARKING TEMPORARY (Sold) (Any | ¥ ¢ Cens _
wigth (¥ellow or White) { Pairt) 0.5 186,915
- loenty Furo Bllars |
10289 36004 EAIDAY |VARIABLE MESSAGE SIGN (Tamporary) I g C’Z V20 Gy 02,00 g 7900 do
? I/I/r £, M
102-60A 4,5(10.90 ENDAY”WGRK ZONE S‘GNS A/ 5‘ ﬂsj | y// 5‘)5 ar()
Ten Dotlirs = .
102-7€A 350.0& EAJDAY | ADVANCE WARNING ARROW F‘ANFL Ve & fﬂ{i /0 00 A 2, Lw dg
102-91A 1,55000 LF. |PAVEMENT MARKING TEMPORARY (S¥e) (hay Ty Tetts
widlh) (Yellow or White) ( Painl} (10" skipe, 30°
space) 0.20 & 310.00
Mfwe HardiZdl Big
110-1-18 100 LS. |CLEARING AND GRUBBING Thousanel. Jollars 2o 260 andod 260, ax
110-4-10 42500 SF. |REMOVE AND DISPOSE OF EXISTING CURB 5!“’5"’ Asllacs
AND GUTTER, SIDEWALKS INCLUDING RAMPS
AND MISCELLANEQUS CHDNCRET E IN AREAS
NOT INCLUDED IN THE CLEARING AND |
GRUEBING ITEM [-00 184, 675.00
' ﬂ—wd\(«{ Froe Vollors
T '—‘I“Tjﬁi‘l*‘—'\/ *\—226:90‘GXﬂFRFEﬁUMR/EXGAVATlGN”‘MV W\ \ﬁj_ty#ﬁ_
17
1206 a.od CY. |EMBANKMENT (This item Is contingent upon field g”/l %%%%
conditions and may be Increased, decressed or | ¥7#4
sliminated by the Engineer) . /00D \F BeD. OV
1208 2200 SY. |RE-GRADE EXISTING SWALE - (Where shown Five
specifically on plans, or ag directed by Enginaer, Detlars
conlingent ftem may be increasad or dacreased by .
Engineer. ) — y 02( CD 550 @
. . ) Fve Dol ars
160-4 338.00 8.Y. |TYPE "B" STABILIZATION (12" Thick) {Min. C.B.R. ¢ faj
30 g 5. g Go.d

CSGORP_PROJECT_BID_ITEMS

10/05/2007 12:35 PM

Bldder must fl-in complelsly the next page fof the bid o be valid,

Y7

Page 1 of 8



' Qo408=2007

15:22

PROJECT TITLE: Rickenbacker Causeway Phasa Il

IF THIS PROPQSAL IS ACCEPTED, THE UNDERSIGNED AGREES TQ COMPLETE ALL WOR‘K' UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NQTICE TO PROCEED WITH CONTRACT

From=PWD CONTRACTS & SPECIFICATIONS 3083752931 T=234 P.0D4/008  F=048
ALY ¥ ADAYEr APAAP R'RALRITEL SRNPAZANINAS LIUTL LYW &
Bid Form COMMUNITY ASPHALT CORP.

PROJECT NO; 20070627

WORIC®,
CtEgi Nmben T vQUaREy, L IIG T T FTE e Deseripfon! satl Y e Aitten nTeAmount :)‘ljr\l‘lt‘? e AL
., 59( Dollays
200-1-10 338.00 3Y. |UMERQCK BASE (8" Thick, Primed) ents z 60, CD 2024, 0
\/I,Cuo Pellars T
327-70-5 5822800 S.Y. [MILLING EXISTING ASPHALY PAVEMENT (2" .
aversga deplh) Thirdy Cens A 2.30 \F(37,92Y. ¥0O
HarS '
327-70-1A 17.040.00  S.Y. |MILLING EXISTING ASPHALT PAVEMENT (1 Inch Two Lr _
| average depth) 7‘;61/43/ Cends 2.30 | & 37 192 JCU
327-79-6A 915600  S.¥. [MILLING EXISTING ASPHALT PAVEMENT (1 1/2° %%’ o Dollars X
average depth) ’V’[‘/ cents 2.30 #2880
I Ninely #1ve
331-3-34 3.221.00 TON |TYPE $-3 ASPHALTIC CONCRETE (1") ﬂo)aﬂ Vo (206 ?5 w 305 74 3,
2 Hundred Yue ‘ ‘
337-241 424100 TON |[ASPHALTIC CONCRETE FRICTION FC3 (1" @{4,5 ,Ug,’ce-d
|hieky . WS 414,992, 00
33774 756.00 TON |ASPHALTIC CONCRETE FRICTION COURSE ) '
, , (EC-3) (1 1/2" Thick) . e WS 't)o CM@ [112.0 & 89 672D
' ﬂf}yi«ndm/f /¢7
338-1 211.00 TON |MISCELLANEQUS ASFHALT PAVEMENT s Al Ca/e ¥ 1650 1F3Y 85
351-2A 10000 S.F. |CURB RAMP DETECTABLE WARNING SURFACE Feb¥y A ’/ & war
(Lebor and material as described In the Spacial e llars nO
|Provisions and includad per FOQT Standard Detalls C' onds
Index No, 304 (Truncaled Domes) As dirested by < -
Engineer. \55 . 00 & 5: 5ZZ). w
; AT
400-1-11 400 <CY. [CLASS | CONCRETE (Gravity Walls including 5;‘/5 /S‘ &o
_ Steel) Frﬁ)' QM} ), ¢I0.0| 86, 600, (D
- 4255 2.00 EA. |ADJUST MANHOLE (This item i3 gonlingent upan !)0 / fandfeg/ ,7./-)-
field condilisns and may be incressid, decraased of as L
alirninated by the Engineer) = J’ 0.0 4&9 ao
425-6 10.008 EA. :ADJUST EXISTING VALVE BOXES (MIAMI-DADE ﬁ/}f/;%/)g/;s& Cx 2
B i -COUNTY-QNLY){This-item-is-caontingent upen field- Dﬂj ks -
conditions and may be increased, decressad or ¢
aliminated by the Enginger) _\greo.w |91 600.00
o ve ﬂ?//ayj
458-1-25 140.00 LF. [BRIDGE DECK EXPANSION JOINT (Rehabilitstian- ~75""‘/’[/
Clean. Seal, Replace)(Camprassion Elastomerie) | Vo &ptds \F 45, ﬂ%&j&&aﬁ
458126 413600 LF. [BRIDGE DECK EXPANSION JOINT (Rehabilitation- d@;[;,;\ “,’éig,,% W | |
Clean, Seal, Replage)(Othar) 5 218 00 (Y901, &As.00
hre
460-70-2 640004 LF. |ALUMINUM BULLET RAILINGS (Double Rail) Ff‘;‘?g‘e; jl“bﬁmﬂ 5500 | 339 20l 0
[=""7a ] ’
515-2-302 100.00 LF. |PEDESTRIAN / BICYCLE RAILING (Alumlnum A{ oy
only) (54" picket ralfing) ﬁ’//a"ﬁ Ao CEMS Y Guy p q40. 4
CSCCRP_PROJECT_BID_ITEMS
10/06r2007 12:35 PM Biddar must flln completely the next page for the bid to be valid. Page 2 of 6

13



I

e t-8=2007

15:22

From=P¥D CONTRACTS & SPECIFICATIONS
KR VLI D7 DUSRLYL A0

Bid Form

PROJECT TITLE:Rickenbacker Causeway Phase ||

[F THIS PROPOSAL (S ACCEFTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRAGT WITHIN ONE
HUNDRED EIGHTY {180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE 'NOTICE TQ PROCEED WITH CONTRACT

3083752031

7-234

P.005/008
nal ‘i w
COMMUNITY ASPHALT CORP.

F-048

PROJECT NQ: 20070597

WORK®.
[ B Numbar. | Qi [ ORI, ST W #0 DBBeBEEn il Wr'ﬁv“‘u"""i‘f"‘?‘:ﬁ *"U"‘fmaﬂ o e
Qe Hunared
515-2-303 2221004 LF. |PEDESTRIANBICYCLE RAILING  (Aluminum C
Only)(Spacial) Thuet yEtgntlping $13% 30(9 / LI- iy .00
520-1-108 3000 LF. |CONCRETE GURB AND GUTTER (Type F) F'H&i Ave Dollgir $£55 ki ,0S0 00
522-1 303.00 8. |CONCRETE SIDEWALK (4" Thick rastoration and Th-l'“r‘:) & 5[4}
now, Class | Concrate, 3000 P.S.) (including 1
pedestrian camps and sldewslk curbs) Do G rs a 3 g &/ { 45{ ¢ O
' ' oty Frie Doloy
538-1-01 50.0 LF. [GUARDRAIL {Roadway) (Includes the cast of shiop | 2
q hent panels) 7 "F#‘Li Ctnc % “5,5’0 $o? 4275‘ 0o
53673 3000 LF. |GUARDRAIL REMOVAL (ncludss delivery and |F /=100 DDl rc
unifogding af M-OPVY 58th street yard) @ﬂ 1) r< $ { 5 Lb‘ﬁFO .
‘Tz\,u' o A '
536-85-24 100 EA |GUARDRAIL END ANCHORAGE ASSEMBLY Lsan
(Parsllel) (Typs SKT - 350) NupeHdred Fif #4450 8495000
575-1-1 2,753.000 S.Y. |SOODING (Pansacala Bahla or matoh exsting) | Tt o /
: L (includas watering) Db\ s < *9 <8 S:.S'-O(Pia)
553191 10.00 A8, |PEDESTRIAN SIGNAL, 1-Way (LED-Counldown) :F.\pe ‘ Hr) };gd 4‘ ’,SOO ly D
; ' Nine Rogdre )
560-2-101 200 AS. |LOOP ASSEMBLY _ ‘B lor ¢ |$900 1, $O0 00
690-20 wod EA |REMOVE PepESTRAN  sioNaL  HEaD |TIFTY Finc
ASSEMBLY oio 1885 |3 §50.00
700-204 100 AS. |SINGLE POST (Relocats) e H§ gf}gg § 100 & (OO . )
: o Hondrg ‘ 23,010
700-20-11 118.0¢  AS. [SINGLE POST SIGN (Fumish & fnstall (Less than |- < e
2) Mr}i‘m ngubd\w §(qs '2-376&&0!6-,;
A r i
700-2140 100  AS. |MULTI-POST SIGN (Relecate) m&hﬁﬂ N ¢ 4D 4 190 .00
7004658 500 EA |SIGN PANELS (Replace) (15ors) | Sﬁgnh%‘%%&a@' $ 275131371500
706-3 113800 EA |REFLECTIVE PAVEMENT NARKER (See plan | T PO lars ¢ of - ’
T shael for dutalls) ety Fe (kg §4.2¢ 44,823 l00
710-17 819000 SF. |PAINTED PAVEMENT MARKINGS (Remove) : yg(fﬁag 1 3 00 s 24 S0
7111121 | 2007800 LE | THERMOPLASTIC (While) (Solid) (6') Fitty oy § 0.50 & 14 938 00
711-11122 317100 LF. |THERMOPLASTIC (White) (Solid) (8%) L Vety Fg\%& 0.7¢ k2318125
CSCCRP_PROJECT_BID_ITEMS _
10/08/2007 12:33 PM Bidder must fill-in completely the next page for the hid to he valid. Page3 of 6

74



" Qgte-08=2007 15:28

From=PND CONTRACTS & SPECIFICATIONS

AN 1 AANI Bl Bk B BARS A S A DA O e Bk D et ha N Sl S

Bid Form

PROQJECT TITLE:Rickenbacker Causeway Fhasa Il

I THIS PROPOSAL (S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN CNE
HUNDRED EIGHTY ({180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE “NOTICE TQ PRQCEED WITH CONTRACT

3053752831

T-234 P.008/008  E-043
COMMUNITY ASPHALT CORP.

PROJECT NO: 20070887

WORK".
e A e o e A e D A R e O
711411123 35100 LF. |THERMOPLASTIC (White) (Sofid) (12" %Dﬁ'}g Eﬁ’ﬂ\:( £ LGS 4579 (5
711-11-124 933.00 LF. |[THERMOPLASTIC (Whita) (Solid) (18‘)—]—‘”&?&6 WO D‘@Q‘,‘{f g-g‘ 20 ¢2Jog2_¢ 00
. . i ee DO
71111125 22500 LF. ' THERMOPLASTIC (While) (Selid) (24') Th;fgfh;:i@ ?‘é o ,ég 4330 |3 747 8o
71141441 | 2897000 LF. |THERMOPLASTIC (White) (SKip) (5" t+ Y . centks $0.50 $ 4 43S
71111181 50400 LF. |THERMOPLASTIC (Whie) (Dorted/Guideling} (&) | Ht %E'Ve 0.5C | $497. 20
711111860 11500  BA. |THERMOPLASTIC While) (Message} Nrg’gﬁ}\fﬁ ve g ? S. $ [O' C] ZSJT
71411170 11“& EA | THERMQPLASTIG (While) (Arows) Pnsrl ’me ‘ $53 B $(g .142
711441221 | 2421800 LF. |THERMOPLASTIC (Yallow) (Solid) (67) GITel 'i\ vty $0.S0 t] z..‘ lkoq
71111222 20000 LF. |THERMOPLASTIC, (Yellow) (Solid) (3°) Nty chy% < [$0.15 $(50
711-11-224 68.0d LF. |THERMOPLASTIC (Yeliaw) (Solic) (18") ;r»vb‘;%*%‘c\g% < 1$2.20 $14 9.0
susToTALS S, R0R, S¥ . 40O
§
CBCCRP_PROJECT_BID_ITEMS
$0/05/2007 12:35 PM Bidder must filkin completely the next page for the bid to ba valid. Page 4 of 6

45



co ' 0st-@5%2007 18:23  Fron-PHD CONTRACTS & SPECIFICATIONS 3063752431 T-234  P.OOT/008  F-048

RKEVISED B1D PURKIVL ADIIRINDULYL INU. &

Bid Form

PROJECT TITLE: Rickenbacker Causaway Phasa Iil PROJECT NO: 20070597

I[F THIS PROPOSAL I8 ACCEFTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY {180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

WORK®, _ Three Mitlipn Two Hondred o T
Grand Total:_>, A0 L(?g’é“‘(o Five Horclrec) E—]gm9 Nire w\orgogoé}.’;g

s

The bidder understands and agrees that the above grand total is inclusive of all work necessary 10 complete the joh

as described in the plans and specifications,

Quantities are established and are included only for the purpose of facilitating: the unifarm comparison of bids
submitted. The County shall nat be held rssponsible if the quaniities are not accurate and all computations for
compensation shall be based upon the actual work performed, whather greater or less than estimated quantities.

Tax Identification Number: 57-20032 75
D.C. Certificate of compeatency No: E37T &

Bidder's Name: _ C@mm e %i % /"L ij/ A

B

Bidder's telephane Number: ‘;—205‘ /oD 290200 P
Bidder's address: /05 AW /g&ﬁé-f P /@éﬁ 330/ y

* GSCCRP_PROJECT_BID_ITEMS
10/05/2007 12:35 PM Bidder must fil-in complataly the nex! page for tha bid to be valid, Page 5 of 6

Y



L ‘ T . , u
A . ' Bid Form
pROJECT TITLERIckenbacker Causew ay Phase il PROJECT NO:20070597

IF “THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE HUNDRED EIGHTY
(18 0) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®,

!
[

F BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
i PRICEARE COSTS FOR COMPLY ING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTVE
; OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:
’ ! Trench Safety Units of Measure Unit Unit Extended
f Measure (LF, SY) (Quantity) Cost Cost

{Description)

i / |

~
/

Ly,
’ TOTAL § N/A/

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLA RED NON-RESPONSIVE

]

OO0 ®m >

AT

g

T T

i

g

g |

peceiaa ol

S

L CSCORP_PROJECT_BID_ITEMS
£09/04/2007 01:50 PM Bidder must filin completely the next page for the bid to be valid. Page 6 of 6
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0cte05-2007

15:33

From=PHD CONTRACTS & SPECIFICAT |ONS

¥

405

3752831 7-239

REVISED BID FORM: ADDENDUM No. 2

Bid Form

P ROJECT TITLE: Rickenbacker Causeway Phase N

IF THIS PROPOSAL IS ACGEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUINDRED EJGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

P.003/008

F-053

PRQJECT NO: 20070597

w ORK.
ERSmMNumE ggriptign, o e
AT AN 1 s 7
2-W§ §F. [REPLACEMENT OF BASE AND COLD PATCH
[Remove exposed unsultable base and replace with
8" of limerock (or 6" A.C. hot mix) Replace removed
cold pateh with Type S-4 AC. (2" avg.) until level
] J With surface]
10261 WGWA. BUSINESS SIGNS (Temporary, Post Mounted)
402-741 33.000.00 -EA/DAY [BARRICADES ( TEMPORARY- TYFE |, {i, VP &
. |orum).
 102-74-2 730.00 EA/DAY |BARRICADES ( Temporary, Type Hi, &)
102-91-1A 46,500.00 LF. |PAVEMENT MARKING TEMPORARY (Solid) (Any
] width) (Yellow or White) ( Paint)
102.99 360.00 EADAY | VARIABLE MESSAGE SIGN (Temporary) , S 0. ,
10260A | 450000 EAIDAY |WORK ZONE SIGNS Toerf f Sue 75 [/y'?é e
| | — - 0
102:78a 360,00 EA/DAY {ADVANCE WARNING ARROW PANEL "”0'0’/ A\ 0. & éé’dd <
< &
102-31A 1,650.00 LF. |PAVEMENT MARKING TEMPORARY (Skip) (Any 7‘“’ /’70 (9.4
width) (Yellow or White) { Paint) (10’ stripe, 30 ; ’ 3/0
SEQC&E . a
S — 7Y ./ }
110118 100 LS. |CLEARING AND GRUBBING A A 79.7 399 7
1104-10 42500 SF. |REMOVE AND DISPQSE OF EXISTING CURB .—/;
AND GUTTER, SIDEWALKS INCLUDING RAMPS / w A
AND MISCELLANEOUS CONCRETE IN AREAS | 7)) //46 f/ﬂ' 25 Q-
NOT INCLUDED IN THE CLEARING AND 1
GRUBBING ITEM |
<
120-4 22600 CY. |REGULAR EXCAVATION P 227 s L;O-"" w ¢
11206 80 C.Y. |EMBANKMENT (This item is contingent upon field ole 7 g ”“/"Zg (/ S | o
“—'Mﬁmndititm%\and‘may»bawinereased.»desmaseahor.l_?pi%// ﬂ.,%f"‘ | Q._ ...... .
| eliminated by the Engineer) =~ )
120-8 22000 S.y. |RE-GRADE EXISTING SWALE - (Where shown A Ut
_|specifically an plens, or 85 directed by Engineer, ‘D //4’1/} 0 ) & 22 0- -
contingent item may be increased or decreased by . /
Englneer.
———— oc
1604 33800  S.. |TYPE "B" STABILIZATION (12 Thick) (Min. C.BR. | / €% >D//;/f‘;> Vo % gcb &
30 4 ! "M

CSCCRP_FPROJECT_BID_ITEMS
10/05/2007 12:35 PM

Bidder must fli-in completaly the next page for

2l

the bid o be valid.

Page 1 0l 6



©, Qot=O52007 18:33 From-PHD CONTRACTS & SPECIFICATIONS > 2053752931 08 P00E Fooss
REVISED BID FORM: ADDENDUM No. 2
Bid Form

P ROJECT TITLE: Rickenbacker Causeway Phase N PROJECT NO: 20070597

IF THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY {180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT
WORK".

e Nimbe ] Qlianfley 7. Uit : e YRR Uit Amount, ZS{*??ﬂ‘&??ﬁ¢§r¥?(-:
0\—
200-1-10 33&0& 5. [LIMEROCK BASE (8" Thick, Primed) oY ’? 173 g& ,
ARG U R —_ L_é_, G
- V4 : R
327-705 5827800 S.Y. |MILLING EXISTING ASPHALT PAVEMENT (2 } 1///'\4 ,
. n evarage depth) . — g
| ' ol N
aA27.70-1A 17,0400 S.Y. |MILLING EXISTING ASPHALT PAVEMENT (1 nch | /. ,lf i y (,H}; 07 f (o]
| _ | average depth) 1 / -
5 ) 2773
327-70-64 9.156.00  5.Y. |MILLING EXISTING ASPHALT PAVEMENT (1 1/2" o Pja ,,ﬁ ; 50
average depth) 14 . .
<
331-3.34 3,221.00 TON |TYPE S-3 ASPHALTIC CONCRETE (1) »
337.2-1 424100 TON [ASPHALTIC CONCRETE FRICTION FC-3 (v
| Thick)
337714 758.0d TON |ABPHALTIC CONCRETE FRICTION COURSE
(FC-3Y (1 1/2" Thick)
S
339.1 211.0d TON |MISCELLANEOUS ASPHALT PAVEMENT
351-2A 10000 S.F. |CURB RAMP DETECTABLE WARNING SURFACE
{Labor and material as described in the Spacial
Provisions and included per FDOT Standerd Details
Index No. 304 (Truncsted Domas) As directed by
Enginaer.
—
400-1.11 4.00 C.Y, |CLASS | CONCRETE (Gravity Walis including
. ] Steel)
4255 200 EA. |ADJUST MANHOLE (This item is contingant upon

field conditions and may be increased, dacreased ar
eliminaled by the Engineer)

425-6 10.00 EA, [ADJUST EXISTING VALVE BOXES (MIAMI-DADE
COUNTY ONLY) (This item is contingent upon field
condifions and may be ihcressad, decreased or
sliminated by tha Enginaer)

C [ aseaas T T 12000 LE | BRIDGE DECK EXPANSION-JOINT (Rehabiltation-| /£ 7 /7
Ciean, Seal, Replace){Compression Elastomeric) yrl] W?

- —— &/ S
4568-1-26 4,136.00 LF. |BRIDGE DECK EXPANSION JOINT (Rehabliitation- / ﬂ"“ i 1
Clean, Seal, Replace)(Other) /91/ (2 _J‘”P/ 43 Oj
w | P ES L yg
460-70-2 640000 LF. |ALUMINUM BULLET RAILINGS (Double Rail) 9 //A-Z f’ 5’

—

516-2.302 ‘_L 10000 L.F. (PEDESTRIAN / BICYCLE RAILING (Aluminum {ﬁ'&;/-fl e g ;e

only) (§4" picket railing)

CSCCRP_PROJECT_BID_ITEMS

10/05/2007 12:35 PM Bldder must fitl-in completely ihe next page for the bld lo be valid. Page 2 of 6
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From=PH0

CONTRACTS & SPECIFICATIONS

.

305

3752931 T

REVISED BID FORM ADDENDUML INO. <

Bid Form

PROJECT TITLE: Rickanbackar Causewsy Phasa Il

IF THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUINDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT

~239

P.005/008

F-053

PROJECT NO: 20070597

a

WORK'".
[ Werd Number. |- Quaritity. | Un e R serRton 1 ity e Opleageount 7, Lnk Pice T
59 5-2-303 2,221.04 L.F. |PEDESTRIAN/BICYCLE  RAILING  (Aluminum
_10nly)(Speciah)
— S EE—
520-1-10B 30.00 LF. |CONCRETE CURB AND GUTTER (Type F)
ARG N
5221 303,00  S.y. |CONCRETE SIDEWALK (4" Thiek restoratlon and
new, Ctass | Conecrete, 3000 P.S.1) (including
] Redsstrian ramps and sidawalk curbs)
536-1-01 S0.0J L.F.  |GUARDRAIL (Roadwsy) (Includas the cost of shop
__|bent panels]
e
536-73 30.00 L.F, |GUARDRAIL REMOVAL (Imctiudes delivary and
| ) unlgading at M-OPW 58th street yard)
536-85-24 mJ EA. |GUARDRAIL END ANCHORAGE ASSEMBLY
1 (Parallel) (Type SKT - 350)
575-1-1 2,753.00 SY. |SODDING (Pensacols Bahia or match existing)
L . |{inclydes watsring) - §
653-191 10.0d  AS. |PEDESTRIAN SIGNAL, 1-Way (LED-Countdown)
660-2-101 200 AS. [LOOP ASSEMBLY
- y
690-20 1000 EA. |REMOVE  PEDESTRIAN  SIGNAL  HEAD
_ ASSEMBLY i
/{ o
700-204 104 AS. |SINGLE POST (Refocata) £ AV 4 s 80 .
, 0‘ (V7Y/ 00’ ot
700-20-1 4 11800 AS. |SINGLE POST SIGN [Fumish & install} (Less then 7o 9
12) ( : s 00 .
7/'»’ 2t FZ o
700-21-40 100  AS. |MULTI-POST SIGN (Relocate) Z&’/ AV} (;90 .
Al A '3
e Huphld
700-48-58 500 EA. [SIGN PANELS (Replace) (15 or <) (7 D) /At /00- L
— — T T y
7083 | 11360 EA |REFLECTIVE PAVEMENT MARKER (See plan ffpﬁ’\// ﬂ@i
. . _ishee( for detailsy - — — T2 P ]
7106-17 8.190.000 S.F. |PAINTED PAVEMENT MARKINGS (Remave) Lvlin— 3 P %527 -
; T z, -
711-11-121 29076.00 LF. |THERMOPLASTIC (White) (Solid) (6"} ﬁ ,/c//’/ /s . é / 45 jyg
- 7
71111122 3171.00  LF. |THERMOPLASTIC (white) (Solld) (6" ﬁ/{{ 0/ /{é '% ﬁi,

CSCCRP_PROJECT_BID_ITEMS

10/05/2007 12:35 PM

Bidder must fill-in complately the next pega for

S

the bid 1o be valid,

Page 3of 6



. 0ct=0B-200T 15:33 Fron-PHD CONTRACTS ¢ S
, . l , ,
s PECIFICATIONS 305375293 T-239 P .DDE/00B  F-053
REVISED B1D FURW fA_,‘JUJ‘_{l‘UULVA LNV s

Bid Form

PROJECT TITLE;Rickenbacker Causaway Phase ili PROJECT NO: 20070597

)¢ THIS PROPQSAL (S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

W ORK'.
T RS PO LI ‘; o T‘:—- TR E POt i VP Y IyreT T e
) Pl D ERpROn I el ot [ W Amap o, T DR Bricapyi- {TosaliTy]
71111923 35100 LF. [THERMQPLASTIC (White) (Sokd) (12%)
T
711-11-124 933.00 LF. | THERMOPLASTIC (Whits) (Sofid) (18")
U Y
711-11125 22500 LF. |THERMOPLASTIC (While) (Solid) (247

—
711-11141 2&970.0% LF. |THERMOPLASTIC (White) (Skip) (8")

741-11-151 90400 LF. |THERMOPLASTIC (White) (Dolted/Guldelina) (6)
IR - .

711-11-160 115.0Q3 EA, | THERMOPLASTIC (Whits) (Message)

711-11-170 116.00 €A | THERMOPLASTIC (White) (Arrows)

71141221 2421800 UF. [THERMOPLASTIC (Yellow) (Sofid) (6")

— —

711-11-222 200,00 L.F. |THERMOFLASTIC, (Yellow) (Solld) (8")
]

711-11-224 s8.0d LF. EERMOPLASTIC (Yellow) (Solid) (16%)

CSCCRP_PROJECT _BID_ITEMS

10/05/2007 12:35 PM Biddar mus! {lilin completely the next paga for the bid to ba vafid. Fage 4 of 6

50



o, 0enm05-2007 15134 From=PHD CONTRACTS & SPECIFICATIONS

[ S

305375203
REVISED BID FORM'ADDENDUM No, 2

Bid Form

P ROJECT TITLE:Rlckenbacker Causeway Phase Il PROJECT NO: 20070597

IF THIS PROPOSAL IS5 ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN QNE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT

- Grand Total: 2/ /;&;j Lh/} ‘ ?D

The biddsr understands and agrees that the above grand total is inclusive of all work necessary to complete the job
as described in the plans and specifications.

Quantities are established and are includad only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not aceurate and all computations for
compensation shall be based upon the actual work perlormed, whether greater or less than estimated quantities,

Tax Identification Number: ﬁ 7 / &fo/' S22

D.C. Cedificate of competency No:

T-238  P.007/008  F-053

————

Bidder's Name: V7

CpoC
Bidder's telephone Number: (2 pz @r~ 3”5

Bidder's address:; - w2 o ve

/M/Aﬂ FL 337=

CSCCRP_PROJECT_BID_ITEMS

10/0572007 12:35 PM Bidder musl fii-n completaly the next page for the bid 1o be valid. Page 5 of §

53



. Oct- 052007 15:34 -
PR AR From=pp CONTRACTS ¢ SPECiFlCATIONS 305375203 T=-238 P.o
. - .008/008  F-
REVISED BID FORM ADDENDUM No. 2 053
Bid Form
PRQJECT TITLE: Rickanbacker Causeway Phasa il PROJECT NO: 20070597

\F THIS PROPOSAL IS ACCEPTED. THE UNDERSIGNED AGREES TO COMFPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE “NOTICE TQ PROCEED WITH CONTRACT
WORK".

BiDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIQUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BIiD
PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA
EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safely Units of Measure Unit Unit Extandad
Measure (LF, 8Y) " (Quantity) Cost Cost
(Description)
A. _ —_—
B. - e e
C. _
D. _ L o _ . .
TOTAL

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE 8ID BEING DECLARED NON-RESPONSIVE

CSCCRP_PROJEGT_BID_ITEMS

10/05/2007 12:35 PM Bidder must fill-in completely ths next page {or the bid 10 be valid. PageBof 6

7Y



Appendix J

Bid Form




Qct-05-2007

[5:24

From-PHD CONTRACTS & SPECIFICATIONS

305375293

REVISED BlD FOUKIVL ADILINASLIYL 1YU.

Bld Form

PROJECT TITLE: Rickenbacker Causeway Phase |

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE “NOTICE TQ PROGEED WITH CONTRACT

7-235

P.003/008

F~049

PROJECT NO: 20070587

WORK?*,
Jia Nager | OUaE B G O S
WS 208100 SF. |REPLACEMENT OF BASE AND COLD PATCH | EIGHT DolLARS 4 "
(Removs exposed unsuitable bage and replace with s
8" of limerock (or 8" A.C, hot mix) Replace removed AND No BN e o0 23'943‘00
cold patch with Type S-1 A.C, (2" avg.) unlil level -
L . with surface]
' ' . RORTY FOUR DOUARS
102-61 2000 EA. |BUSINESS SIGNS ('rempcra;ry._ Post Mounted) AND INO CENTE '*4-4-.00 B8go.00
02 2300000 EA/DAY |BARRICADES ( TEMPORARY- TYPE |, I, VP & Ve BoLuaRs AND $ L
102-74-1 23,000. ICAl : - s - oo . 00
DRUM), TWENTY CENTS o.w |§&
: Ao DOLLARS BND
102-74-2 730.Ud EA/DAY | BARRICADES {Tempomry Type U, € ’ORTVFD VR CENTS 0. 44 32. {. 20
_102 91-1A 4650000 LF. |PAVEMENT MARKING TEMPORARY (Solid) (A NO DOLLARS AND |4 414,04
-91- 500, F. oli ny 14.
L width) (Yellow or White) ( Paint) THIRTY ONE CENTE | O- 31 _.'4'/
TWENTY FIRF Doliaps
102-99 360.001 EA/DAY | VARIABLE MESSAGE-SIGN (Temperary} : AH?Y‘ 19 EENTS ngs,oa -%MQ.QO
102-60A 4,500.00 EA/DAY |WORK ZONE SIGNS AvbTRexyTaREEceds [ ©-33  [71,485.00
TWELUE DOLLARS ]
102-76A 360.00 EADAY |ADVANCE WARNING ARROW PANEL | AND No-cENTS }#/z .00 #41329,@0
102-91A 155000 LF. |PAVEMENT MARKING. TEMPORARY (Skip) (Any we Dz‘;"‘gp‘s 4 #
dthy (Yellow or White). (-Peint) (10' stripe, aC' : - ()
‘f;an2>“ or Whi ) ( gint) ip THIRTY oM CENTS 0.31 |480.5
NE RONDREDPIFTY I, 3
110-118 1.0 LS. |CLEARING AND GRUBBING THovsAMND POoLIARS /_gLam,m /50,M0ﬁ7
110410 42500 S.F. |REMOVE AND _mi_spose OF EXISTING CURE |ELEYSEN DPOLLARS h
AND GUTTER. SIDEWALKS INCLUDING RAMPS 44,6250
AND MISCELLANEOUS CONCRETE IM AREAS < o
NOT INCLUDED IN THE CLEARING AND |AND NO CENTS | 11.00 | £e8a0gbd
i GRUBBING ITEM A
- TEN DoLLARS ¥ L
120-1 22600 CY. |REGULAR EXCAVATION AND NO CENTS 10,00 [2,260.60
o lraes— | god Y. |EMBANKMENT—(This flern is contingent upon-Fetd-| TreNTY BO ""Mz's,#,h\ S
conditions and may- be increased, decreased of [AND No CcENTS | 20.00 180.00
eliminaled by (he Enq-neer)
120-8 2200 SY. |RE-GRADE EXISTING SWALE - (Whera shown | TEN DOULLARS
specifically on plans, or as direcled by Englneer,
confingent ltem may beineressad or decreased by AND No CENTS /6.06 220.00
) Eng(neer
- ' TWENTY DoltARs | #
1604 338.00 SY. |TYPE'B" STABILIZATION (12’ Thick) (Min. C.B.R.
[ 30) ( |[AND No capnTs 20.00 6 760.00
CSCCRP_PROJECT_BID_ITEMS
10/05/2007 12:35 PM Bidder must filkin co‘mpletely the next page for the bid 1o be valid, Page 1 o6

OCT-B5-2087
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0 t-05-2007

15:24

Fron-PWD CONTRACTS & SPECIFICATICNS
REVISED BID FUKIVL ADDILIND ULYL (YU, £

Bid Form

PROJECT TITLE:Rickaenbacker Causeway Fhase 1l

IF THIS PROPOSAL (S ACCEPTED, THE UNDERSIGNED AGREES TQ COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE 'NOTICE TO PROCEED WITH CONTR/\CT

305375283)

7-235

P.004/008

F-049

PROJECT NQ: 20070597

WORK”,
WnNumbu__—— : H_rltten Uik Amount, [ Ui Prlc;af" ot o
o . THIRTY DOLLARS f "
200-1-10 LIMEROCK BASE (8" Thick, Primed) AND No cENTS | 30.00 |10,/40.06
™S Do
327-70-5 58,228.00 SY. |MILLING EXISTING ASPHALT PAVEMENT (2" DA ﬁg&s -*2 L0 fs./ 392 5o
N average depth) SivTY CENTS ’
oN& LPOlLlaR,
327-70-1A 17.040.00 SY., [MILLING EXISTING ASF‘HALT PAVEMENT (1 Inch AND *l 75 gg 620. o0
averaga depth) . SEVENTY FIVE CENTS - {4
327-70-6A 9,156.00  S.Y. [MILLING EXISTING ASPHALT PAVEMENT (1 1/2 é‘ﬂ?b e 2.60
-70- . 3 Y. ] £ ~HAL " [ . 08,64
average depth) SixTY CENTS : 318 5.6
. NINETY POLLARS .
331-3-34 3,221.00 TON |TYPE 5-3 ASPHALTIC CONCRETE (1') AND NOCENTS ﬁgo 00 1289,890.0
T ONE HUNPRED &
337-2-1 424100  TON JASPHALTIC CONCRETE FRICTION FC-3 (1" PolaRs ‘/ao o0 0 L
Thick) AND /O CENTS 90 42410
23774 755.00 TON |ASPHALTIC CONCRETE FRICTION COURSE °”“'”,‘;:,“,_L,‘L b TEN | & ¢
(FC-3) (1 1/2" Thick) AN Ho Sbars | 110:00 gy 60.00
.. O LLAR 4 o
339-1 211.00 TON |MISCELLANEOUS ASPHALT FAVEMENT AND NE as%a'sh 200 .00 (42,200.08
351-2A 100.00  S.F. |CURB RAMP DETEGTABLE WARNING SURFACE | FIFTrY-PIVE DOLIARS
(Labor and material ag described.in the Speclal ¢ s
Provisions and Included. per FOOT Standard Detalls | AND ANO < &ATS 545,00 520.00
Index -No. 304 (Tnmcalcd Domes) Ag directed by ’
Engmeer
i;m 1 400 OX. |CLASS | CONGRETE (Gravity Walls includi Vi'"‘&w z.i”zs ﬂ' 4
-1- , AS Gravi alls including ey DO 3
Steel) AND ‘No cEMTS 650 08¢ bco.00
] ) L ¢ UNDRED
425.5 . 2.00 EA. |ADJUST MAN_HOLE {This tem is conlingent upon Fivk D Poydrs #
field conditions snd may be incressed, decreased or [AND No CENTS 5_‘0&.00 000060
sliminated by the Enq)neenj
4256 1000 EA. |ADIUST EXISTING VALVE BOXES (MIAMI-DADE [TW0 HONDRED DIUAFS 4
COUNTY ONLY). (This itam is ¢ontingent upon field )
conditions and may be increased, dscreased ar AND Ne cENTS 200-00| 2000.00
eliminated by the Enginaer)
""""""" |t |somTy » P
458-1-25 1400d  LF. |BRIDGE DECK EXPANSION JOINT (Rehabifitation- o 44 .06 1%
Clean, Seal, Replace)(Compression Elastomeric) ANMD NOCENTS ¢ (60. O_Cr
TP RUONPRED )
458-1-26 4,136.0Q L.F. |BRIDGE DECK EXPAN.::ION JOINT (Rehablmauon- FIEN TEEK PO LLARS ’2’7 o0 ‘ 9 §12.00
Clean, Seal, RPplace)LOther) AND AMC cENTS ’ 897, 12
‘ 1RTY TG DoLlARS |
460-70-2 640000 LF. [ALUMINUM BULLET RAILINGS (Double Rai) NDBIGHTY CeNTs | & 2.-B0 [337720.0P
NINGTY THREE
515.2-302 10004 LF. |PEOESTRIAN | BICYCLE RAILING (Aluminum |  DOLLARS 493, 50 (4 357. 00
L only) (34" picket raLg) LGND EIFTYSENTS ! 4,359-
CSCCRP_PROJECT_BID_JTEMS
05 2 . Lo
10/05/2007 12:35 FM Bidder must fill-in completely the next page for the bid 10 be valid, Page 2 of 6
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From-PWD CONTRACTS & SPECIFICATIONS

3053752931

REVISED BI1D FUKIYL AUDLINUULTL INU. &

Bid Form

PRQJECT TITLE:Rlckenbacker Causeway Phasa ll|

IF THIS PROPOSAL 1S ACCEPTED. THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS GONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT

7235

P.005/008

F-049

PROJECT NO: 20070597

WORK®,
[ i Nuimber
515-2-303 2,221.00 LF. |PEDESTRIAN/BICYCLE RAILING  (Aluminum
Only)(Speclal)
ONF HUNDRED P
520-1-108 3000 LF. |CONCRETE CURB AND GUTTER (Type F) b%?ewﬂkrﬂ" ﬁ 100.00 z,oqo.oo
522-1 20200  SY. |CONCRETE SIDEWALK (4 Thick rastoraton and | </€TY DotLAES ¥ 504
new, Class | Concrele, 30007P.S.) (ncluding AND MO CENTS 4 £0.00 15,’5 "
edestrian ramps and sidavalk curb"L
536-1-0 5009 LF. |GUARDRAIL (Roadway) incudes he cost of shop |- 0L ARs 475.00 so,
5-1-01 . o Qaawa nciuges ECDSOSO - %
bent panels) g P AND MO CENTS ! 3"7 29
536-73 2000 LF. |GUARDRAIL REMOVAL (includes dellvery and TEN Dot .!.mss {3 0.00 4 o.8
20. F. s an N N.Yo)
_ uploading at M-DFW 58th strest yard) /D NO S/ J 30
j J oRTY EGHNT *
536-85-24 1.0 EA. |GUARDRAIL END ANCHORAGE ASSEMBLY [sretaromEP DSLLARS B00.00 4,800.00
(Pamilel) (Type SKT -.350) AND Ald CENTS ' 1.7
j THREE ~Dowams | lg
§75-1-1 275300 S.v. |SODDING (Pensacola Bahia or mavch existing) AN ¥ 3.50 "gss5. 50
(includes watering) LFIFTY 5«6”7'5 L ACTE
:mw&w mwnnrp # &
B53-191 1000 AS. |PEDESTRIAN SIGNAL. 1-Way (LED-Countdown) 4@ lTy ) 1,.5’40-00 78400.00
F TR ONDRE T X - |
860-2-101 200 AS. |LOOP ASSEMBLY e o%rs 1650.60|3,%00.00
§90-20 1000 EA. |REMOVE PEDES'TPIA-I;I SIGNAL  HEAD méé v #L
R . = 1 1GR :
| ASSEMBLY AND No CBNTS 28.00 |28o0.00
e SUNDRED r rj
700-20-4 100 AS. |SINGLE POST (Relacate) %"Y P“'-é* Z 260.00|Y2¢0.00
’ THREE MONDEBD
700-20-11 118.0f]  AS. |SINGLE POST SIGN (Fumish & install) (Less than |SIXTY BoLARS f3 LO,00 ﬁ24ao.0¢{
I . 12) ANP )0' CGV'IS . ,
| 700-2140 100 AS. |MULTI-PQST SIGN (Relocate) fﬁg“ﬁ‘z"z !’“f_;‘”'“ '&,7@#2,1 $0.00
. ONIT HONDRED FruE ]
700-48-58 5.00 EA. |SIGN PANELS (Replace) (15 or <) DOMARS AKD No CENTS #105.00 $285.00
o ' FIvE DouARSs J £
OBy —1,138.00 - — EA-—] riﬁl:—iﬁ;;?‘)wWEM ENT MARKER (See__plan | Ma; AOCENTS \‘5' oOb— 4686 20
. TWO DLOBLLARS #
71017 8.190.00 S.F. |PAINTED PAVEMENT MARKINGS (Remove) lAND TIWEATYCENTS 2.0 /8018.00
: . ) WS DOLLAKE #
711-11-121 2097600 LF. |THERMOPLASTIC (Whit) {Solid) (6") . ¥1'YA prca - 0. 68 383.6
ONE DollAR J
71111122 3.171.00 LF. |THERMOPLASTIC (White) (Sclid) (87) AND N0 CEWTS /. 00 3,700
CSCCRP_PROJECT_BID_ITEMS
10/05/2007 12:35 PM Bldder musl ﬁll-ln complately the next page for the bid fo be valid. Pags3 of 6
T — — ~ . y _ ) ! B ’
OCT-B5-2007  15:34 3853752931 7%
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Bid Form

PROJECT TITLE:Rickenbacker Causeway Phass Ii]
IF THIS PROPOSAL I8 ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS GONTRACT WITHIN ONE

HUNDRED EIGHTY (180)

3053752931

7-235

P.008/008

F-049

FROJECT NO: 20070597

CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE “MOTICE TO PROCEED WITH CONTRACT

WORK™,
[l nber T Qudit] [Descriphian’ ] gt DR oAt
LA Tt Il an s A UL S LY AT TN & iy i o L PR AL LA EN
4
711-11-123 351.00 LF. | THERMOPLASTIC (White) (Solid) (12%) StYTy FIVE coxrs # }.€5 [S79./5
T TWO DALLARS
711-11-124 933.00 LF., |THERMOPLASTIC (White) (Solid) (18") AND TAN CGNTS ¥ 2.10 %,959. 30
THEREE DoliARs ay
711-11-125 22500 LF. |THERMOPLASTIC (White) (Solid) (24") AND KIFYY CENTS ¥ 3.50 287.4$0
) ' 8 DalLARS - ’
1 d C (Whit o) (6" ~ AN D 3 72 % gBg0
71111441 | 289700d LF. |THERMOPLASTIC (White) (Skip) (8") seyanTy TWO cENTS | ©- 20,855:
] i : WO DOLLARS AND
m151 904,00 LF. |THERMOPLASTIC (White) (Dotted/Guideline) (6") TWEANT Y CENTS 4 2.20 #lﬁ@&ﬁa
ONE WONDRED TEN g L :
711-11~160 11500 EA. | THERMOPLASTIC (White) (Messags) ANp LR v T110:00 72 €56.00
. FIFTY PVE DOLARS
711-11-170 11600  EA | THERMOPLASTIC (While) (Amows) A ,,% NO SENTS 54 oo %, 380.00
_ NO OOLLARS r
711-11-221 2421800 LF [THERMORLASTIC (Yeliow) (Solid) (67) SIXTY Bren s ,‘#Oc 68 (76468, 24
_ : ONE DO T 3
711-11-222 20000 LF. | THERMOPLASTIC, (Yellow) (Solid) (8") AND NO CENTS "t.oo ’200.00
. TWo POLLARS i
711-11-224 68.00 LF. |THERMOPLASTIC (Yellow) (Sofid) (18") AND TN CENTS #2, {o ‘#14-2 8o
su-totaLd 3,062,259, 97
GCSCCRP_PROJECT_BID_ITEMS
10/05/2007 12:35.PM Page 4 of 6

OCT-85-2687

15:34

Bidder must fill-in campletely the next page for the bid to be valid.
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i vgr-Ua=cuur  hica Eram=rWU CUXTRACTS & SPECIFICATIONS 3053752931

*

t

OCT-85-2087  15:34

. T-235  P.007/008  F-D49
g REVISED B1D FORNM AUDREND UL 1. %

Bid Form

PROJECT TITLE:Ricksnbacker Causeway Phase i} PRQJECT NO: 20070537

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN ONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

| Grand Total: ﬁ 3,@ 627, e 59. 97

The bidder understands and agrees that the above grand total is inclusive of all work nacessary {o complete the job
as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantitias are not accurate and all computations for
compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax |dentification Number: __._§9= ]| 529 7

D.C. Certificate of competency No: ~__ E= 70 2,

Bidder's Name:__G ENEFRAL_AsPuart (o, TNc.
Bidder's telephone Numbar: _@Qﬂwa

Bidder's address: MMMHAME,_MM,_LJ?IG 6

CSCCRP_PROJECT_BID_{TEMS
10/05/2007 1235 P\

Bidder musL flll<in completely the next page for the bid 1o be \)alid. Page 5 of G

/0

3853752931 7%
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AY .

L ‘ REVISED BID FOKIVI AUDEINDULYL ivu. 2
Bid Form
PROJEGCT TITLE:Rickanbacker Causeway Phase |l PROJECT NO: 20070597

IF THIS FROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN QONE
HUNDRED EIGHTY (180) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

WORK®.
BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIQUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID

PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-98), LAWS QF FLA.
EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended
Measure (LF, 8Y) " (Quantity) Cost Cost

(Pescription)

A.h AT PA PPLICABLE I:Q THeS ’ ;Z-QB

B
C.
D.

TOTAL i
FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

" CSCCRP_PROJECT_8ID_ITEMS

0CT-0B5-2007 15:34

10/05/2007 12:35 PM

Bidder must filkin complately the next page for the bid to be valid. Page 6ofb

Ul

3853752531 98% P a3
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i

Status View.

o i

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
All Contracts for Famis No 591115297 01
General Asphalt Co., Inc.

Estimated Last
Location / Completion Total Status % Caomplete /
DST DPT Contract Name Contractor_ Date Award Date Status *
30 PW 20030004 PTP RESURFACING General Asphalt Co., Inc. 10/25/2005  $1,000,000 6/21/2008 440% /
Complete
0 PW  7360: 20050002 RESURFACING - ROAD General Asphalt Co., Inc. 5/27/2005 $600,000 7/25/2007 160% / Closed
IMPROVEMENT
PW 20050045 Card Sound Road General Asphalt Co., Inc. 4/21/2006 $2,878,475 7/25/2007 ' 106% / Closed
4 PW Resurfacing Contract District General Asphalt Co., Inc. 7/13/2007 100% / Work
Complete,
Pending Close-
QOut
30 PW 7360: 20060186 NW 62 Street from NW 27 Avenue General Asphalt Co., Inc. 8/28/2007 $1,148,746 11/27/2007 100% / Work
Complete:
Pénding
Change Order
30 PW 7360: 20060187 NW 62 Street from NW 37 Avenue General Asphalt Co., Inc. 8/29/2007 $764,679 11/27/2007 100% / Work
Complete,
Pending Close-
Out
1 PW 7360: 20060199 Resurfacing Contract District General Asphalt Co., Inc. 11/15/2007  $1,000,000 7/25/2007 85% / On
Schedule
11 PW 7360: 20060200 Resurfacing Contract District General Asphalt Co., Inc. 10/30/2007 $800,000 6/27/2007 55% /0On
Schedule
30 PW 7360: 20060204 People's Transportation Plan ( General Asphalt Co., Inc. 12/22/2007  $1,000,000 6/27/2007 75% /On
Schedule
30 PW 7360: 20060205 People's Transportation Plan ( General Asphalt Co., Inc. 12/22/2007  $1,000,000 7/25/2007 75%/On
. Schedule
PW 20070597 Rickenbacker Causeway Road Res General Asphait Co,, Inc. N/A $3,062,260 0% / N/A
PR 510601-00-001 Matheson Hammock Park, Roadway General Asphalt Co., Inc. 6/15/2007 $2,440,000 11/2/2007 95% / Behind
Schedule
0 PW 629900 Resurfacing Contract No. 4 General Asphalt Co., Inc. N/A $2,000,000 8/8/2005 1G0% ¢
—_—_—————— e — - — — Complete——————————
0 PW 630011Q Quality Neighborhoods Improvem General Asphalt Co., Inc. - N/A~ -$1,760,000 8/8/2005 ~ 180% /
Complete
0 PW 630012Q QNIP Resurfacing Contract No. General Asphalt Co., Inc. N/A $1.760,000 8/8/2005 100%.{
Complete

Totals: 15 $21,714,160

* Yelow Status=inactive Contract




i
Capital Improvements Information System
Contractor Evaluations Report

Dept Contract Type Contractor / Architect Name Date Rater Period Rate
PW 629900 CON General Asphalt Co., Inc. 8/24/2005 Armando Project conclusion 4.0
Aragon or closeout
PW 20030004 CON General Asphalt Co., Inc. 8/24/2005 Armando Interim 4.0
Aragon
PW 20030004 CON General Asphalt Co., Inc. 3/23/2006 Armando Project conclusion 4.0
Aragon or closeout
PR 510601-00- CON CGeneral Asphalt Co.. Inc. 12/26/2007 John Completion of 3.7
001 Gouthro construction
PW 20050002 7360 General Asphalt Co., Inc, 8/24/2005 Armando Interim 4.0
Aragon
PW 20060200 7360 General Asphalt Co., Inc, 12/27/2006 Armando Interim 4.0
Aragon
PW 20060077 7360 General Asphali Co., inc. 4/10/2007 Armando Interim 3.0
Aragon
PW 20060199 7360 General Asphalt Co., Inc. 4/10/2007 Armando Interim 3.0
Aragon
PW 20060200 7360 General Asphalt Co., Inc. 4/10/2007 Armando interim 4.0
Aragon
PW 20060204 7360 General Asphalt Co., Inc. 4/10/2007 Armando Interim 4.0
Aragon
PW 20060205 7360 General Asphalt Co., Inc. 4/10/2007 Armando Interim 4.0
e o e Amgg n_ - .
PW 20060077 7360 General Asphalt Co., Inc. 11/28/2007 Armando Project conclusion 3.9
Aragon or closeout
PW 20060199 7360 General Asphalt Co., Inc. 11/28/2007 Armando Project conclusion 3.9
Aragon or closeout
PW 20060200 7360 General Asphalt Co,, Inc, 11/28/2007 Armando Interim | 3.9
, Aragon
PW 20060204 7360 General Asphalt Co., Inc. 11/28/2007 Armando Interim 3.9
Aragon
PW 20060205 7360 General Asphalt Co., Inc. 11/28/2007 Armando  Interim 3.9
Aragon

Evaluation Count: 16 Contractors: 1 Average Evaluation: 3.8

=
&~
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Date: 8/5/2007

To: Honorable Chairman George M. Burgess
and Members, Board of County Commissioners

AL

MIAMID

MEMORANDUM

From: Esther L. Calas, P.E.
Director
Subject: Request to Advertise for Rickenbacker Causeway Road Resurfacing and Bike Path

Improvements Phase lll, Located Within Commission Districts 5 & 7 - Project No:
20070597; Contract No: 20070597

Recommendation

This Request to Advertise for Construction Contract No: 20070597 has been prepared by the
Public Works Department (PWD) and is recommended for approval pursuant to Section 2-8.1
of the Code of Miami Dade County.

Scope
PROJECT NAME:

PROJECT NO:
CONTRACT NO:

PROJECT LOCATION:

PROJECT SITES:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:

Rickenbacker Causeway Road Resurfacing and Bike Path
Improvements Phase lll, located within Commission District 7

20070597
20070597

furnishing all supervision, labor, required materials, equipment and
tools to perform all operations necessary for the milling and
resurfacing of the existing roadway, from the east side of the Toll
Plaza to the west end of Hobie Island and the Bear Cut Bridge and
the West Bridge Southern section. Work also includes resurfacing
of the bike paths on Hobie Island and Key Biscayne across from
the marina, the installation of handrails for the William Powell
Bridge, the Bear Cut Bridge and the West Bridge, replacement of
bridge joints on the Bear Cut Bridge and the West Bridge (southern
section). Improvements also include shoulder widening at various
intersections, signage, pavement markings, minor sidewalk repair,
and the upgrading of pedestrian signals.

Rickenbacker Causeway, from the East Side of the Toll Plaza to
the Entrance of Key Biscayne.

LOCATION IST ESTIMATE T-S-R
Rickenbacker Causeway 7 $3,484,731.17 -
District 7 Carlos A. Gimenez

Special

b
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USING DEPARTMENT:

MANAGING
DEPARTMENT:

Public Works Department
Public Works Department

Fiscal Impact / Funding Source

FUNDING SOURCE:

PTP FUNDING:

GOB FUNDING:

CAPITAL BUDGET
PROJECTS:

ESTIMATED CONTRACT
PERIOD:

ESTIMATED

CONTINGENCY PERIOD:

IG FEE INCLUDED IN
BASE CONTRACT:

ART IN PUBLIC PLACES:

BASE ESTIMATE:

CONTINGENCY
ALLOWANCE (SECTION

SOURCE AMOUNT

Road Impact Fee (RIF) District 2, Causeway $4,355,265.00
Revenues and a Sunshine State Loan. Any other
funding sources may subsidize this contract.

No
No

RTA
BUDGET PROJECT | DESCRIPTION ESTIMATE
6035881-RICKENBACKER CAUSEWAY ROAD $755,265.00

RESURFACING AND BIKEPATH
IMPROVEMENTS - PHASE 3

Book Page: 61  Funding Year: Adopted Capital
Budget Book for 2006-07 from FY 2006-07

6035881-RICKENBACKER CAUSEWAY ROAD $1,800,000.00
RESURFACING AND BIKEPATH

IMPROVEMENTS - PHASE 3

Book Page: Additional funding for this project from

Causeway Toll Revenues will be allocated in the

2007-08 capital budget =~ Funding Year: 2007-08

6035881-RICKENBACKER CAUSEWAY ROAD  $1,800,000.00

RESURFACING AND BIKEPATH
IMPROVEMENTS - PHASE 3

Book Page: Additional funding for this project from a
Sunshine State Financing Loan will be allocated in
the 2007-08 capital budget Funding Year: 2007-
08

Project Totals: $4,355,265.00

180 Days. Calendar Days

18 Days.

Yes

No

$3,832,808.00

TYPE PERCENT AMOUNT COMMENT
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2-8.1 MIAMI DADE
COUNTY CODE):

MAINTENANCE OF
TRAFFIC :

OFF-DUTY LAW
ENFORCEMENT
OFFICER:

BITUMINOUS MATERIAL
ADJUSTMENT :

TOTAL DEDICATED
ALLOWANCE:

COST ESTIMATE:

Track Record / Monitor

EXPLANATION
DATE ADVERTISED:
DATE ON THE COUNTER:

PRE-BID MEETING DATE
(IF APPLICABLE):

BID OPENING DATE:

PLANNED BID AWARD
DATE:

MINIMUM
QUALIFICATIONS

____EXCEEDLEGAL ——

REQUIREMENTS:
REVIEW COMMITTEE:

RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL:

Background

Infrastructure 10% $383,281.00

$76,656.00 2.00%
$47,520.00 1.24%
$15,000.00 0.39%
$139,176.00

$4,355,265.00

Not applicable - will be provided at the time of Award.

MEETING DATE: 6/27/2007 SIGNOFF DATE: 6/27/2007
RESUBMIT DATE: 9/12/2007 RESUBMIT SIGNOFF: 9/12/2007

Yes

MEASURE GOAL COMMENT

CSBE 16.00%

CWF 0.00% Not applicable.

Yes

Michael Moore (305) 375-2930 jmci@miamidade.gov
Octavio Marin (305) 375-1306 ocm@miamidade.gov

g
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BACKGROUND: This project originated in 1999 at the request of BPAC (Bicycle
Pedestrian Advisory Committee). The objective is to create
continuous bicycle lanes from the West bridge to Key Biscayne and
accommodate the volume of bicyclists that currently use the

shoulder of the road.

DEPARTMENT FINANCE:

DEPT FINANCE
OFFICER:

DATE: ACTION: FINANCE
COMMENT:

INDEX CODES: CPE02C.BCCO5C.RESURF.99110 $1,000,000;
PW246421CSWY .BIKEWY.99110 $2,484,731.17

BUDGET APPROVAL Charles Parkinson
FUNDS AVAILABLE: OSBM DIRECTOR

CAPITAL Art Tillberg
IMPROVEMENTS OCI DIRECTOR
CONCURRENCE:

Ysela Llort :
ASSISTANT COUNTY
MANAGER

CLERK DATE 7/23/2007
' DATE

6/6/2007 ACCEPTED Signature good for RTA
DATE only; no contract award can
be made until FY 07-08
Budget has been adopted
by the Board.
COMMENT

7/23/2007 ACCEPTED
DATE

7/23/2007 ACCEPTED
DATE
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