MEMORANDUM

Date: January 22, 2009
To: Honorable Chairman Dennis C. Moss
and Members, Board of County Agenda Item No. 8(P) (1) (M)
Commissioners
R
From: Geo

Subject: Contract Award Recommendation in the Amount of $4,748,788.70 between Kiewit
Southern Co. and Miami-Dade County for Venetian Bridges Rehabilitation Contract
(Project No: 20070776; Contract No: 20070776)

Recommendation

This Recommendation to Award Construction Contract No. 20070776 has been prepared by the
Public Works Department (PWD) and is recommended for approval.

Delegation of Authority - The authority of the County Mayor or County Mayor's designee to
execute and implement this contract is consistent with those authorities granted under the Code of
Miami-Dade County. Additional delegation of authorities requested for this contract are as follows:

No additional authority has been sought within the body of this contract.

Scope

PROJECT NAME: ~Venetian Bridges Rehabilitation Contract

PROJECT NO: 20070776

CONTRACT NO: 20070776

PROJECT The work under this contract consists of, but is not limited to, furnishing
DESCRIPTION: all supervision, labor, required materials, equipment and tools to

perform all operations necessary for the rehabilitation of all 12 Venetian
Bridges. The project shall include major repairs to the support beams
which include removing existing concrete and adding new reinforcing
and concrete. There are over 400 support beams in the 12 Venetian
bridges. Application of Carbon Fiber Reinforced Polymer will be
included for the more extensive repairs. In addition, major repairs to the
diaphragms, the deck underside and the support piers will be
performed. The East Bascule Bridge located near Miami Beach exhibits
severe corrosion mainly in the bolts; therefore, major cleaning, painting
and bolt replacement will be performed to this bridge.
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PROJECT LOCATION:

PROJECT SITES:

PRIMARY
COMMISSION
DISTRICT:

APPROVAL PATH:

USING DEPARTMENT:

MANAGING
DEPARTMENT:

Venetian Bridges

SITE # LOCATION 1 DIST ESTIMATE
#75311 Venetian Bridges 3 & 4 $4,748,788.70

3&4 Audrey M. Edmonson & Sally A. Heyman

Board of County Commissioners

Public Works Department

Public Works Department

Fiscal Impact/ Funding Source

OPERATIONS COST
IMPACT/FUNDING:

MAINTENANCE COST
IMPACT/FUNDING:

LIFE EXPECTANCY OF
ASSET:

FUNDING SOURCE:

PTP FUNDING:
GOB FUNDING:

CAPITAL BUDGET
PROJECTS:

This contract will be utilized for the rehabilitation of the 12 Venetian
Bridges. The estimated annual operations cost is approximately
$32,712.00 which is funded from the Maintenance of Roads & Bridges,

Budget Project No. 6031221 through the General Fund.

The estimated maintenance cost is approximately $3,468.00 which is
funded from the Maintenance of Roads & Bridges, Budget Project No.

6031221 through the General Fund.

The life expectancy is approximately 10 years.

SOURCE

AMOUNT

Causeway Toll Revenue, Sunshine State Financing $4,748,788.70

and Florida Department of Transportation (FDOT)
County Incentive Grant Program. Any other applicable
funding source except General Obligation Bond (GOB)
or People’s Transportation Plan (PTP) as noted below,
may subsidize this contract subject to Board approval.

No

No

AWARD
BUDGET PROJECT / DESCRIPTION ESTIMATE
605860-VENETIAN BRIDGE REHABILITATION $4,748,788.70

Book Page: 52  Funding Year: Proposed Capital Budget
Book for FY 2008-09, Prior Years’' funds. (The total
available funding from prior years’ funds are
$7,500,000.00).
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BID PACKAGES
ISSUED:

BIDS RECEIVED:

CONTRACT PERIOD:

CONTINGENCY
PERIOD:

IG FEE INCLUDED IN
BASE CONTRACT:

ART IN PUBLIC
PLACES:

BASE ESTIMATE:
BASE CONTRACT
AMOUNT:

CONTINGENCY
ALLOWANCE
(SECTION 2-8.1 MIAMI
DADE COUNTY CODE):

PERMIT FEES :

OFF-DUTY LAW
ENFORCEMENT
OFFICER :

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

SBD HISTORY OF
VIOLATIONS:

EXPLANATION:

43

550 Days.

55 Days.

Yes

No
$9,040,180.00

$4,271,626.10

TYPE PERCENT
Renovation 10%
$20,000.00 0.47%
$30,000.00 0.70%
$50,000.00

$4,748,788.70

None. No violations on file.

AMOUNT
$427,162.60

Project Totals: $4,748,788.70

COMMENT

On June 25, 2008, six (6) engineering contractor firms proffered bids
for the referenced project. All bids were responsive, responsible bids
and are as follows: the lowest bidder, Kiewit Southern Co., proffered a
base bid of $4,271,626.09, 53% below the County’s cost estimate; the
second lowest bidder, PCL Civil Constructor, Inc., proffered a base bid

€5
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BID OPEN DATE:
BID BOND EXPIRES:
BID VALID UNTIL:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONTRACTOR:

of $4,516,400.87, 6% over the lowest bidder; the third lowest bidder, M
& J Construction of Pinellas County, Inc., proffered a base bid of
$4,557,920.29, 1% over the second lowest bidder; the fourth lowest
bidder, Coastal Marine Construction, proffered a base bid of
$7,980,250.98, 43% over the third lowest bidder (and 12% below the
County’s cost estimate); the fifth lowest bidder, Solo Construction
Corp., proffered a base bid of $9,443,231.27, 15% over the fourth
lowest bidder (and 4% over the County’s cost estimate); the sixth
bidder ABHE & Svoboda, Inc., proffered a base bid of $9,843,315.00,
4% over the fifth lowest bidder (and 8% over the County’s cost
estimate).

Due to the slowing economy, contractors have been providing very
competitive prices, some well below the Engineer's cost estimate.
Nevertheless, PWD met with the lowest bidder, Kiewit Southern Co.,
on August 27, 2008 to affirm their bid amounts. They expressed that
due to their extensive background for this type of bridge work and
experience on this type of contract, they were able to proffer such a
competitive bid price. In addition, as reflected in the bid results, the
second and third lowest bidders, PCL Civil Constructor, Inc. and M & J
Construction of Pinellas County, Inc., also experienced contractors for
this type of work, provided very competitive prices.

Therefore, PWD recommends that Kiewit Southern Co., the lowest
responsive, responsible bidder, be awarded the subject contract for the
sum of $4,748,788.70.

The contractor, Kiewit Southern Co., is currently performing work for
PWD at a satisfactory level as reported by the Project Manager. PWD
has reviewed the Office of Capital Improvements (OCI) database and
found one (1) awarded contract with PWD. The referenced database
lists no contractor performance evaluations since the project is still in
the preliminary stages.

Following PWD’s standard operating procedures, after award of this
contract, a pre-construction meeting will be scheduled. The project will
be assigned to Mr. Juan Paan, P.E., for day to day responsibilities.

8/20/2008
3/20/2009
3/20/2009
3/1/2009

Kiewit Southern Co.
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~ COMPANY PRINCIPAL:

COMPANY
QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-
STATE-ZIP:

YEARS IN BUSINESS:

PREVIOUS
EXPERIENCE WITH
COUNTY IN THE LAST
FIVE YEARS:

SUBCONTRACTORS
AND SUPPLIERS
(SECTION 10-34 MIAMI
DADE COUNTY CODE):

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

STANDARD PAYMENT
AND PERFORMANCE
BOND:

REVIEW COMMITTEE:

RESPONSIBLE
WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY
CLEARING HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL.:

PROJECT MANAGER
NAME/PHONE/EMAIL:

Scott L. Cassels, David J. Miles, Timothy Cleary, Paul Carter, Rlcardo
Cummings, Ben Muraskin, Toby Schropp and Garland D. Perry - :

Mauricio Gonzalez

joe.papitto@kiewit.com

13630 NW 8 Street, Suite 225
Sunrise, Florida 33325

38 years

The Department of Small Business Development's Firm History Report list
only 1 contract award to Kiewit Southern Co. with a total value of

$904,910.00.

Bridgemasters Construction, LLC, C & S Building Maintenance Corp., Bob’s
Barricades Corp., Gold Coast Fasteners, Inc., Royal Bridge, Inc.

No

Yes

MEETING DATE: 3/19/2008 SIGNOFF DATE: 3/19/2008

Yes

TYPE GOAL ESTIMATED VALUE COMMENT

CSBE 0.00% $0.00 No Measure.

CWP  0.00% 0 Not Applicable.

Yes

Frank Aira 305-375-2930 AiraF@miamidade.gov

Luis O. Perez

305-375-2698

A\

perezlu2@miamidade.gov
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Background

BACKGROUND:

The Venetian Causeway is approximately 2.5 miles long and is essentially a
two (2) lane facility with access to local roads to the residential areas along
various connected islands. It includes 12 bridges that were built
approximately in 1913 and are mainly short span reinforced concrete arch
beam bridges. Two (2) of these 12 bridges include a bascule leaf span. The
Causeway provides a major link between the City of Miami and the City of
Miami Beach, as well as access to all the residents of the islands to both
cities.

The Causeway is designated as a historic facility under the National
Register of Historic Places. Therefore, any alteration to its bridges must be
jointly reviewed by the Cities of Miami and Miami Beach. The Causeway
was nominated to the Register by the FDOT Historic Preservation officer on
June 5, 1989, and it was placed on the Register on July 13, 1989.
Additionally, the City of Miami and Miami Beach have also designated the
Causeway as a local historic landmark.

In 1995 the Causeway bridges underwent major rehabilitation consisting of
Gunite repairs to the superstructure arch beams and full replacement of the
sidewalks and railings on all of the bridges. One of the bridges (No. 874459),
was also partially replaced, spans 16 through 41. This partial replacement
consisted of new precast arch beams and a cast in place deck slab
superstructure. The work also included the bascule leaf span.

Presently, the bridges exhibit severe deterioration due to their proximity to
the very aggressive marine environment. Moreover, due to the new design
codes, these bridges do not meet current loading requirements. As a result
of the bridges’ present condition, load restriction signs have been posted by
Miami-Dade County (MDC). Those vehicles that travel the Causeway and
exceed these posted load limits are required to request permits from MDC in
order to access the Causeway.

MDC has secured State of Florida funding through the County Incentive
Grant Program (CIGP) in order to rehabilitate these bridges to restore them
to their original load carrying capacity. The total CIGP funds available are
$5.5 million and MDC has a total of $11 million in matching funds.
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o
\:/ MEMORANDUM

~ (Revised)

TO: Honorable Chairman Dennis C. Moss DATE: January 22, 2009
and Members, Board of County Commissioners

SUBJECT: Agendaltem No. 8(p) (1) (M)

Please note any items checked.

“4-Day Rule” (“3-Day Rule” for committees) applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Bid waiver requiring County Manager’s written recommendation

Ordinance creating a new board requires detailed County Manager’s
report for public hearing

Housekeeping item (no policy decision required)

No committee review



Approved Mayor Agenda Item No. 8(P) (1) (M)

Override

RESOLUTION NO

RESOLUTION APPROVING A CONTRACT AWARD RECOMMENDATION
IN THE AMOUNT OF $4,748,788.70 BETWEEN KIEWIT SOUTHERN CO.
AND MIAMI-DADE COUNTY PROJECT ENTITLED VENETIAN BRIDGES
REHABILITATION CONTRACT (PROJECT NO. 20070776)

WHEREAS, this Board desires to accomplish the purposes outlined in the

accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
Contract Award Recommendation in the amount of $4,748,788.70 between Kiewit Southern Co.
and Miami-Dade County Project Entitled Venetian Bridges Rehabilitation Contract (Project No.

20070776) in substantially the form attached hereto and made a part hereof.
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The foregoing resolution was offered by Commissioner -
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman
Jose "Pepe" Diaz, Vice-Chairman

Bruno A. Barreiro Audrey M. Edmonson
Carlos A. Gimenez Sally A. Heyman
Barbara J. Jordan Joe A. Martinez
Dorrin D. Rolle Natacha Seijas

Katy Sorenson Rebeca Sosa

Sen. Javier D. Souto

The Chairperson thereupon declared the resolution duly passed and adopted this
22" day of January, 2009. This resolution shall become effective ten (10) days after
the date of its adoption unless vetoed by the Mayor, and if vetoed, shall become

effective only upon an override by this Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF

COUNTY COMMISSIONERS
HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency. /

Hugo Benitez




STRATEGIC AREA: Transportation weenene £ INDED PROJECTS o+
DEPARTMENT: Public Works {doltars in thousands)
VENETIAN BRIDGE REHABILITATION PROJECT # 605860

DESCRIPTION: Remove existing concreté, add néw reinforcing concrete for over 400 support beamsfrepair decks, clean, and paint all 12 bridges

LOCATION: Venetian Causeway

Miami Beach DISTRICT LOCATED: 3, 4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimat DISTRICT(s) SERVED:  Countywide

REVENUE SCHEDULE: PRIOR 200809 200910 201011 201142 2012413 201314 FUTURE TOTAL
Causeway Toll Revenue 2,000 1,000 0 0 0 0 0 0 3,000
Sunshine State Financing 0 2,500 0 0 0 0 0 0 2,500
FDOT-County Incentive Grant Program 5,500 0 0 0 0 0 0 0 5,500
TOTAL REVENUE: 7,500 3,500 0 0 0 0 0 0 11,000
EXPENDITURE SCHEDULE: PRIOR  2008-09 200910 201011 201112 201243 201314 FUTURE TOTAL
Construction 4,000 7,000 0 0 0 0 0 0 11,000
TOTAL EXPENDITURES: 4,000 7,000 0 0 0 0 0 0 11,000
VENETIAN CAUSEWAY STREETSCAPE PROJECT # 609470

DESCRIPTION: Construct road, sidewalk, and landscape improvements along the Venetian Causeway
LOCATION: Venetian Causeway

City of Miami DISTRICT LOCATED: 3,4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR 200809 200910  2010-11 201112 2012443 201344 FUTURE  TOTAL
Road Impact Fess 880 0 0 0 0 0 0 0 880
Sunshine State Financing 1,000 0 0 0 0 0 0 0 1,000
TOTAL REVENUE: 1,880 0 0 0 0 0 0 0 1,880
EXPENDITURE SCHEDULE: PRIOR 200809 200910 201011 201112 201243 201344 FUTURE TOTAL
Planning and Design 880 0 0 0 0 0 0 0 880
Construction 0 1,000 0 0 0 0 0 0 1,000
TOTAL EXPENDITURES: 880 1,000 0 0 0 0 0 0 1,880
52



Dept: Public Works Department 12/3/2008 4:57:38 PM

BUDGET PROJECT 605860
Project Title: 605860-VENETIAN BRIDGE REHABILITATION

Project Desc: Remove existing concrete, add new reinforcing concrete over 400 support beams, repair decks, clean
and paint all 12 bridges

Project($$ in-000's)- - —Prior: 08-09: —09-10: 10-11: -11-122 12-13: _13-14: FUTURE:—  Total: _
Expenditures 4,000,000 7,000,000 0 0 0 0 0 0 11,000,000
Revenue 7,500,000 3,500,000 0 0 0 0 0 0 11,000,000
Project Type: Capital | Update Type |
CDPWeb Project Milestones ($ IN 000'S)

Milestone: Prior: 08-09: 09-10: 10-11: 11-12: 12-13: 13-14: FUTURE: Total:
Construction 4,000,000 7,000,000 0 0 0 0 0 0 11,000,000
CDPWeb Project Revenue ($ IN 000'S)

Revenue: Prior: 08-09: 09-10: 10-11: 11-12: 12-13: 13-14: FUTURE: Total:
Causeway Toll Revenue 2,000,000 1,000,000 0 0 0 0 0 0 3,000,000
Sunshine State Financ 0 2,500,000 0 0 0 0 0 0 2,500,000
FDOT-County Incentive 5,500,000 0 0 0 0 0 0 0 5,500,000

| AddGEOCodedSite || PROJECTSITES |

Current Contracts for Project 605860

RTA Award
Budget Budget cls
Dept ContractNo Contract Name Allocation  Allocation Award
PW 20070661 Venetian Bridge Design $0.00 $398,590.76 $3,089,627.96
PW 20070776 Venetian Bridges Rehabilitatio $8,200,000.00 $0.00 $4,271,626.10
PW 20070776 Venetian Bridges Rehabilitatio $1,975,000.00 $0.00 $4,271,626.10
PW 20070776 Venetian Bridges Rehabilitatio $0.00 $4,748,788.70 $4,271,626.10

Total Allocated: $10,175,000.00 $5,147,379.46

| >



Dept. of Business Development
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BID SUMMARY SHEET

Project No.: 20070776
PWD CSS ENG: Luis Perez =~
BID VALIDITY: OO0 120 17180

(Sekct One)

B1ID SUBMITTAL DUE DATE: August 20, 2008

BID OPENING DATE: August 20, 2008

PROJECT NAME: Venetian Bridges Rehabilitation Contract
COST ESTIMATE: $10,175,000.00

CSBE CONTRACT MEASURE: No Measure

ADDENDUM (No. issued): 4

REQUEST FOR INFORMATION (No. issued): 3

BID DERS Apparent Low | CSBE SCHEDULE OF | PROFFERED BID

Firm Bidder Position INTENT () (US MONIES) Remarks

Telephone No.
ABHE & Svoboda, Inc.
952-447-1000

American Earth Movers Inc.
305-865-6952 No &1
Anzac Contractors, Inc.
305-669-1986 No 57>
Adtsalis Bros. Painting, Co.
586-790-0123 Mo Bid
B B Welding Machine Service
[ 305-696-3621 No Aid

9,843,313 )

Bridge Master Construction
727-504-4480 No Bid
Coastal Construction Industries
941-428-2101 No B
Coastal Marine Construction
941-744-5500

Concrete Protection & Restoration, Inc; .
561-274-9014 . Id" B’L

7q80/250'78 )
d T

Revised 8/20/2008 Page 1 of 5
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Project No.: 20070776
PWD CSS ENG: Luis Perez

BID VALIDITY: (1120 [1180

(Select One)

BID SUMMARY SHEET

BID SUBMITTAL DUE DATE: August 20, 2008

BID OPENING DATE: August 20, 2008

PROJECT NAME: Venetian Bridges Rehabilitation Contract

COST ESTIMATE: $10,175,000.00

CSBE CONTRACT MEASURE: No Measure

ADDENDUM (No. issued): 4

REQUEST FOR INFORMATION (No. issued): 3

BID DE RS Apparent Low | CSBESCHEDULE OF | PROFFERED BID

Firm Bidder Position INTENT (V) (US MONIES) Remarks

Telephane No.

Contracting Specialists Inc.

954-786-3223 Mo Bid
| Coral Marine Construction

305-743-0907 Mo Bid

CSI Southeast '

954-786-3223 No Bid

Engineering Control Systems Corp.

305-895-4376 Mo B0

F.H. Paschen SN Nielsen & Ass. LL.C

954-730-8503 Mo Gid

FRP Construction, LL.C ]

520-791-7000 No 57D

Fibrwrap Construction, LL.C

605-690-4846 No 80D

Gemstone, LLC .

1-305-294-3223 Mo B2

Intron Technologies, Inc.

904-731-1445 N= Gid
Revised 8/20/2008 Page 2 of 5
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Project No.: 20070776

BID VALIDITY: 00120 [d180

(Select One)

BID SUBMITTAL DUE DATE: August 20, 2008

BID OPENING DATE: August 20, 2008

PROJECT NAME: Venetian Bridges Rehabilitation Contract

COST ESTIMATE: $10,175,000.00

CSBE CONTRACT MEASURE: No Measure

ADDENDUM (No. issued): 4

REQUEST FOR INFORMATION (No. issued): 3

BIDDERS

Firm
Telephone No.

Apparent Low
Bidder Position

CSBE SCHEDULE OF
INTENT ()

PROFFERED BID
(US MONIES)

Remarks

Jakeco Const. Inc.
941-915-3195

o %

Kiewit Southern Co.
954-835-2228

. o 0%
G2b.
o ez |

L

L & S Concrete Restoration, Inc.
941-927-9880

No 53D

M & J Construction of Pinellas County
727-938-6478

, 28
4, 553} jo0. .

"

Merkury Development
305-758-9888

Ne (i)

Miami Millwrights
305-389-6900

po B

Olymipus Painting Contractors, Inc.
727-942-4149

Ni Bid

PCL Civil Constructor
813-264-9500

-
4516 00" |

Perez and Company, LL.C
305-491-5783

,\/ ¢ ﬁ/\b

Revised 8/20/2008

Page 3 of 5

| §




R BID SUMMARY SHEET

Pxoject No.: 20070776
PWD CSS ENG: Luis Perez

BID VALIDITY: (0120 1180
(Select One)

BID SUBMITTAL DUE DATE: August 20, 2008

BID OPENING DATE: August 20, 2008

PROJECT NAME: Venetian Bridges Rehabilitation Contract
COST ESTIMATE: $10,175,000.00

CSBE CONTRACT MEASURE: No Measure

ADDENDUM (No. issued): 4

REQUEST FOR INFORMATION (No. issued): 3

BIDDERS Apparent Low | CSBE SCHEDULE OF | PROFFERED BID R

Firm Bidder Position INTENT (Y) (US MONIES) emarks

Telephone No.

Pneumatic Concrete Co., Inc.

256-810-7676 No i

Posen Construction, Inc.

239-390-9200 Ne £

Premier Corrosion :

813-569-0412 No B0

Proshot Concrete, Inc.

256-764-5941 s LD

Reed Construction )

770-849-6424 No Bid

Restocon Corp. .

813-643-2202 f Mo B

Seacoast, Inc.

813-924-3555 /\[ ’ &"B

Shoreline Foundation, Inc. .

954-985-0460 No by

Sika Corp. .

954-205-7004 /\/ ¢ é D
Revised 8/20/2008 Page 4 of 5
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BID SUMMARY SHEET

Pxoject No.: 20070776
~ PWD CSS ENG: Luis Perez

BID VALIDITY: 00120 [J180

(Select One)

BID SUBMITTAL DUE DATE: August 20, 2008

BID OPENING DATE: August 20, 2008

PROJECT NAME: Venetian Bridges Rehabilitation Contract

COST ESTIMATE: $10,175,000.00

- CSBE CONTRACT MEASURE: No Measure

ADDENDUM (No. issued): 4

REQUEST FOR INFORMATION (No. issued): 3

BIDDERS

Firm
Telephone No.

Apparent Low
Bidder Position

CSBE SCHEDULE OF
INTENT (v}

PROFFERED BID
(US MONIES)

Remarks

Solo Construction Corp.
305-944-3922

27
9,543,231, |

Structural Preservation System
954-984-9555

No BD

Top Cor Augusta, LL.C
706-792-1119

Transystems
954-653-4700

Vinmar Water Proofing & Concrete
863-647-1867

Walker Contracting Group
239-263-7500

ZEP Construction, Inc.
239-267-8778

Revised 8/20/2008

Page 5 of 5

20




Appendix J

Bid Form



f

ey
101-1. 10000 LS. | MOBILIZATION i TSNP PO |84 60000 | D 96, 000,49
- "—A"—MJ
ZERS Dot ARS pp0
102-74-1 8,900.0000] EA/DAY | BARRICADES ( TEMPORARY- TYPE |, Il, VP & 2y Five CENTS 0,15 |1¥2S.00
e i S
PattAnt AN
102-74-2 1,515.0000 EA/DAY | BARRICADES ( Temporary, Type lIl, 6) FTP CENTS o.S0 (1SS
[ WERTY DoLLANS AMD
102-99 1,034.0000 EA/DAY | VARIABLE MESSAGE SIGN (Temporary) : £bo CENTS 29,00 2%680.00
Phre pouns ArD J
102-60A 10,580.0000] EA/DAY | WORK ZONE SIGNS ATY PIUE CETE 0.45 _ 476|.00
E16ATY OoctAnS pud
102-711-11 720009 LF. Temporary Concrete Barrier T e e 80 -1} §760.00
: , — g T _ M‘ BuTS _ A
104-11-B 48.000d EA. | ROST TEMPORARY SIGNS (3x4) (CAUT!ON | Frerovraga pouins 5‘¢o 6o [24,0%, 00
| ' v‘MANATEggGN) . , A% Hns c#nTS A _
{104-118 52700000 L ““BAR tii: " SEVESTER Dandds |
the Engineer, mamt i
oval) (This- item is con A”o BERe @AY ,17_'00 &8 140.00 |
o T -ﬂi q 2 - ""m -, :&"‘iﬂﬁfﬂaseﬁ wt ' : : YAES::'.(: . R
decreased or ellmlnated by the Engi neg) g -
ONE HUNBND L1FTY
400-134 246.7500 GAL | EPOXY MATERIAL THRSL O Ars a1 1<%, 00 JZ 5L
. SIXTY DobwitlS and
400-135 15744800 LF. | CRACKS INJECT AND SEAL | Zere cents 60,00 411468.90
} - I
WO Dol ARS ANYD
400-143 30260104 SF. | CLEANING AND COATING JEVE ”‘;‘3, CEATS 2.70 810,23
FIvE HuVDtta Aldes | 2 | o e e
401-70-1-A 26759100 CF. | STRUCTURAL REPAIRS Aot Fe LY 500,00 |1,797955¢
FeuR humango sorry | T
401-70-1-8 421.5500 CF | RESTORE SPALLED AREARS (Procedures No.2 & g vl psredts and 465,00 (196 02 0,14
' No.3 - No rebar exposed only) ZERo CENTS
[- 7T N
415-1-4-A 2,070.0000 1B | REINFORCING STEEL, (Superstructure) (Doweling) Z:‘f “,‘E s Ano 3.70 6821, 00
ws  folimts AnY
415-14-B 23,8156404 LB | REINFORCING STEEL, (Superstructure) (Rebar) | ° " ,_?f A 270 §Z 4 4/
I 1FT] Os L ARS AnD
460-1-13-A 4,000.0001 EA | STRUCTURAL  STEEL  REPAIR (Boltsi F sULARS A Co,00 Zoo 260, 0O
- eplacement) ZEfo cgnrS
Js‘éve»!"f Do luans T
460-1-13-B 800.0000 EA | STRUCTURAL STEEL REPAIR (Bolts Bearing Are - 70,00 |§6000.00
Washer/Plate) A0 Bigo CENTS
_ TwENTT AVE Ol | 28 006 | 250 pob.
| 460-1-15 100000000 LB | STRUCTURAL STEEL REPLACEMENT AnD 6o CENTS ( °‘j
'CSCCRP_PROJECT_BID_ITEMS
,15/14/2008 11:04 AM Page 1of 3

Bid Form

PROJECT TITLE: Venetian Bridge Rehabilitation

I\F

PROJECT NO: 20070776

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE

HUNDRED FORTY (540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
WORK?,

Bidder must fill-in completely the next page for the bid to be valid.

s



o Bid Form

PROJECT TITLE: Venetian Bridge Rehabilitation PROJECT NO: 20070776

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

WORK*.
_ - . .
L
, WEw TT 161005449
465-20 1.000q LS. | MOVABLE BRIDGE-PREVENTIVE MAINTENANCE ZM,',',“ Avd 300 cawts| 201 900-00 | 20,080.00
oM HINORBO § 1xTY
465-21 90.0000 DA | MOVABLE BRIDGE - OPERATOR botiAns Are 2EAo 160.00 [(4,4¢0,00
; +o00d . FI€ HWAN Rawsd ,
560- 0000 LS. | PAINTING STRUCTURAL STEEL A5 A%0 pea, ekars | S9Y,490.08] Fojcda so
. , ' . FraTt M1 VE Domns
975-1 4,402.280q0 L.F. | Carbon Fiber Reinforced Polimer Laminate 480 BEav cEMTS L4‘,. 60 815’7”.73—
foert Dorirss L
975-2 8,064.3000 S.F. | Carbon Fiber Reinforced Polimer Fabric AV Bere CENTS 40,00 (72252560
Tws palAans 4ud
Zo |té4t.3
| 9783 12,010.1504 SF. SURFAGE APPLIED CORROSION INIBITOR | gy cgwrs 2.2 422,33
. . . 27 626-29 |
S ep _TOTALS. A 4/ l‘ £Z6 T Y

The bidder understands.and agrees that the above total is inclusive of all work necessary to complete the job
‘as described in the plans and specifications. .
Quantities are established-and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
cormpensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

. ;
. Tax Identification Number: 47- 0530 3677

D.C. Certificate of competency No: » CGc oC /578
Bidders Name: £/ €W T SOV N Co

Bidder's telephone Number: _ (4SY) $35-222%
Bidder's address: /3630 Nid ¥ h 57, St 115 Jdn /blf?l FL 33325
K /

CSCCRP_PROJECT_BID_ITEMS
NE/14/2008 11:04 AM Bidder must fill-in completely the next page for the bid to be valid. Page20f3

. 23



| Bid Form

PRAOJECT TITLE: Venetian Bridge Rehabilitation

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HU NDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

WORK®.
- — BIDDER-ACKNOWLEDGES THAT INCLUDEDIN THE VARIOUS ITEMS OF THE PROPOSAL AND INTHE TOTALBID

PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA.
EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

PROJECT NO: 20070776

Trench Safety Units of Measure Unit Unit Extended
Measure (LF, SY) (Quantity) Cost Cost

(Description)

MoT RAbPLich#lE 0. 00
A
B.
C.
D. :

Le.e°

e e =2 & | S e S
FAILURE TO COMPLETE THE ABOVE MAY -RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

" ¢SCCRP_PROJECT_BID_ITEMS
n5/1 : . . . .
| 5/14/2008 11.04 AM Bidder must fill-in nompletely the next page for the bid to be valid, Page 30f 3

| 24



Bid Form
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Bid Form

PRROJECT TITLE: Venetian Bridge Rehabilitation

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HUJINDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

PROJECT NQ: 20070776

WORK®, o *4“, SDRED .
¢ Pere (00 ‘ o—é
1011, 10000 LS. | MOBILIZATION - - < Z/Q% 2, oR
102-74-1 8,900.0000 EA/DAY | BARRICADES ( TEMPORARY- TYPE I, 1, VP alﬂ"’@:f_‘t EUT | 5,28 2 492 e
DRUM ). CE N =
102742 1,515.0000 EA/DAY | BARRICADES ( Temporary, Type i1, 6') PP CEsS |, g0 '7>5“7 sp
NES S o
10299 1,034.0004 EAIDAY | VARIABLE MESSAGE SIGN (Temporary) M POLLAR. < 19,00 1‘3, 046 .o
TAerty Pl |
102-60A 10,580.000q EA/DAY | WORK ZONE SIGNS by AR 6. 24 2833 22
SVET W NIRED | g g
102-711-11 72.000q . L.F. Ternporary Concrete Barrier M #/QJ. Jdo ‘Q 7, 2cxp, 4O
104-11-B 480000 EA. |POST TEMPORARY SIGNS (3X4) (CAUTION = ei ML, REL '#/ oo, o0 44 B oy
——— _MANATEE S'GN) bPewir Y L
104118 52200004 LF. TFLOATING SILT ~BARRIER (includes tirbidity SE e DGW y |
‘fests- ‘as called for the Engineer, maintenance) “g 7.%8 8 36 7‘60
AND R /
relocation, removal} (Thls item is eenungen ]
- AL R el litighs--énd: may _be-. jay L CINE e E:_
decreased or el'rmnated by the Engineer) o W
oE" wum
400-134 2467500 GAL | EPOXY MATERIAL bl [o  o® 2’7 4% .84
400-135 15744800 LF. | CRACKS INJECT AND SEAL ;wmﬂ! ‘{“ ] 3=, oA 57 3 Y4 %
']
400-143 3,026.0100 S.F. | CLEANING AND COATING e 425 o oz ) 268- 10
P oD 7
401-70-1-A 26759100 CF. | STRUCTURAL REPAIRS . 4 16,50 { 4 SiL 2
Fitrne cendyr PrYPCTTN
401-70-1-B 4215500 CF | RESTORE SPALLED AREARS (Procedures NG 2 “ ) 45,501 4
No.3 - No rebar exposed only) %‘( Freg- DAarleg 4 . 75
e 1’ ‘f
415-1-4-A 20700004 LB | REINFORCING STEEL, (Superstructure) (Doweling) |, - e . 6.25 12, 93, 59
| FeuR—
415-1-4-B 238156400 LB | REINFORCING STEEL, (Superstructure) (Rebar) |- p g ‘f' _Sb |6’7 1’70‘ 38
460-1-13-A 40000004 EA | STRUCTURAL  STEEL ~ REPAR (Bolt s sz ‘Vio&,mﬁ(j@ JS%, Ot
- Replacement) - j DAL 7 r
460-1-13-B 800.0000 EA | STRUCTURAL STEEL REPAIR (Bolts Bearing Are Brerty/ potlans 4{529,0& 40 O 0D
Washer/Plale) / -
460-1-15 10,000.0000 LB | STRUCTURAL STEEL REPLACEMENT ) =Y Puses 13602 2 2= O@B F=te)
CSCCRP_PROJECT_BID_ITEMS

15/14/2008 11:04 AM

Bidder must fill-in completely the next page for the bid to be valid.

2
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Bid Form

PFROJECT TITLE: Venetian Bridge Rehabilitation

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT

_ WORK®.

PROJECT NO: 20070776

MOVABLE BRIDGE-PREVENTIVE MAINTENANCE

&>

46521 90.000d DA | MOVABLE BRIDGE - OPERATOR | B} 5’{29 LD
5601 1000 LS. | PAINTING STRUCTURAL STEEL r #909/ X%, D2
9751 4,402.2800 L.F. Carbon Fiber Reinforced Polimer Laminate 173! , 2&) Zﬁ 3 4
975-2 8,064.3900 S.F. Carbon Fiber Reinforced Polimer Fabric v 2"4.5_, 9 3 "9(:
975-3 12,010.1500 S.F. | SURFACE APPLIED CORROSION INHIBITOR f&% FZ.—Ba 27 ) 2B L2 &

_TOTALS.

5o 40088 -

The bidder understands and agrees that the above

Foa& ML o, FIAE #m»zag <) seretts
GHOLS NI D ) F-?»u?i ﬂmbfcep DAL peS AP
EVGUTY EILulr corns=<

as described in the-plans and specifications.
Quantities are established-and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax ldentification Number: 87 L/ O 9 [ 5 @ 05

D.C. Certificate of competency No:

CSCCRP_PROJECT_BID_ITEMS

~5/14/2008 11:04 AM

E 1677

total is inclusive of all work necessary to complete the job

Bidders Name: PCL Cwvil ConS7RucTofS, Juc

Bidder's telephone Number:_glg Q (PL/' 9500
Bidder's address: _ 5% |0 NokTHDALe BLvD, Su (TE 200
Teamen, FL 3324

Bidder must fiill-in completely the next page for the bid to be valid.

>l

Page 2 of 3



Bid Form

PROJECT TITLE: Venetian Bridge Rehabilitation PROJECT NO: 20070776

( IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
. : HU NDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
WORK*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA.
EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended
Measure (LF, 8Y) (Quantity) Cost Cost
(Description)
A Ma ufa n/a A
A.
B.
C.
D.
e s e« o e e in e e e .A__._._._..__..___._T.gq'ﬂ: e m e e e = o e e e e = U O PN

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CSCCRP_PROJECT_BID_ITEMS

3/14/2008 11:04 AM Bidder must fitlin rompletely the next page for the bid to ba valid. Page 30f3
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Bid Form

PROJECT TITLE: Venetian Bridge Rehabilitatiqn

\F

PROJECT NO: 20070776

THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE

HUINDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
WORK®,

101-1

1.0004

L.S.

MOBILIZATION

[T | 102-741 8,900.0000{ EA/DAY gAREI;l?ADES ( TEMPORARY- TYPE I, II, VP & ’rzléfrr }Y »20 |2Flo.00
* ? va RFE L
102-74-2 1,515.0000 EAIDAY | BARRICADES ( Temporary, Type Il 6) ) m «53 (802.95
Y ,
| 102-99 1,034.0000 EA/DAY | VARIABLE MESSAGE SIGN (Temporary) E\’;’f ”2{ g 720. 0l | 2074 OA4
D -
102-60A 10,580.0000] EA/DAY | WORK ZONE SIGNS ) 30 (B4, 00
&
L | 10271111 72000 LF. | Temporary Concrete Barrier 2‘? 50 2124. 00
B T = — - — e S E
104-11-B 480000 EA. | POST TEMPORARY SIGNS (3x4) (@AuTION L8
I : MANATg SIGN) o . o
L. frod-11
] S 200t L (4000 -
k & . (&t . 1 —]
400-134 246.750d GAL | EPOXY MATERIAL ém A .;fr 8o . 0o |1974v. 0O
e - <
| 400-135 15744800 LF. | CRACKS INJECT AND SEAL 8::1 A"i‘ }g |£5.o®\lo *’L%LI .20
L = .
400-143 3,026.0100 SF. | CLEANING AND COATING Si* > ».oo ||B| L. 00
. Un D
401-70-1-A 26759100 CF. | STRUCTURAL REPAIRS g ;,WJ)%LA,Q, s| 050 .o\ T3GD4|. 50
. , Five Bondt2D z
401-70-1-8 4215500 CF | RESTORE SPALLED AREARS (Procedures No.2 0 1. %0
[‘§ No.3 - No rebar exposed only) P\FQ’i W; 550 .© Z;( g ?h ¢
b ] 415214 20700000 LB | REINFORCING STEEL, (Superstructure) (Doweling) g;{{* s | ©. 00| 2000 40P
{- 415-14-8 238156400 (B | REINFORCING STEEL, (Superstructure) (Rebar) "EH/L‘%I Detiaret | 2, .50 18272 §4;7,14'
. & an' M
£ | 460-1-13-A 4,0000000 EA | STRUCTURAL  STEEL  REPAIR  (Bolt
— Replacement) %&h’)’ﬂ“gdnﬂ 'O‘ . gg 4’07 400. ¢o
T | 460-1-13-B 800.0000 EA | STRUCTURAL STEEL REPAIR (Bolts Bearing An Yf:{}!ﬁ 10l 0O
! ~ 00. | R (Bolts Bearing Are
L Washer/Plate) SLVFATY £ S r’ .o M' l 0 g
M 2
460-1-15 10,000.0000 LB | STRUCTURAL STEEL REPLACEMENT s,,‘iﬁ%, cas| V4 - 14 141 oo .o

Bidder must fill-in completely the next page for

au

the bid to be valid.

Page 10f3
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Bid Form

PFROJECT TITLE: Venetian Bridge Rehabilitation

PROJECT NO: 20070776

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HUPNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
WOORK®.

1.000q L.S.

MOVABLE BRIDGE-PREVENTIVE MAINTENANCE

46521 90.000(j DA MOVABLE BRIDGE - OPERATOR
560~ 1 1.000JL L.S. PAINTING STRUCTURAL STEEL
975-1 4,402.2800 L.F. | Carbon Fiber Reinforced Polimer Laminate
— -
1] 975-2 8,064.3900 S.F. Carbon Fiber Reinforced Polimer Fabric
12,010.150q0 S.F.

SURFACE APPLIED CORROSION INHIBITOR

———y .
rrrerngh

P~
|

The bidder understands and agrees that the above -

000.06 2000.00

, 0o

e OO

. 5o
B . bl

.45

TOTAL

‘as described in the plans.and specifications. _
Quantities are established-and are included only for the purpose of facilitating. the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
cormpensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Ident.iﬁcation Number: 5 @' jz

2241020

total is inclusive of all work necessary to complete the job

D.C. Certificate of competency No: W[_@Z&_—__

Bidder's telephone Number: /.25 lo4 7

CSCCRP_PROJECT_BID_ITEMS

%;5/1 4/2008 11:04 AM

Bidder's Name:

nelies o e,

Bidder's address:

Lrpon GPNNGS - 24489

Bidder must fill-in completely the next page for the bid to be valid.

S

Page 2 of 3



? n
| Bid Form
PFROJECT TITLE: Venetian Bridge Rehabilitation PROJECT NO: 20070776
N "§F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
; HU NDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT
* WORK!,
v~  BIDPDERACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTALBID
| PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA,
: EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:
Trench Safety - Units of Measure Unit Unit Extended
! _ Measure (LF, SY) (Quantity) Cost Cost
L (Description) '
? i 2
A.
L & - ]
B.
i D e ]
1 -
¥
L i
§
¥
!
ki

CSCCRP_PROJECT_BID_ITEMS

32

ESIMIZOOB 11:04 AM Bidder must fill-in completely the next page for the bid to be valid. Page 30of 3



ZT 3o T @be

000071
0000002
00°000°05¢
00°000°95
00°000'00¢
Ly v6€°2S
00°1€8'9
52°020°961
00'SS6°LEEL
€20LL'8
08'89%'¥6
G12GL'LE

00°0v.°88
00°000°¥2
00°09.°G
00192y
00'089'0¢C
0G°2S.
00'seez'e
00000982

00°00¥'vL
00°000°02
00000052
00°000'9S
00°000'00¢
LY ¥6€°2S
00°1€89
G/°020'961
00'SS6°LE€
€2°0LL'8
08'89Y' 6
TR AT

00°0v.'88
00°000'¥2
00°09.'G
00'19L'v
00°089'0¢
06°2S.
00's2ee
00000982

Gce

8002/Gz/90  :9leq@ uado pig

9//0200Z ON aloid

00091
00°000°02
00's¢
0004
00°0S
0¢'¢
og'e
00's9¥
Nt 00°00S
0L¢
00°09
00°eSlL

00°LL
00°00S
00°08

S0

00°0¢

0S°0

S¢'0
00000982

0'06

0l
0°000°0L
0°008
0'000'%
9'GL8°'ee
00£0°C
9'ley
6'6.9°C
0920t
S'viS'L
8'9¥¢

0022's
08P
0ZL
0°085'0L
0vE0'L
0°G1S°L
0°006'8
oL

Auenp

SCEEEMA/3SIINNS :diz/) s/AD

13341S H18 MN 0€9¢L

$S2.ppY

"ONI "O0 NY3IHLNOS LIM3IY -8WeN

WV G2:6 8002 ‘9} 19qwiadsQg
130d3d NOlLvINavl alg

va
'S
a7
v3
\E|
a1
a1
40
40
‘d4'S
3
O

471
v3
3
AVaN3
Avanv3a
IN{OLE|
AVANVI
‘81
Hun

WV G2:60 800¢/91/¢t
NOILVINGVL dId dudDSD

HO1VHIdO - 390149 I19vAON
JONVYNILNIVIA
IAILNIATHL-3O0AIH49 I19VAON

AINIWIDV 14T 133LS TWHNLONYLS
(o1B|1d/19ysSe AN BOIY

Buueaq sjjod) ¥IvdId 133LS TvINLONMHLS
(yuswooeidoy

syod) HivdaY TIILS TvHNLONYLS
(1egey)

(aanonysiadng) “1331S ONIDYHOANITH
(Builamoq)

(sanonysiadng) “1331S ONIDHOANITH
(Aluo pasodxa Jeqal ON - €'ON ® ZON
$8INPad0Id) SYYIHY A3 1TVdS IHOLSIH

SHIVAIH TvANLONYLS
ONILVYOD ANV ONINVITO
Iv3S ANV LOArNI SMOVHO

IVINILYN AXOdT

(123u16Ug

ay) Aq pajeulwi|a Jo pasealdsp ‘pasealdul

aq Aew pue suonipuod pay uodn jusbunuos

s1 wayl sy ) (jeaowsal pue ‘uoneoo|al
‘aoueus)UleWw ‘J9auIBbug ay) Jo) pa|eo Sk -$]$9)
Aupiquny sepnppul) HIrdEvd LIS ONILYOTL
(NOIS IILYNYIN

NOILNYD) ($XE) SNOIS AdVYHOdWIL 1SOd

Jaleq 9ja1ouo) Aesodwa |
SNOIS INOZ HHOM
(Aesodwa]) NDIS IOYSSIW A19VINVA

(.9 ‘I 8dA ] ‘Aresodwia] ) S3AVOIYVE
(WNYa %
dA ‘1L 3dAL ~AYVHOdWEL ) STAVOIYYvE

NOILVZITI9ON
uonduosaq

uoneliiqeyay abpug ueneusA

LC-G9Y
0¢-591
GL-1-09v
g-€1-1-09v
v-€L-1-09v
a-v-1-Gly
V-v-L-Gly
g-1-0L-10%
V-1-0/-10¥
€v1-00¥
SEL-001
PE€1-00%

i

o
gLi-vol
g-Li-v0L
Li-LLLZ0)
V09-20}
66-201
Z-v1-201
\-v2-20L
1101
ON way|

:aweN Josloid



WV G2:60 800¢/9L/2L

L NOILYINGYL dId duddsd
ZT 30 ¢ =be

7 00°00S°cl 00°00S°EL 00°0S1 006 va HO1VvH3IdO - 390149 3T9vAON L2-G9v

JONVNILNIVIA

7 00°008°¢ 00°008°c 00008t o'l S IAAILNIATIL-TOAId9 IT9VYAON 02-S9%

00°000°00€ 00°000'00¢ 00°0¢ 0700001 a1 ININIOVId3I 133LS TVENLONYLS Sl-1-09¥
(a1B1d/I8YSE AN BOIY

\ 00°000°0¥ 00°000°0% 00°0S 0008 v3a Buireeq s1j0g) Hivd3y 1331S TVINLONYLS g-cl-1-09v
(Juswooe|doy

00'000°00% 00°000'00¥% 00°00L 0'000'¥ v3a s)0g) ¥IVd3ay 13318 ._<m3._.03w_._.mv V-€1-1-09%
(1egey

7 8€°0/1°/01L 8€°0L1°201 oSy 9'G18°€e a1 (a1monysiadng) “1331S ONIDHOANITY a-v-1-Gly
(Buiemoq)

05°2£6°CL 0S°.€6°Cl G629 00402 a1 (sanmponysiedng) “133LS ONIDHOLNITY V-1-L-Glv
(Ajuo pasodxs Jegal ON - £ON ® Z'ON

SLYEV'SYL SLYEY'SYL 00°Sve 9Ly 40 $81Npa20id) SHVYIHY 43 T1IVIS IHOLSTY g-1-0,-10v

2S9LS'vLL'L 2S9LS'pLL L 0S99l 6°6/9C 40 SYHIVdIY IVHNLONALS V-1-0.-10%

01°092'0¢ 0L°09z'0¢ 000l 0920 4% ONILVYOD ANV ONINVITO €¥1-00%

¥8'1G6'LS $8°L56°LS 00°ce Sv.S'L 47 AV3S ANV 1O3ArNI SMOVED SE1-00%

0sevl'le 0sevl'le 000LL 8°9¥¢ wvo AVIYILYIWN AXOd3 YE1-00%
(1o8uiBUg

oy} Aq pejBUIWIS 10 PISBaIdap ‘pasealout ,

2q Aew pue suolipuod piay uodn jusbunuod )
S| Wway siyl) (jeaowal pue ‘uoneoso|al 20

‘aoueuSUIEW 'J98UIBUT BY) JO} PO||ED SE -5]59) )

00°29¢€°8¢€ 00°,9¢'8¢ 1902 0022's 41 Ajipigany sepnjoul) ¥AIEMHYE L111S ONILYOTS al1-¥0lL
(NDIS 33.LYNVYIN

00°008'v 00°008'y 00001 o8y 'v3a NOLLNVD) (¥XE) SNOIS AdVHO4WTL 1SOd a-11-v0l

00°002'. 000022 00001 0'¢L 41 Jaiueg 8jaiouo) Alelodwa | Li-1LZ-20L

02'6€5°C 02'6€S'C 124N 00850l AVQ/Nv3 SNOIS INOZ YHOM v09-201

009961 00'9¥9'6l 00’6l 0'¥€0'L AVQa/N3 (felodws ) NOIS FOVSSIN 31GVINVA 66-¢01

05°£5. 05°/S. 050 06151 AVQ/v3 (.9 ‘Il °dAL 'Aieiodwia | ) S3AvOIYYVE Tvi-20)
(WNYa s

00726v'C 00°Z6v'2 820 0'006'8 AVAYA  dA ‘I 1 AdAL -AEVEOdNEL ) SIAVOINNVYE L-¥.-201

00°000'¢H8 00000248 00°000'2¥8 o'l ST NOILVZITIdON ‘L'Lol

Anuenp nun uopduosaq ON way

GZlee 14 IWelN diz/1s/AD
00¢ ®ung ONUBAY /| MN B6EL SSalppy
"ONI ‘SHOLONHLSNOD TAID 10d -BWEN
8002/52/90  ‘®¥eq uado pig
924000z ‘ON 109l0id uofeljiqeyay abpug uensuap :aweN 109foid
WV S2:6 8002 ‘9} Jequadag
1340438 NOILV1INgvl aig




ZT 30 ¢ mmmA

00'999°Gt
00°000'¢
00°009°IvL
00°09L°vL
00°00%° L0V
v2'v5€'e8
0000202
05'2s8’LET
0S LYEBELL
90'951'8l
oz'Lvezol
00°0v.'6lL

00°0¥9°29
89°200°C1
oovel'e
00vLL'E
voevL'oe
§6'208
00'0£9°C
00'298'6EL

00'999°GY
00000
00°009°LYL
00°09L'tL
00°00%° 0¥
v v5€e'e8
00°00L°02
05'2S8°LET
0SLYEBEL'L
909518l
0Z'LvE'20l
00°0vL'6L

00°0v¥9°29
89°200°C)
oovzL'e
00viL'Ee
LKA ZRVA
§6°¢08
000,9'C
00'£98'6EL

ov'L0S
00°000°€
9l'vi
0L°LL
G8°10L
0s’e
000l
00°0sS
00059
009
00's9
0008

007¢Ch
91°05¢
05'6¢C

0’0

90°0¢

€50

0€0
00'298'6€L

006

0l
0°000°0L
0008
0'000'%
9'G18'eC
00L0C
9'Ley
6'S/9°C
0'920°¢
SviS'L
8'9¥¢C

0'022's
08y
0L
0'085'0L
0ve0’t
0616t
0°006'8
0l

Amuenp

SONINAS NOdYYL :diz/1s/Au0

AV JH044VYS 'S 608

Issalppy

ONI "ALNNOD SYTIANIA 40 ANVSWOO NOILONYLSNOD M8 W PWEN

800¢/Sz/90  9¥eq uedo pig

9..0200Z ON 129lold

WV G2:6 800Z ‘91 19quiadsQ
130d3d NOLLvINnavl dig

vda
‘8
a7
v3
v3
a1
a1
40
40
‘4's
_
wvo

37
v3
4

AVAN3

AVAN3E

AVANT

IN{SLE|
‘8
Hun

WY §2:60 8002/9L/Z1
NOILVINGVYL dId d¥DDSD

HO1vd3dO - 390149 319VAON
JONVNILNIVIA
JAILNIATHS-390149 IT18VAON

INIWIOVIdIY 1331S TvaNLONYLS
(a1e|d/Ioysep Baly

Bupesg sjiog) ¥IVdIY T3TLS TVHNLONYLS
(juswaoe|day

spod) HIVdIY 133LS TVHNLONYLS
(1egey)

(aunpnusiadng) “1331S ONIDHOANIFY
(Buiiemoq)

(aamponnsiedng) 13318 ONIOHOANITY
(Aluo pasodxa 1eqgal oN - £'ON 3 Z'ON
$8INP820I4) SHYIYY AITIVdS FHOLSIN

SHIVdIY IVINLONYLS
ONILVOO ANV ONINVATO
VIS ANV LO3rNI SMOVHO

VIMALYIN AXOd3
(190u1bug

oy} Aq pajeulwl|d JO paseaIoap ‘pasealoul

aq Aew pue suonipuo? pjei} uodn Jusbunuod

S1 wall Sty ) (jeaowal pue ‘uonesolsl
‘aoueud)UlEW ‘Jasulbug ay) Jo} pajed se -s)sa)
Aypiquny sepnpou)) HAMYYE 171S ONILYOT4
(NOIS IILYNYW

NOILNYD) (FXE) SNDIS AHMYHOdWIL 1SOd

lajleg ejaio0uoy Auesodwa |
SNOIS 3NOZ HHOM
(Aretodwa 1) NOIS IDVYSSIW F1GVINVA

(.9 ‘1l 8dAL 'Aelodwa] ) STAVIINYYE
(WnYa®
dA ‘It I AdAL ~AEVHOdIWEL ) SAAYDINMvYE

NOILYZIIgOn
uonduosaeq

uoneyigeysy obpug uensuap

1259
0¢-G9¢
Si-1-09¥%
g-€1-1-09%
V-€1-1-09¢
a-v-1-Sly
Y-Sy
g-1-0,-10v
V-1-0L710¥%
£v1-00%
Se1-00t
¥E1-00¥

!
'

o
gll-v0l
g-11-v0l
L-L12-20L
Y09-¢0l
66-¢0L
¢-vl-c0l
L-v4-C0L
‘Lol
ON Wa)|

:aweN josfoid



¢T Jo

1%

—

abeg

016666
00°000°0€
00°000°0¥C
00°000°€€
00°000°0EE
59'80€'68
00'SLE6
BE'LGLLET
¥9'€6€°€68°L
25'808°9
09vELEL
05C10°2€

00°096'¢6
00°009°6€
¥2°000°8Y
0004861
00°682'YS
0s'cLe'e
00°0SE'EL
6'G6€'920°L

0.°666'6Z
00°000°0€
00°000°0¥2
00°000°€E
00°000°0€€
59'80€°68
00'GLEG
8e'1S1L'LeT
¥9°€6€°€68°L
258089
09vEL'EL
0S°CL0'LE

00°096'€6
00°009'6€
¥Z'000°8%
00'048'S1
00°G8Z'pS
0s'cLe'e
00°0s€'cL
61°S6€'920°)

£EEEL
00°000°0€
00've
STy
0s'¢8
SL'E
0sy
JASKACE]
FASWAVIA
§Z¢
Sv'ov
00°0S1

00’8l
00'9¢8
1297999

0s’L

06°¢S

0s’L

0s’L
61'G6€'920'L

006

0l
0°000°01L
0008
0'000'y
9'618'ce
0'0£0C
9'ley
6'629'C
0'920°c
S'v.G'L
8'9%¢

00zZ's
08y
0zL
008501
0'7E0°L
0'G1G°L
0006'8
o)

Auenp

S8CYE / YAIMOT4 / FOINIA diz/1s/AuD
TIVHL INVINVL N 29 ‘ssalppy

ONI ‘NOILLONYLSNOD INIMYIN TVLSVYOD PWEN

8002/52/90  ®¥eq uedo pig

9//0/00Z “ON 193l0id

WV G2:6 8002 ‘9l JaquiadaQg
140d34 NOlLVINgvLl alg

va

s

a7

v3

v3

g1

a1

40
40
)
‘31
wvo

47
v3
41

AVA/N3

AVA/NY3

AVQA/NVE

AVA/NY3
‘s
Hn

WY 5Z:60 8002/94/Z1
NOILVINGVYL dIid Jd900S8D

HO1VvH3dO - 39ald9 319vAON LZ-G9¥
JONVYNILNIVIN

AAILNIATHG-IDAINE TTIVAON 02-G9%

INIWIDVId3IY 133LS IVHNLONY LS Sl-1-09¥%
(s1e1d/I9ysep ealy

Buueeg siog) ¥IVdIy 133LS TYANLONYLS a-€1-1-09v
(Juswaoelday

s)08) HIVdIY 13ILS VHNLONYLS Y-€1-1-09¢%
(1eqey)

(samonyisiedng) *1331S ONIOHOANITY gv-L-Sly
(Bumoq)

(sunponuisiedng) “1331S ONIDHOANITY Y-9-L-GlLy
(Ajuo pasodxs Jegal oN - €°ON 8 ZON

$81nNpaoold) SHYIYY A3 TTVdS IHOLSIN a-1-0,-10Y

SHIVd3Id TvHNLONYLS Y-1-0L-10%

ONILVYOD ANV ONINVITO £¥1-00%

VIS ANV LOACNI SMOVHO SEL-00Y

IVIHIALYN AXOd3 YE€1-00¥
(1eauibug

ay) Aq pajeuIwI|d JO pasealosp ‘pasealoul RS
aq Aew pue suonpuod piay uodn jusbunuod
s] wall siy|) (Jeaowsl pue ‘uonesolal m/,)w

‘goueus)UleW ‘199UIBUT BY) Joj pajles Se -S)sa)

Aupigin} sepnpoul) ¥31dMYE 17IS ONILVO14 dali-v0lL
(NDIS I3LYNYIN

NOILLNYD) (FXE) SNOIS ANYHOdWIL 1SOd -1 -0l

Jouueg 8)8Iouo) Aetodwa | Li-L12-20L

SNOIS INOZ HHOM Y09-20L

(fesodwa 1) NOIS IDOVSSIN FTEVIMVA 66-201

(.9 ‘Il edAL 'Arelodwa] ) S3AVOIMNYS T¥1-201
(WNYA®

dA I DAL -AEVHOINGL ) S3AVOINYvYE L-¥.-2C0l

NOILVZITdON ‘LLoL

uonduose( ON way|

uofelljigeyay abpug uensusa :dwep josfoid



ZT JO g obeqy

00°000°801
00°000°00S
00°000°000°L
00°000°08
00°000°00Z
9. 0¥E'vLT
00°00%'Lb
00°0SS‘Ley
00¢60°LLZ'E
909518l
00'8¥Y'2S1
GL'Ep8'0e

00°00¥'¥01
00°00%'tL
00°002'L
00°L.8'9
00°09€" LY
SL'186
00°0S¥'y
00°000'005'Z

00°000°801
00°000'00S
00°000°000°L
00°000°08
00°000°002
9L 0vE VLT
00°00%‘L¥
00°0S5'Ley
00'260°LLZ'E
9095181
00'8v¥°LG1L
GLEy8°0¢

00°00¥'v01
00°00v'¥L
000022
00°/28'9
00°09€‘LY
SL'v86
00°0S¥'y
00°000'005°C

olol

00°002°L
00°000°00S
00°00}
00'00L
000§
00’6
00'0¢
00°000°L
00°002°L
00’9
00001
00'scl

00'0¢
00°'00¢
00'00}

G390

0o'ov

G690

0S'0
00'000°005°'C

006

0l
0°000°0L
0°008
0°000'y
9G18eT
00.0C
9'ley
6'6/9°C
0'920°c
SyLSL
8'9v¢

0022's
0'8¥
0zL
0085'0L
0've0’t
051G}
0'006'8
0l

Auenp

GZOEE 14 ewele :diz/) g/AND

Med a0JaWwo”) GG8E

:$salppy

NOILYHOdH0D NOILONYLSNOD O10S PWEN

8002/52/90  :9leQ uado pig

9//0200zZ ‘©ON 1sfoid

NV S2:6 800Z ‘91 4eqwiadeq
1¥0d3¥ NOlLvIngvl aig

va

ST

a7

v3

v3

a7

a7

40
40
4'S
EN
wo

.
v3
EN

AVA/NV3

AVA/NV3

AVQA/NVE

AVA/NVE
‘S
Hun

WV G2-60 800c/9l/cl
NOILVINGVL dId diddsd

¥O1Vvd3IdO - 39049 I19vAON
JONVYNILNIVIN
JAILNIAIHL-3O0149 IT8VAON

IN3W3OVId3Y 1331LS TVINLONALS
(s1e|d/IBYSEAN BAIY

Buuesgq sjog) HIVdIY 1331S TVANLONYLS
(juswaoe|doy

s)og) ¥Ivday 133LS VHNLONYLS
(segay)

(samonyissadng) “1331S ONIDHOANITY
(ButjemoQ)

(aunpnysiadng) 1331S ONIDHOLNITY
(Ajuo pasodxa Jeqal oN - £'ON B Z'ON
$8INps00id) SHYIHY I TIVAS IHOLSTH

SHIVdIY IVINLONYLS
ONILVYOD ANV ONINVATO
VIS ANV LOIPNI SMOVHD

IVIYILYIN AXOd3
[SEET 0]

5y} AgQ pajeulwi|e J0 pasealoap ‘pasealdul

ag Aew pue suopnipuod pjay uodn jusbunuos

S| wayl siyl) (jerowal pue ‘Uoyeoo|al
‘aoueus)UleW ‘193UIBuT By} JO} Pa|jeD SB -S)S9)
Aupiquny sepnpoul) YIrdYvd LIS ONILYOT4
(NOIS I3LYNYIN

NOILNYD) (¥XE) SNOIS AMVHOdWIL 1SOd

Jauueg 8y810uo0)) Aesodws |
SNOIS ANOZ MHOM
(Aresodwa 1) NOIS FOVSSIN T1GVIMVA

(.9 ‘Il 8dA L ‘Aresodwa] ) SIAVOIYHVE
(wnya -z
dA 11T AdAL -AYVHOdWEL ) STAVIIHMYSE

NOILVZITIgOW
uonduoseq

uolelliqeysy oBpug UelUIA

Le-59v
02-997%
Si-1-09¥%
g-c1-1-09%
v-€1-1-09%
a-v-1-Sly
V¥ L-Gly
dg-1-0,-10%
V-1-04-10%
€v1-00¥v
SEL-00

ye1-00¥

7

™M

al1-v0lL
g-11-v0l
L-L1Z2-20L
V09-¢01
66-C01
¢¥.-¢0L
L-¥.-201
‘Lot

ON Way

:BweN josloid



WY 52:60 800Z/9}/Z1
; NOLLVINGYL dId d¥D0Sso
ZT 30 9 =bed

00°006'042 00006042 00010 006 va HOLvY3dO - 39a1¥d I19YAON L2-59%
IONVYNILNIVIA
00°000°¥0€ 00°000'¥0€ 00°000'%0€ 0l 'S IAILNIATHC-IOAINE I19YAON 0Z-59%
, 00°000°009 00°000°009 00°09 0°000°01 a1 ANIWIOV AT T3ILS IVHNLONYLS Gl-1-09¥
7 (o18]|d/I9YSEAN BOIY
00°000°9€€ 00°000'95€ 00°0Z¥ 0'008 v3  Buueegq siog) HIVdIN 1331S WHNLONALS g-€1-1-09%
(Juswaoe|doy
00'000°08€ 00°000'08¢ 00°G6 0°000't v3 siog) divd3y 1331S .Zme:va v-€L-1-09%
ledqay
W 69y LL 6°9vbLL 00'€ 9'618'cT a1 (a1mpnuisiedng) “1331S ONIOHOANISY g-1-GL¥
7 (Butjemoq)
00°6+2'L 00°'S¥Z'L 05'¢ 00202 a1 (enpnusiedng) “1331S ONIOHOANITH Y7 L-GLY
{AJuo pasodxa Jeqal ON - €'ON 8 Z'ON
7 00'622'0L2 00'622'012 00°00§ 91Ty 40 $8.Npadold) SHYIHY AITIVCS IHOLSTH g-1-0-10%
0.'892'626'L 0£'892'625°L 00048 6'6/9°C 40 SHIVEIY TYHNLONHLS v-1-0L-LO¥
7 £0'8.0'6 £0'8.0'6 00 0'920'c 48 ONILYOD ANV ONINVI1D £¥1-00%
7 09'€LZ0LL 09°€1Z°0LL 000 S'v16°'L 41 Tv3AS ANV LOACNI SHOVHO SEL-00Y
0G°L¥6'LY 056 L¥6'LY 00°0LL 892 WO IVINILYIN AXOd3 YEL-00¥
[SEEN V=]
7 9y} AQ pajeullljd 10 pasealdsp ‘pasealoul o
aq Aew pue suopipuod pjay uodn juabuuod A
S| Wayl siy|) {Jeaowal pue ‘uopesoial &8
7 ‘gourRUL)UiEW ‘192UIBuT BY) 1O} PI||BD SE -5)59)
00°00%'+01 00°00%'401 0002 0022's 47 Aupigdn} sepnpou)) H3dNVE 1S ONILYOT4 ga11-+01
(NOIS I3LYNVIN
00'8¥¥'C 00'8¥¥'C 00°LS o8y 'v3 NOLLNYD) (FXE) SNOIS AYVYHOdWIL 1SOd g-11-%01
00°0¥Z'S 00°0¥Z'S 00'S¥ 0L 41 Jaiueq sjeiou0) Aesodws | Li-L12-201
7 00°08%¥'€9 00°08t'c9 00'9 0°085'01 AVaNv3 SNOIS INOZ MHOM Vv09-201
00°002°LS 00°00.'LS 00°0S 0'v€0'L Ava/v3 (Melodwa]) NOIS IOVSSIN FT1AVIEVA 66-201
00'06£'6€ 00'06£'6€ 00°92 0'G1G'L Avan3 (.9 ‘It @dAL “Mesodws] ) wma%o_mm/\m 1201
{WNYa s
7 00'00%'€S 00°00%'€S 009 0°006'8 AVAN3A  dA I 3dAL -AEVHOdWAL ) $3Avolddvg L-¥2-201
00000086 00°000°086 00°000°086 o'l 'S NOILVZITIS0W 1101
7 Amuenp nn uopduoseqg ON wa}|
Z/€5S / VIOSIANNIW / 3MVT HOMNd diz/1s/A10
7 AVM THIATH 99021 :SS24ppY
ONI 'YAOHOAS 8 JHAY SWeN
8002/52/90  @leq uado pig

ﬁ 970200z :ON 108foid uoneyigeyay abpug uenauap aweN jo8loid

WV S2:6 800¢ ‘91 49qwadeqg
1¥0d3¥d NOILLvINgVvl aig



ZT FO (L =bed

WV G260 8002/9L/CL
NOILVINGVYI dIF ddddsd

1J0J0BIUOD WOIH [B}O] pajwgng

0,'88L'8V.L'¥$

SLINYTd-3ONYMOTTY

H3IDI440 INIWIOHOAINT MV ALNA-440
(LINNOWY

TVLOLENS 40 %01) ANNd AONIONILNOD
HOLIGIHNI

NOISOHY0D QAITddY IOV4HNS

auge4 Jawiod pealojuiay Jegi4 uogred
ajeulWwe JaWI0d paolojuisy Jagl4 uogied

1331S TVHNLONYLS ONIINIVd

02'88L'8¥.'V$ {|BI0 | SWBY| pIg S,J0J0BIJUOD
0.°88L'8¥.L'V$ {[B10L pale|noje) Welshs
00°000'02 00°000°02 00°000'02 ol 'S
00°000°0¢ 00°000°0€ 00°000'0¢ 0l 'S
1929l L2y L9'zolL‘Ley 19291 L2¥ ol 'S
XN AA TS £6°72¥'9T 0Ce z0oL0'et e
09°6.6'zze 09'6/5'22¢ 00°0% ¥'¥90'8 E
zLrLL'sie zLLL's1e 00'6% £Zor'y 47
00°000'00S 007000008 00°000'00S ol 'S
Auenp yun

G2ELEA/ASIANNS diz/) S/AND
144 L13341S H18 MN 0£9€EL  :SSaippy
"ONI “00 NYIHLNOS LIMIINM SWeN
800Z/52/90  ‘@¥eq usdo pig

970200z ON 199[0id

WV G2:6 8002 ‘9l 1aquiadeQ
140d3¥ NOILVINgGVvl alg

uopduosaq

uoleljiqeysy obpug uenausp

g

066
Yol-¢c0l
666
€-G/6
2-G.6
1-G/6

1-09G
ON Way|

:owe jasfold



ZT 30 8 mmmg

WY GZ:60 800Z/91/Z}
NOTILVINGWL dId dudD8O

1J0J0BJUOD WOJS [B}0] pojiwgng

16'0¥0'810'S$

SL1IWY3d-3ONVMOTIV

¥IDI440 INTJWIDHOANT MY ALNA-440
(INNOWY

IYLOLENS 0 %0L) NN AONIONILNOD
HOLIGIHNI
NOISOHHOO A3ITddV I0OVIHNS

ouged Jawljod padiojuiay Jagl4 uogie)
ajeuIWET JOWI|0d PaoIojuIay Jagl4 uogie)

13318 TVHNLONALS ONILNIVd

16°0%0'810'6$ {[BJOL SWSY| pIg $J0JOBHUOD
96°0%0'810'6$ [e30 ] pajenoje) welshs
00°000'0C 007000'0Z 00°000'02 0l 'S
00°000°0¢ 00°000°0€¢ 00'000°0€ o'l 'S
60°0v9' LGP 60°0%9'LGY 60°0¥9'LGY ol 'SM
6£'€29'42 6E'€29'/2 0g'C z0L0zL 1S
06'€96'GhZ 06'£96'GtC 05°0€ ¥'v90'g EER)
¥£'Z62'8LL ¥£7262'8.1 05'0% £'Z0'y 47
00°000'006 00°000'006 00°000'006 o) 'S
Amuenp nwn

SzZiee 14 lWeIn diz/1 s/AND
00Z aung BNUBAY /| MN 66EL  :SSaIppY
"ONI 'SHOLONYLSNOD TIAID 10d  BWeN
8002Z/5z/90  :®1eq uedo pig

9./0.00Z ‘ON o8loid

WV G2:6 8002 ‘9l 1eqwadeqg
140d3¥ NOILVINgvl aig

uonduosag

uonejigeyey aBpug Uenauap

066
v01-20l
666
€-GL6
¢-S16
1-GL6

1-09S
ON Wa)|

:owep josloid



ZT 3o 6 mmmg

0£'0L6°€90°'S$
0£°0L6°€90'S$

Z€016'€90'GS

WY SZ:60 800Z/94/Z1
NOILVINGYL dId dddISD

1J0J0BIIUOD WO [B}O] pORLGNS

‘[ejo] swidy| pig S,J0joRIU0D

‘|e101 pajenoje) WalsAs

00°000'0¢ 00°000°02 00°000'0Z 0L 'SM
00°000°'0¢ 00°000'0¢ 00°000'0€ oL 'SM
Lo IERGE £0°018'S5Y oL 'S
SY°0£0°'9€ 00°€ z0L0TL 4’
v0'LE ¥'790'8 4's

24 68'LY A A4 El
00°000'9L¥ 00°000'9LY 00°000'9L¥ 0L 'S
Apuenp nun

SONIHdS NOdHVL :diz/1S/AND
AV QHO44VYS 'S 608 :SS8ippy

ONI ‘ALNNOD SYTT3NId 40 ANVAINOD NOILONYLISNOD '8 N :SWEeN
800Z/5Z/90  :9¥eQ U9dO pig

920,00z ‘ON 109loid

WV §2:6 800C ‘9l 19quiadsq
130d3d NOlLvINngvl dig

S1INYAd-IONVYMOTTY

¥301440 INIWIOHOANT MV ALNC-440
(INNOWY

TVLOLENS 40 %0L) GNNH AONIONILNOD
HOLIGIHNI

NOISONY0D d3INddvY 3ov4dns

ouged Jawijod peolojulay Jagi4 uogied
8JEUIWET JBWIO4 PRoIOUiRY J8gl UOQIED

133LS TVHNLONYLS ONLLNIVd
uopduosa

uoljellligeysy abpUg UBNBUSA

066
voL-2ol
666
€-G/6
266
1-G/6

1-09G
ON waj|

:oweN josfoid



ct

3o 0T obeq

00°000'02
00°000°'0€
01°G20'86.
z8'18v'ey
0Z°065°LS¥'L
SL1ZE'LSY
00°000'G2.°}

8002/52/90  ‘®¥eq uedo pig

9//0.00Z ‘ON 309loid

60'9/2'828'8$

60'9/2'828'8$

80'9/2'828'8$
00°000'0¢
00°000°0¢
01'620'86.
z8'18¥'6y
0Z°065°LSH'L
SLLZe'LSY
00°000'sT.L°L

00°000°02
00°000°0€
01°620'86.
cly

00’081
2520l
00°000°GZL°L

WY §Z:60 800Z/9L/Z)
NOILVTINGYL dIg dydDSd

:10JoBJUOD WOIH [B}O] paplwgng

'[B)O1 Sw8Y| pig S,J0}0BIUOD

‘[Bjo ] pajeinole)) WelsAg

0l

0l

0l

zoLo'el
¥'¥90'8
€20¥'y

0L

Apueng

§8CYE / VAIJOTd / ADINIA diz/15/A1D
TIVEL INVINYL N 629

:sS8IppyY

ONI ‘NOILONYLSNOD INIYVIA TVLSVOD -SWeN

WV G2:6 800Z ‘9} 19qwiadsQg

13¥0d3¥ NOILLvINavl aig

‘s1
‘ST
‘s1
‘4's
4's
17
ST
nn

SL1INY3d-3ONVYMOTIV

HIADI440 INFWIDHOINT MY ALNA-440
(LNNOWY

TVLOLENS 40O %01) ANNS AONIONILNOD
HOLIGIHNI

NOISOHHO0D Q3 1ddY I0V4NS

2lge 4 JaWIod paalojuley Jadi4 uogie)
ajeuIWET JaWI0d padiojuley Jagl4 uogien

7331S IvHNLONGLS ONILNIVd
uonduosag

uolje}ljigeyay 9Bpug ueleusA

A
oy

066
v0l-20l
666
€-G.6
6.6
1-G16

1-098
ON Wa}y

:aweN josloid



T Fo 1T °bHEg

Ov'¥SS LEV'0LS

0¥ ¥SS LYP'0LS ‘[ej0L swweyj pig sJojoenuod
OV ¥SS LEV'OLS ‘[e}O1 pojenoe) weyshs

00°000'02 00°000°0Z 00°000°02 0l 'S
00'000°'0E 00°000°0€ 00°000'0¢ 0l 'SM
€1'€ZE' VY6 0l 'S
G/°0S0°09 S/°050°09 00'S zolLo'zl 4'S
09'S.5'cee . 09'G.5°cee 000y ¥ ¥90°8 4S
09'201'861 09'201'86l 00°s¥y £'Z0p'y EN
00°000°002 00°000'002 00°000°00¢ 0l S
Anuenp wun

GZOEE 14 “BWRIBN :diz/| g/AND
010l YIBd 92JOWWOD) GG8E  1SSAIPPY

NOILVHOJHO NOILONALSNOD 0108 :PWEN
8002/5Z/90  ‘®¥eq usdo pig

9//0.00Z ON ¥99loid

WV S2:6 8002 ‘9l 19quiadeqg
130d3d NOILLY1NgVvl aig

WV S2-:60 8002/9L/21
NOILYINGVIL dId dddDSD

:J0JoRJIUOY WO BJ0] PeRIWgng

SLINYAd-IONVMOTTY

¥IDI440 INIWITDHOANT MV ALNA-440
(LNNOWV

VL0L14NS 40 %0L) ANN4 ADNIONILNOD
JO1J8IHNI

NOISOYHOD Q3INddV 30v4dNS
o1Qed Jawijod pediojuley Jaqi4 uogien
8]BUIWET JSUWH|OH PR2IOJUISY Jaqi4 UOQIED

T1331S IVHNLONYLS ONILNIVd
uopnduosag

uoljelliqeyey 9Bpug UenauaA

A

066
VO0l-¢0L
666
€-G.6
¢-S.6
1-6.6

1-095
ON way

:owep josfoid



7
7
ZT JO z1 obed

05'9¥9°L48°01L%
0S°9Y9°248°0L$

05°9¥9°228'01$

00°000°02 00°000°02 00°000'02
00°000°0€ 00°000°0€ 00'000°0€
0G'LEE'V86 0S LEE'Y86 05'LEE'V86
09'0¥0'8¥ 09°0v0°8Y 00'¥
09'6.5°22€ 09'5.5°zze 00°0v
o0oviioce 00¥LL'0ZZ 000G
G0'259°L80'Y S0'CS9°/80'Y 60'CG9'/80'Y

WV GZ-60 800¢/9L/CL
NOILVINGYL dId ddD0SD

:JOJoBJUOD WOU- [EJO) peiiwgng

J|EJOL SWa)| pig S,J010BNUOD

‘|ejo) pojenojed welsAs

ol
ol
0l
zoL0'zk
¥'¥90'8
€20¥'y
0L

Anuenp

ZLESS / VLOSINNIA / 3V HOIMd diz/15/A10

AVM FHIATY 99041

ss8IppyY

"ONI 'VAOHdOAS ® 3HdY -BWEN

8002/5Z/90  ®1eq uado pig

9//0,00Z ON 193l0id

NV G2:6 800Z ‘9l Jaquadaq
140d3d NOlLvVINgvl dig

‘5
‘5
‘ST
‘4's
‘4'S
7
‘§1
Hun

SLINYAd-IONVYMOTTV

¥301440 INIWIDHOANT MY1 ALNA-440
(INNOWY

IVL0LANS 40 %0L) ANNA ADNIDNILNOD
HOLIGIHNI

NOISOMYOD A3INddY I0V4NNS

olqed JoWI0d paoJojulsy Jaqi4 uogied
8jeuUIWET JaWI0d PadIojulay Jaqld uocqie)

1331S TVHNLONYLS ONILNIVd
uonduosag

uoijeyljiqeysy ebpug uensusp

o
I

066
v0L-20l
666
€616
C-SL6
1-616

1-09S
ON way|

:oweN joeloid



| Find Contracts With Search String ==> 1 | Projects | | Goto Bottom

[ Ext_]
: OFFICE OF CAPITAL IMPROVEMENTS
W CAPITAL IMPROVEMENTS INFORMATION SYSTEM
| — — —  Wednesday; December 03,2006 — — — — — — —

All Contracts for FEIN 470530367
Kiewit Southern Co.

Estimated Last
Location / Completion Total Status % Complete /
DST DPT Type Contract Name Contractor Date Award Date Status
30 PW CON 20070776 Venetian Bridges Rehabilitation Contract Kiewit Southern Co. N/A $4,271,626 0% / N/A
0 PW 7360 20080041 TAMIAMI SWING BRIDGE EMERGENCY Kiewit Southern Co. 3/1/2009 $803,950 10/31/2008 10% / On
Schedule
Totals: 2 $5,075,576

T Yefow Statussinacive Contract

Contracts Status View MCC Status View [ Exit ] | Projects | [ Goto Top |
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Home Contact Us E-Filing Services Document Searches Forms H

Previous on List Next on List Return To List

Events Name History |  Entity Name

Detail by Entity Name
Foreign Profit Corporation
KIEWIT SOUTHERN CO.

Filing Information

Document Number 837350

FEI Number 470530367

Date Filed 11/10/1976

State DE

Status ACTIVE

Last Event NAME CHANGE AMENDMENT

Event Date Filed 03/30/2006
Event Effective Date NONE
Principal Address

KIEWIT PLAZA
OMAHA NE 68131

Changed 04/26/2006

Mailing Address

EXTERNAL REPORTING
KIEWIT PLAZA
OMAHA NE 68131

Changed 04/11/2008

Registered Agent Name & Address

CT CORPORATION SYSTEM
1200 S. PINE ISLAND ROAD
PLANTATION FL 33324

Name Changed: 06/18/1992
Address Changed: 06/18/1992

Officer/Director Detail

Name & Address
Title D

http://www.sunbiz.org/scripts/cordet.exe?action=DETFIL&inq doc number=837350&ing... 9/10/2008
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CASSELS, SCOTT L
KIEWIT PLAZA
OMAHA NE 68131

Title S

NORTON, MICHAEL F
KIEWIT PLAZA
OMAHA NE 68131

Title P

MILES, DAVID J
450 DIVIDEND DRIVE
PEACHTREE GA 30269

Title AC

RILEY, TIMOTHY S
KIEWIT PLAZA
OMAHA NE 68131

Title C

WHETSTINE, MICHAEL J
KIEWIT PLAZA
OMAHA NE 68131

Title T

THOMAS, STEPHEN S
KIEWIT PLAZA
OMAHA NE 68131

Annual Reports

Report Year Filed Date

2006 04/26/2006
2007 04/19/2007
2008 04/11/2008

Document Images

View image in PDF format

04/19/2007 - ANNUAL REPORT [

View image in PDF format

04/26/2006 — ANNUAL REPORT [

~View image in PDF format

03/30/2006 - Name Change |

View image in PDF format

04/12/2005 -- ANNUAL REPORT [

View image in PDF format

04/19/2004 -- ANNUAL REPORT [

View image in PDF format

05/01/2003 - ANNUAL REPORT l

View image in PDF format

05/05/2002 - ANNUAL REPORT [

View image in PDF format

05/04/2001 -- ANNUAL REPORT ||

View image in PDF format

05/16/2000 -- ANNUAL REPORT | |

View image in PDF format

04/26/1999 - ANNUAL REPORT [

View image in PDF format

S

Page 2 of 3
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04/27/1998 —- ANNUAL REPORT [ View image in PDF format

05/06/1997 - ANNUAL REPORT [ View image in PDF format

05/01/1996 - ANNUAL REPORT [ View image in PDF format

05/01/1995 - ANNUAL REPORT [ View image in PDF format

Note: This is not official record. See documents if question or conflict. ‘

Previous on List Next on List Return To List

Events Name History |  Entity Name !

Home Contact us Document Searches E-Filing Services Forms Help
Copyright and Privacy Policies
Copyright € 2007 State of Florida, Department of State.
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MEMORANDUM |

Date: 2/25/2008
To: George M. Burgess
W
From: S alas, P.E.
Director

Public Works Department

Attn: Johnny Martinez, P.E.
Director
Office of Capital Improvements

Subject: Request to Advertise for Venetian Bridges Rehabilitation Contract - Project No:
20070776; Contract No: 20070776

Recommendation

This Request to Advertise for Construction Contract No. 20070776 has been prepared by the Public
Works Department (PWD) and is recommended for approval pursuant to Sections 2-8.1 of the Code
of Miami-Dade County (MDC).

Scope

PROJECT NAME: Venetian Bridges Rehabilitation Contract

PROJECT NO: 20070776

CONTRACT NO: 20070776

PROJECT The work under this contract consists of, but is not limited to, furnishing
DESCRIPTIQN: all supervision, labor, required materials, equipment and tools to

perform all operations necessary for the rehabilitation of all 12 Venetian
Bridges. The project shall include major repairs to the support beams
which include removing existing concrete and adding new reinforcing
and concrete. There are over 400 support beams in the 12 Venetian
bridges. Application of Carbon Fiber Reinforced Polymer will be
included for the more extensive repairs. In addition, major repairs to:
the diaphragms, the deck underside and the support piers will be
performed. The East Bascule Bridgedb83tdaAiBatiditi 88dch

‘exhibits severe corrosion mainly in the R%t‘rsné\er A
“painting and bolt replacement will be ” trived tothis blio

WEAPRIS A G
CAPITAL IMPROVEMENTS

PROJECT LOCATION: Venetian Bridges

g

Page 1 of 5 .~
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PRIMARY
C OMMISSION
DISTRICT:

APPROVAL PATH:

USING DEPARTMENT:

MANAGING
DEPARTMENT:

Various Districts

Manager's Authority

Public Works Department
Public Works Department

Fiscal Impact/ Funding Source

FUNDING SOURCE:

PTP FUNDING:
GOB FUNDING:

CAPITAL BUDGET
PROJECTS:

ESTIMATED CONTRACT
PERIOD:

ESTIMATED
CONTINGENCY PERIOD:

IG FEE INCLUDED IN
BASE CONTRACT:

SOURCE

Causeway Toll Revenue, Sunshine State Financing AMOUNT
and FDOT County Incentive Grant Program. Any  $10,175,000.00
other applicable funding sources may subsidize this

contract.

No

No

RTA
BUDGET PROJECT / DESCRIPTION ESTIMATE
605860-VENETIAN BRIDGE REHABILITATION $8,200,000.00
Book Page: 51  Funding Year: Adopted Capital
Budget Book for FY 2007-08, FY 2007-08 funds.
(The total available funding for this FY is
$8,200,000).

605860-VENETIAN BRIDGE REHABILITATION $1,975,000.00
Book Page: 51  Funding Year: Adopted Capital

Budget Book for FY 2007-08, FY 2008-09 funds.

(The total available funding for this FY is

$2,700,000).
Project Totals: $10,175,000.00
550 Days
55 Days
Yes

Page 2 of 5 5’@



ART IN PUBLIC PLACES:

BASE ESTIMATE:

CONTINGENCY
ALLOWANCE (SECTION
2-8.1 MIAMI DADE
COUNTY CODE):

PERMIT FEES :

OFF-DUTY LAW
ENFORCEMENT
OFFICER :

MAINTENANCE OF
TRAFFIC :

TOTAL DEDICATED
ALLOWANCE:

COST ESTIMATE:

Track Record / Monitor

EXPLANATION:

- MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

REVIEW COMMITTEE:
RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL:

No

$9,040,180.00

TYPE PERCENT AMOUNT COMMENT

Renovation 10% $904,018.00
$20,000.00 0.22%
$30,000.00 0.33%

$180,802.00 2.00%

$230,802.00

$10,175,000.00

Not applicable - will be provided at the time of award.
No

MEETING DATE: 3/19/2008 SIGNOFF DATE: 3/19/2008

Yes

TYPE GOAL COMMENT
CSBE 0.00% No Measure

CWP 0.00% Not Applicable

Yes

Michael Moore (305) 375-2930 jmci@miamidade.gov
Marcos Redondo, (305) 375-3848 marcosr@miamidade.gov
P.E.

Page3of5 & i



Background

BACKGROUND:

The Venetian Causeway is approximately 2.5 miles long and is
essentially a two (2) lane facility with access roads to the residents
in the various connected islands. It includes 12 bridges that were
built approximately in 1913 and are mainly short span reinforced
concrete arch beam bridges. Two (2) of these 12 bridges include a
bascule leaf span. The Causeway provides a major link between the
City of Miami and the City of Miami Beach, as well as providing
access to all the residents of the islands from both cities.

The Causeway is designated as a historic facility. It is listed in the
National Register of Historic Places and any alteration to them must
be jointly reviewed by the Cities of Miami and Miami Beach. The
Causeway was nominated to the Register by the FDOT Historic
Preservation officer on June 5, 1989, and it was actually placed on
the Register on July 13, 1989. Both the City of Miami and Miami
Beach have also designated the Causeway as a local historic
landmark.

In 1995 the Causeway bridges underwent a major rehabilitation
consisting of Gunite repairs to the superstructure arch beams and
full replacement of the sidewalks and railings in all of the bridges.
One of the bridges, (No. 874459) was also partially replaced, (spans
16 through 41). This partial replacement consisted of new precast
arch beams and a cast in place deck slab superstructure. It also
included the bascule leaf span.

Presently, the bridges exhibit severe deterioration due to their
proximity to the very aggressive marine environment. Additionally,
due to the new design codes, these bridges do not meet current
loading requirements. As a result of the bridges present condition,
the bridges currently have load restrictions signs posted by MDC.
Those vehicles that travel the Causeway and exceed these posted
load limits are required to request permits from MDC in order to
access the Causeway.

MDC has secured a State of Florida funding through the County
Incentive Grant Program (CIGP) in order to rehabilitate these
bridges to restore them to their original load carrying capacity. The
total CIGP funds are $5.5 million and MDC will match these funds
for a total of $11 million.

Page4of 5 &%



DEPARTMENT FINANCE: O ocicns, ’Z}’?/"O‘?S
DEPT FINANCE OFFICER:  DATE:

INDEX CODES: PW300002CSWY -$1,587,500
CIGP - $5,087,500 (L
\o

Sunshine State Financing - 4$3,50ﬁﬁt‘>\9

BUDGET APPROVAL” 78 22X /), aaé?{/_éf
FUNDS AVAILABLE: OSBM DIRECTOR 7 DATE
CAPITAL 4.23-06
IMPROVEMENTS OCIDIRECT DATE
CONCURRENCE:
Y28 X
ASSISTANT COUN DATE
MANAGER
CLERK DATE

DATE

Page50f5 £



STRATEGIC AREA: Transportation W EUNDED PROJECTS
DEPARTMENT: Public Works (doftars in thousands)
VENETIAN BRIDGE DESIGN PROJECT # 607640
DESCRIPTION:  Design a new bridge system for the Venetian Causeway
LOCATION: Venetian Causeway
Miami Beach DISTRICT LOCATED: 3, 4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR 200708  2008-09 200940  2010-11 201112 201213 FUTURE TOTAL
Sunshine State Financing 0 1,500 0 0 0 0 0 0 1,500
FDOT-County Incentive Grant Program 0 1,500 0 0 0 0 0 0 1,500
TOTAL REVENUE: 0 3,000 0 0. 0 0 0 0 3,000
EXPENDITURE SCHEDULE: PRIOR 2007-08 2008-09 2009-10 2010-11 201112 201213 FUTURE TOTAL
Planning and Design 0 1,000 2,000 0 0 0 0 0 3,000
TOTAL EXPENDITURES: 0 1,000 2,000 0 0 0 0 0 3,000
VENETIAN BRIDGE REHABILITATION PROJECT # 605860
DESCRIPTION: Remove existing concrete, add new reinforcing concrete over 400 support beams, repair decks, clean and paint alt 12 bridges
LOCATION: Venelian Causeway
Miami Beach DISTRICT LOCATED: 3, 4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR 200708  2008-09 200910 201011 20112 201243 FUTURE TOTAL
Causeway Toll Revenue l{/ 100 2,700 1,000 0 0 0 0 0 3,800 -
Sunshine State Financing 0 0 1,700 - - 0 0 0 0 0 1,700
FDOT-County Incentive Grant Program/ 0 5,500 0 0 0 0 0 0 5,500
TOTAL REVENUE: 100 8,200 2,700 0 0 0 0 0 11,000
EXPENDITURE SCHEDULE: PRIOR 2007-08 2008-09 2009-10 201011 2011-12 2012113 FUTURE TOTAL
Construction 100 5,000 4,000 1,900 0 0 0 0 11,000
TOTAL EXPENDITURES: 100 5,000 4,000 1,900 0 0 0 0 11,000
VENETIAN CAUSEWAY BIKEPATH PROJECT # 602230
DESCRIPTION:  Construct improvements to the area around the toll plaza including guardrails, bikepath transitions, signage, and striping
LOCATION: Venetian Causeway
Miami Beach DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR 200708 200809  2009-10  2010-11 201412 201243 FUTURE TOTAL
Sunshine State Financing 0 100 0 0 0 0 0 0 100
TOTAL REVENUE: 0 100 0 0 0 0 0 0 100
EXPENDITURE SCHEDULE: PRIOR 200708 2008-09 2009-10 2010-11 2011-12 201213 FUTURE TOTAL
Construction 0 75 25 0 0 0 0 0 100
TOTAL EXPENDITURES: 0 75 25 0 0 0 0 0 100
51



Dept: Public Works Department R o 3/14/2008 3:26:12 PM

BUDGET PROJECT 605860

?irt‘l)é‘?‘;t 605860-VENETIAN BRIDGE REHABILITATION
Project Remove existing concrete, add new reinforcing concrete over 400 support beams, repair
Desc: decks, clean and paint all 12 bridges
Project($$ in 000's) Start: End: Prior: 07-08: 08-09: 09-10: 10-11: Total:
Expenditures 10/1/2007 9/30/2010 100 5,000 4,000 1,900 0 11,000
Revenue 100 8,200 2,700 0 0 11,000
Project Type: Capi_ta@
CDPWeb Project Milestones ($ IN 000'S)
Milestone: Start: End: Prior: 07-08: 08-09: 09-10: 10-11: Total:
Construction N/A N/A 100 5,000 4,000 1,900 4] 11,000
Current Contracts for Project 605860
RTA Award
Budget Budget Clis

Dept ContractNo Contract Name Allocation Allocation Award

PW 20070776 Venetian Bridges Rehabilitatio $8,200,000.00 $0.00 $0.00

PW 20070776 Venetian Bridges Rehabilitatio $1,975,000.00 $0.00 $0.00

Total Allocated: $10,175,000.00 $0.00

There are no Sltes for Project 605860
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FUNDED PROJECT & Page 1 of 1

Dept: Public Works 1/24/2008 3:56:26 PM

PROJECT REVENUE
Project: VENETIAN BRIDGE REHABILITATION

Description: Remove existing concrete, add new reinforcing concrete over 400 support beams, repair
decks, clean and paint all 12 bridges

2008- 2009- 2010- 2011- 2012- 2013-

09: 10: 11 12: 13: 14

Records: Prior: Current; Future: Total:

TOT
Ty 3 7500 7500 3500 0 0 0O 0 0 011000

Revenue Category: {FDOT-County Incentive GrantProgram

Prior: [5500 201142:f0

2012413:J0
2013-14:f0

Future: .

Current Year Projection(2007-08) {5500

($ In 00Q's) Total:
(Record 1 of 3)

63

http://intra.miamidade.gov/bucap_08-09/Capital/Funded/frmRevenue.asp 1/24/2008
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Dept: Public Works 1/24/2008 3:56:36 PM

PROJECT REVENUE
Project: VENETIAN BRIDGE REHABILITATION

Description; Remove existing concrete, add new reinforcing concrete over 400 support beams, repair
decks, clean and paint all 12 bridges

2008- 2009- 2010- 2011- 2012- 2013-

Records: Prior: Current: 09: 10 11 '1_5: 13 1iEutu—re Total:

Tor PRREOV{ 3 7500 7500 3500 0 0 0 0 0 011000
Revenue Category: {Sunshine State Financing e
201420
201243:[0
b 2013-14:f0
2010-11:f0 Future: [0
Current Year Projection(2007-08) {0

($ In 000's) Total: :
(Record 2 of 3)

b

http://intra.miamidade.gov/bucap 08-09/Capital/Funded/frmRevenue.asp 1/24/2008



FUNDED PROJECT - . Page 1 of 1

Dept: Pubiic Works 1/24/2008 3:56:50 PM
FROJECT REVENUE
Project: VENETIAN BRIDGE REHABILITATION

Description: Remaove existing concrete, add new reinforcing concrete over 400 support beams, repair
decks, clean and paint all 12 bridges

2008- 2009- 2010- 2011- 2012- 2013-
og: 10 M A2 13 14

3 7500 7500 3500 0 0 0 0 0 0 11000

Records: Prior: Current: Future: Total:

TOT PROJ
REV:

Revenue Category: |Causeway Toll Revenue

Prior: 2000

($ In 000's) Total:
(Record 3 of 3)

S
http://intra.miamidade.gov/bucap 08-09/Capital/Funded/frmRevenue.asp 1/24/2008



Apr-14-2008 14:12 From-PHD CONTR. & SPECIFICATIONS

3053752931 T-650  P.0p2/002 -
PR-14-2808 12:49 From:CRC 38537523493 107 QU0 1 whssa . .F_7]_3
j
Dept. of Business Development
S T [ T T Project Worksheet
BUSINEES DEVELOPM‘NT
Project/Contract Title: VENETIAN BRIDGE REHABILITATION CONTRACT (SIC 16) RC Date; 03/19/2008
Praject/Conwact No: 20078776 Funding Seucce: Item No: 3-07
Departpent: PUBLIC WORKS DEPARTMENT CSWYEFDOT CNTY .
Estimared Cost of ProfecvBid: $10,175,000.00 INCENTIVE GRNII Resubmittal Date(s):
Description of ProjectBfd:  TOESTABLISH A CONTRACT THAT INGLUDES, BUT IS NOT LIMITED TO. FURNISHING ALL SUFERVISION. LASOR,
REQUIRED MATERIALS. EQUIPMENT AND TOOLS TO PERFORM ALL OFERATIONS NICESSARY FOR THE
HEHABILITATION ON ALL 17 VENETIAN ERIDGES. THE PROJECT SHALL ma%us MAJOR REPAIRS TO THE SUPPORT
BEAMS WIICH INCLUDE RAMOVING EXTSITING CONCRIETE AND ADDING NEW WUNFORCING STEGL BEAMS. THERE
ARE QVER 410 SUNORT BEAMS IN THE 12 VENETIAN BRIDGES, APELICATION|OF CARBON FIBER REINFORCED
POLYMER WILL ALSO 88 INCLUDED FOR THE MORE EXTRNSIVE REPAIRS,
[~ o Coutract Measnres Recnmmcndaﬁou o TR T .
Measurc Progra gal Pm‘c nt 3:
No Measure CSBE 0.002% X
o Ressons for Recommendation, T

P — -y —-

- " o aa e So————

An analysis ofr.he tradz reqmred For thls pm_]cct, a5 well as an analysis of the avmh.bﬂuy cr CSEB

This is a single trsde project, with no ancillaty work tequired to complete this project which may be

CWT Nol Applicable: Not in DTA
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rcvca.led msuf‘ﬂctem availability.

subsontractod,

[~ == e e iy ——— .-

e — e e ammr———

[P

—_

"% of Items

Subtrade Cat. Estimated Value ta Base Bid  availabflity '
CSBE $0.40 0.00% U .
T T Totat| T sn ub 0 60% )
Living Wages: YES l NOD | X | Highway: YES ] | NO | X | Wceavy Chustructjon: YES ] ] NO

Responsible Wages: VES " No [ Bulding: YES [ | NO

Ordinonce $0-143 Iy gpplicable to all construcilon projects over $100.000 thar do riot utilize Federal Pruids

m— e

REVIEW COMMHTTE RECOMMNF&TTGN
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Jeffries, Ken

From: Perez, Sarah

Sent: Tuesday, January 15, 2008 5:44 PM

To: Jeffries, Ken

Subject: FW: FUNDS APPROVAL/REVIEWED FOR CONTRACT AOY52

Approved as requeted.
Sarah Perez

Subject: FUNDS APPROVAL/REVIEWED FOR CONTRACT AQOY52

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
FUNDS APPROVAL

Contract #A0Y52 Contract Type: AK Method of Procurement: G
Vendor Name: BOARD OF COUNTY

Vendor ID: VF596000573074

Beginning date of this Agmt: 11/01/07

Ending date of this Agmt:  10/31/11

Contract Total/Budgetary Ceiling: ct = $5,500,000.00

s e de e de de g de o e o ook e e e e e sk ok ke & e e e ke ok ok ok e ok ks ke ek ok ok o ek ek ok ok ok e ok ok ok ok e ok ok ok ke ek e ek ok A ok

Description:

Venetian Causeway Bridge Rehabilitation FROM NE 15th Street TO Dade Bivd
ORG-CODE *EO *OBJECT *AMOUNT *FIN PROJECT *FCT *CFDA
(FISCAL YEAR) ™BUDGET ENTITY *CATEGORY/CAT YEAR

AMENDMENT ID  *SEQ. *USER ASSIGNED ID *ENC LINE(6S)/STATUS

e e e B e do S e e e e e e e Fe e e de e e vk e e de e de e ke ek e e e s e s ok sk ks ek s sk de e ok sk e ok ok sk e ok e ok vk ok ke sk vk ok e e ok ok e ok

Action: ORIGINAL Funds have been: APPROVED

55 064010612 *HC *750008 * -412,500.00 42271315801 *215 *
2008 *55150200 *088572/08
0001 01 = *0001/04

Action: ORIGINAL Funds have been: APPROVED

55 064010612 *HC *750008 *  412,500.00 *42271316801 *215 *

2008 *55150200 *088572/08
0001 02 *0002/04
TOTAL AMOUNT: *$ .00

FUNDS APPROVED/REVIEWED FOR ROBIN M. NAITOVE, CPA, COMPTROLLER
DATE: 01/15/2008



