MIAM!,»DADE’:A
MEMORANDUM
Date: May 5, 2009

To: Honorable Chairman Dennis C. Moss

and Members, Board of County Commissioners
Agenda Item No. 8(R)(1)(A)

From: George M. Burgess yﬁm .
i County Manager Wé Py

. ,,:&""" 4%

Subject: Contract Award Recommendation for South District Wastewater Treatment Plant, HLD
Upgrade to 285 MGD, Upgrade Electrical Distribution System - Project No: N/A; Contract

No: S-808 (A) in the amount of $62,407,392.61, to Munilla Construction Management,

LLC dba MCM

RECOMMENDATION

This recommendation to award construction Contract No. S-808 (A) to Munilla Construction Management, LLC
dba MCM (MCM) in the amount of $62,407,392.61 has been prepared by the Miami-Dade Water and Sewer
Department (WASD) and is recommended for approval pursuant to Miami-Dade County Code, Section 2-
8.2.11, Water and Sewer Department Contracting Authority. This project is one in a series of projects under
the High Level Disinfection (HLD) Program to comply with Consent Order No. 03-1376 negotiated by Miami-
Dade County and the Florida Department of Environmental Protection. It also adheres to regulatory
requirements resulting from a rule change implemented by the US Environmental Protection Agency to meet
effluent quality standards for deep well disposal. Upon the completion of the entire project, the South District
Wastewater Treatment Plant (SDWWTP) will be rated as a 285 million gallons per day (MGD) plant.

On April 3, 2009, Poole & Kent Company of Florida (P&K), the second low bidder for this contract award, filed
a bid protest and on April 24, 2009, the findings of the Hearing Examiner were filed with the Clerk of the Board
(attached). The Hearing Examiner upheld the County Manager's recommendation to award the contract to
MCM.

DELEGATION OF AUTHORITY
The authority of the County Mayor or County Mayor's designee to execute and implement this contract is

consistent with those authorities granted under the Code of Miami-Dade County.

SCOPE

PROJECT NAME: South District Wastewater Treatment Plant, HLD Upgrade to 285 MGD,
Upgrade Electrical Distribution System

PROJECT NO:. \ N/A

CONTRACT NO: S-808 (A)

PROJECTDESCRIPTION: The work consists of furnishing all materials, labor, and equipment necessary
tgifirovide electrical service to all the new and upgraded facilities that will
support the HLD upgrades and capacity rating increase to 285 MGD at the
Sauth District Wastewater Treatment Plant.



Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

Page 2

PROJECT LOCATION:

PROJECT SITES:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:
USING DEPARTMENT:

MANAGING
DEPARTMENT:

The scope of work includes, but is not limited to the following: constructing
Florida Power and Light duct banks with switches and the associated conduits
and cables, constructing an electrical building, constructing a control room,
constructing a bulk fuel storage facility with four 50,000-gallon above ground
storage tanks, constructing fuel pumping facilities and fuel truck transfer
facilities, furnishing and installing 13 kilo-volts (kV) and 5 kV electrical
switchgears, furnishing and installing seven 2.6 mega-watts minimum, diesel
engine-driven 800 revolutions per minute generators, furnishing and installing
13 KV electrical service feed and transformers, furnishing and installing 13kV
transformers in structures provided under other HLD contracts and all other
appurtenant and miscellaneous items and work.

It is WASD's intent to obtain a complete, functional, and satisfactory
installation under this project, and any items of labor, equipment or materials
which may be reasonably assumed as necessary to accomplish this end shall
be supplied whether or not they are specifically shown on the plans or stated
in the specifications. The Contractor shall provide all sheeting, shoring,
bracing and all other labor, material or equipment required to preclude
damage to, or loss of functionality of, any existing facility or system.

23300 SW 88th Avenue, in Miami-Dade County, Florida

SITE # LOCATION 1 DIST ESTIMATE T-S-R
#72970 23300 SW 88 AVE 33032 8 $62,407,392.61 56-21-40

District 8 Katy Sorenson
Special Section 2-8.2.11 of the Miami-Dade County
Code

Miami-Dade Water and Sewer Department

Miami-Dade Water and Sewer Department

FISCAL IMPACT/FUNDING SOURCE

OPERATIONS COST
IMPACT / FUNDING:

MAINTENANCE COST:
IMPACT / FUNDING:

LIFE EXPECTANCY OF
ASSET:

$3,460,000 per year. The funding source is the Operations and
Maintenance (O & M) from MDWASD.

$3,460,000 per year. The funding source is fhe Operations and
Maintenance (O & M) from MDWASD. -

50 years
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FUNDING SOURCE:

PTP FUNDING:
GOB FUNDING:

CAPITAL BUDGET
PROJECT:

PROJECT TECHNICAL
CERTIFICATION
REQUIREMENTS:

BID PACKAGES ISSUED:
BIDS RECEIVED:

CONTRACT PERIOD:
CONTINGENCY PERIOD:

IG FEE INCLUDED IN
BASE CONTRACT:

ART IN PUBLIC PLACES:

BASE ESTIMATE:

BASE CONTRACT
AMOUNT:

SOURCE AMOUNT
WASD Revenue Bonds Sold, HLD Special Construction Fund, $62,407,392.61
Wastewater Connection Charges, Wastewater Renewal Fund,

and Future WASD Revenue Bonds

No
No

CAPITAL BUDGET PROJECT # - DESCRIPTION AWARD ESTIMATE

96510240- SOUTH DISTRICT WASTEWATER $62,407,392.61
TREATMENT PLANT — HIGH LEVEL DISINFECTION

Book Page:279, Volume #3° Funding Year: Adopted

Capital Budget Book for FY 2008-09, FY 2008-09

through FY 2011-12 Funds.

One of the following licenses is required: General Engineering, General
Contractor, and/or any other category as applicable to Chapter 489 of the
Florida Statutes or Chapter 10 of the Miami-Dade County Code.

76
4

1360 Days
136 Days

Yes

No

$74,700,000.00

$51,687,958.06 WASD received four bids for this project which were under
the Engineer's estimate, the low bidder is 30.8% under the
estimate. The difference between the three lowest bidders
is .9% showing good competition. WASD’s recommendation
is to award this contract to the low responsive and
responsible bidder, MCM.

The Engineer's estimate was based on escalation prices for
the five-year term of this contract. The materials and
equipment constitute approximately 70% of the overall
project costs, out of which 30% are costs related to the
emergency generator equipment. The costs for the
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generator equipment were estimated 30% higher than the
low bidder. (See attached letter from Hazen and-Sawyer.)

CONTINGENCY ’ ‘

ALLOWANCE (SECTION TYPE . PERCENT AMOUNT COMMENT

2-8.1 MIAMI DADE Infrastructure 10% - $5,168,795.81

COUNTY CODE): ,

PERMIT FEES : $1,550,638.74 3.00%

TEMPORARY POWER - $2,000,000.00 3.87%
FOR HLD 1 OPERATION :

PROVISIONS FOR $250,000.00 4.48%
FUTURE BLENDING

NATURAL GAS IN

GENERATOR FUEL :

RELOCATION/REMOVAL  $200,000.00 0.39%
OF EXISTING OFFICE
TRAILERS :

UNSUITABLE FILL $250,000.00 0.48%
REMOVAL :

BRISTOL, INC. FIELD $200,000.00 0.39%
PROGRAMMING - ’
LABOR :

100,000 GALLONS DIESEL $500,000.00 0.97%
FUEL (HURRICANE
EMERGENCY) :

INSTALLATION $500,000.00 0.97%
CONTINGENCY FOR

MEDIUM VOLTAGE

TRANSFORMERS INTO

OTHER CONTRACTS :

BRISTOL, INC. FOR $100,000.00 0.19%
ADDITIONAL HARDWARE

AND SOFTWARE

PROGRAMMING

CHARGES :

A
ALLOWANGE 0 s5550608.74

TOTAL AMOUNT: $62,407,392.61
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TRACK RECORD/MONITOR

SBD HISTORY OF
VIOLATIONS:

EXPLANATION:

BID OPEN DATE:
BID BOND EXPIRES:

BID VALID UNTIL:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONTRACTOR:
COMPANY PRINCIPAL:

COMPANY QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

PREVIOUS CONTRACTS
WITH COUNTY IN THE
LAST FIVE YEARS:

SUB CONTRACTORS AND
SUPPLIERS (SECTION 10-

34 MIAMI DADE COUNTY
CODE):

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

None

The Office of Capital Improvements CIIS database contains two evaluations
for MCM with an average rating of 3.0 out of a possible 4.0 points which is
indicative of satisfactory performance.

2/4/2009
6/4/2009

6/4/2009
7/1/2009

Munilla Construction Management, LLC dba MCM
Jorge Munilla
Jorge Munilla

bmcdonald @mcmcorp.com

6201 SW 70 St., 2™ Floor

Miami, FL 33143
25

According to the Firm History Report provided by the Department of Small
Business Development, MCM has received one contract with Miami-Dade
County for a total dollar value of $38,672,501.00.

HJ Foundation Company, Dilema Corporation, Decktight Roofing Services, Inc.,
Florida Handling Systems, Inc., Highland Tank & Manufacturing Co., Inc.,
Bristol Emerson Process Management, Inc., Eaton Electrical inc., Engine
Systems, Inc., and Jorda Enterprises, Inc. d/b/a Jorda Mechanical Contractors.

No

I\




Honorable Chairman Dennis C. Moss
and Members, Board of County Commissioners

Page 6

STANDARD PAYMENT
AND PERFORMANCE
BOND:

REVIEW COMMITTEE:

RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME / PHONE / EMAIL:

PROJECT MANAGER
NAME / PHONE / EMAIL:

BACKGROUND

Yes

MEETING DATE: 10/15/2008 SIGNOFF DATE: 10/15/2008

Yes

ESTIMATED

TYPE GOAL VALUE COMMENT

CSBE 8.15% $4,633,825.44 This dollar amount represents the percentage
of ther Base Contract Amount plus the

Contingency allowance

CWP 0.00% 0 Not Applicable

Yes
James Ferguson 786-552-8357 JFERG @miamidade.gov
Alma M. Santiago, (786)552-8243 AS1@miamidade.gov

P.E.

The work consists of furnishing all materials, labor, and equipment
necessary to provide electrical service to all the new and upgraded
facilities that will support the HLD upgrades and capacity rating increase
to 285 MGD at the South District Wastewater Treatment Plant.

- This project is one in a series of projects under the HLD Program to comply

with Consent Order No. 03-1376 negotiated by Miami-Dade County and the
Florida Department of Environmental Protection. It also adheres to
regulatory requirements resulting from a rule change implemented by the
United States Environmental Protection Agency to meet effluent quality
standards for deep well disposal. Upon the completion of the entire project,
the South District Wastewater Treatment Plant will be rated as a 285 MGD
plant.

In February 2009, P&K, the second low bidder for this contract award, sent a
letter to the County regarding the Manager’s recommendation for the award.
In the letter, P&K states that the bid submitted by the low bidder, MCM,
should be regarded as non-responsive because MCM’s bid did not comply
with the Instructions to Bidders in the following ways: 1) the proposal did not
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contain words describing the figures for each of the bid items, and 2) the
proposal contains mathematical errors.

The County Attorney’s Office (CAO) reviewed MCM’s bid and on March 23,
2009 issued an official statement (as attached) stating that “To the extent
the prices written in figures are clear, the fact that MCM failed to write the
words of the prices is a matter of form over substance and the County may
waive such irregularity. Additionally, the fact that MCM rounded out its prices
and did not correctly multiply a bid item are likewise minor irregularities that
did not give MCM a competitive advantage over the other bidders and may
also be waived by the County. Based on the foregoing, it is my legal opinion
that MCM’s bid is responsive.” Based on the findings of the CAO, WASD
proceeded with the recommendation to award to MCM.

On April 3, 2009, P&K filed a bid protest and on April 24, 2009, the findings
of the Hearing Examiner were filed with the Clerk of the Board (as attached).
The Hearing Examiner upheld the County Manager's recommendation to
award the contract to MCM.

BUDGET APPROVAL@M H l’l%’]o‘%

FUNDS AVAILABLE:

APPROVED AS TO
LEGAL SUFFICIENCY:

CAPITAL
IMPROVEMENTS
CONCURRENCE:

CLERK DATE

DATE

4 zi/o?
COU NTY AﬂTORﬁEY .-DATE

7M 4/ %/
ASSISTANF COUNTY DATE
MANAGER

DATE
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MEMORANDUM

xr
(Revised)
TO: Honorable Chairman Dennis C. Moss DATE: May 5, 2009

and Members, Board of County Commissioners

FROM: R.A.

evas,

County Attorn€y

Please note any items checked.

“4-Day Rule” (“3-Day Rule” for committees) applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Bid waiver requiring County Mayor’s written recommendation

Ordinance creating a new board requires detailed County Manager’s
report for public hearing -

Housekeeping item (no policy decision required)

No committee review

SUBJECT: Agenda Item No. 8(R) (1) (a)



Approved Mayor Agenda Item No. 8(R) (1) (A)
Veto 5-5-09
Override

RESOLUTION NO.

RESOLUTION APPROVING CONSTRUCTION
CONTRACT NO. S-808 (A) IN THE AMOUNT OF
$62,407,392.61 TO MUNILLA CONSTRUCTION
MANAGEMENT, LLC d/b/a MCM FOR THE UPGRADE
OF THE ELECTRICAL DISTRIBUTION SYSTEM AT
THE HIGH LEVEL DISINFECTION FACILITY AT THE
SOUTH DISTRICT WASTEWATER TREATMENT
PLANT; AND AUTHORIZING THE MAYOR OR
MAYOR’S DESIGNEE TO EXECUTE SAME AND
EXERCISE THE PROVISIONS CONTAINED THEREIN
WHEREAS, this Board desires to accomplish the purposes outlined in the

accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT. RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board hereby
approves construction Contract No. S-808(A) to Munilla Construction Management LLC
d/b/a MCM in the amount of $62,407,392.61 for the upgrade of the electrical distribution
system at the High Level Disinfection Facility at the South District Wastewater
Treatment Plant pursuant to Section 2-8.2.11 of the Miami-Dade County Code; in
substantially the form on file with the Clerk, an excerpt of which is attached hereto and
made a part hereof; and authorizes the Mayor or Mayor’s designee to execute same and

to exercise the provisions contained therein.



Agenda Item No. 8(R) (1) (2)
Page No. 2
The foregoing resolution was offered by Commissioner ,
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Dennis C. Moss, Chairman
Jose "Pepe" Diaz, Vice-Chairman

Bruno A. Barreiro Audrey M. Edmonson
Carlos A. Gimenez Sally A. Heyman
Barbara J. Jordan Joe A. Martinez
Dorrin D. Rolle Natacha Seijas

Katy Sorenson Rebeca Sosa

Sen. Javier D. Souto
The Chairperson thereupon declared the resolution duly passed and adopted this 5" day
of May, 2009. This resolution shall become effective ten (10) days after the date of its adoption

unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this

Board.
MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF COUNTY
COMMISSIONERS
HARVEY RUVIN, CLERK
Approved by County Attorney #s ) By:
to form and legal sufficiency. Deputy Clerk

Henry N. Gillman



SOUTH DISTRICT WASTEWATER TREATMENT PLANT, HLD UPGRADE TO 285
MGD, ELECTRICAL DISTRIBUTION SYSTEM

CONTRACT NO: S-808(A)

BUDGET PROJECT AND

DESCRIPTION: 96510240-SOUTH DISTRICT WASTEWATER
TREATMENT PLANT - HIGH LEVEL DISINFECTION

FUNDING SOURCE: WASD REVENUE BONDS SOLD, HIGH LEVEL

DISINFECTION (HLD)-SPECIAL CONSTRUCTION FUND,
WASTEWATER CONNECTION CHARGES, WASTEWATER
RENEWAL FUND, AND FUTURE WASD REVENUE BONDS

ASSISTANT DIRECTOR, 2 L
WASTEWATER - OPERATIONS: (ﬁiw < /l@ =27 -09

VICENTE E. ARREBOLA, PE/ DATE

ASSISTANT DIRECTOR,
ENGINEERING AND CAPITAL \ Y,
IMPROVEMENTS: \ 4/ 271/1009

EDUA 0 A\VEGAP.E. \ DATE |
WATER AND SEWER
BUDGETARY AND FINANCIAL Z
ADVISOR TO THE DIRECTOR: M}, 4 37/0?
PEDBO L.VELAR " 'DATE
ASSISTANT DIRECTOR, /
FINANCE: 9 \ 9 /o<
DIANE CAMAchﬁ DATE

DEPUTY DIRECTOR,
REGULATORY COMPLIANCE
AND CAPITAL IMPROVEMENTS:

Il



Harvey Ruvin
CLERK OF THE CIRCUIT AND COUNTY COURTS
Miami-Dade County, Florida

CLERK OF THE BOARD OF COUNTY COMMISSIONERS
STEPHEN P. CLARK MIAMI-DADE GOVERNMENT CENTER
SUITE 17-202

111 N.W. lst Street

Miami, FL 33128-1983

Telephone: (305) 375-5126

ax: (305) 375-2484

April 24, 2009

Mr. Stuart Sakwa, Attorney

Moore & Lee, LLP

500 East Broward Boulevard, Suite 1820
Ft. Lauderdale, FL 33394

Re: Bid Protest — Poole and Kent Company of Florida
Contract No. S-808(A) — South District Waste Water Treatment Plant
HID — Upgrade to 28 5mgd-Electrical Distribution System

Dear Mr. Sakwa:

Pursuant to Section 2-8.4 of the Code and Implementing Order 3-21, forwarded for your
information is a copy of the Findings and Recommendation filed by the hearing examiner in
connection with the foregoing bid protest which was held on April 17, 2009.

Should you have any questions regarding this matter, please do not hesitate to contact this office.

Sincerely,
HARVEY RUVIN, Clerk

By- : g

Kay Sullivafi, Director
Clerk of the Board Division

KS:fed .
Attachments

cc: George Burgess, County Manager (via email)

Hugo Benitez, Assistant County Attorney (via email)
"Heary Gillman, Assistant County Attorney (via email)

Mitam Singer, Director, Department of Procurement Managemeut (via email)
Walter Fogarty, Department of Procurement Managemeat (via email)

John Renfrow, Director, WASD (via email)

James Ferguson, Contract Manager, WASD (via email)

Alma Santiago, Project Manager, WASD (via email)

All bidders involved in the process (via US mail)

o~




MIAMI-DADE COUNTY, FLORIDA .
BOARD OF COUNTY COMMISSIONERS <09 A7
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IN RE: BID PROTEST OF POOLE & KENT COMPANY OF FLORIDA
CONTRACT NO. S-808(A) — SOUTH DISTRICT WASTEWATER TREATMENT
PLANT HLD UPGRADE TO 285 MGD — ELECTRICAL DISTRIBUTION SYSTEM

PRELIMINARY STATEMENT

- This case concerns a protest filed by Poole & Kent Company of Florida (“Poole & Kent™)
challenging the County Manager’s recommendation to award a contract for the Electrical
Distribution System at the South District Wastewater Treatment Plant for the High Level
Disinfection Upgrade pursuant to a Consent Order with the Florida Department of
Environmental Protection (“S-808(A)”).

The final hearing took place on April 17, 2009 in accordance with Section 2-8.4 of the
Code of Miami-Dade County and Implementing Order No. 3-21. Testimony and exhibits
were received ﬁvm‘ Poole & Kent, the County and Munilla Construction Management d/b/a
MCM Corp. (“MCM?). - |

All participants were represented by legal counsel. Stuart SakWa, Esq. of Moore & Lee,
LLP represented Poole & Kent, Henry Gillman represented Miami-Dade County a;xd Alfredo

de Armas of Alvarez, Armas & Borron, PA., represented MCM.




LEGAL STANDARDS FOR REVIEW OF COMPETITIVE BIDS

In Department of Transportation v. Groves-Watkins Constructors, 530 So.2d 912, 913
(Fla. 1988), the Florida Supreme Court stated: [A] public body has wide discretion in
soliciting and accepting bids for public improvement and its decision, when based on an
honest exercise of this discretion, will not be overturned by a court even if it may appear
erroneous and even if reasonable persons may disagree.” It has been established in Florida
~ that “abseht a showing of illegality, fraud, oppression or misconduct” a public agency’s
.exercise of discretion cannot be disturbed. Liberty, 421 So.2d at 507; Cenﬁ'al Florida
Equipment Rentals of Dade County, Inc. v. Dunn, 586 So0.2d 1171, 1172 (Fla. 3 DCA

1991). While a public authority has a wide discretion in award of contracts for public works
~ on competitive bids, such discretion must be exercised based upon clearly defined criteria,
and may not be exercised arbitrarily or capriciously. City of Sweetwater v. Solo Construction
Corporation, 823 So. 2d 798, 802 (Fla 3™ DCA 2002); Miami-Dade County v. Church &
Tower, Inc., 716 So. 2d 1084, 1089 (Fla 3" DCA 1998), -

A responsive proposal “is submitted on the correct forms, and contains all required
information, signatures and notarizations. Intercontinental Properties, Inc. v. State Dept. of
Health and Rehabilitative Services, 606 So.2d 380 (Fla. 3™ DCA 1992).

A bid may be rejected or disregarded if there is a material variance from the bid and the
‘Advertisement, “[A] variance is material if it gives a substantial advantage over the other
bidders and thereby restricts or Stlﬂ% the competition.” Robinson Electric Co. v. Dade
County, 417 So.2d 1032 1034 (Fla 3 DCA 1982).
| The Florida courts apply two criteria in determining whether a specific noncompliance

with bid instructions constitutes a substantial and nonwaivable irregularity: 1) whether the

1¢




waiver would deprive the municipality of its assurance that the cdnttact will be entered into,

performed and guaranteed according to its specified requirements, and 2) whether it is of

such a nature that its waiver would advers¢1y affect competitive biddiﬁg by placing a bidder
in a position of advantage over other bidders or by otherwise undermining the necessary

common standard of competition. Robinson at 1034.

FINDINGS OF FACT .

1. On November 17, 2008, the County issued its Tnvitation to Bid for S-808(A).

2. The Instructions to Bidders (“ITB”) requires “the price bid for each item shall be stated in
both words and figures in the appropriate places in the Bid Proposal form.” Para. 9 of
ITB. |

3. The Instructions to Bidders provides the Board of County Commissioners with the right
to reject any or all bids, or auy part of any bid, to waive any informality in any bid or to
readvertise for all or any part of the work contemplated, whenever it is-deemed in the best
interest of the County. The County shall be the sole judge of what is in its “best
interests”. Para. 16 of ITB.

4. On February 4, 2009 at 1:56pm, MCM timely éubmitted a bid in response to the ITB for
S-808(A) in the total amount of $62,407,344.00. |

5. The County properly handled and safeguarded MCM’s bid including MCM’s proposal
form.

6. MCM clearly wrote the amounts for each of the 20 bid items in figures, including but not
limited to, bid item # 4 which is in the amount of $9,049,133.00.

7. MCM did not write the amounts for each of the 20 bid items in words.




MCM rounded up the amount in certain bid items and made mathematical errors when
multiplying the unit price by the units on certain bid items.
The mathematical errors resulted in MCM’s total bid amount being $48.61 more than the

amount written by MCM in its bid proposal.

10. MCM’s corrected total bid amount is $62,407,392.61.

11.

12.

13.

14.

15.

Poole & Kent’s total bid amount is $62,658,639.00.

On March 31, 2009 the County Manager recommended award to MCM as the lowest
responsible, mspomive bidder.

On April 3, 2009 Poole & Kent filed its Bid Protest. The Protest raised three issues. First,
that MCM failed to properly complete the Proposal Form: by not stating the price for each
item in both words and figures in the appropriate places, and that the County acted
arbitrarily when it determined that the variances in MCM”s bid were non-material and
waivable. Second, that the price written in figures by MCM for Bid Ttem 4 was unclear.
Third, that MCM 'failcd to properly name all of its first-tier subcontractors prior to the
award.

During the course of the Bid Protest hearing, Poole & Kent notified the Hearing
Examiner that it was no longer pursuing the third issue.

As to the second issue, at the close of the Bid Protest hearing the Heaﬁng Examiner
announced that he had examined the original Proposal submitted by MCM which was
placed into evidence, and that the price written in figures by MCM for Bid Item 4 was

clear, in effect denying the protest as to the second issue.




DISCUSSION

At the protest hearing Poole & Kent witnesses testified describing the hectic activities
engaged in by the bidders which took place just prior to the time deadline for the submission of
their proposals to the County. These activities were described as “chaotic” in the efforts of the
bidders to wait until as late as possible to obtain quotes and submit their best price. Poole & Kent
contends that by not writing out the words for the 20 bid items, MCM was able to save
approximately 10 minutes of time as compared to the other bidders in'completing' the Proposal
Form. and thereby obtained a substantial competitive advantage.

I do not conclude that by MCM”s failing to write out the 20 bid items in words, it was
afforded a substantial advantage over the other bidders. Such a conclusion, I believe, would be
specﬁlative. There is no evidence that MCM received any quotes from any subcontractors or
suppliers or made any modifications to its bid submittal in the minutes prior to the deadline for
bid submittals, or that any of the other bidders were actually adversely affected.

'In.Intercontinental Properties, Inc., supra at 386, the Third District Court of Appeal
stated “There is a very strong public mtcrest in favor of saving tax dollars in awarding public
contracts. There is no public interest, much less a substantial public interest, in disqualifying low
bidders for technical deficiencies in form, where the low bidder did not derive any unfair

~ competitive advantage by reason of the technical omission.”. |

Based on the facts of this case and Florida’s strong public policy in favor of awarding
contracts to the low bidder, I find that MCM’s noncompliance is a matter of form and is a minor
irregularity that may be waived by the County. See In re Comptroller General to the Honorable
Secretary of the Interior, 1965 WL 2710 (Comp Gen)(low bid&er’s failure to write out price of

item was not sufficient reason to reject bid). Since the evidence submitted by Poole & Kent is




insufficient to demonstrate that the County’s action was arbitrary, illegal, dishonest or
fraudulent, the protest filed by Poole & Kent is hereby denied.
' RECOMMENDATION

Based upon due consideration of the witnesses, exhibits, law, argument of counsel and
- the foregoing findings, it-ié Recommended that the County Manager’s recommendation to award
Contract S-808(A) to MCM be upheld.

This Report and Recommendation of the Hearing Examiner is being filed with the Clerk

of the Board on this 24" day of April 2009, with directions to mail a copy to all participants in

the Bid Protest proceedings. m

Edward S. Klein <
Hearing Examiner




MIAMIDADE

Memorandum

Date: March 23, 2009

To: Patricia Hernandez
WASD Agenda Cooydf

From: Henry N. Gillman
Assistant County Atfornéy

Subject: Request for Responsiveness Opinion - Contract No. S-808(A)

INTRODUCTION

You have requested a legal opinion as to whether the bid for the South District Wastewater
Treatment Plant HLD Upgrade to 285 MGD, Electrical Distribution System Contract No. S-808
(A) submitted by Munilla Construction Management LLC d/b/a MCM (“MCM?”) is responsive.
Your request included a letter from the second low bidder, Poole & Kent Company of Florida
(“Poole & Kent”), that asserts MCM's bid is nonresponsive. | was also provided a copy of
MCM's bid proposal, the Department’s adding machine tape of MCM'’s proposal and the
Instruction to Bidders. In its letter, Poole & Kent asserts that MCM's bid should be rejected as
non-responsive because MCM's bid did not comply with the Instructions to Bidders in the
following ways: 1) the proposal did not contain words describing the figures for each of the bid
items; and 2) the proposal contains mathematical errors.

LAW

As a general matter, a responsive proposal "is submitted on the correct forms, and contains all
required information, signatures, and notarizations." Intercontinental Properties, Inc. v. State
Dept. of Health and Rehabilitative Services, 606 So.2d 380 (Fla. 3 DCA 1992). A bid is not
responsive if it cannot form the basis of a contract, or if contains deviations which provide the
bidder with a material advantage over other bidders. Robinson Electric Co. v. Dade County,
417 S0O.2d 1032,1034 (Fla. 3™ DCA 1982)(“A variance is material if it gives the bidder a
substantial advantage over other bidders and thereby restricts or interferes with competition”).
“[A] public body has wide discretion in soliciting and accepting bids for public improvements
and its decision, when based on an honest exercise of this discretion, will not be overturned by
a court even if it may appear erroneous and even if reasonable persons may disagree.”
Department of Transportation v. Groves-Watkins Constructors, 530 So.2d 912, 913 (Fla.
1988). See also, Liberty County v. Baxter's Asphalt & Concrete, Inc., 421 So.2d 505 (Fla.
1982). The Instruction to Bidders provides the Board of County Commissioners with discretion

to waive irregularities in a bid.

ANALYSIS

Contrary to the Instruction to Bidders, MCM did not write the amounts for each bid item in
words and figures. Instead, MCM only wrote the amounts in figures. The Comptroller General
has opined that the failure to write a bid price out in words is a minor informality that may be
waived if the bid price is otherwise clear. B-156631, 1965 WL 2710 (Comp. Gen.); See also
Pittman Construction Company, Inc. v. Parish of East Baton Rouge, 493 So.2d 178 (La.App.
1% Cir., 1986)(low bidder’s failure to write out price of item was not sufficient reason to reject
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bid). Poole & Kent alleges that the failure to write the amounts in words gave MCM a
competitive advantage. In the cases that involved a failure to write a price in words, neither the
Comptroller General nor the appellate court found that such failure provides the bidder with a
competitive advantage.

Poole & Kent also alleges that the amount for Bid Item # 4 is not clear and could be
$9,649,133.00 instead of $9,049,133.00. However, the Department's Contract Officer
reviewed the original copy of the proposal and found that Bid ltem # 4 clearly indicates
$9,049,133.00. Moreover, the amount of $9,049,133 together with the correct amounts of the
other bid items provides a Total Bid Amount of $62,407,392.61. The Total Bid submitted by
MCM in its Proposal is $62,407,344.00. The difference of $48.61 is due to the fact that on Bid
ltems # 2A, 2C and 6, MCM rounded to the nearest dollar and on Bid Item # 13, MCM made
an error in multiplying the unit price by the number of square yards. These errors resulted in a
different amount in the Subtotal and in the Contingency Account and Dedicated Allowance
Account which are calculated as a percentage of the Subtotal.

CONCLUSION

To the extent the prices written in figures are clear, the fact that MCM failed to write the words
of the prices is a matter of form over substance and the County may waive such irregularity.
Additionally, the fact that MCM rounded out its prices and did not correctly multiply a bid item
are likewise minor irregularities that did not give MCM a competitive advantage over the other
bidders and may also be waived by the County. Based on the foregoing, it is my legal opinion
that MCM'’s bid is responsive.
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COLLUSION AFFIDAVIT

{Code of Miami-Dade County Section 2-8.1.1 and 10-33.1) (Ordinance No. 08-113)

BEFORE ME, A NOTARY PUBLIC, personally appeared Jorge Munilla who being
duly sworn states: (insert name of affitant)

| am over 18 years of age, have personal knowledge of the facts stated in this affidavit
and [ am an owner, officer, director, principal shareholder and/or | am otherwise authorized to
bind the bidder of this contract.

| state that the bidder of this contract:

] is not related to any of the other parties bidding in the competitive solicitation, and that the
contractor’s proposal is genuine and not sham or collusive or made in the interest or on
behalf of any person not therein named, and that the contractor has not, directly or indirectly,
induced or solicited any other proposer to put in a sham proposal, or any other person, firm,
or corporation to refrain from proposing, and that the proposer has not in any manner sought
by collusion to secure to the proposer an advantage over any other proposer.

1 is related to the following parties who bid in the solicitation which are identified and listed
below: :

Note: Any person or entity that fails to submit this executed affidavit shall be ineligible for
contract award. In the event a recommended contractor identifies related parties in the
competitive solicitation its bid shall be presumed to be collusive and the recommended contractor
shall be Ineliglble for award unless that presumption is rebutted by presentation of evidence as to
the extent of ownership, control and management of such related parties in the preparation and
submittal of such bids or proposals. Related parties shall mean bidders or proposers or the
princiQals, corporate officgys, and managers thereof which have a direct or indirect ownership
i 2 jr proposer for the same agreement or in which a parent company or

1e (1) bidder or proposer have a direct or indirect ownership interest in
another idug for the same agreement. Bids or proposals found to be collusive shall

\\illlll”

\\\&%C'l:‘.‘,g_”“ 2
S RPOR S Feb 18 09
3 ;:v?" o ’B - ‘ ruary 20
33! SEAL | iz VSignature of Affiant Date
=O: .,,. s . .
:‘:‘f‘ 1983 e ge Munilla, 7 President 5/9- 2/ 347/ 3/ 40/ 3/
’,,;%’;).’f?.om\)_‘;;{{?k\l%d Name of Affiant and Title Federal Employer Identification Number
o BN
MCM

4
LTI

Printed Name of Firm

6201 SW 70 Street, 2nd Floor Miami, FL: 33143
Address of Firm

BID PACKAGE ADDENDUM Revised 4/12/39




SUBSCRIBED AND SWORN TO (or affirmed) before me this_ 18 day of FPTUaTY 5 09

He/She is pe ly known to me or has presented as
identificatign J Type of identification
[/ (T oo sassc
}_, “Signature of Notary Serial Number
‘L.C. Alonso June 14, 2012
Print or Stamp Name of Notary Expiration Date

Notary Public — State of Florida

Notary Seal

L.C. ALONSO
5 MY COMMISSION # DD 758830

i EXPIRES: Juns 14, 2012

“LEELR Bondad Thru Notury Public Undarwrtars

BID PACKAGE ADDENDUM Revised 4/12/99
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ot FUNDED PROJECTS

STRATEGIC AREA: Neighborhood and Unincorporated Area Municipal Services
DEPARTMENT: Water and Sewer {dollars in thousands)
SOUTH DISTRICT WASTEWATER TRANSMISSION MAINS AND PUMP STATIONS IMPROVEMENTS PROJECT # 9651061
DESCRIPTION:  Construct piping improvements to pump station number 536 and force main upgrade in SW 117 Ave

LOCATION: Wastewater System - South District Area

Systemwide : DISTRICT LOCATED:  Systemwide

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR  2008-09 200910 201011 201112 201213 201344 FUTURE  TOTAL
Wastewater Connection Charges 0 0 313 470 0 0 0 0 783
Future WASD Revenue Bonds 0 0 0 1,027 1,990 0 0 0 3,017
TOTAL REVENUE: 0 0 313 1,497 1,990 0 0 0 3,800
EXPENDITURE SCHEDULE: PRIOR 2008-09 2009-10 2010-11 2011-12 201213 201314 FUTURE TOTAL
Planning and Design 0 0o 28 136 181 0 0 0 345
Construction 0 0 285 1,361 1,809 0 0 0 3,455
TOTAL EXPENDITURES: 0 0 313 1,497 1,990 0 0 (1] 3,800

PROJECT # 96510240

SOUTH DISTRICT WASTEWATER TREATMENT PLANT - HIGH LEVEL DISINFECTION
DESCRIPTION: Construct treatment facilities for high level disinfection to meet regulatary requirements at the South District Wastewater Treatment Plant

LOCATION: 8950 SW 232 St

Unincorporated Miami-Dade County DISTRICT LOCATED: 8
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR  2008-09 200910 201011 201112 201243 201314 FUTURE TOTAL
Wastewater Renewal Fund 65,671 0 0 0 0 0 0 0 65,671
Wastewater Connection Charges 33,880 10,683 2,693 2,186 487 457 215 0 50,601
WASD Revenue Bonds Sold 24,846 0 0 0 0 ) 0 0 0 24,846
Future WASD Revenue Bonds 0 0 116,610 159,222 95,700 31,427 3,430 1,447 407,836
HLD Special Construction Fund 80,000 0 0 0 0 0 0 0 80,000
TOTAL REVENUE: 204397 10683 119,303 161,408 96187 31,884 3645 1447 628954
EXPENDITURE SCHEDULE: PRIOR 2008-09 2009-10 2010-11 201112 2012-13 2013-14 FUTURE TOTAL
Pianning and Design 5,629 8,080 15,973 15,194 8,869 2,990 368 132 57,235
Construction 56,225 80,710 159,552 151,777 88,595 29,864 3,681 1,315 571,719
TOTAL EXPENDITURES: 61,854  BB790 175525 166071 97,464 32,854 4049 1,447 628,954
279
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Dept: Miami-Dade Water and Sewer Department 4/28/2009 11:19:57 AM

BUDGET PROJECT 96510240 - (As per 2008-2009 Approved Budget)

Project Title: 96510240-SOUTH DISTRICT WASTEWATER TREATMENT PLANT - HIGH LEVEL
DISINFECTION

Project Desc: Construct treatment facilities for high level disinfection to meet regulatory requirements at the South
District Wastewater Treatment Plant

Prior: 08-09: 09-10: 10-11: 11-12: 12-13: 13-14: FUTURE:
Expenditures 61,854,000 88,790,000 175,525,000 166,971,000 97,464,000 32,854,000 4,049,000 1,447,000 6
Revenue 204,397,000 10,683,000 119,303,000 161,408,000 96,187,000 31,884,000 3,645,000 1,447,000 6
CDPWeb Project Milestones ($ IN 000'S)
Milestone: Prior: 08-09: 09-10: 10-11: 11-12: 12-13: 13-14:. FUTURE:

Planning/Design 5,629,000 8,080,000 15,973,000 15,194,000 8,869,000 2,990,000 368,000 132,000
Construction 56,225,000 80.710,000 159,552,000 151,777,000 88,595,000 29,864,000 3,681,000 1,315,000 5

CDPWeb Project Revenue

Revenue: Prior: 08-09: 09-10: 10-11: 11-12: 12-13:  13-14: FUTURE: -
Wastewater
Renewal Fu 65,671,000 0 0 0 0 0 0 0 i
Wastewater
Connection 33,880,000_ 10,683,000 2,693,000 2,186,000 487,000 457,000 215,000 0!
WASD Revenue ' )
Bonds So 24,846,000 0 0 0 0 0 0 0 :
Future WASD _ .
Revenue B 0 0 116,610,000 159,222,000 95,700,000 31 ,427,QOO 3,430,000 1,447,000 4!
HLD Special ,
Construct 80.000.000 0 0 0 0 0 0 0 ¢

CIIS Site Funding Info '5-
SITE / Location: Prior: 08-09: 09-10: 10-11: 11-12: 12-13:  13-14: FUTURE: .
72970-23300 '
SW 88 AVE 204,397,000 10,683,000 119,303,000 161,408,000 96,187,000 31,884,000 3,645,000 0 6.
33032 -

WS  IE07-WASD-02  |Design and Construction Management ; $55,000,000.00
: iServices for the SDWWTP Water : i
| Reclamation Facility ;

U———

IConstruction Engineering & Inspection
:Services for the South District
‘Wastewater Treatment Plant High

iLevel Disinfection Facility :

QY

E07-WASD-05 (A) $6,050,000.00

et T A

R




gSoutn District Wastewater Treatment :
:Plant, HLD Upgrade to 285 MGD, Filter

iSouth District Wastewater. Treatment
:Plant, HLD Upgrade to 285 MGD,

South District Wastewater Treatment
iPlant, HLD Upgrade to 285 MGD,

{Transfer Pump Station
g

grac
{South District Wastewater Treatment
iPlant, HLD Upgrade to 285 MGD,

Upgrade Electncal Dlstnbutlon System

iSouth Dlstnct Wastewater Treatment
Plant, HLD Upgrade To 285 MGD,
iSecondary Clarifier Additions and

Improvements

iPlant, HLD Upgrade To 285 MGD,
gSecondary Clarifier Additions and

iImprovements

“1South District Wastewatel:Treatment '
Plant, HLD Upgrade to 285 MGD,

{Chiorine Contact Tanks No. 5to 9

South District Wastewater Treatment $0.00
Plant, HLD Upgrade to 285 MGD,

' ésOxygenation Train No. 7

Cancelled

H
£
H
H
H
H

. $8,830,950.00

)




SVYS]

ISouth District Wastewater Treatment
:Plant, HLD Upgrade to 285 MGD,

iTemporary Office Facilities

Bty 5 % R ] 4 % v NI 'A-; F R
iSouth District Wastewater Treatment Cancelled; Cancelled
Plant, HLD Upgrade to 285 MGD, Site
iPreparation
" X i 2
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MiAMILY
counTe)

Memorandum

Date: February 11, 2009

To: Jobin W, Renfrow, Direclor
Water And Sewer Department

5]

Devéloment

Subject: CSBE Comphance Review of ojeci No: 8-808(A), South District Wastewsaier
Treatment Plant, HLD Upgrade o 285 MGD, Electrical Distribution System

From: Penelope Townsely, Director
' Deperiment of Smail Business

Small Business Developrent (SBD) haz completed a compliance review for the above-referenced project
with the Community Small Business Enterprise [CSBE) Program.  The conract measure applicable to this
project is an 8.15% sevond, third, and fourth ter CSBE goal, The Construction Conlracts Bection of The
Miami-Dade Water and Sewer Department (WASD] subraitted bid documents from MOM Engineering &
General Contractors, Pools & Kent Mechanical Contractons, and Skanska USA Bullding, Inc. for compliance
rendavy,

MCM Engineering & Geangral Contractors submitted the required commiimernt letter agreeing to meet the
second, third, and fourth tier CSBE goal. MCM Engineeiing & General Cantractars has fulfiied the contract
msasure requirement and s in compliance with the CSBE Participation Provisions,

Pascle and Kent Company «f Florida submitted the required commitment lefter agresing to mast the second,
third, and fourth tier CSBE goal Podle and Kent Company of Florida has fulfled the contract measure
raguirement and is in camplignee with the CSBE Participation Provisfons.

Skanska USA Building, Inc. submitisd the required commitment letier agreeing fo meet the second, i,
and fourth fler CSBE goal. Skanska USA Buiding, Ine. has fulfilled the confract measure requirernent and is
in coimpliance with the CSBE Participation Provdsions.

SBOD staff anly reviewed and addressed complisnce with the CSBE program. The Construction Contracts
Section of The Miami-Dade Water and Sewser Depariment is responsible for any other issues that may exist.

Should you have any questions of need any additionsal indormation, pleass do not hesitate to call Kelly
Duncarmbe at (305) 375-3136.

¢ Alma Santiago, P.E., WASD
Betty Alexander, Division Director, SBD

Patice King, 8BD
File FEQ 1808 m0a31
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Dept. of Business Development
Projecr Worksheet

PivjectiContract Title: SOUTH DISTRICT WASTEWATER TREATMENT PLANT, HELD UPGRADE TO RC Dafes TS/ 2068
283 MGD LFGRADE ELECTRICAL DISTRIBUTION SYSTEM (SIC 16) ] o 3-63
Pruject/Couirnet No: S-808 (A} Funding Sowree: [temn No:
Departient: WATER & SEWER DEPARTMENT FUTURE WASD REVENUE . o
BONDS Resubraitent Date(s):

Estfinawsd Cost of Project/Bid:  $&2,170 JU0:.45)

Description of Project/Bid: TG ESTABLISH A CONTRACT THAT CONSISTE OF FURNISHING ALL MATERIALS, LABOR, ANIY
NECERSARY TO MROVIDE ELECTRICAL SERVICE TQ ALL T )
FHE HLD VIGRADES AND CAYACITY RATENG INCRERSE T 2
TREATMENT PLANT.

" Contrzet Measy s-quinﬁlénﬂ'ﬁigu' o

Measure Prograin Goal Perceat
Geal C3BE 8.15%

An anadysis of the dacioes contained in Section VI C of Administrative O

2nd. 3rd, & 4th TIER CSBEGOAL = §,15%.
- CWP Nat Applicalite: Notin DTA

6 of Ticas
to Base Bid  Availabilits .

: Subtrade Cat. Estinaraf Vilue

Drywalt, Phasitoring, Acoustical, and Insulation Conteactots CSBE 5514,959.59 0.63% 24
"-Carpeniry Convracloes {CSBR S£39,935.51 o.17% 17

. Roofing, Stding, and Sheet Metal Contraciors CSBE $239.836.40 0.20% 2

" Conerete Contracions CSBE $999,926.73 1235 I
* Highway and Streer Construction CSBE $349,962.05 0.43% 30
. All Giker Hang: Canstraction CSBE $1.599.932 07 1.55% 23 :
: Pluimbing, Pzating, dnd Air-Condilioning Contrctors CSBE $909.631.9} 1.31% 26
"Elestrical Contractors _ CSBE $659,004 D6 o.85% 42

Y Cammercial and Institational B rilding Consiruction CSRE $1,024:659.9¢0 [25% o4
- Wrecking and Dewmotition Contracters CSBE £219.969.09 : H

Total S6.698.827.08

Eevel 2 Lovel3,.. ..

~ Levell__

Bif Prefarence ...

Trade Set Aside (MCC)

i L157%, 7% ¥ aod T CEBE

. Ne Meas%ﬂrfs — ) Deferred { . o )
® J/ / 'J:""”) .p"’_'.’:‘? e _}(_:z' 2 H

. /)‘ el i Tt lA"} G%r

e L7 2 Sk

Chitingreson, Revigw Corumitlone” A T

R0 208Dy
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Hazen and Sawyer, PC.

HAZEN AN D SA\VYER ~ 4000 Hollywdiod Baulevard, 750N
p Hollywood, Florida 33027

Environmental Engineers & Scientists (954) 987-0066

Fax: (954) 987-2949

February 16, 2009

Ms. Alma Santiago, P.E. -
Manager, Construction Contracts Section .

MIAMI-DADE WATER AND SEWER DEPARTMENT

P.O. Box 330316

3071 SW 38" Avenue

Miami, Florida 333233-0316

Miami-Dade Water and Sewer Department

South District Wastewater Treatment Plant

High Level Disinfection Project

Electrical Distribution System Contract Bid Review

Dear Ms. Santiago:

Construction contract bids were opened for the South District WWTP High Level Disinfection
Upgrade Electrical Distribution System (S-808A) on February 4, 2009. The apparent low bidder
is Munilla Construction Management LLC, d/b/a MCM with a total bid of $51,687,958.06. (Refer
to attached bid results summary by MDWASD.) The Engineer’s estimate for this contract was
$74,700,000.

The following are provided as Justmcanon for the difference in the bids as compared with the
estimate and to support recommendation for award of this contract:

(o]

In general, the construction contract market, similar to the national economy, is ex-
periencing a highly volatile condition that has resulted in extreme difficulty in provid-
ing accurate economic assessments, including cost estimating. The most recent
trend indicates a more competitive market for bids due to the downturn in the econ-
omy.

The Electrical Distribution System construction contract includes an unusually high
percentage of equipment and material costs. Approximately 70% of the contract cost
is associated with equipment and material purchase. The project duration is 5 years
and material costs were escalated over this period. Estimates were based on manu-
facturer's cost estimates which were-higher tharn actual bid amounts.

A major cost component of this contract is the emergency generator equipment —
about 30% of the contract cost. Formal cost quotations for these systems were not
available from the suppliers. As a result, previous purchase price data from
MDWASD procurerment of simiilar equipment was utilized with future escalation
(based upon 2008 trends) to estimate the cost of these systems. These estimates

0:140588-806\Eng\Project Management\Bid Review Letter2.doc Page 10f 2
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HAZEN AND SAWYER

Alma Santiago, P.E.
February 16, 2009

were conservative and ‘were close to 30% higher than the generator bid item in
MCM’s Proposal form.

o Three of the four bids (MCM, Skanska and P&K) were within less than 1% of each
other. Bids this close provide confidence that these bids are representative of the
market’s current pricing and that this bidding process was extremely competitive.

o The low bid is within the budget for this contfact and the overall HLD project.

o The Electrical Distribution System coeniract defines the critical path for completion of
the HLD project. Other ongoing and upcoming construction contracts depend upon
components and electrical power furnished under the Electrical Distribution System
to ensure that those contracts can be completed in a timely manner. Also, the HLD
project completion needs to be expedited to ensure compliance with the Flonda De-
partment of Environmental Protection (FDEP) Consent Order.

On these bases, and pending MDWASD confirmation that the bids provided are complete, re-

sponsive and in compliance with the document requirements, we recommend that MDWASD
proceed expeditiously with the award of this construction contract.

Very truly yours,

HAZEN AND SAWYER, P.C.

es T. Cowgill, P.E.
Vice President

c: J. Chorlog, J. Ferguson, P. Vinci, S. Joykutty, File 40588-808/1.2

0:\40588-806\Eng\Project Managemenf\Bid Review Letter2.doc Page 2 of 2
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Capital Improvements Information System
Contractor Evaluations Report

} MT 663011 CON Munilla Construction Management, 6/12/2008 Neville  Project conclusion or 3.0

LLC dba MCM Hoo closeout
MT 663012 CON Munilla Construction Management, 6/12/2008 Neville Project conclusionor 3.0
LLC dba MCM Hoo closeout

2 Munilla Construction Management, LLC dba MCM Evaluations Average: 3.0




PRESCRIBED BID BOND

STATE OF FLORIDA )
)ss.:

COUNTY OF DADE )

KNOW ALL MEN BY THESE PRESENTS: That we, Munilla Construction Management, LLC
d/b/a e (hereinafter called the "Principal™) and

Zurich American Insurance Company
{(hereinafter called the "Surety") are held and firmly bound unto Miami Dade Water and Sewer
Depariment of Miami-Dade County, Florida, (hereinafter called the "County"), in the penal sum of
Five Percent of Bid Amount Dollars and Cents ($5% of Bid Amouat }
lawful money of the United States, which sum represents five percent of the Total Bid Price, and for
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jolntly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submilied the
attached bid, dated Janwary 21 20 09 , for

SOUTH RISTRICT WASTEWATER TREATMENT PLANT
HLD UPGRADE TO 285 MGD ELECTRICAL DISTRIBUTION SYSTEM

- CONTRACT NO. S-808

NOW, THEREFORE, if the Principal shall not withdraw said Bid within one hundred twenty (120)
days after date of opening of the bid, and shall within five (5) calendar days after the prescribed
forms are presented to him for signature, enter into a written Contract with Miami-Dade County,
Flerida, in accordance with the Bid as accepted, and give a Performance and Payment Bond with
goed and sufficient surety or sureties and provide the necessary Insurance Certificates, as may be
required, for the faithful performance and proper fulfillment of such Contract and for the prompt
payment of all persons fumnishing labor and materials in connection therewith, then the above
obligation shall be void and of no effect; otherwise, to remain In full force and virtue, it being expressly
understood and agreed that the liability of the Surety for any and all claims hereunder shall in no
event exceed the amount of this obligation as herein stated. .

The Surety, for value received, hereby agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which said Miami-Dade County may accept such
bid, and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the abovekbounden parties have caused this Bond to be executed by
their appropriate officials as of the __21st day of January , 20_09

$-808 Page 1 of 6
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PRESCRIBED BID BOND

WHEN THE CONTRACTOR IS A CORPORATION:

Munilla Construction

Management, LLC d/b/a MCM

(CORPORATION SEAL) _
: (Name of Carporation)

7 ST Rt
ATTEST | / /)( DA _ - i{ A f e,
R 1 e * * By: L ?f i A S
" (Secretary) [ 1" (Signature of Officer)
Alexis Leal ”i. -' -Jforge Munilla
(Print or type name) (Print or type name)
President/Manager
(Official Title)
ARSI
(Address)
WHEN THE CONTRACTOR IS A JOINT VENTURE: N/A
(Name of Joint Venture)
(Signature of Jaint Venturer) (Signature of Joint Venturer)
(Print or type name) (Print or type name)
(Title) (Title)
(Address)
NOTE: Complete Joint Venture in accordance with Section 11 of the Instruction to Bidders.
/ ",

S-808 Page 2 of 6 o)
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PRESCRIBED BID BOND

WHEN THE CONTRACTOR IS AN INDIVIDUAL: N/A

By:

(Signature of individual)

(Witness signature)

By

(Print or type name)

(Print or type name)

(Witness signature)

(Address)

(Print or type name)

ACKNOWLEDGMENT:
STATE OF )
)ss.:
" COUNTY OF )

to me

Before me personally appeared
well known and known to me to be the person described in and who executed the foregoing instrument, and

acknowledged to and before me that
executed said instrument for the purposes therein expressed.

WITNESS my hand and official seal, this day of ,A.D. 20 .

Notary Public

State of at large

My Commission expires

@

S-808 Page 3 of 6
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PRESCRIBED BID BOND

WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP
OR OPERATES UNDER A TRADE NAME: N/A

(Name of Firm if applicabie)

By:

(Witness Signature) (Signature of Individual)

By:

(Print or type name) (Print or type name)

(Witness Signature)

(Print or type name) (Address)
ACKNOWLEDGMENT:
STATE OF )
)ss.
COUNTY OF

Before me personally appeared to me well
known and known ta me to be the person described in and who executed the foregoing instrument, and

acknowledged to and before me that
executed said instrument for the purposes therein expressed.

WITNESS my hand and official seal, this day of ,AD. 20 .

Notary Public

State of at large

My Commission expires

S-808 Page 4 of 6
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PRESCRIBED BID BOND

WHEN THE CONTRACTOR IS A PARTNERSHIP: N /A

/

By:

(Witness Signature)

(Signature of partner)

By:

{Print or type name}

(Print or type name)

(Witness Signature)

(Print or type name)

ACKNOWLEDGMENT:

STATE OF
COUNTY OF

Before me personally appeared
in the above named

{(Address)

as partner

~ partnership, to me well known and known to me to be the person described in and who executed the foregoing

instrument, and acknowledged to and before me that

executed said instrument for the purposes therein expressed.

WITNESS my hand and official seal, this day of ,AD. 20 .

S-808

Notary Public
State of at large

My Commission expires

Page 5 of 6 @
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PRESCRIBED BID BOND

SURETY:
(CORPORATE SEAL)

By%WvM ﬁ pnagl

/" (Signature of Attorney-in-Fact)*

Sonia M. Paneque
(Printed name of Attorney-in-Fact)

550 Biltmore Way, PH2B

Coral Gables, FL 33134

Zurich American Insurance Company

(Printed name of Surety) *

3910 Keswick Road, Chesapeake Bldg., 4th Floor

Baltimore, MD 21211

(Address of Surety)

By: )%W 9?7 : /DCW’Z/M

Sighature of Resident Florida Agent)

Sonia M. Paneque

(Printed name of Agent)

Same as Attorney-In-Fact

Address Address
305-423-2202
Telephone Telephone
. Power of Attomey must be aftached.
S-808 Page 6 of 6
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ACKNOWLEDGEMENT OF SURETY

STATE OF FLORIDA,)
COUNTY OF MIAMI-DADE,)

ON THE 21st DAY OF JANUARY , 2009 , BEFORE ME PERSONALLY CAME SONIA
M. PANEQUE TO ME KNOWN, WHO, BEING BY ME DULY SWORN, DID DEPOSE AND
SAY THAT (S)HE RESIDES AT MIAMI-DADE, FL THAT (S)HE IS THE ATTORNEY-IN-
FACT OF ZURICH AMERICAN INSURANCE COMPANY THE CORPORATION
DESCRIBED IN AND WHICH EXECUTED THE ABOVE INSTRUMENT, THAT (SHE
KNOWS THE SEAL OF SAID CORPORATION; THAT ONE OF THE SEALS AFFIXED TO
THE FOREFGOING INSTRUMENT IS SUCH SEAL; THAT IT WAS SO AFFIXED BY
ORDER OF THE BOARD OF DIRECTORS OF SAID CORPORATION; AND THAT (SHE

SIGNED HIS/HER NAME THERETO BY LIKE ORDER.

4 9. ;

Notary Public -

‘,‘,m,,,% LINDA JOY LASALLE-BURTON;
f *% MY COMMISSION # DD759396
:'3,','#,, S EXPIRES February 17, 2012
(407 1960153 FloridaNotarySetvice.com
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ZURICH AMERICAN INSURANCE COMPANY

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS, that the ZURICH AMERICAN INSURANCE COMPANY, a corporation created by and existing
under the laws of the State of New York does hereby nominate, constitute and appoint Senia M. PANEQUE, Jose L. RODRIGUEZ and
Olga L. IGLESIAS, all of CORAL GABLES, Florida, EACH its true and lawful Attorneys-ln-Fact with power and authority hereby
conferred to sign, seal, and execute in its behalf, during the period beginning with the date of issuance of this powersZ any and all bonds and
undertakings, recognizances or other written obligations in the nature thereof, and to bmfi @GBI)\A RICAN INSURANCE
COMPANY thereby, and all of the acts of said Attorney[s]-in-Fact pursuant to these prescn,ts*a(@ 8 eby ifie ﬂl‘d(epﬁﬁrmed This Power of
Attorney is made and executed pursuant to and by the authority of the followﬁrgig’y \1,3\3 W dul ado ted | ,’bb)(\thg') d of Directors of the

Company which By-Law has not been amended or rescinded. U = 0 \}
Article VI, Section 5. “...The President or a Vice Pre/Ldf}nt‘jh, an ﬂ ra.t&i(gd"&y@s\cretary or an Assistant Secretary may
x& utelsurety,b)qn&] Fthe Company and other formal underwriting

appoint any person Attomey-In Fact wi

contracts in reference thereto anq,:ems \Q@ YLEMS ,r ﬁg\té\@lﬁlﬂuﬂ pohces and bonds of all kinds and attach the corporate
seal. Any such officers mgy 14 pewers and ofrey-In-Fact.”

This Power of Attorney is sxgne s,\alcdib?:@t e'ﬂhder and by the authority of the following Resolution adopted by the Board of

Directors of the ZURICH g U \ SURANCE COMPANY by unanimous consent in lieu of a special meeting dated December 15,

1998 C -
" RESOLVED, that the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimnile on any Power of Attorney pursuant to Article VI, Section 5 of the
By-Laws, and the signature of a Secretary or an Assistant Secretary and the seal of the Company may be affixed by facsimile to any
certificate of any such power. Any such power or any certificate thereof with such facsimile signature and seal shall be valid and
binding on the Company. Furthermore, such power so executed, sealed and certified by certificate so executed and sealed shall, with
respect to any bond or undertaking to which it is attached, shall continue to be valid and binding on the Company.”

IN WITNESS WHEREOF, the ZURICH AMERICAN INSURANCE COMPANY has caused these presents to be executed in its name and on

its behalf and its Corporate Seal to be hereunto affixed and attested by its officers thereunto duly authorized, this 13th day of November, A.D.

2007.

R nlu“"

e““ 93" NSy, :,"
S
:: = oL
izl T~ i8¢ ZURICH AMERICAN INSURANGCE COMPANY
20% 1998 5§ -
T3, K - ‘
A S T \é¢¢ - N ———7L—- ) e
'..f - m‘* o ﬁa/ oy M" . _\,/M/’ &/ %?AZ (7
= STATE OF MARYLAND y:
ss: . ) .
CITY OF BALTIMORE Eric D. Barnes Secretary  Frank E. Martin Jr. - Vice President

On the 13th day of November, A.D. 2007, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified,
came the above named Vice President and Secretary of ZURICH AMERICAN INSURANCE COMPANY, to me personally known to be the
individuals and officers described in and who executed the preceding instrument and they each acknowledged the execution of the same and
being by me duly sworn, they severally and each for himself deposed and said that they respectively hold the offices in said Corporation as
indicated, that the Seal affixed to the preceding instrument is the Corporate Seal of said Corporation, and that the said Corporate Seal, and their
respective signature as such officers, were duly affixed and subscribed to the said instrument pursuant to all due corporate authorization.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above.

Notary Public My Commission Expires: February 1, 2009
This Power of Attorney limits the acts of those named therein to the bonds and undertaking specifically named therein, and they have no
authority to bind the Company except in the manner and to the extent herein stated.
CERTIFICATE

I, the undersigned, a Secretary of the ZURICH AMERICAN INSURANCE COMPANY, do hereby certify that the foregoing Power of
Attorney is still in full force and effect, and further certify that Article VI, Section 5 of the By-Laws of the Company and thﬁ.l}'?solutlon of the
Board of Directors set forth in said Power of Attorney are still in force. ‘.\0;;; ms"," ,
IN TESTIMONY WHEREOF I have hereto subscribed my name and affixed the seal of said Company ¢ go“""’*l» %

l

Vg
? = _._owtE
é\%‘c S IWWK ;8_5
the_ 21St 4o of January 2009 : A ’mi
Gregory E. Murray Secretary e f;" " , t“\-"
: assarstt®

POA-Z ZA 031-0058B qu Serial Number: KE2007November13ZA 11/07ZA 031-00588




ZURICH AMERICAN INSURANCE COMPANY
COMPARATIVE BALANCE SHEET
ONE LIBERTY PLAZA, 165 BROADWAY, 32nd FLOOR, NEW YORK, NY 10006
As of December 31, 2007

1273112007 123112006
Assety
Bonds $19,087,378,076 518,073,352,872
Preferred Stock 133,381,994 -
Coramon Stock ' 2,809,606,857 2,849,618,678
Real Estate ) 28,007,629 30,557,423
Other brvasted Assets - - 540,121,817 299,554,188
Shart-term brvestments 163,510,422 . 304,091,911
Cash 1,391,371,897 2,530,185,882
Employze Trust for Deferred Compensation Pian 80,692,030 80,328,263
Totad Cesh and Invested Assets 24,244, 070,722 24,167,689,217
Premioms Rzcciveble 5,073,765,258 4,480,227,698
Funds He!d with Refnsurers 17,702,845 17,616,017
Reinsurance Recoverable 630,285,692 1,213,858,365
Accrued Investment Income 159,844,556 155,518,130
Federal Income Tax Recoverabic ) 603,657,275 546,748,319
Due from Afitliates 181,822,075 174,161,797
Other Assets . 846,868.830 757.598,582
Tota) Assers 31.808.017,253 31.513,418,125
Liabfilties and Policyholdders' Surplus
Liabilitics:
Loss and LAE Rescrves 14,426,948 909 14,149,869,727
Loss Portfolio Trensfer R - (9,811,239)
Untamed Premium Reserve 5,032,276.309 4,622,971,469
Funds Held with Reinsurers 252,617,358 250,851,383
Loss In Course of Payment 643,699,182 ' 394,524,981
Commission Reserve 154,237,258 119,963,062
Federal Income Tax Payable - 24,209,808 35,410,569
Remittsoess and Items Unallocated 212,916,937 243,556,654
Peyable 1o parent, subs and affiliates 229,548,310 329,287,394
Provision for Reinsufance 112,368,4)8 119,083,992
Ceded Reinsurance Premiums Payable 522,715,017 957,965,095
Securities Lending Collateral [iability 1,229,669,401 2,096,100,376
Other Lisbilities 2,222 098,055 2,166,842,890
Total Liabilities 25,063,304,962 25,476,622,353
Policyholders* Surplus:
Conumon Capital Stock . 0 5,000,000 5,000,000
Paid-in and Coatributed Surplus 4.394,131,141 4,394,131,14]
Surplus Notes 1,883,000,000 . 2,014,300,000
Specinl Swplus Retroactive Reinsurance 55,614,000 80,956,000
Cumulative Unrealized Gain - 128,441,100 575,219,074 -
Dividends Undcclared : 258,045 450,941
Loss Portfolio Transfer Account - 9,811,23¢
Unessigned Surplus : 278,258 005 (1,043,132,623)
Total Policyholders’ Surplus 6,744,712,291 6,036,795,772
Tota] Liebilitics and Policyholders’ Surplus 31,808,017.253 31,513,418,125

1, DAVID A. BOWEES, Corporate Stesetary of ZURICH AMERICAN INSURANCE COMPANY do hereby certify
that the foregoing siezment is a comrect exhibit of the assets and Jixbilities of the sid Company, on the

35t day of December, 2007, eecording to the best of my informatioy; e gnd belict®

X N Corporate Secretary
State of linois ’ }
County of Cock 88: :

Subscribed end swom to. before me, a Notary Public of the State of fllindis, in the City of Schaum!

this 14th day of March, 2008. . s

Nbtary public

45l
L OFFIGIAL 1Y COMMISSION EXPIRES

Gy SEA 8/ ROVEMBER 25. 2011
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FEB-12-2009 THU 12:15 PH CONSTR CONTRACTS FAX NO. 7865528630

CONTRACT
day

THIS CONTRACT, made and entered into on the __,

, by and between Miami-Dade County, Florida,

of , 20

acting by and through the Office of the Mayor, party of the first part (hereinafter sometimes

called the "County”), and Munilla Canstruction Management, LLC d/b/a/ MCM, party

of the second part (hereinafter sometimes called “Contractor”);

WITNESSETH

That the parties herslo, for and in consideration of the covenants and agreements hereinafter
set forth, mutually agree as follows, to wit:

1.  That the Contractor shall furnish all labor, materials and equipmen__t and perfqnn all work
in the manner and form provided by the Contract Documents covering the Project of the

County known and identified as

“South District Wastewater Treatment Plant, HLD Upgrade to 285 MGD,
Electrical Distribution System,
Contract No. S-808 {A)”

for the aggregate amount reflected by the Proposal, said aggregate amount being of Sixty Two_
Million Four Hundred Seven Thousand Three Hundred Ninety Two Dallars and Sixty One
Cents (U.S. Dollars) $62.407,392.61.

2. That the Contractor shall begin the work to be perfomiad under this Contract on a day to
be specified in a written order issued by the Engineer, and shall fully complete all work

hereunder within the time or times stated in the Proposal.

3. That the County.shall pay to the Contractor for the faithtul performance of this Contract, in
lawful money of the United States, and subject to additions and deductions as provided in the
Contract Documents, the total amount of his proposal as set forth above at the times and in a
manner stated in the General Covenants and Conditions of the Contract Documents.

4. Itis further mutually agreed that if at any time after the execution of this Contract, Surety
Performance and Payment Bond, the County shall deem the syrety upon such bonds to be
unsatisfactory, or if for any reason such bond shall become inaflequate to cover the
performance of the work, the Contractor shall at his own expense, within five (5) days after the
receipt of notice from the County to do so, fumish an additional bond or bonds in such form and
amount and with such surety or sureties as shall be satisfactory to the County. [nsuch event,
no further payment to the Contractor shall be deemed to be due under this Contract until such
new or additional security shall have been furnished in a manner and form satisfactory to the

County.

5. The "Contract Documents" are hereby defined as the Questionnaire, the Advertisement
" for Bids, the Instructions to Bidders, the Proposal, the Cettified Resolution (Proposal/Prescribed

S-808(A) Page 1 of 3
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CONTRACT

Bid Bond), the Prescribed Bid Band, the Contract, the Surety Performance and Payment Bond,

the Certified Resolution (Contract/ Surety Performance and Payment Bond), the General

Covenants and Conditions, the Supplemental General Canditions (if Ordinance 90-143 is

applicable) including Wage and Benefit Schedulss, the Specifications, the Plans, any Addenda

which may be issued, the Subcontractor /Supplier Listing Form (Ordinance 97-104 as amended

by Ordinance 00-30), the Reporting Subcontracting Policies and Procedures (Ordinance 98 -15

9), the Community Small Business Enterprise Program (CSBE) Participation Provisions and
Forms (if applicable), and the provisions for the following: Affirmative Action Plan (Ordinance
98-30) and Disclosure Form; Bidder's (Debarment) (Ordinance 93-129); Code of Business
Ethics (Ordinance 01-96); Criminal Record (Felony) (as amended by Ordinance 00-30);
Disability Nondiscrimination (Resolution R - 3 8 5 -95 as armnended by Resolution R-182-00);
Domestic Violence Leave (Ordinance 99 - 5 as amended by Resolution R-185-00); Due Fees or
Taxes Paid (Ordinance 95-178 as amended by Ordinance ‘00-30); Metro-Dade Employment
Drug-Free Workplace (Ordinance 92-15 as amended by. Ordinance 00-30); Metro-Dade
Employment Family Leave Plan (Ordinance 91-142 as amengled by Resolution R-183-00); Fair
Wage (Ordinance 90-143 as amended by Ordinance 95-183); Mandatory Clearinghouse for
Posting Notice of Job Opportunities (Resolution R-937-98 as amepded by R-1145-89);
Obligation (Ordinance 99-162); Office of Miami-Dade County Inspector General (IG) (Ordinance
97-215 as amended by Ordinance 99-151); Sworn Statement - Public Entity Crimes [Florida
Statute Sect. 287.133 (3) (a)]; and Metro-Dade County Disclogure (Ordinance 90-133).

The terms and conditions of said Contract Documents are incorporated herein by reference and
made a part hereof as though fully set forth herein. The Contract Documents are
complementary, so that a recital in one is tantamount to a recital in all, and the Contractor
specifically acknowledges that he has read and understands all of said Contract Documents.

) 6. The various indemnities of the Contractor contained in the Contract Documents
mdgamnifying the County from liability for damages to persons or property caused by acts,
omissions, or defaults in the performance of the Contract Documents shall have a monetary
limitation of the larger of the following: $1,000,000.00, or the entire amount of the Contract.

7. The g)ounty retains the right to audit any and all information regarding this Contract as
described in the General Covenants and Conditions, Section 41"Audit Rights and Review of

Records”,

8. Notwithstanding and prevailing over any other provision of the Contract Documents to
the contrary, the County Mayor or his designee, pursuant to Section 2-8.2.11 of the Code of
Miami-Dade County, may negotiale and settle contractor claims, waive liquidated damages,
extend contract time, and issue change orders for additional wark. Any change orders or
amendments shall not exceed $500,000 in cumulative dollar amount and shall not excesd 15
percent of the contract price in cumulative percentage amouni; provided however, that the
forego!nq limitation shall not apply to any change order or amendment related to environmental
remediation or health requirements and the foregoing change orders and amendments shall
require fatlfrcation by the Board; provided further that the County Mayor or his designee may
reduce in any amount the scope and compensation payable unger this contract and grant
compensable and non-compensable time extensions thereundar. _ '

S-808(A) Page 2 of 3
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FEB-12-2009 THU 12:16 PM CONSTR CONTRACTS FAX NO. 7865528636

CONTRACT

IN WITNESS WHEREOF, the parties hereto have executed this Gontract in six (6)
counterparts, each of which shall be deemed an original Contract, all as of the day and year first

hereinbefore written.
(OFFICIAL SEAL)

MIAMI DADE COUNTY, FLORIDA

ATTEST:  Harvey Ruvin

Clerk of the Board BY ITS BOARD ({OF COUNTY COMMISSIONERS
By: _. By:

Deputy Clark Mayor

(PARTY OF THE FIRST PART)
Approved for Sufficiency |
of Execution Only Assistant County Attorney
Miami-Dade Water and Sewer Department

sty
2
,\“{)TJﬂA! ."/,

WHEN THE é@mﬁ%&{%ﬁconponmlou ,
S SEAL e ‘-_

s 3 == ; :
(CORPORAZ I SEAP i3 Munilla Construetion Manageme

ﬁ ,Qla I 7orporat|
F ) ‘ 7 (S : ?f/\({{ﬁﬁ )
ecretary ign »f Officer,
Jl?){ = Lea | K‘/?%‘ Jans UA-

(Print or type name)

(Print or type name)
| Hesiden+

(Official Titleg)

e A

6201 S.W. 70" Street, 2" Floor

_Miami, FL_33143
(Address)

(PARTY OF THE SECOND PART)

' Attach to each counterpart a certified copy of a resolution of the Board of Directors of the
corporation authorizing the officer who signs the Contract and Surety Performance and Payment

Bond to do so in its behalf.

S-80B(A) - Page 3 of 3

5¢




FEB-1~<UUY tHU L1<«10 H VUND IR vulttidvio Lt et e e - -

: CERTIFIED RESOLUTION
L, A ‘65( = L@Q l , the duly elected Secretary of

(Name .
Munilla Constr)uction Management, LLC d/b/a/ MCM , a Corporation organized and exnst_lng
under the laws of the State of Florida , do hereby certify that the following Resolution
was unanimously adopted and passed by a quorum of the Board of Directors of the sagd
Cotporation at a meeting held in accordance with law and the by-laws of the said

Corporation: .
T IS HEREBY RESOLVED that "\ O(Cj e Ylundla the duly
: (Name)
elected PY&& | C k ) |"' of Munilla Construction Management, LLC d/b/a/ MCM
' (Title of Officer)

be and is hereby authorized to execute and submit a Contract, Surety Performance and ‘
Payment Bond to Miami-Dade County, Florida, and the Miami-Dade Water and Sewer
Department, respectively, for a certain Project entitled

South District Wastewater Treatment Plant, HLO Upgrade to 285 MGD,
Electrical Distributlon System,
Contract No. S-808 (A)

and such other instruments in writng as may be negessary in behalf of the said
Corporation, and that the Contract, Surety Performance and Payment Bonds and other
- such instruments signed by him shall be binding upon the said Corporation as Its own
acts and dseds.”

_ I further certify that the above Resolutior is in force and effect and has not been
revised, revoked or rescinded.

-day

iiven under my hand and the Seal of the said Corpgration this
of [N ™ 26 08"
(Month)  / (Year)

By: ' b(
(Secretaly)
\‘\\\“!ﬁa’“hi’/ { . i

S, Nexis Lea |
A G (Print or type name)
=8¢ SEAL ‘im:
zO: =2

(SEAL) z«: 1963 RS Munilla Gonstruction Management, LLC
B RS d/b/al MCM
LTINS (Corporate Title)

Page 1 of 1
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ENGINEERING &+ GENERAL
, CONTRACTORS

Commitment Letter

The Bidder, Munilla Construction Management, LLC d/b/a MCM, hereby commits tp
meeting the 8.15% of the subcontractor goal of the CSBE requirement for this

project.

o '2 ;

® e
- F:
e B 3
rd » R
." 5 ¢
; /F

/s

Jo‘fge Munilla, President/Manager

(SEAL)

y oR A

6201 SV 70th STREET » 2nd ELOOR « MIAML ELORIDA « 33143
PHONE 305.541.0000 e www.mcmcorp.com « FAX 305.541.0771

<Y




BIDDER’S AFFIDAVIT

Date: E

Project No.: S-808(A)

South District Wastewater Treatment Plant, HLD Upgrade

Project Title:
to 285 MGD, Electrical Distribution System

STATE OF FLORIDA)
)SS.:
COUNTY OF DADE)

Before me, the undersigned autharity, authorized to administer oaths and take acknowledgments

personally appeared:
Jorge Munilla

who, after being first duly swomn, upon oath deposes and says that he is an authorized representative of
- LLC d/b/a MCM (hereinafter.

Munilla Construction Management,
(Legal name, Corporation, Partnership, Firm, Individual)

called bidder) located at

6201 SW 70th Street, 2nd Floor, Miami, FL 33143 and,

that said bidder or his agents, officers, principals, stockf}61ders subcontractors or their affiliates are not

debamred by Miami-Dade County. M& 11a Construction
ni
LLC d/b/a MCM

ATTEST Management
. Ingne of Bidder)
Je O N (@;\.__._\
L [ e
}f/ ) f 1A% Y(5ignature) i
I ¢ Y/ - H H
i Ansag A = i
V ‘ R
P4 \\.._a/,/"‘: \ day of .\; {“t\l f’\ \‘ ‘[' <2(‘~(”st

SUBSCRIBED AND SWORN TO BEFORE ME this

My Commission Expires:

(Seal)

Iy
* (¢
!;' . i [‘ /“"‘:-\
5 {*/{/‘/i’f{/

Notaryﬁuﬂﬁc State of Florida at Large

A\,

) L . ALONSO
s MY"JMMFSION#DD 758630

o~
fa

ATTACH TO PROPOSAL

S

Page 1 of 1
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LOCAL PREFERENCE AFFIDAVIT

CONTRACT RAME aAND NUMBER: Contract No. S-808(A)

South District Wastewater Treatment Plant, HLD Upgrade to 285 MGD, Electrical Distribution System

NAME OF FIRM: Munilla Construction Management, LLC d/b/a MCM

1, Jorge Munilla
(Print or type name}

holding the position of _President/Manager with the above named firm,

And being first guly swormn stale:

That i compliance with Section 2-8.5 of the Code of Miami-Dade County, Florida, the above named finn is qualified for LOCAL
- PREFERENCE based on the foliowing:

1- Location ofqmlifya"ng address: 6201 SW 70th Street P 2nd Floor P Miami P FL 33143
{Circle one below.)

a. Headquarters; or

b. Physical business address from which the vendor operates, m'@

Which either addré:ss is located within (HE"Miami-Dade County, Florida.

m

2-  Compliance with aL ﬂ: /4 4ditione] refui i{ems in the aforeméntibned Ordinance.
. d__._m.i
ﬁ L&/ o Sf A

{ !r § (Swnamre]

i i k4 .

Tei’epho-}er\o (305)541-0000

"“\“h.

 CORPORATION. JOINT VENTURE, PARTNERSHIP OR INDIVIDUAL:

SELECT ONE:
[x] Corporation { ] Joint Venture [ ] Parmership [ ] Individual

DO NOT WRITE BELOW TS LINE. TO BE COMPLETED BY THE NOTARY PUBLIC.

ROTARY PUBLICINFORMATION

State of Florida )

. ) S8s
County of Miami-Dade )

He/She is: [X] personally known to me, or

{ 1hes produced
(Type of ID)

as identification.

.’) i
The foregoing ins: \‘V as aqkno ed bewre me this Y dayof %’k WY 7/

Notary Signature: _,m - ¥ S

L s 3
Notary Seal:

L. C.ALONSO
MY COMMISSION # DD 758830

EXPIRES: June 14, 2012
& Bonded Thiv Notary Public Undenvriters

Serial Number: DD ’7’%5@
. RN TY B ']
Expiration Dzie:__ it “‘! i’"‘wr ~?l

PAGE 1 OF ) @
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Type or Print Name: L.C. Alonso

-?




: Mom-Dade County
mma Depariment of Procurernent Management )
__Affimation of Vendor Affidavits

In accordance wih Ordinance 07-143 amending Section 2-B.1 of tha Coda of Miam-Dade County. effeciive June 1, 2008,
vondon are required fo complete a pay Vendor Roglatrafion Package, Including a Uniform Affidavit Packe! (Vendor Affidavits
Farm). befors belng owarded o new contract. The undersgned offimns $hat the Vendor Affidavits Form submitted with the
Vendor Reglsfrotion Package Is current, complete and accurate for each- affidavit fisted below.

Fedard Employer
ConfiaciNo,:  S-808(R) _ Idenliftcation Number (FEIN): 59-2373403
South District Wastewater Treatment Plant, HLD Upgrade
Contract Titio: to 285 MGD, Electrical Digtribution System

Allidavlls and Legislalion/ Govemling Body

1. | Miami-Dade County Ownershlp Disclosure 6. | Miaml-Dade County Vendor Obligation fo County
Section 2-8.) of the Counly Code

Sec. 2-8.1 of the County Code
2. | Miami-Dade Counfy Employmen! Disclosure

7. | Miaml-Dade County Code of Business Eihlcs
Article 1, Sechion 2-8 () and 2-1)(bX1) of ihe County Code tvough (6)

County Ordinance No. 90-133 amending Section 2.8-1(d)(2) of A
the Counfy Coda and (%) of the County Code and Coualy Ordinance No D0-1 amending
- Section 2-11.1(c) of the County Cods
3. | Miomj-Dode County Employmen! Drug-iree 8. | Miami-Dade Counly Family Leave
Workplace Cedification Arlicle V of Chapfer 11 of the Counly Code

Sacihon 2-8.1.2(b) f the County Code

8. | Miaml-Dade Counly living Wage

<. | MiamJ-Dade Caunty Disabiilty Non-Discrimination
Saction 2-8.9 of the Counfy Qodo

Aick 1, Soction 2 8.1.6 Rosolutions R182-00 amanding
R-38595

10. | Miami-Dade County Domeslic Leave-and Reporling
Articte 4, Seciion 11A-8U 11A67 of the Counfy Cods
LN 5 d p

S | Miomi-Dade Caunty Debarment Disclosure
L Section 10.38 Of the Counly Code

President /Manager

Jorge Munilla
Printed Narme of Afflant Printed Tie of Afliant
Munilla Construction Management, LLC d/b/a MCM e
Name of fimn
6201 SW 70th Styeet, 2nd Floor, Miami Florida
Address of Firm Slule
Nolary Publlc Informalion
Notary Pubfic-Stateof Florida Countyof Miami-Dade
' g ey o 09
Subserbed and swom fo (o1 offirned) bofote me 1his doyof, G VLY / 20 1%
. - v "1 .
by \l ¥ ;{ DUt Ha He of sho Is parsonally known 10 me or hos produced identification ]

fvue{ of ldb fan or
84 (/tu Sas— ™D TEeeSC
S'G"°"~"° of Notary Pubiic

L.C. Alonso f\j‘z—’!q"&ZO! :)\

Print or Stomp of Notary Public Explration Dole

Sedal Number

ACOMASSIONTs 0D 758830
EXPIRES: June 14, 2012
Bonded?thDmymummm

G|




AFFIRMATIVE ACTION PLAN/PROCUREMENT POLICY AFFIDAVIT

Project No. S-808(A)
Project Name: South District Wastewater Treatment Plant, HLD Upgrade to 285 MGD

Electrical Distribution System
State of Florida )
_ ) SS
Count)/ of Mlami ‘Dade )

Before me, the undersigned authority, authorized to administer oaths and take, acknowledgments
who after

personally appeared Jorge Munilla

first being duly sworn, upon oath, deposes and says that he/she is an authorized representative of:
Munilla Construction Management, LLC d/b/a MCM
(legal name, corporation, partnership, firm, individual)

heremafter called the bidder or proposer located at:
6201 SW 70th Street, 2nd Floor Miami, FL 33143

(address, city, state)
and that said bidder or proposer has a current Affirmative Action Plan and/or Procurement thcy, as
required by Ordinance 87-32 and/or 98-30, processed and approved for filing with the Miami Dade

County Departinent of Business Development (DBD) under the file No. 0095-0340

and the expiration date of 01/31/2010 . '
£i
Witness: ’i’/‘? ——‘1« 3 - 1‘ / / 7
- NESRY " - (Slgna
’ :{?%‘s i
Witness: "% By: { A !':;‘;:- Tiliast ik, (P TSR
(Signature) “gafN’mé“a te). =
4\ : day of S SR | , 2

The foregoing instrument was acknowledged before me this

FOR AN INDIVIDUAL ACTING IN HIS OWN RIGHT:
FOR A CORPORATION, PARTNERSHIP OR JOINT VENTURE:
by; Jorge Munilla having the title of President/Manager
with Munilla Construction Management, LLC d/b/a MCM = ,
(X)a_Florida corporation { ) partnership { ) joint venture.
on behalf of the ( ) corporation ( ) partnership ( )joint venture

He/Sheis ( X) personally known to me, or
( ) has praduced as identification.

Y ) .’ ,._“’ - »o
i N i O R VA T

Notary signature: 7 ¥ -{ | A+ Lg::_j_w
Type or print name;,; L. e Al QRSO —c..... .
Notary Seal: 1B S, LC.ALONSO

£ 44¥ CCHMISSION # DD 758830

Q-
Please note: ey s"h?ﬂ:ugglzm o 13
g = dscape architectural, and surveyors and mappers kave an affirmative action plan on file with the Couny

Ordinance 87-32 requires thal bliiglobbely.lic
Ordinance 98-30 requires that firms that have annual gross revenues in excess of five (S) million dollars have an affirmative action plan and procurement policy on Jile with the County.
ive of population the make-up of the nation are exempt.

Firms that have Board of Directors that are rep

For questions regarding these requirements contact the Department of Business Development at 305-523-2100

S-808 Page 1 of 3
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FIRM’S RESPONSIBILITY AFFIDAVIT
“Combined Affidavit”

STATE OF FLORIDA )
)SS:
COUNTY OF MIAMI-DADE )

The undersigned, being first duly sworm, states as folloWs:
GENERAL

l. I am a duly authorized representative of the Firm submitting a bid, proposal or
other document to Miami-Dade County with the intention of being awarded a
contract (referred to in this affidavit as the “Respondent™).

2. This Affidavit is made of my personal knowledge. I understand that Miami-Dade
County will rely on the representations made in this affidavit in determining my
cligibility and responsibility to enter into a contract with Miami-Dade County.
By executing this affidavit, the Respondent agrees to provide to Miami-Dade
County such documentation or other proof as Miami-Dade County may require
verifying the accuracy and completeness of any of the representations.

3. The Respondent is duly authorized to submit this bid or proposal, and if awarded
the contract, to enter into the contract and perform the services or supply the
goods contemplated in the contract.

OWNERSHIP DISCLOSURE

4. That in compliance with Section 2-8.1(d)(1) of the Miami Dade County Code, if
the contract or business transaction is with a corporation, the full legal name and
business address shall be provided for each officer and director and each
stockholder who holds directly or indirectly five percent (5%) or more of the
corporation’s stock. If the contract or business transaction is with a trust, the full
legal name and address shall be provided for each trustee and each beneficiary.
(Post Office addresses are not acceptable). The full legal names and business
address shall be provided for any other individual (other than subcontractors,
material men, suppliers, laborers, or lenders) that have, or will have, any interest
(legal, equitable beneficial or otherwise) in the contract or business transaction
with Miami-Dade County. (Post Office addresses are not acceptable). This
information shall be supplied on the attached Ownership Disclosure form and

signed by the Respondent.

()
Published 1/19/2007 Page 1 of 5 1
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FIRM’S RESPONSIBILITY AFFIDAVIT
“Combined Affidavit”

EMPLOYMENT DISCLOSURE

5. The following information and attachments are provided and are in compﬁancc
with all items in County Ordinance No. 90-133, amending Section 2.8-1;
Subsection (d)(2):

a.  Does your firm have a collective bargaining agreement with its employees?

[] Yes No
b.  Does your firm provide paid health care benefits for its employees?
Yes [ ]No

c.  Provide a current breakdown (number of persons) of your firm’s work force
and ownership as to race, national origin and gender:

White: 30 Males: 27 Females: _ 3
Asian: 1 Males: Females: 1
Black: 16 Males: 16 Females:
American

. Indian: 1 Males: 1 Females:
Hispanics: _171 Males: 139 Females: _ 32
Aleut
(Eskimo): 0 Males: Females:

Other : 2 Males: 2 Females:

EMPLOYMENT DRUG FREE WORKPLACE

6. The Respondent provides a drug-free workplace in full compliance with Section
2-8.1.2 of the Code of Miami-Dade County.

EMPLOYMENT FAMILY LEAVE

7. That in compliance with Ordinance No. 91-142 of the Code of Miami-Dade
County, Florida, the following information is provided and is in compliance with
all items in the aforementioned Ordinance:

An employee who has worked for the above firm for at least one (1) year shall be
entitled to ninety (90) days of family leave during any twenty-four (24) month
period, for medical reasons, for the birth or adoption of a child, or for the care of a
child, spouse or other close relative who has a serious health condition without
risk of termination of employment or employer retaliation.

» v,
Published 1/19/2007 Page 2 of 5 ~ @

¢



FIRM’S RESPONSIBILITY AFFIDAVIT
“Combined Affidavit”

DOMESTIC LEAVE

8. That in compliance with Ordinance No. 9-5 of the Code of Miami-Dade County,
Florida, the following information is provided and is in compliance with all items

in the aforementioned Ordinance:

An employee who has worked for the above firm for at least three hundred and
eight (308) hours in the previous ninety (90) days shall be entitled to thirty (30)
work days of unpaid domestic leave during any twelve (12) month period, for
medical or dental reasons, for legal assistance, to attend court appearances,
counseling or any reasons necessary to provide for the safety or well being of the
employee subjected to domestic or repeat violence, without risk of termination of

employment or employer retaliation.

ARREARS WITH THE COUNTY

9. That in compliance with Ordinance No. 95-178 and Section 2-8.1(c) of the Code
of Miami-Dade County, the Proposer has paid all delinquent and currently due
fees or taxes, including but not limited to real estate and personal property taxes,
registered in the name of Proposer and which are collected in the normal course
by the Miami-Dade County Tax Collector, and that County issued parking tickets
for vehicles registered in the name of the above proposer, and which are collected
in the normal course by the Miami-Dade Clerk of the Circuit and County Courts,

have been paid.

That in compliance with Ordinance No. 99-162 and Section 2-8.1 of the Code of
Miami-Dade County, the Proposer is not in arrears in any payment under contract,
promissory note or other loan document with Miami-Dade County, or any of its
agencies or instrumentalities, including the Public Health Trust, either directly or
indirectly through a firm, corporation, partnership or joint venture in which the
individual or entity has a controlling financial interest as that term in defined in
Section 2-11.1(b)(8) of the Code of Miami-Dade County.

CODE OF BUSINESS ETHICS

10. I, being duly sworn, hereby state and certify that this firm has adopted a Code of
Business Ethics that is fully compliant with the requirements of Section 2-8.1(i)
of the Code of Miami-Dade County as amended. I further acknowledge that
failure to comply with the adopted Code of Business Ethics shall render any
contract with Miami-Dade County void able, and subject this firm to debarment
from County work pursuant to Section 10-38 -(h)(2) of the Code of Migmi-Dade
County as amended. I further acknowledge that failure to submit this|affidavit

shall render this firm ineligible for contract award.

Published 1/19/2007 Page 3 of 5
by




11.

12.

13.

14 .

15.

FIRM’S RESPONSIBILITY AFFIDAVIT
“Combined Affidavit”

NO CRIMINAL RECORD

The Respondent has not been convicted of a felony during the past ten (10) years,
nor does it, as of the date of the bid or proposal submission, have an officer,
director or executive who has been convicted of a felony during the past ten (10)
years as defined in Section 2-8.6 of the Code of Miami-Dade County.

PUBLIC ENTITY CRIME

The respondent has not been convicted of a Public Entity crime as defined in
Paragraph 287.133(1)(g) of the Florida Statutes. Violation of any State or Federal
law with respect to the transaction of business with any public entity or with an
agency or political subdivision of any State.

DEBARMENT AND SUSPENSION DISCLOSURE

The Respondent, and its officers, principals, stockholders, subcontractors or its
affiliates are not debarred or suspended from contracting with Miami-Dade
County as regulated by Section 10-38 of the Miami Dade County Code.

NON -DISCRIMINATION BASED ON DISABILITY

The Respondent is in compliance with and agrees to continue to comply with and
assure any subcontractor, or third party contractor under this project complies
with all applicable laws forbidding discrimination based on disability including,
but not limited to those provisions pertaining to employment, provision of
programs and services, transportation, communications. Access to facility,
renovations and new construction as set forth in the Americans with Disabilities
Act of 1990 (ADA), the Rehabilitation Act of 1973, the Federal Transit Act and
the Fair Housing Act.

FAIR SUBCONTRACTING

Consistent with Section 2-8.8 of the Code of Miami-Dade County, the
Respondent has adopted subcontracting policies and procedures which (a) notifies
the broadest number of local subcontractors of the opportunity to be awarded a
subcontract; (b) invites local subcontractors to submit bids in a practical,
expedient way; (c) provides local subcontractors access to information necessary
to prepare and formulate a subcontracting bid; (d) allows local subcontractors to
meet with appropriate personnel of the Respondent to discuss the Respondent’s
requirements; and (¢) awards subcontracts based on full and complete
consideration of all submitted proposals and in accordance with the Rcs\pondent s
stated objectives.

Published 1/19/2007 Page 4 of 5 [nit{‘4
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FIRM’S RESPONSIBILITY AFFIDAVIT
“Combined Affidavit”

RESPONSIBLE WAGE AND BENEFITS (IF APPLICABLE)

If applicable, the Respondent is in full compliance with Section 2-11.16 of the

16.
Code of Miami-Dade County, and should he or she be awarded the contract,
understands his or her obligation to pay the project minimum wage rates set forth
in that Section and the labor provisions of the contract documents.
CLEARINGHOUSE AFFIDAVIT
17.  That in compliance with Mijami-Dade County Resolution Number R-1395-05, the

Respondent agrees to comply with all requirements of the Clearinghouse
Resolution and Job Request form for posting job opportunities. Making it a
mandatory requirement for Respondents to post notice of job opportunities
resulting from the construction of improvements on County property through the

County’s Clearinghouse process.

e 3
ISTATE NOTHING FURTHER IN T’II FIDA_VIT. Séo.."o
&£

o2
9 SEAL 3t
Signature: 4 2 198 m:
. = ))'.. £, » ..'$5
Position/Title:  / F¥egident 7 S NG
7 [ “, 7, ’IOW ’ ‘3 \\\\\
Name Ogi MCM iy

The foregoing was swom and subscribed before me this _ l% day of
, who is personally known to me or

@b{w Yy 200G by Jovge munitia
~ as identification who being duly sworn,

who has produced
deposes and says that the above is true to the best of his knowledge, information and

belief.
My Commission expires: NGOTARY PUBLIC :
e AT STATE OF FLORIDA
R, MY COMMISSION # DD 758830 : ‘
%&é EXPIRES: June 14,2012
TS Gonded Thu Notary Puslo Undosieiors
Page 5 of 5 Initf
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COMBINED AFFIDAVIT
Appendix A

CHECKLIST OF REQUIREMENTS TQ-CONTRACT

;'he provisions in this fippéndix are established as a checklist to identify requirements for each
esl?onden‘t( to adhere in order to comply with all provisions applicable to this Contract. The
applicable “check box" is electronically checked by the Department issuing this information.

In addi.tion this listing identifies, for reference, items contained within the Combined
Afﬁda.wt to be exe.cuted by the Respondent at the time of the submittal. Each page of the
Combined Affidavit shall be initialed by the party(s) executing the document.

| Check ] Requiremerit | Resolution/ | MDC |[A.O.| Fed. Comments In
Box ’ Ordinance | Code Acq. Combined
' Reg./ Affidavit
Florida
Statute
I Okvnershlp Section | All contracts shall require Attached
Disclosure o 281 | the person eontracting or
| transacting to provide
X - , : ownership information.
Contractor’s Section Requires a signed affidavit YES
Debarment 10-38 stating the contractor is not
Affidavit cugzently debarred or in
5 C ~_ process of debarment
P ontractor Section If debarred, Contractor is
Debarment 10-38 not eligible to bid. Failure
' ] to comply with any
requirements may result in
TS debarment
x| Cone of Section Prohibits communication
Silence ’ 2-11.1 with County staff between
: | Advertisement and
59 1 Cod - ' | Award Recommendation
= odeof Section Requires compliance with YES
Business Ethics 2-8.1 all applicable rules and
) ] regulations
X (P;i!;lll: Entity ES. ] Contractor has not been YES
Affidavit | 287.13 | convicted of a felony :
5 Carma 3 during the past ten years
- anmal ‘ Section Disclosure of criminal YES
ecord 2-8.6 conviction(s) in the past te!
. . (10) years '
X} | County’s Resolution | { Contractor to post job
Clearinghouse - | R-1395-05 - | opportunities with the
' County’s Department of
Business Development ¢,
Published Date: 2/20/2008
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COMBINED AFFIDAVIT

Appendix A
rCheck Requirement | Resolution/| MDC |A.O.| Fed. Comments In
Box Ordinance | Code Acq. Combined
Reg./- Affidavit
Florida
Statute
E Clearinghouse Resolution Signed affidavit stating YES
Affidavit R- 1145-99 compliance with
Clearinghouse Resolution
> —— and Job Request Form
al DlsaPlI{ty Non- | Resolution Signed affidavit stating YES
discrimination R-182-00 non-discrimination against
Affidavit Americans with Disabilities
X Drug Free Section Signed affidavit stating that YES
WorkPIfl_Ge 2-8.1.2 the contractor maintains a
5 Affidavit : Drug Free Workplace
A Drug Free Section Codification of the Drug
Workplace 2-8.1.2 Free Workplace, contractor
requirements to notify each
employee and
- subcontractor
X Disclosure -Section Signed affidavit disclosing any YES
Affidavit 2.8-1 Collective Bargaining
agreement, Health Care
benefits, Workforce Ethnicity
R Deki : i and Gender Breakdown
a elinguent and Section | 3-29 Contractor to resolve all YES
Currently Fees 2-8.1 outstanding financial issues
Due with the County (i.c., fines,
5 . _ tickets, taxes, loans, etc.)
S Family Leave | Ordinance Leave policy for birth, YES
92-15 adoption and other family
K - - related, without prejudice
Domestic Ordinance The firm is in compliance YES
= 11;:13"6 _ 99-5 . with MDC Code 11A-60
5¢ Claims Sections False claims by contractor
Ordinance 21-255 resulting in bid rejection,
through - cancellation of contract and
K TP 21-266 possible debarment
rompt Sections HB 509 | Sets parameters for
Payment 2-8.14, Engros | payments of Contractors,
1 10-2.02 sed1 | Sub-contractors, Subs of
. f[t) 1300 2005 | Sub-contractors and
% = - 22 Suppliers
= gl:;;;[:;; Sections ‘Contractor supplying list of
Disclosur:‘s 2-8.1 all First-Tier sub
and contractors at the time of
10-34 Award, uniess specific
; goals at time of Response
4/712008 Published Date: 2/20/2008 H
Page 2 of 5 C\
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COMBINED AFFIDAVIT

Appendix A
Check | Requirement | Resolution/| MDC [A.O.| Fed. Comments In
Box Ordinance | Code Acq. Combined
Reg./ Affidavit
Florida ‘
Statute
X Fair Section Non-discrimination in the YES
Sch?mraCﬁ"g 2-8.8 subcontracting process with
Practices sub contractors and
suppliers
X Local -Section Provision for local business
Preference 2-8.5 utilization in Miami-Dade
- County contracts
X License Section Chapter | Contractor possessing
Requirements 10-3 489 proper license(s) at the time
of Response and throughout
— i the contract
X W Quarterly Resolution Contractor to file financial
- Reports R-113-94 reports quarterly
) | Employment Section Affirmative Action Plan
and 2-8.1.5 and Procurement policy
Proafrement when total contracting
Practices exceeds $5 million/ year
X | Works in Section Contractor to restore to the
Public Right of 2-103.1 preexisting condition the
Way right of way or shall be
subject to a $500 per day
civil fine.
X] [ Inspector Section Applies to all County
General (IG) 2-1076 Contracts at a rate of % of
1% of the Contract value,
unless specifically
prohibited by local, state or
federal law.
DJ | Independent Section Fired by the Audit and
Private Sector 2-1076 Management services to
IG perform review of selected
= contracts.
X Performance Resolution ES. Establishes the
and Payment R-345-03 255.05 | requirements of the
Bond - Performance and Payment
' Bond for construction
- contracts with the County.
X Bid Bond Section Contractor to submit a bid
18-14 bond whenever a
' Performance and Payment
bond is required.
41112008 Published Date: 2/20/2008
Page 3 of S
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COMBINED AFFIDAVIT

Appendix A
Check | Requirement | Resolution/ | MDC (A.O.| Fed. Comments In
Box : Ordinance | Code Acq. Combined
Reg./ Affidavit
Florida
Statute
[X] | Public Record F.S. Contractor to maintain a
Exemption 119.071 | record of the distribution of
all Documents, including
Plans and retorn, in full, all
Documents upon Contract
_ completion
D [ Evaluation of 3-42 Requirements to formally
Contractor / evaluate each Contractor /
Consultant ' Consultant and resultant
review for future work or
suspension
[X] [ Collectionof | R-173-8 Requirement o collect
Liguidated . LD’s unless waived by
Damages , : Mayor with prior consent
(LD’s) _ from BCC
[1 [ Lobbyist Ordinance | Section Standard form to be
Registration for | 03-107 2-11.1 executed by the respondent
Oral to register as a company
Presentation . representative
L] Community Section | 3-37 Imposes workforce hiring
Workforce 2-1701 : requirements on
Program construction contracts
X | Community Section | 'When applicable,
Small Business 10- percentage of CSBE
Enterprise 33.02 utilization or 100% set-
4__| (CSBE) aside
N Responsible Section | Establishes wages and YES
| Wage and 2-11.16 benefits per trade, per
Benefits " | construction category.
Produced quarterly
0 Davis-Bacon : ' F.AR. | Applies to federally funded
Act - 52.222 | contracts, wages & benefits
[1 | Buy American FAR. | Applics to federally funded
Act 52.222 | contracts
[T | Working hours ' FAR. | Applics to federally funded
and Safety/ 52.222 | contracls
Overtime
Compensation _
[]" [Payrolland ' F.AR. | Applies to federally funded
: Records . 52.222 | contracts
L1 [ Apprentices . FAR. | Applies to federally funded
and Trainees 52.222 | contracts
41112008 Published Date: 2/20/2008
Paged of 5
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COMBINED AFFIDAVIT

Appendix A
Check | Requirement | Resolution/ MDC [A.O.] Fed. Comments In
Box Ordinance | Code Acq. Combim?d
Reg./ Affidavit
Florida '
Statute
L [ I Copeland Act FAR. | Applies to federally funded
52.222 | contracts
[} | Subcontract ] FAR. | Applies to federally funded
Labor 52.222 | contracts
Standards
Termination / F.AR. | Applies to federally funded
: Debarment : e 52.222 | contracts
Z L / Labor F.A.R. | Applies to federally funded
Standards 52.222 | contracts
Disputes - '
Certification of F.AR. | Applies to federally funded
/ Eligibility 52.222 | contracts
[] [ Disadvantaged FAR. | Applies to federally funded
Business T.A.R. | contracts
Enterprise

(DBE) .

1

Published Date: 2/20/2008 !
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_

JOB CLEARINGHQUSE AFFIDAVIT
No Notice(s) of Construction Job Opportunities

PROJECT/CONTRACT NUMBER: _S~808 (&),

Pursuant to  Miami-Dade  County  Resolution  No.  R-1395-05,
MCM [firm name] has no open position(s)

t with the/Job Clearinghouse at this time.

sttt
_
©
[e}
w

Signature

=5 R
%z 7&2 é Z 2 2 LORIONSOY S
\ -, A . N
\/ - 'rZOW fee '(5\’\\\\‘\
t[lESS ’l,,,”““\\\

Sworn to and subscribed before me this
24 day of February _ 20, o9

By: @T@v@e Nlum\a
/U@ Y u\l@"

Slgnéture of Notg

S A 4 MY COMMISSION # DD 758830
; EXPIREB. Jum 14 2012

AN lomud‘nw

Notary's Name, Printed, Stamped or Typed
Personally Known

( Produced ID
Type of ID produced

C:\Documents and Settings\arnunoz. MIAMIDADE\Local Settings\Tewnporary Intemet
Files\Content Outlook\UW4NSGJIZ\Clearinghouse Affidavit.doc Form C
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Miami-Dade County Department of Business Development
Appendix C to Combined Affidavit

NOTICE OF CONSTRUCTION CLEARINGHOUSE JOB OPPORTUNITY

Resolution No.: R-1395-05
MIAMI-DADE COUNTY PROVIDES EQUAL ACCESS OPPORTUNITY IN EMPLOYMENT AND SERVICES FOR MINORITIES/FEMALES AND
' APPLICANTS WITH DISABILITIES

To be completed by Employer/Contractor. Please print clearly or type. Use one form {or each position title

JOB OPPORTUNITY INFORMATION
Application Deadlipe:

Position Title:
Number of Openings: | Hourly Rate:

Jobsite Location:

Describe Job Duties (Knowledge, skills and abilities):

Fringe Benefits: [ ]Yes [JNo

Job Duration: [ JPermanent [ |Temporary  If temporary, how long?

Experience Required: [_JNo [JWill Train [JYes If yes, how much experience is required? (Months or Years)

Education Required: [ JNone [ JH.S. Diploma/GED [JAA Degrec [_JBachelor’s Degree [[JMaster’s Degree [JenD.

Certifications/Licenses Requires: [ JNo [JYes If yes, please list;

Driver’s License Required: [ JNone [ ]Operator/Class E [_JCommercial Class [ JChauffer/Class D

Language(s) Required: [ JEnglish ((JSpanish [JCreole [:]Other;
Applicants should contact employer by: [ JPhone [ JFax Resume [ JMail Resume [[JIn person (days/bours)

EMPLOYER/CONTRACTOR INFORMATION
Contract/Project No:

Business Name:

Suite #: Federal ID #:

Address (Street Name and Number):

City: Telephone Number:

Type of Business: Fax Number:
E-mail Address:

Contact Person:

Employer/Contractor, please fax this completed form to:
' Attention: Clearinghouse

Department of Business Development (DBD)
Contract Review and Compliance Division
111 NW First Street, 19" Floor
Miami, Florida 33128
Telephone: (305) 375-3111 Fax: (305) 375-3160

Aok ok ok kbbb ko ok ok kokkokkdk ROR OFFICIAL USE ONLY 3 ook okl ok ok ok sk ok akoR o ook ek ok ok dkok ok ok kR ko ok ok
Received By:

Date and time this notice received at Miami-Dade Department of Business

Development.

4/7/2008 Published: 1/22/2007
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FEB-12-2009 THU 12:15 PM CONSTR CONTRACTS FAX NO. 7855528636

QUESTIONNAIRE
Appendix D

IN ORDER TO PROVIDE INFORMATION NECESSARY IN DETERMINING THE
QUALIFICATIONS OF THE PROPOSER, EACH CONTRACTOR 1S REQUIRED TO

ANSWER THE FOLLOWING:
R - QUESTION: . [ T ANSWER G
1 Have you car cfully read the Instmcuon To
Prospective Contractors? E(YES [INO —

2 | Have you carefully reviewed the entire Contract

Documents as identified within the Instruction To _

‘| Prospective Contractors? iYES [INo

3 | If identified in the Contract Documents, have you [2(

carefully inspected the site of the work? YES [INO_[]/A

4 | Have you requested, in writing, of the contact person

identified in the Advertisement, any clarifications

necessary to submiit a responsive proposal? IZ( S JNOo
YES [INO [1N/A

Have you received a written response of clarification”
5 | Are you licensed and centified to perform the work for |
which you are submitting this proposal? IZ(YES [INo
License No.: Ca D] %60'}
N/A

Competency No.:
- 2512403

FEIN No.: —
Qualifier's Name: TOYQ@ Monitla
6 | Are you registered with the Miami-Dade County ‘ E_?/
Department of Procureinent Management (DPM)? [V YES [INO
7 | Have you initialed each page and executed the last '
page of the Combined Affidavit? '[Z(Y'ES [JNO
8 | Have you completed the Ownership Disclosure '
Form? [\Z( YES [JNo
9 [ Have you made any changes or written any codicils to | d
the Contract Proposal? .__|LIYES : NO
10 | How many previous Contracts with Miami-Dade . IO

County in the past five (5) years?

11 | Total dollar value of Contracts with Miami-Dade t
County in the past five (5) years? & m mi l l lon

12 | How many years has your Company been in business | -

with the same Principals? ' QJﬁV(’aYS
13 | Is your Bid Bond included with your submitted

proposal? “ vyeES [ONO []NA
4/7/2008 Page 1 of &
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FAX NO. 7865528636

FEB-12-2008 THU 12:15 Pif CONSTR CONTRACTS
QUESTIONNAIRE

-------

{CORPORATION SEAL)
{(Name of Carparation)

\——y/ (Signatwure of OFfficer)

By: ' = (Sea% :
\ Jorge Llunito
=~ (Pdrt oc type name)

Aeyis
: (POrr o type name) )
- VPresidendt

- (Official Title)

WAOL SWTI0SH., 2Mp
miome, FL 22142

(Address)

(PARTY OF THE SECOND PART)
Amhmmdlmmmtamﬁﬁdo%r&axmﬁmddﬂmmgmd@mmaﬂmm
the officer who =igrs the Cantct. the Perfarmance Band ard Paymert Tiond o &o 50 inits behalf,

WHEN THE CONTRACTOR IS AJOINT VENTURE:
} .

{Name of Joirt Venture)
By:
(Signature of Jairr Ventire) tEignature of Joirt Venture)
(Pdrt ar type name) {Pirt ar type name)
(Title) (Ticle)

: (Address)
NOTE: Complete Jairt Vertare in accardance with Seian § of the Ineteuitions to Prospedtive Contractcrs,

4/7/2008 Page 2 £ 4
17



FEB-12-2009 THU 12:15 PM CONSTR CONTRACTS FAX NO. 7865528636.

QUESTIONNA IRE o e
: Appendix D

WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHI® -
OR OPERATES UNDER A TRADE NANME:

N A

{Name of firm if applicable) (Address)
By:
( Witness signature) (Sl g vacure of individual)
By: :
LR:AE or type name)

(Pdrr ar bype nmame)

By:
{ Witness signanue)

By:
(Pdrt ar ype name)

ACKNOWLEDGEMENT:

STATE OF )
)SS.: )
COUNTY OF )

to me well

Befare me personally appeared —_
known and known to me to be the parsan described inand who sxecuted the foregoing instrument, and

acknowledged to and befare me that
executed sald instrument for the purposes therein exgressed.

WITNESS my hand and officisl sel, this dayof .. ,AD20__.

Notary Public

Sezte of & large

My Commission expires

Page 3 of 4
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FEB-12-2009 THU 12:15 PM CONSTR CONTRACTS FAX NO. 7865528636

QUESTIONNAIRE i B
Appendix D

WHEN THE CONTRACTOR IS AN INDIVIDUAL:

NIA

By:
[ Witness signatare} (idlgnature of individual)

By: '
(Phrt or type name) (Pt ar type name)

(Address)

By:
( Witness signature)

By:
(Pdrt o type name)

(FPARTY OF THE SECOND PART)

ACKNOWLEDGEMENT:

STATE OF )
}SS.:
COUNTY OF )

to me

Befare me personally sppeared
well known and known tome to be the pason described in and who executed the faregaing instrument,

and acknowledged to and befare me that _
execwted said instrument for the purposes therein expressed.

WITNESS my hand and officisl sesl, this day of ,AD 20 .
Notary Puhlic
Late of & large
My Commission expires .
Page 4 of 4

47772008
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COLLUSION AFFIDAVIT

(Code of Miami-Dade County Section 2-8.1.1 and 10-33.1) (Ordinance No. 08-113)

BEFORE ME, A NOTARY PUBLIC, personally appeared Jorge Munilla who being
(insert name of affiant)

duly sworn states:

I am over 18 years of age, have personal knowledge of the facts stated in this qffidavit
and | am an owner, officer, director, principal shareholder and/or | am otherwise authorized to

bind the bidder of this contract.

| state that the bidder of this contract:

[X] is not related to any of the other parties bidding in the competitive solicitation, and that the
contractor’s proposal is genuine and not sham or collusive or made in the interest or on
behalf of any person not therein named, and that the contractor has not, directly or indirectly,
induced or solicited any other proposer to put in a sham proposal, or any other person, firm,
or corporation to refrain from proposing, and that the proposer has not in any manner sought
by collusion to secure to the proposer an advantage over any other proposer.

OR
is related to the following parties who bid in the solicitation which are identified and listed

below:

Note: Any person or entity that fails to submit this execuied affidavit shall be ineligible for
contract award. In the event a recommended contractor identifies related parties in the
competitive solicitation its bid shall be presumed to be collusive and the recommended contractor
shall be ineligible for award unless that presumption is rebutted by presentation of evidence as to
the extent of ownership, control and management of such related parties in the preparation and
submittal of such bids or proposals. Related parties shall mean bidders or proposers or the
pn‘ncn’gals, corporate officers, and managers thereof which have a direct or indirect ownership
interes{ in another bidder’ or proposer for the same agreement or in which a parent company or

the pritgcipais thereof offone (1) bidder or proposer have a direct or indirect ownership in?erest in
f/ﬁfor the same agreement. Bids or proposals found to be collusive shall
i

il Bnotherlidder or pro%qs

\@%‘@'ION}S 1ejéct "
)5{/! A February 18 20 09
Date

X

SR
Federal Employer Identification Number

o)

- -~

<Brinded Name of Affiant and Title
'zﬂ-’f);"" "'-"S\Rs*‘
W
'I}"”tlil;\"' MCM
; .. Printed Name of Firm

6201 SW.70 Street, 2nd Floor Miami, FL 33143
4 Address of Firm ‘

BID PACKAGE ADDENDUM Reviscd 4/12/99



SUBSCRIBED AND SWORN TO (or affirmed) before me this_ 18 day of °PTU2Y 99 09

He/She is pe sonally known to me or has presented ' as
ndentmcthcﬂ(_/ 0(/ ~ Type of identification
6{/ ff/ DD 758830
Slgnature of Notary Serial Number
Alonso - June 14, 2012
Pnnt or Stamp Name of Notary Expiration Date

Notary Public — State of Florida
Notary Seal

L. C.ALONSO
MY GOMMISSION ¢ DD 758830

EXPIRES: June 14,2012
Sl Tty it s

BID PACKAGE ADDENDUM Revised 41299

S |




