
ELECTRONIC DOCUMENTS DISCLAIMER 
 

1. Electronic copies of the solicitation documents are made available on this website solely for the 
convenience of prospective bidders (whether as a prime contractor or sub-contractor) on the 
Project, and are not considered part of the Contract Documents.  No representation or warranty is 
made, either expressed or implied, with regard to the accuracy or suitability of these electronic 
copies for any purpose whatsoever.  In the event of discrepancies or conflicts between the 
County's originally published document(s) and any other version distributed or submitted by other 
parties, the County's original hard copy version shall prevail. 
 

2. Miami-Dade County Public Works and Waste Management Department (PWWMD) does not 
track or monitor downloads of Project documents from this website. Therefore, prospective 
bidders who choose to use this method of distribution shall also be responsible for monitoring the 
site and downloading any applicable addenda or supplemental information.  PWWMD will 
distribute hard copy addenda or supplemental information only to those persons or firms who we 
have purchased a hard copy of the original solicitation documents.   
 

3. Miami-Dade County shall not be responsible for errors and omissions occurring in the 
transmission or downloading of any documents or specifications from this website. In the event of 
any discrepancy between information obtained from this website and the PWWMD hard copy 
solicitation documents and specifications, the terms of the hard copy documents will prevail.  
 

4. Miami-Dade County does not guarantee continuous, uninterrupted or secure access to this or 
other related websites. Operation of this website may be affected from time to time by numerous 
factors outside of our control. In the event that we are notified of any problems in a timely manner 
we will do our best to assist with those problems that fall within our control. For assistance, 
contact us at 305-375-2930.  Solicitation documents are removed from this website as soon as 
possible after the due date.  
 

5. PWWMD does not accept facsimile or electronic bid responses of any kind. All bids must be 
submitted in writing, on the forms provided by the County, to the address designated in the bid 
package. It is the bidder's responsibility to ensure that their submittals are received at the 
designated location, complete and on time.  Bids received after the due date will be rejected, 
even if the solicitation is still appearing on this site.   
 

6. With regards to Miscellaneous Construction Contracts (MCC) 7040 Plan Request for Price 
Quotations:   

a. Only bidders included on the Project’s Bidders List, provided by the Internal Service 
Department, Procurement Management Division to the PWWMD, can submit a bid.  

b. Only timely bids received from bidders included in the Project’s Bidders List will be 
considered.  
 

7. These documents shall not be altered in any manner.  Utilization or viewing of these electronic 
documents shall constitute implicit acknowledgement and acceptance of these provisions. Failure 
to comply with these provisions may result in rejection of your bid. 



 
Miscellaneous Construction Contract (MCC) Program MCC 

 7040 Plan, Request for Price Quotation (RPQ) No. 20140057 
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SECTION 1:  INVITATION TO BID  



INVITATION TO BID  



Public Works and Waste 
Management 
Contracts & Specifications Section   
111 NW 1st Street, Suite 1410   
Miami  FL   33128   

MIAMI-DADE COUNTY, FLORIDA 
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7040 Plan - CICC 7040-0/07 
RPQ No: 20140057   

INVITATION TO BID 
A RPQ has been issued for the work identified below. If you are interested in submitting a bid for this project, please submit 
your bid via Sealed Envelopes, attention to Clerk of the Board Office at 111 NW 1st Street, 17th Floor, Miami Fl. 33128 no later 
than 6/13/2014 at 02:00 PM. If you have any questions, contact Alfredo E. Muñoz at 305-375-2930.  
   
This RPQ is issued under the terms and conditions of the Miscellaneous Construction Contracts (MCC) Program MCC 7040 
Plan. 

RPQ DETAILED BREAKDOWN 
Bid Due Date: 6/13/2014 Time Due: 02:00 PM Submitted Via: Sealed Envelopes CSBE Level: 3 
Estimated Value: $70,000 (excluding Contingencies and Dedicated Allowances) 
Project Name: Traffic Signals and Signs Facilities Exterior Painting
Project Location: 7100 NW 36th Street, Miami Florida 33166 
License Requirements: Primary: Painting and Waterproofing; Painting 
Scope of Work: (Contractor must obtain and submit all permits prior to performing any work).  

Work under this Contract includes furnishing of all supervision, labor, materials, tools,
equipment and performing all operations required to complete the exterior painting of 5
buildings, in accordance with the Contract Documents.  
Work includes surface repair and preparation, furnishing and applying protective coating
materials required for metallic, wood, concrete, masonry, plastic and miscellaneous surfaces.
Work also includes removal of corrugated metal security bars and repair of all damaged areas
around windows on the warehouse building and pressure cleaning of all adjacent concrete
sidewalks and paths. 

Document Pickup: Contact: Carlos Londono Phone No: 305-375-2930 Date: 5/22/2014 
  Location: 111 NW 1st Street, Miami, Florida 33128 

Pre-Bid Meeting:: Required: YES Mandatory: YES Date: 5/29/2014 Time: 10:00 AM 
  Location: 7100 NW 36th Street, Miami Florida 33166 

Site Meeting: Required: YES Mandatory: YES Date: 5/29/2014 Time: 10:30 AM 
  Location: 7100 NW 36th Street, Miami Florida 33166 

Bid shall be submitted to: Contact: Clerk of the Board Office 
  Email: valveo2@miamidade.gov 

Type of Contract: Single Trade Method of Award: Lowest Responsible Bidder 
Method of Payment: Scheduled Monthly Payments Insurance Required: YES 

Additional Insurance Required: YES If Yes - Minimum Coverage: $300,000.00

Performance & Payment Bond Required: NO Bid Bond Required: NO 

Prevailing Wage Rate Required: Building 
Construction 

Davis Bacon: NO AIPP: NO Amount:  

CSBE Requirements: YES Percentage: 100.00% SBD Subcontractor Forms Required: NO 
DBE Requirements: NO Percentage: 0.00% DBE Subcontractor Forms Required: NO 
CWP Requirements: NO Percentage: 0.00%    
Liquidated Damages: YES $$ Per Day: $758.00    
Trade Set-a-side: NO If Yes, Trade =  
For RPQ's less than $10,000, if no LD rate is specified, the County reserves the right to assess actual damages in lieu of 
LDs. 

Design Drawing Included: NO Shop Drawing Included: NO Specifications Included: YES 



Anticipated Start Date: 7/14/2014 Calendar Days for Project Completion: 45
Comments: LICENSE REQUIREMENTS:  

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade 
County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid,
current, and active:  
 
Certificate of Competency from the County’s Construction Trades Qualifying Board as a 
General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to
the requirements of the Scope of Work, in one or more engineering crafts to include painting
and waterproofing contractor. The specialty contractor shall subcontract with a qualified
contractor any work which is incidental to the specialty but is specified in the aforementioned
Code as being the work of other than that of the Engineering Specialty for which certified  
 
INDEMNIFICATION AND INSURANCE REQUIREMENTS  
The Contractor shall furnish to Public Works and Waste Management Department, 111 NW 1
Street, Miami Florida 33128, Certificate(s) of Insurance which indicate that insurance coverage
has been obtained which meets the requirements as outlined below:  
 
- Worker’s Compensation Insurance for all employees of the Contractor as required by Florida 
Statute 440.  
- Commercial General Liability Insurance on a comprehensive basis, coverage in an amount
not less than $300,000 combined single limit per occurrence for bodily injury and property
damage. Miami-Dade County must be shown as an additional insured with respect to this 
coverage.  
- Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in 
connection with the work, in an amount not less than $300,000 combined single limit per
occurrence for bodily injury and property damage.  
 
BID DOCUMENTS:  
Bidding documents may be purchased from the Miami-Dade County Department of Public 
Works and Waste Management, Contracts and Specifications Section, 111 NW 1st Street, 14th
Floor, Miami, Florida 33128 for a non-refundable fee of Fifty Dollars ($50.00) per each 
complete set of documents. Payment shall be in the form of a company check, cashier’s check, 
or money order payable to the “Miami-Dade County, Public Works and Waste Management 
Department.”  
 
ADDENDUMS - RFI''S  
The Public Works and Waste Management Department has made changes with regard to how
addendums and requests for information (RFI) will be sent to document holders. Be advised
that all Addendums, RFI’s, and the document holders list (bidder’s list) are now available to 
view online at the following web address:  
 
http://www.miamidade.gov/DPMww/SolicitationList.aspx  
 
Therefore, during the advertisement period, the Department will not be sending these
documents via certified mail. All document holders must provide a dedicated fax number
available at all hours. The Department will only be sending addendums and RFI’s by fax and 
posting online at the aforementioned link. The bidders list will be updated every Friday during
the advertisement phase of the contract. Please be aware that acknowledgment of receipt of all
addendums and RFI’s remain a requirement when submitting bids.  
 
VENDOR REGISTRATION:  
Due to the new Vendor Registration procedures of the Internal Service Department,
Procurement Management Division, updated definitions along with the “Affirmation of Vendor 
Affidavits” has been added to the Bid Submittal Package. The successful bidder must be 
registered under this new procedure prior to award.  
 
PRE BID - BID SUBMITTAL DUE DATE:  
Mandatory Pre-Bid Conference time and location: Thursday, May 29, 2014, 10:00 AM, at 7100
NW 36th Street, Miami Florida 33166, followed by a site meeting to inspect the facilities.  
 
Bid Due Date, Opening Time & Location:  
Bid Submittal Time and Location: Friday, June 13, 2014, 2:00 PM at 111 NW 1 Street, 17th
Floor, Clerk of the Board Office.  
 



Bid Opening immediately after Bid Submittal in the 18 Floor. 

  



Disclosure: 
- To participate in this MCC RPQ, vendors that have not registered under the new registration process that became 

effective in July 2008 will be required to submit a new Vendors Registration Package prior to receiving a new contract 
award. 

 
- 

 
Pursuant to section 10-33.02 of the Code of Miami-Dade County, Florida, “a contractor who fails to meet an established 
CSBE goal shall submit a CSBE Make-up Plan for approval of the Small Business Development Division Director. A 
Make-up Plan and a corresponding Schedule of Intent Affidavit must be submitted as part of any bid or proposal 
submitted for future contracts at the time of bid or proposal submittal.” Failure to include the required Schedule of 
Intent Affidavit with this bid shall result in the submittal being deemed nonresponsive. 

 
- 

 
In accordance with Miami-Dade County Implementing Order 3-9, Accounts Receivable Adjustments, if money is owed 
by the Contractor to the County, whether under this Contract or for any other purpose, the County reserves the right to 
retain such amount from payment due by County to the Contractor under this Contract. Such retained amount shall be 
applied to the amount owed by the Contractor to the County. The Contractor shall have no further claim to such 
retained amounts which shall be deemed full accord and satisfaction of the amount due by the County to the Contractor 
for the applicable payment due herein. 

 
- 

 
Unless otherwise stipulated in this Invitation to Bid or in the Project's Solicitation Documents, the minimum insurance 
requirements are: Worker’s Compensation Insurance as required by Florida Statute 440, Commercial General Liability
Insurance on a comprehensive basis in an amount not less than $300,000 combined single limit per occurrence for 
bodily injury and property damage. Miami-Dade County must be shown as an additional insured with respect to
this coverage, Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in connection 
with the work, in an amount not less than $300,000 combined single limit per occurrence for bodily injury and property 
damage. Certificate holder must be shown as Miami Dade County, 111 NW 1st Street, Suite 2340, Miami, FL 33128, 
with a 30 day cancellation notification requirement. Proof of additional Insurance may be required for certain jobs 



 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 2:  SOLICITATION FORMS 

All forms and documents contained in this Section shall be completed pursuant to these 
Contract Documents and submitted no later than the advertised Bid Submittal Due Date and 
Time for this Project.   



BID FORM  



Bid Form
PROJECT TITLE: Traffic Signals and Signs Facilities Exterior Painting PROJECT NO: 20140057

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FORTY FIVE (45) 
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

CSCCRP_PROJECT_BID_ITEMS

04/23/2014 04:24 PM Bidder must fill-in completely the next page for the bid to be valid. Page 1 of 2

QuantityItem No DescriptionUnit Written Unit Amount Unit
Price

Total

 1.0991-13 L.S. Exterior Painting

Tax Identification Number: _________________________________________

D.C. Certificate of competency No: _________________________________________

Bidder's Name: _________________________________________

Bidder's telephone Number: _________________________________________

Bidder's address: _________________________________________

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the 
plans and specifications.
Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The 
County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon 
the actual work performed, whether greater or less than estimated quantities.

Total:___________________________                                 



Bid Form
PROJECT TITLE: Traffic Signals and Signs Facilities Exterior Painting PROJECT NO: 20140057

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FORTY FIVE (45) 
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

CSCCRP_PROJECT_BID_ITEMS

04/23/2014 04:24 PM Bidder must fill-in completely the next page for the bid to be valid. Page 2 of 2

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE 
ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 
1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety
Measure

(Description)

Units of Measure
(LF, SY)

Unit
(Quantity)

Unit
Cost

Extended
Cost

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

A.

B.

C.

D.



ATTACHMENT 5A  



 
 

 

 

Public Works and Waste 
Management
Contracts & Specifications 
Section    
111 NW 1st Street, Suite 1410    
Miami, FL  33128      

MIAMI-DADE COUNTY, FLORIDA 
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7040 Plan - CICC 7040-0/07  
RPQ No: 20140057  

RPQ BID FORM – ATTACHMENT 5A
______________________________________________________________________________________ 

RPQ Project Name: Traffic Signals and Signs Facilities Exterior Painting 
______________________________________________________________________________________ 
Price Proposal (Cost to Perform the work must be stated here. State 'No Bid' if not submitting a price 
proposal)
 
 
            
______________________________________________________________________________________ 

 Bidder's Company Name:   _______________________________________________________
 
 Company Address:   _______________________________________________________
 
 City:   ________________________ State:   _____ Zip:   ________
 

Telephone No: _______________ Fax No: ______________ EMail: ______________

 
THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER
TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION
WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE
PROPOSAL NON-RESPONSIVE. THE COUNTY MAY, HOWEVER, IN ITS SOLE DISCRETION, 
ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH
UNEQUIVOCALLY BINDS THE PROPOSER TO THE TERMS OF ITS OFFER. 
 
 Name of Person Submitting Quote (Print): _______________________________________
 
 Number of Addendums received: ______________ (if none' write "None") 
 
 Signature: 
 ____________________________________    Date:  ___________

 
______________________________________________________________________________________ 
 
 

Note: Quotes must be submitted on this form. Quote envelope must state RPQ Number, date and time due and 
the Bidder's Name. Use of any other form for submission of the price quotation shall result in the 
rejection of the price quotation. Late bids will not be opened. Low bidder will be notified, in the 
Recommendation of Award, of the requirements to submit current copies of insurance certificates in 
accordance with the Contract Documents. By signature, the CONTRACTOR agrees to be bound by the 
terms set forth in the MCC 7040 Plan.  
 
In accordance with Miami-Dade County Implementing Order 3-9, Accounts Receivable Adjustments, if 
money is owed by the Contractor to the County, whether under this Contract or for any other purpose, 
the County reserves the right to retain such amount from payment due by County to the Contractor 
under this Contract. Such retained amount shall be applied to the amount owed by the Contractor to the 
County. The Contractor shall have no further claim to such retained amounts which shall be deemed full 
accord and satisfaction of the amount due by the County to the Contractor for the applicable payment 
due herein. 

 

Appendix 5A



ACKNOWLEDGEMENT OF ADDENDA  



MIAMI-DADE COUNTY 
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM) 

 
 
PROJECT:  Traffic Signals and Signs Facilities Exterior Painting 
Project No.  20140057 
 

PWWM - Rev. 3/15/13 

 
 

ACKNOWLEDGEMENT OF ADDENDA 
(Must be completed and submitted with required solicitation documents) 

 
 

Instructions:  Complete Part I or Part II, as applicable. 
 

 
PART I:  Listed below are the dates of issue for each Addendum received in connection with this 
solicitation. 

 
 Addendum #1, Dated ____________________________, 201___ 
 
 Addendum #2, Dated ____________________________, 201___ 
 
 Addendum #3, Dated ____________________________, 201___ 
 
 Addendum #4, Dated ____________________________, 201___ 
 
 Addendum #5, Dated ____________________________,  201___ 
 
 Addendum #6, Dated ____________________________, 201___ 
 
 Addendum #7, Dated ____________________________, 201___ 
 
 Addendum #8, Dated ____________________________,  201___ 
 
 Addendum #9, Dated ____________________________, 201___ 
 
 Addendum #10, Dated ____________________________, 201___ 
 

 
 
PART II: 

 
 ____ No Addendum was received in connection with this solicitation. 

 
 
 
 
 Authorized Signature:____________________________________  Date:  _________________ 
 
 Print Name:  _________________________________________ Title:  ___________________ 
 
 Firm Name:  ___________________________________________________________________ 
 

 
 

  
 



SURETY BID BOND FORM  



SURETY BID BOND FORM WILL NOT BE REQUIRED FOR THIS CONTRACT 



SCHEDULE OF INTENT AFFIDAVIT  



 
THIS FORM MUST BE COMPLETED 

SCHEDULE OF INTENT AFFIDAVIT 
COMMUNITY SMALL BUSINESS ENTEPRISE PROGRAM 

 
 
Name of Prime Contractor Firm ______________________________________________________________________ Contact Person  ______________________________________ 
Address ___________________________________________________________________________________________ Phone ______________________ Fax ____________________ 
Project Name ______________________________________________________________________________________ Project Number ______________________________________ 
CSBE Contract Measure _______________________________________ 
 

This form must be completed by the Prime Contractor and the CSBE Subcontractor that will be utilized for scopes of work on the project. Bidders must include this form in a separate envelope 
at the time of bid submission.  This form must also include the percentage for CSBE make-up, if applicable.  

 
 
 

Name of Prime Contractor 

 
Certification No. 

(if applicable) 

Certification 
Expiration Date 
(if applicable) 

 
 

Type of CSBE work to be  performed by Prime Contractor 

Prime 
Contractor 
% of Bid 

 
 

    

Prime Contractor Total Percentage:  
 
The undersigned intends to perform the following work in connection with the above contract: 
 

 
 

Name of Subcontractor 

 
 

Certification No. 

 
Certification 

Expiration Date 

CSBE  
Make-Up 

Type of CSBE work to be  performed by Subcontractor 

 
Subcontractor % 

of Bid CSBE  

 
Make-Up % 

of Bid Yes No 
        
    
    
    

Subcontractor Total Percentage:   
 
I certify that the representations contained in this form are to the best of my knowledge true and accurate. 
 
______________________________  ______________________________  ______________________________  ______________________ 
               Prime Signature                                          Prime Print Name                                            Prime Print Title                                             Date 
 
The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to obtain 
bonding that is reasonably required to provide such goods or services consistent with normal industry practice, and the ability to otherwise meet the bid specifications.  
 
______________________________  ______________________________  ______________________________  ______________________ 
       Subcontractor Signature           Subcontractor Print Name          Subcontractor Print Title                       Date 
 

 Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces. 
  

 Check this box if Form DBD 305A and Form DBD 305B have been submitted in your pricing envelope. 
                   

DBD 400 (Revised 06/10) 



COLLUSION AFFIDAVIT  



COLLUSION AFFIDAVIT 

(Code of Miami-Dade County Section 2-8.1.1 and 10-33.1) (Ordinance No. 08-113) 

 
BEFORE ME, A NOTARY PUBLIC, personally appeared _______________________ who being duly sworn 

states:            (insert name of affiant) 
 

I am over 18 years of age, have personal knowledge of the facts stated in this affidavit and I am an 
owner, officer, director, principal shareholder and/or I am otherwise authorized to bind the bidder of this contract.  
 
I state that the bidder of this contract: 
 

 is not related to any of the other parties bidding in the competitive solicitation, and that the contractor’s 
proposal is genuine and not sham or collusive or made in the interest or on behalf of any person not therein 
named, and that the contractor has not, directly or indirectly, induced or solicited any other proposer to put 
in a sham proposal, or any other person, firm, or corporation to refrain from proposing, and that the 
proposer has not in any manner sought by collusion to secure to the proposer an advantage over any other 
proposer. 

OR 
 is related to the following parties who bid in the solicitation which are identified and listed below: 

 
 _________________________ _______________________ 
 
 _________________________ _______________________ 
 
 _________________________ _______________________ 
 
Note:  Any person or entity that fails to submit this executed affidavit shall be ineligible for contract award. In the 
event a recommended contractor identifies related parties in the competitive solicitation its bid shall be presumed 
to be collusive and the recommended contractor shall be ineligible for award unless that presumption is rebutted 
by presentation of evidence as to the extent of ownership, control and management of such related parties in the 
preparation and submittal of such bids or proposals. Related parties shall mean bidders or proposers or the 
principals, corporate officers, and managers thereof which have a direct or indirect ownership interest in another 
bidder or proposer for the same agreement or in which a parent company or the principals thereof of one (1) 
bidder or proposer have a direct or indirect ownership interest in another bidder or proposer for the same 
agreement. Bids or proposals found to be collusive shall be rejected.  
 
By:            20   

  Signature of Affiant       Date 
 
        ___/___-___/___/___/___/___/___/___/ 
   Printed Name of Affiant and Title  Federal Employer Identification Number 
 
              
           Printed Name of Firm 
 
              
               Address of Firm 

 
SUBSCRIBED AND SWORN TO (or affirmed) before me this ______ day of ________, 20  

 
He/She is personally known to me or has presented        as identification.                                                         
                           Type of identification 
  
                           
     Signature of Notary                       Serial Number 
               
        Print or Stamp Name of Notary                    Expiration Date 
 

 
Notary Public – State of    

           Notary Seal 
Revised 4/12/99 



AFFIRMATION OF VENDOR AFFIDAVITS  



Miami-Dade County  

New Vendor Registration and Bid/Proposal Contract Language 
 

1.1. DEFINITIONS FOR VENDOR REGISTRATION 

Bid – shall refer to any offer(s) submitted in response to this solicitation. 
Bidder – shall refer to anyone submitting a Bid in response to this solicitation. 
Bid Solicitation – shall mean this solicitation documentation, including any and 
all addenda. 
Bid Submittal Form – defines the requirement of items to be purchased, and 
must be completed and submitted with Bid.  The Bidder should indicate its name 
in the appropriate space on each page.  
County – shall refer to Miami-Dade County, Florida 
DPM – shall refer to Miami-Dade County’s Department of Procurement 
Management. 
Enrolled Vendor – shall refer to a firm that has completed the necessary 
documentation in order to receive Bid notifications from the County. 
Registered Vendor – shall refer to a firm that has completed the Miami-Dade 
County Business Entity Registration Application and has satisfied all 
requirements to enter into business agreements with the County.  
The Vendor Registration Package – shall refer to the Business Entity 
Registration Application. 

For additional information about on-line vendor enrollment or vendor 
registration contact the Vendor Assistance Unit at 111 N.W. 1st Street, 13th

Floor, Miami, FL 33128, Phone 305-375-5773. Vendors can enroll online and 
obtain forms to register by visiting our web site at 
www.miamidade.gov/dpm

1.2. INSTRUCTIONS TO BIDDERS 

A. Bidder Qualification 
It is the policy of the County to encourage full and open competition among all 
available qualified vendors. All vendors regularly engaged in the type of work 
specified in the Bid Solicitation are encouraged to submit Bids. Vendors may 
enroll with the County to be included on a notification list for selected categories 
of goods and services. To be eligible for award of a contract (including small 
purchase orders), Bidders must become a Registered Vendor. Only Registered 
Vendors can be awarded County contracts. Vendors are required to register with 
the County by contacting the Vendor Assistance Unit. The County endeavors to 
obtain the participation of all qualified small business enterprises. For information 
and to apply for certification, contact the Department of Small Business 
Development at 111 N.W. 1 Street, 19th Floor, Miami, FL 33128-1900, or 
telephone at 305-375-3111. County employees and board members wishing to 
do business with the County are referred to Section 2-11.1 of the Miami-Dade 
County Code relating to Conflict of Interest and Code of Ethics. 

B.  Vendor Registration
To be recommended for award the County requires that vendors complete a 
Miami-Dade County Vendor Registration Package. Effective June 1, 2008, a new 
Vendor Registration Package, including a Uniform Affidavit Packet (Affidavit 
form), must be completed by vendors and returned to the Department of 
Procurement Management (DPM), Vendor Assistance Unit, within fourteen (14) 
days of notification of the intent to recommend for award. In the event the Vendor 
Registration Package is not properly completed and returned within the specified 
time, the County may in its sole discretion, award to the next lowest responsive, 
responsible Bidder. The Bidder is responsible for obtaining the Vendor 
Registration Package, including all affidavits by downloading from the DPM 
website at www.miamidade.gov or from the Vendor Assistance Unit at 111 N.W. 
1st Street, 13th Floor, Miami, FL 33128.

Bidders are required to affirm that all information submitted with the Vendor 
Registration Package is current, complete and accurate, at the time they submit 
a response to a Bid Solicitation, by completing the provided Affirmation of Vendor 
Affidavit form. 

In becoming a Registered Vendor with Miami-Dade County, the vendor confirms 
its knowledge of and commitment to comply with the following: 

1.   Miami-Dade County Ownership Disclosure Affidavit 
   (Sec. 2-8.1 of the County Code)  

2..  Miami-Dade County Employment Disclosure Affidavit
   (County Ordinance No. 90-133, amending Section 2.8-1(d)(2)     
   of the County Code)  

3.  Miami-Dade Employment Drug-free Workplace Certification 
  (Section 2-8.1.2(b) of the County Code) 

4.  Miami-Dade Disability  and Nondiscrimination Affidavit
  (Article 1, Section 2-8.1.5  Resolution R182-00 Amending 

R-385-95) 

5. Miami-Dade County Debarment Disclosure Affidavit
(Section 10.38 of the County Code) 

6.  Miami-Dade County Vendor Obligation to County Affidavit    
  (Section 2-8.1 of the County Code) 

7.  Miami-Dade County Code of Business Ethics Affidavit 
   (Article 1, Section 2-8.1(i) and 2-11(b)(1) of the County Code  
   through (6) and (9) of the County Code and County Ordinance No 00-1  
   amending Section 2-11.1(c) of the County Code)

8.  Miami-Dade County Family Leave Affidavit
   (Article V of Chapter 11 of the County Code) 

9. Miami-Dade County Living Wage Affidavit  
   (Section 2-8.9 of the County Code) 

10. Miami-Dade County Domestic Leave and Reporting Affidavit 
(Article 8, Section 11A-60 11A-67 of the County Code)

11. Subcontracting Practices 
(Ordinance 97-35) 

12. Subcontractor /Supplier Listing
(Ordinance 97-104) 

13. Environmentally Acceptable Packaging 
Resolution (R-738-92) 

14. W-9 and 8109 Forms
The vendor must furnish these forms as required by the Internal Revenue 
Service. 

15. Social Security Number
In order to establish a file for your firm, you must provide your firm’s 
Federal Employer Identification Number (FEIN). If no FEIN exists, the 
Social Security Number of the owner or individual must be provided. This 
number becomes your “County Vendor Number”. To comply with Section 
119.071(5) of the Florida Statutes relating to the collection of an 
individual’s Social Security Number, be aware that DPM requests the 
Social Security Number for the following purposes: 

  Identification of individual account records
  To make payments to individual/vendor for goods and services 

provided to Miami-Dade County
  Tax reporting purposes
  To provide a unique identifier in the vendor database that may be 

used for searching and sorting departmental records

16. Office of the Inspector General
 Pursuant to Section 2-1076 of the County Code. 

17. Small Business Enterprises 
 The County endeavors to obtain the participation of all small 
 business enterprises pursuant to Sections 2-8.2, 2-8.2.3 and 2-8.2.4  of the 
County Code and Title 49 of the Code of Federal Regulations.

18. Antitrust Laws
  By acceptance of any contract, the vendor agrees to comply  with 
all antitrust laws of the United States and the State of  Florida. 

C. PUBLIC ENTITY CRIMES 
 To be eligible for award of a contract, firms wishing to do 
 business with the County must comply with the following: 

Pursuant to Section 287.133(2)(a) of the Florida Statutes, a person or affiliate 

who has been placed on the convicted vendor list following a conviction for a 

public entity crime may not submit a Bid on a contract to provide any goods or 

services to a public entity, may not submit a Bid on a contract with a public entity 

for the construction or repair of a public building or public work, may not submit 

Bids on leases of real property to a public entity, may not be awarded or perform 

work as a contractor, supplier, subcontractor, or consultant under a contract with 

any public entity, and may not transact business with any public entity in excess 

of the threshold amount provided in Section 287.017 of the Florida Statutes, for 

CATEGORY TWO for a period of 36 months from the date of being placed on the 

convicted vendor list. 

5/08/2008 



5/09/2008

Miami-Dade County 

Department of Procurement Management 

Affirmation of Vendor Affidavits 

In accordance with Ordinance 07-143 amending Section 2-8.1 of the Code of Miami-Dade County, effective June 1, 2008 (for 

goods and services) and July 1, 2008 (for design and construction), vendors are required to complete a new Vendor 

Registration Package, including a Uniform Affidavit Packet (Vendor Affidavits Form), before being awarded a new contract. 

The undersigned affirms that the Vendor Affidavits Form submitted with the Vendor Registration Package is current, complete 

and accurate for each affidavit listed below. 

Contract No. :  

Federal Employer 

Identification Number (FEIN): 

Contract Title: 

Affidavits and Legislation/ Governing Body 

1. Miami-Dade County Ownership Disclosure
Sec. 2-8.1 of the County Code

6. Miami-Dade County Vendor Obligation to County
Section 2-8.1 of the County Code 

2. Miami-Dade County Employment  Disclosure 
County Ordinance No. 90-133, amending Section 2.8-1(d)(2) of 

the County Code

7. Miami-Dade County Code of Business Ethics
Article 1, Section 2-8.1(i) and 2-11(b)(1) of the County Code through (6) 

and (9) of the County Code and County Ordinance No 00-1 amending 

Section 2-11.1(c) of the County Code

3. Miami-Dade County Employment Drug-free 

Workplace Certification 
Section 2-8.1.2(b) f the County Code 

8. Miami-Dade County Family Leave 
Article V of Chapter 11, Resolution No. R-183-00 amending 

Resolution No. R – 1499-91 of the County Code 

4. Miami-Dade County Disability Non-Discrimination 
Article 1, Section 2-8.1.5  Resolution R182-00 amending  

R-385-95

9. Miami-Dade County Living Wage
Section 2-8.9 of the County Code 

5. Miami-Dade County Debarment Disclosure 
Section 10.38 of the County Code  

10. Miami-Dade County Domestic Leave and Reporting 
Article 8, Section 11A-60 11A-67 of the County Code

    

Printed Name of Affiant   Printed Title of Affiant  Signature of Affiant 

Name of Firm   Date 

Address of Firm  State  Zip Code 

Notary Public Information

Notary Public – State of County of 

Subscribed and sworn to (or affirmed) before me this  day of,  20         .    

by  He or she is personally known to me or has produced identification 

Type of identification produced 

   

Signature of Notary Public Serial Number 

Print or Stamp of Notary Public  Expiration Date    Notary  Public Seal  



FAIR WAGE AFFIDAVIT  



T:\CCDiv\Responsible Wages and Benefits\2014 wages\2014 - Fair Wage Affidavit.docx 

FAIR WAGE AFFIDAVIT 

Before me, the undersigned authority appeared _______________________________
(PRINT NAME) 

the ___________________________ of _____________________________________,
                                      (PRINT TITLE)                                                (PRINT NAME OF BIDDER OR PROPOSER) 

who attests that ________________________________________shall pay workers on     
(PRINT NAME OF BIDDER OR PROPOSER)

the project minimum wage rates in accordance with Responsible Wages and Benefits, 

section 2-11.16 of the Code of Miami-Dade County and the Labor Provisions of the

contract documents.

State of FLORIDA 
County of Miami-Dade 

Sworn to (or affirmed) and subscribed before me this ____ day of _____________, 
201___.

Personally known or produced identification.  

______________________________________        
(Signature of Notary Public - State of Florida)  (Print, Type, or Stamp Commissioned 
Name of  Notary Public) 

Type of identification produced:     



SUBCONTRACTOR/ SUPPLIER LISTING FORM 



SUBCONTRACTOR/SUPPLIER LISTING 
(Miami-Dade County Code Sections 2-8.1, 2-8.8 and 10-34) 

 
Firm Name of Prime Contractor/Respondent _______________________________________________  FEIN # _________________________________ 
Project/Contract Number ______________________________   

In accordance with Sections 2-8.1, 2-8.8 and 10.34 of the Miami-Dade County Code, this form must be submitted as a condition of award by all bidders/respondents on County contracts for purchase of 
supplies, materials or services, including professional services which involve expenditures of $100,000 or more, and all bidders/respondents on County or Public Health Trust construction contracts which 
involve expenditures of $100,000 or more.  The bidder/respondent who is awarded this bid/contract shall not change or substitute first tier subcontractors or direct suppliers or the portions of the contract 
work to be performed or materials to be supplied from those identified, except upon written approval of the County.  The bidder/respondent should enter the word “NONE” under the appropriate heading of 
this form if no subcontractors or suppliers will be used on the contract and sign the form below.    
 
In accordance with Ordinance No. 11-90, an entity contracting with the County shall report the race, gender and ethnic origin of the owners and employees of all first tier subcontractors/suppliers.  In the 
event that the successful bidder demonstrates to the County prior to award that the race, gender, and ethnic information is not reasonably available at that time, the successful bidder shall be obligated to 
exercise diligent efforts to obtain that information and provide the same to the County not later than ten (10) days after it becomes available and, in any event, prior to final payment under the contract.   

(Please duplicate this form if additional space is needed.)

Business Name and Address 
of First Tier Subcontractor/ 

Subconsultant 
Principal       Owner 

Scope of Work to be 
Performed by 

Subcontractor/ 
Subconsultant 

Principal Owner  
(Enter the number of male and female 

owners by race/ethnicity) 

Employee(s)  
(Enter the number of male and 

female employees and the number 
of employees by race/ethnicity) 

Gender  Race/Ethnicity Gender Race/Ethnicity 

M F 
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Business Name and Address 
of First Tier Direct Supplier Principal       Owner 

Supplies/Materials/
Services to be 
Provided by 

Supplier 

Principal Owner  
(Enter the number of male and female 

owners  by race/ethnicity) 

Employee(s)  
(Enter the number of male and 

female employees and the number 
of employees by race/ethnicity) 

Gender  Race/Ethnicity Gender Race/Ethnicity 

M F 
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         Mark here if race, gender and ethnicity information is not available and will be provided at a later date.  This data may be submitted to Contracting/User department or    
on-line to the Small Business Development Division of the Regulatory and Economic Resources Department at http://new.miamidade.gov/business/business-
development.asp. 
I certify that the representations contained in this Subcontractor/Supplier listing are to the best of my knowledge true and accurate. 
 
________________________________  __________________________ ___________________________ _____________ 
 Signature of Bidder/Respondent    Print Name                  Print Title               Date                                 SUB 100 Rev. 6/12 
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1. SUPPLEMENTAL BIDDING REQUIREMENTS 

1.01 BID FORMS 

A. Estimated Quantities. 

1. The Bid Form contains one lump sum item and contractor must include all costs, including, 
but no limited to materials, labor, equipment, to complete the Work. There will be no 
additional compensation for incidentals, like masking tape, brushes, cleaning products, wall 
preparation, cleaning, patching, sealing or caulking and/or any other item of work, equipment 
or labor necessary to complete the work. 

B. Preparation of Proposal. 

1. All blank spaces on the Bid Form for bid prices must be filled in ink, in both words and 
figures.  In the event of any discrepancy in the entries for the price of any item, the unit price 
as shown in words shall govern unless both the extension and the unit prices shown in 
figures are in agreement with each other, in which case they shall govern over the unit price 
shown in words. 

2. If the Bid is made by an individual, a sole proprietorship or an individual operating under a 
trade name, the name and post office address of the individual or owner must be shown in 
each instance.  If made by a partnership, the Bid must be signed by one of the partners, and 
the names and addresses of the partners must be listed.  If made by a corporation, the Bid 
must be signed by an authorized officer or agent of the corporation, the corporation must be 
clearly identified and the corporate seal must be affixed.  In addition, a Bid made by a 
corporation must also list the name of the state wherein the corporation was chartered and 
the business address of the corporation. 

3. Bids must be submitted only on the hardcopy Bid form provided with these Contract 
Documents unless a revised Bid Form is provided by the County via Addendum, in which 
case the latest Bid Form provided by Addendum shall be used. 

4. All required forms must be completed and submitted and, all blanks must be filled in. 

C. Rejection of Irregular Proposals. 

1. Bids will be considered irregular, and may be rejected, if they show omissions, alterations of 
form, additions not called for, conditions or unauthorized alternate bids, or irregularities of any 
kind; or if the unit prices are obviously unbalanced either in excess of or below a reasonable 
cost analysis value. 

D. Pay Items. 

1. Any work not specifically mentioned in the pay items listed in the Proposal, but indicated on 
the Work description  and/or specifications, must be considered as incidental. 

1.02 BID SECURITY 

A. Not required under this contract. 
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1.03 SUBCONTRACTOR/SUPPLIER LISTING 

A. Bidder must submit along with the bid form the Subcontractor/Supplier Listing form located under 
Section 2 as per Miami-Dade County Code Sections 2-8.1, 2-8.8 and 10-34 requirements. 

1.04 CERTIFICATION PURSUANT TO ACT RELATING TO SCRUTINIZED COMPANIES 

A. By submitting a bid executed through a duly authorized representative, the bidder certifies that 
the bidder is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, as those terms are used and 
defined in sections 287.135 and 215.473 of the Florida Statutes.   In the event that the bidder is 
unable to provide such certification but still seeks to be considered for award of this solicitation, 
the bidder shall, on a separate piece of paper, clearly state that it is on one or both of the 
Scrutinized Companies lists and shall furnish together with its bid a duly executed written 
explanation of the facts supporting any exception to the requirement for certification that it claims 
under Section 287.135 of the Florida Statutes. The bidder agrees to cooperate fully with the 
County in any investigation undertaken by the County to determine whether the claimed 
exception would be applicable.   The County shall have the right to terminate any contract 
resulting from this solicitation for default if the bidder is found to have submitted a false 
certification or to have been placed on the Scrutinized Companies for Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List. 

1.05 COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM 

A. CSBE Make-up Plan 

1. A contractor that failed to meet an established Community Small Business Enterprise (CSBE) 
goal on any contract must submit a CSBE Make-up Plan for approval by the Miami-Dade 
County Sustainability, Regulatory and Economic Resources Department, Small Business 
Division (SBD). 

2. The CSBE Make-up Plan along with a corresponding Schedule of Intent Affidavit (SOI) must 
be included with the Bid submittal at the time of bid.  The corresponding SOI must identify all 
CSBE firms to be utilized to meet the first tier subcontractor goal and the trade designation of 
work that each firm will perform in satisfaction of a make-up, in addition to any other goals 
that may be applicable. 

3. The Department will forward the Make-up Plan and SOI(s) to SBD for compliance review.  
Bidders who fail to submit the CSBE Make-up Plan and corresponding SOI by the Bid due 
date and time will be considered “non responsive.” 

B. Community Small Business Enterprise Program Measures 

1. This Project is Set-Aside for Level I, II and II Community Small Business Enterprise Program 
(CSBE) participation in accordance with the Code of Miami-Dade County, Section 2.2 of 
CICC 7040-0/07, as amended by Ordinance 97-52 and Administrative Order 3-22 which are 
incorporated by reference in this Request for Price Quotation (RPQ).  Only certified CSBE 
Level I, II and III firms meeting the requirements herein can bid for this Project.  Contact the 
Miami-Dade County Sustainability, Planning and Economic Enhancement Department, Small 
Business Division (SBD) with any questions pertaining to the CSBE program. 
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2. In accordance with Sections 2.25 and 2.33 (E) of CICC 7040-0/07 this Project is considered a 
single trade or primarily single trade project.  None of the primary trade related work shall be 
subcontracted.  Only ancillary work required to complete this Project may be subcontracted 
with prior approval from the Department and SBD.  All subcontractors must be Certified 
CSBE firms. 

3. Bidders must: 

a. Submit a completed Schedule of Intent Affidavit (SOI) along with the Bid Submittal 
Package; 

b. Place the completed SOI(s) on top of the bid package so that it can be readily identified 
by the Department during the bid opening.  A completed SOI must be included for each 
CSBE subcontractor to be utilized on this Project.  All subcontractors must be Certified 
CSBE firms.  Bidders shall refer to the most current SBD CSBE Certification list available 
at http://www.miamidade.gov/sba/reports_cert_lists.asp. 

4. The Department will forward the SOI(s) to SBD for compliance review.  Bidders who fail to 
submit the SOI by the Bid due date and time will be considered “non responsive.” 

1.06 SITE INVESTIGATION 

A. Examine the Contract Documents and the site of the proposed work carefully before submitting a 
proposal for the work contemplated.  Investigate the conditions to be encountered, as to the 
character, quality, and quantities of work to be performed and materials to be furnished and as to 
the requirements of all Contract Documents. 

B. The bidder’s submission of a proposal is sufficient evidence that the bidder has made an 
examination as described in this Article.  Therefore: 

1. The bidder, by virtue of submitting their bid, acknowledges that they and all their 
subcontractors have satisfied themselves as to the nature and location of the.  

2. Failure on the part of the bidder to completely or properly evaluate any factors of costs prior 
to bidding shall not form a basis for additional compensation if awarded the Contract. 

C. Prospect bidders must attend the pre-bid meeting and site visit meeting as stipulated on the 
Invitation to Bid.  Failure to attend those two meeting will be grounds for disqualification of 
bidders. 

1.07 CONTRACTOR QUALIFICATION REQUIREMENTS 

A. Certificate of Competency Requirement: 

1. At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-
Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a 
valid, current, and active: 

a. Certificate of Competency from the County’s Construction Trades Qualifying Board as a 
Painting and waterproofing contractor.  The specialty contractor shall subcontract with a 
qualified contractor any work which is incidental to the specialty but is specified in the 
aforementioned Code as being the work of other than that of the Engineering Specialty 
for which certified; 
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B. Experience Requirement: 

1. The Bidder, through full time personnel employed by the Bidder, must demonstrate a 
minimum of five years of continual experience as the prime contractor in projects with scopes 
comparable to the Project Scope of Work.  Demonstrate the experience requirement by: 

a. Providing a detailed description of completed projects, similar to the Project Scope of 
Work, in which the Bidder is currently engaged or has completed within the past 5 years. 
List and describe those projects performed for government clients, similar size private 
entities, and any work performed for the County.  The description should identify for each 
project (1) the client, (2) description of work, (3) total dollar value of the contract, (4) 
contract duration, (5) customer contact person and phone number for reference, (6) 
statement or notation of whether Bidder is/was the prime contractor or subcontractor, and 
(7) the results of the project; or 

1.08 AWARD OF CONTRACT 

A. The award of the Contract, if it be made in the County's sole discretion, shall be to the lowest 
responsive and responsible bidder whose bid complies with all of the material terms of this 
solicitation and is determined to be in the best interest of the County. 

B. A fully executed Notice to Proceed (NTP) Letter constitutes a contract with Miami-Dade County.  
The County may issue to the Contractor a NTP Letter only when, in the discretion of Miami-Dade 
County, all conditions for award have been satisfied including, but not limited to, compliance with 
all of the requirements set forth in the Recommendation for Award letter and the expiration of any 
applicable protest period.  The Contractor must provide the County with the completed and fully 
executed NTP Letter prior to the date stated in the letter for commencement of the Work.  The 
award is final only upon the County’s receipt of a fully executed NTP Letter from the Contractor. 

C. Without limiting the generality of the foregoing, the County may determine that it is in the County's 
best interest to award the Contract to the next low bidder when the low bidder's existing 
contractual commitments with the County, in the sole discretion of the County (a) could prevent 
the timely prosecution of the work requiring competing commitments of site, supervisory or home 
office personnel, or (b) could present potential conflicts with billing of similar items under existing 
contracts for similar or related work, or (c) could disfavor competition in the contracting industry in 
pricing or in the use of personnel or subcontractors. 

D. By submitting a bid, the bidder acknowledges that the County shall have the right to investigate 
the existence of these factors in determining whether to award the bid, and to evaluate, without 
limitation, the bidder's outstanding commitments on other awarded contracts, its resources to 
perform the Work under the Contract, and its past performance. 

E. The County reserves the right to waive any informality in, or to reject any or all bids.  Bids from 
any person, firm or corporation in default upon any agreement with the County will be rejected. 

F. The Bidders should be qualified by experience, financing, and equipment to do the work 
described in the Contract Documents.  The County may require from the apparent lowest 
responsive and responsible Bidder, as a condition for Award, a list of the major construction 
equipment that is available to perform all the work required by the Contract.  The list shall include 
all equipment required and available including: quantity; condition; make and model; whether 
owned or leased; and their present location.  Actual proof of ownership (bills of sale or certified 
proof of a valid lease in the name of the firm submitting the Bid) of the equipment or the ability to 
secure the equipment prior to Contract Award is required.  A visual inspection by the County of 
the equipment listed shall be facilitated within 10 days of submittal of the aforementioned list.  
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Failure to meet the timeframes and conditions stipulated herein or in the Recommendation for 
Award may result in the disqualification of the Bidder. 

G. It is a condition of award for the successful bidder to submit a signed and completed First Tier 
Subcontractor / Direct Supplier Listing (Form provided).  The Contractor shall not change or 
substitute subcontractors or suppliers from those listed without written approval from the County 

1.09 PAYMENT AND PERFORMANCE BONDS 

A. No payment and performance bond will be required for this contract 

1.10 INSURANCE REQUIREMENTS 

Subparagraphs 2.11A through 2.11C and 2.11E through 2.11G of the Special Conditions to the 
CICC 7040-0/07 Contract are deleted and replaced with the following: 

A. Contractor shall indemnify and hold harmless the County and its officers, employees, agents and 
instrumentalities from any and all liability, losses or damages, including attorneys’ fees and costs 
of defense, which the County or its officers, employees, agents or instrumentalities may incur as 
a result of claims, demands, suits, causes of actions or proceedings of any kind or nature arising 
out of, relating to or resulting from the performance of this Agreement by the Contractor or its 
employees, agents, servants, partners principals or subcontractors. Contractor shall pay all 
claims and losses in connection therewith and shall investigate and defend all claims, suits or 
actions of any kind or nature in the name of the County, where applicable, including appellate 
proceedings, and shall pay all costs, judgments, and attorney’s fees which may issue thereon.  
Contractor expressly understands and agrees that any insurance protection required by this 
Agreement or otherwise provided by Contractor shall in no way limit the responsibility to 
indemnify, keep and save harmless and defend the County or its officers, employees, agents and 
instrumentalities as herein provided. 

B. Contractor shall furnish to Public Works and Waste Management Department, at 111 NW 1st 
Street, Suite 1410, Miami, Florida 33128, Certificate(s) of Insurance which indicate that insurance 
coverage has been obtained which meets the requirements as outlined below: 

1. Worker’s Compensation Insurance for all employees of the Contractor as required by Florida 
Statute 440. 

2. Commercial General Liability Insurance on a comprehensive basis, in an amount not less 
than $300,000 combined single limit per occurrence for bodily injury and property damage.  
Miami-Dade County must be shown as an additional insured with respect to this coverage. 

3. Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in 
connection with the work, in an amount not less than $300,000 combined single limit per 
occurrence for bodily injury and property damage. 

C. All insurance policies required above shall be issued by companies authorized to do business 
under the laws of the State of Florida, with the following qualifications: 

1. The company must be rated no less than “A-” as to management, and no less than “Class 
VII” as to financial strength by Best’s Insurance Guide, published by A.M. Best Company, 
Oldwick, New Jersey, or its equivalent, subject to the approval of the County Risk 
Management Division. 
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or 

2. The company must hold a valid Florida Certificate of Authority as shown in the latest “List of 
All Insurance Companies Authorized or Approved to Do Business in Florida” issued by the 
State of Florida Department of Financial Services. 

D. Certificates will indicate no modification or change in insurance shall be made without thirty (30) 
days in advance notice to the certificate holder. 

E. Miami Dade County contract number and title of contract must appear on each certificate. 

MIAMI-DADE COUNTY 
111 NW 1st STREET 

SUITE 2340 
MIAMI, FL  33128 

F. Compliance with the foregoing requirements shall not relieve the Contractor of his liability and 
obligation under this section or under any other section of this agreement. 
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1. SUPPLEMENTARY CONDITIONS 

1.01 MISCELLANEOUS CONSTRUCTION CONTRACT (7040 PLAN) 

A. These Supplementary Conditions amend or supplement the Miscellaneous Construction Contract 
(MCC) CICC 7040-0/07, the MCC 7040 Plan, and other provisions of the Contract Documents as 
indicated below.  All provisions that are not so amended or supplemented remain in full force and 
effect.  All requirements of the Contract Documents, or portions thereof, which are not specifically 
modified, deleted, or superseded hereby, remain in full effect.  The MCC Contract and Plan may 
also be supplemented elsewhere in the Contract Documents by provisions located in, but not 
necessarily limited to, Division 1 (General Requirements) of the Contract Specifications. 

1.02 APPLICABLE WAGE RATES 

A. Amend Paragraph 2.23 of the CICC 7040-0/07 Miscellaneous Construction Contract by adding 
the following: 

1. The applicable Standard Industrial Classification (SIC) manual code is SIC 16 Building 
Construction.  The Responsible Wages and Benefits Schedule (Construction Type: Building) 
for wages and benefits to be paid for work performed under this Contract will be the schedule 
in effect on January 1st of the calendar year in which the work is performed.  The 
Responsible Wages and Benefits Schedule in effect at the time of Project Solicitation is 
provided as Appendix A to these Supplementary Conditions.  Updated Responsible Wages 
and Benefits Schedules are available at http://www.miamidade.gov/business/reports-
wages.asp. 

1.03 CONTINGENCY ALLOWANCE FOR TIME 

A. Paragraph 2.66 of the CICC 7040-0/07 Miscellaneous Construction Contract is hereby amended 
to provide a Contingency Allowance for time extension not to exceed ten percent of the original 
Contract Duration pursuant to a written request by Contractor for a time extension for an 
Excusable Delay, as described in Paragraph 2.66 of the 7040 Miscellaneous Construction 
Contract, that affects the critical path schedule of the Contract or any previously approved 
changes.  The request must be accompanied by written documentation that supports the 
justification of a time extension, and is subject to review and concurrence by the department 
Engineer, or designee.  If approved, a Contract Contingency Allowance Expenditure Authorization 
will be created for execution by all parties. Once executed the time extension will adjust the 
scheduled completion date.  The cumulative total of all Contingency Allowance time extensions 
shall not exceed ten percent of the original Contract Duration rounded off to the next whole 
number.  

1.04 WEATHER DELAYS 

A. Schedule of Anticipated Weather Delay Days 

1. The following schedule of average climatic range, based on National Oceanic and 
Atmospheric Administration (NOAA) normal data (1981-2010 Monthly Normals; GHCN Daily 
ID: USW00012839; MIAMI INTL AP, FL), will be used as the standard baseline for monthly 
evaluations of weather delays for this Contract. 
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Schedule of Anticipated Weather Delay Days 
Month 
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Days 3 4 4 4 7 12 11 13 13 8 4 4 

2. The above schedule provides the anticipated number of days each month during which 
construction activity exposed to weather conditions is expected to be prevented and 
suspended by cause of adverse weather.  Suspension of construction activity for the number 
of days listed in the schedule, for each month, is included in the Work and is not eligible for 
extension of Contract Time.  The Work Progress Schedule submitted by Contractor must 
reflect these anticipated adverse weather delays in all weather dependent activities. 

B. Extension of Contract Time for Adverse Weather Days In Excess of the Standard Baseline 

1. If the basis exists, in accordance with the Conditions of the Contract, for a claim for extension 
of time, an extension of time on the basis of weather may be granted only for the number of 
Weather Delay Days in a month that are in excess of the number of days listed above for that 
month in the Schedule of Anticipated Adverse Weather Delay Days. 

2. Adverse Weather Day is defined, for the purpose of this Article, as the occurrence of one or 
more of the following weather conditions within a twenty-four (24) hour day that prevents 
scheduled critical path construction activity exposed to weather conditions: 

a. Precipitation in excess of one-tenth inch (0.10"). 

b. Temperatures that do not rise above that required for the day's construction activity, if 
such temperature requirement is specified or accepted as standard industry practice. 

c. Sustained wind in excess of twenty-five (25) miles per hour. 

3. Adverse Weather Day may include “dry-out” days, resulting from precipitation that occurs 
beyond the Anticipated Weather Delay Days for the month, only if there is a hindrance to site 
access or sitework and Contractor has taken all reasonable accommodations to avoid such 
hindrance; and, at a rate no greater than 1 make-up day for each precipitation day (or 
consecutive days) that total 1.0 inch or more of precipitation. 

4. A Weather Delay Day may be counted by the Engineer, if adverse weather prevents work on 
the Project for fifty percent (50%) or more of the Contractor’s normal scheduled work day and 
critical path construction activities were included in the day’s schedule, including a weekend 
day or holiday approved by the Engineer with construction activity scheduled that day. 

5. No additional compensation will be made for weather delays. 

C. Contractor Documentation and Submittals 

1. Organize claim to facilitate evaluation by calendar month and submit in accordance with the 
claims submittal requirements of the Contract Documents.  Documentation is required for 
each Adverse Weather Day that results in a Weather Delay. Identify the number if days 
claimed for the month that exceeds the Schedule of Anticipated Adverse Weather Delays.  
Documentation must include: 

a. Daily jobsite work logs showing which and to what extent critical path construction 
activities have been affected by adverse weather. 
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b. Daily weather data, obtained from the nearest NOAA weather station or other 
independently verified source approved by Engineer at beginning of the Project, to 
support claim for time extension.  NOAA Global Historical Climatology Network (GHCN) 
Daily data may be obtained from the NOAA website at http://www.ncdc.noaa.gov/cdo-
web/search.  

2. If an extension of Contract Time is appropriate and approved by the Department, such 
extension will be made in accordance with the requirements of the Contract Documents. 

1.05 FUNDING SOURCE PROVISIONS 

A. Miami-Dade County, General Fund 

1.06 COMMUNITY WORKFORCE PROGRAM 

A. In accordance with Miami-Dade County Code §2-1701 as amended by County Ordinance No. 13-
66 Community Workforce Program (CWP) does not apply to this contract. 

1.07 CLEARINGHOUSE FOR POSTING NOTICE OF JOB OPPORTUNITIES 

A. Pursuant to Miami-Dade County Resolution R-1145-99, Contractor must post a notice of job 
opportunities with the Miami-Dade County Job Clearinghouse (JCH) within ten (10) business 
days of the contract award or no later than five (5) business days after start of construction.  If job 
opportunities are available, complete all portions of the Notice of Construction Clearinghouse Job 
Opportunity form (Form B).  If no job opportunities are available, complete a JCH Affidavit- No 
Notice(s) of Construction Job Opportunities form (Form C).  Submit the completed Form B or C 
(with copies to the Engineer) to: 

Miami-Dade County Internal Service Department 
Small Business Development Division 
Attention: Job Clearinghouse 
111 NW 1st Street, 19th floor 
Miami, Florida 33128 
Telephone: (305) 375-3111 Fax (305) 375-3160 

 
B. Job applicants interested in posting an application for employment to be considered by 

contractors with job openings may complete a JCH Construction Clearinghouse Job Application 
(Form A) and submit it to the address provided in the Form. 

C. The necessary forms are provided as Appendix C to these Supplementary Conditions.  Additional 
information pertaining to the Miami-Dade County Job Clearinghouse is available in the County’s 
website at http://www.miamidade.gov/business/business-development-contracts.asp and at 
https://iapps.southfloridaworkforce.com/jchcwp/ 

1.08 ACCEPTANCE TESTS 

A. Replace Article 2.99, of the CICC 7040-0/07 Miscellaneous Construction Contract with the 
following: 
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B. When Contractor informs Engineer that the Work is ready for inspection and testing, Engineer 
may request, from a County approved laboratory, the tests necessary to confirm that the required 
material, compaction, or work specifications are met.  If the results of the tests reveal that the 
applicable specifications have not been met, Contractor, without additional compensation, must 
perform, to the satisfaction of Engineer, all work necessary to meet the applicable specifications 
and is responsible for the costs of all re-testing required by Engineer and the Contract 
Documents. 

C. Contractor must comply with the conditions of the agreement between Miami-Dade County and 
Laboratory. 
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MIAMI-DADE COUNTY, FLORIDA 
 

 

 

 

RESPONSIBLE WAGES AND BENEFITS 
SECTION 2-11.16 OF THE CODE OF MIAMI-DADE COUNTY 

 
 
 
 

SUPPLEMENTAL GENERAL CONDITIONS 
 

WAGES AND BENEFITS SCHEDULE 
 

Construction Type: BUILDING 
 

Building Construction generally is the construction of sheltered enclosures with walk-in 
access or for the purpose of housing persons, machinery, equipment or supplies. It 
includes all construction of such structures, the installation of utilities and the 
installation of equipment, both above and below grade.   
 
Note: Where multiple construction is "incidental" in function, the construction is 
considered a part of the building project for wage determination purposes.  
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Department of Regulatory and Economic Resources 
Small Business DevelopmentMIAMI.' 

111 NW 1 Street, 19th Floor 
Miami, Florida 33128 

T 305-375-3111 F 305-375-3160 
a'llHiij'" 
Carlos A. Gimenez, Mayor 

June 13, 2013 

Attention: All Covered Service Contractors 

NOTICE: LIVING WAGE RATES FOR 2013-2014 

Effective October 1, 2013 through September 30, 2014 the Living Wage required will be 
no less than $12.23 per hour provided the covered employees are part of the Service 
Contractor's qualifying Health Benefits Plan (HBP). Contributions by the Service 
Contractor towards the provision of the qualifying HBP must be no less than $1.78 per 
hour in order to qualify to pay the lower rate of $12.23 per hour. If no qualifying HBP is 
provided by the Service Contractor, the Service Contractor must pay no less than 
$14.01 per hour to its covered employees. 

Pursuant to Miami-Dade County Code, §2-8.9 (Living Wages) herein after referred to as "Code", 
all covered Service Contractors with Miami-Dade County with a contract value of over $100,000 
per year, and all Service Contractors at Miami-Dade County Aviation Department facilities 
without reference to any contract value, are subject to the Living Wage. In accordance with the 
Code the Living Wage is annually indexed to inflation as defined by the Consumer Price Index 
(CPI), calculated by the U. S. Department of Commerce as applied to the County of Miami
Dade. The applicable CPI indexing for fiscal year 2013-2014 represents a 1.393% wage 
increase. 

Training on how to comply with the requirements of the Code is offered at Small Business 
Development and Miami-Dade Aviation Minority Affairs. As a Service Contractor you are 
required to comply with the legislation governing living wages in its entirety to include any and 
all amendments. Please feel free to contact either of our offices should you like to request 
training or have questions related to the Living Wage. 

Sincerely, 

stant to the Director ar, 
Small Business Development, Business Affairs Division 
Department of Regulatory and Economic Resources 

c: 	 Miriam Singer, Assistant Director, ISD 
Milton Collins, Associate Director for Minority Affairs, MDAD 
Virginia Carrillo, Real Estate Management and Development, NlDAD 
County Procurement Officers and Liaisons 

T:ICCDivlLlVING WAGElLiving Wage NoticeslLiving wage amendment letter 2013-2014.doc 



M I A M I·IJI""U.'I!;,
NOTICE 	 S·Wh,'j 
County Code §2-8.9, Living Wage for County Service Contracts 

NOTICE TO ALL EMPLOYEES PROVIDING COVERED SERVICES FOR MIAMI -DADE COUNTY 
ON COUNTY SERVICE CONTRACTS 

LIVING WAGE You must be paid not less than the wage rate in the schedule posted with this Notice if the kind of work you 
perform is a covered service under County Code Section 2-8.9. Covered services for employees of companies 
providing service to or for the benefit of Miami-Dade County shall include the following services: Food Preparation 
and/or Distribution ; Security Services; Routine Maintenance Services such as Custodial, Cleaning, Refuse 
Removal, Repair, Refinishing and Recycling; Clerical or Other Non-Supervisory Office Work (whether temporary or 
permanent); Transportation and Parking Services including Airport and Seaport Services; Printing and 
Reproduction Services; Landscaping, Lawn and/or Agricultural Services. 

PENALTV Damages payable to Miami-Dade County in the sum of up to 30% of the value of the underpayment may be 
assessed for failure to pay the required wage rates posted below in addition to payment for the underpaid wages to 
the employee; and/or up to five hundred dollars ($500.00) for each week for each covered employee found to have 
not been paid in accordance with the Living Wage. 

AVISO A TODOS LOS EMPLEADOS QUE PRESTEN SERVICIOS CUBIERTOS PARA EL CONDADO DE MIAMI
DADE EN RELACION CON CONTRATOS DE SERVICIOS 
SALARIO DE 
SUBSISTENCIA A usted se Ie debe pagar al menos la tasa salarial que aparece mas abajo sombreado en esta nota si el tipo de 

trabajo que usted realiza se considera un servicio cubierto por la secci6n 2-8.9 del C6digo del Condado de Miami
Dade. Los empleados de companias que prestan servicios al Condado de Miami-Dade 0 en beneficio de este 
incluyen los de preparaci6n y distribuci6n de alimentos; la seguridad; el mantenimiento rutinario, por ejemplo: 
limpieza, recogida de basura , reparaciones y reciclaje; el trabajo de oficina (temporal 0 permanente) u otro pero no 
de supervisi6n; el servicio de transporte y estacionamiento, incluidos los del aeropuerto y el puerto maritimo; la 
impresi6n y reproducci6n ; la jardineria, los cespedes y los servicios agricolas. 

MULTAS 	 Se Ie impodran multas por un valor de hasta un 30% del pago retroactivo correspondiente al trabajador, este es en 
adici6n a la cantidad que se Ie deba a los trabajadores por no pagar los salarios establecidos abajo. Tambien 
hasta $500 a la semana por empleado que no recida la tasa salarial obligatorias que constan a continuacion. 

AVI A TOUT ANPLWAYE KONTE A TOUT ANPLWAYE KI BAY SEVIS KI KOUVRI ANSA KOD SA-A POU KONTE 
MIAMI-DADE DAPRE KONTRA SEVIS YO AK KONTE AN, OSWA ANPLWAYE KI BAY SEVIS KI KOUVRI ANSA 
KOD SA-A POU KONTE MIAMI-DADE NAN LOKAL AVYASYON MIAMI-DADE YO 
SALE SIBSISTANS 	 Yo pa gen dwa peye w mwenske sale ki poste ak Notis a-a si kalite travay wap fe-a se sevis ki kouvri anba 

Kod Konte Seksyon 2-8.9. Sevis ki kouvri yo se pou anplwaye nan konpayi yo ki bay sevis a Konte Miami
Dade oswa pou Konte Miami-Dade ki va enkli sevis sa yo : Preparasyon akloswa Distribisyon Manje; Sevis 
Sekirite yos; Sevis Antretyen Woutin yo tankou Gadyen Netwaye, Netwayaj, Travaye Vwari, Reparasyon, 
Finisyon ak Resiklaj ; Travay Biwo oswa L6t Travay Biwo Non-Sipevize (ke se tanpore oswa pemanan); 
Sevis Transp6tasyon ak Pakin enkli Sevis yo nan Ayewop6 ak PO Maritim la; Sevis Enprimri ak 
Repwodiksyon ; Jaden peyizaj, Gazon akloswa Sevis Agrikol yo. 

PENALITE 	 SOU tel peman balans sale ki te manke ke yo dwe peye anplwaye an , yo gen dwa eva lye yon peman de 
jiska 30 pousan sou vale sale ki te manke an peyab a Konte Miami-Dade dapre sale minimom egzijib ki 
poste pi ba la-a ke yo pat peye a. Reklamasyon dedomajman peyab a Kone Miami-Dade pou likide entere 
yo ke yo gendwa evalys yon montan jiska $500 pa semen pou chak anplwaye tou sa poutet konpayi yo pa 
peye sale minimom ke egzijib epi ki poste pi la a, anplis de sa gen lajan ki manke sou sal minimom anplaye 
an. 

$12.23 per hour with qualifying health benefits valued 
at least $1.78 per hour, otherwise $14.01 per hour 

"Rates are effective October 1, 2013 through September 30, 2014 and are adjusted by the Consumer Price Index everyOctober 1" . 

COMPLAINTS Written complaints of underpayment should be filed with: 
QUEJAS Las quejas referentes a pagas insuficientes se Ie deben someter a: 
PLENT Plent alekri sou koze sale ki peye pi ba ke sale minimom fet pou ale jwenn : 

MIAMI-DADE COUNTY, Department of Regulatory and Economic Resources 

Small Business Development, Business Affairs Division 


111 Northwest First Street, 19th Floor, Miami, Florida 33128-1975 

Telephone: 305-375-3111 Fax: 305-375-3160 


E-MAIL:SBDMAIL@MIAMIDADE.GOV 


mailto:E-MAIL:SBDMAIL@MIAMIDADE.GOV


NOTICE [(.IIJUiA 
MilAM .-~"L.lL-

County Code 2-8.9, Living Wage for County Service Contracts 

NOTICE TO ALL EMPLOYEES PROVIDING COVERED SERVICES FOR MIAMI-DADE COUNTY ON COUNTY 
SERVICE CONTRACTS, OR EMPLOYEES PROVIDING COVERED SERVICES FOR THE BENEFIT OF MIAMI-DADE 
COUNTY AT MIAMI-DADE AVIATION FACILITIES 

LIVING WAGE 
MINIMUM 
WAGES 

You must be paid not less than the wage rate in the schedule posted with this Notice if the kind of work you perform is a 
covered service under County Code Section 2-8.9. Covered services for employees of companies providing service to or for 
the benefit of Miami-Dade County shall include the following services: Food Preparation and/or Distribution; Security 
Services; Routine Maintenance Services such as Custodial, Cleaning, Refuse Removal, Repair, Refinishing and Recycling; 
Clerical or Other Non-Supervisory Office Wor!< (whether temporary or permanent); Transportation and Parking Services 
including Airport and Seaport Services; Printing and Reproduction Services; Landscaping, Lawn and/or Agricultural 
Services. Covered Services at Miami-Dade Aviation Department Facilities include: Ramp, Porter, Passenger, Dispatching, 
Ticket Counter, Meteorological, Operations, Janitorial, Security, Delayed Baggage, In-Warehouse Cargo Handling and any 
other type of service performed by a General Aeronautical Service Permittee. 

PENALTY Damages payable to Miami-Dade County in the sum of up to 30% of the value of the underpayment may be assessed for 
failure to pay the required wage rates posted below in addition to payment for the underpaid wages to the employee; and/or 
up to five hundred dollars ($500.00) for each week for each covered employee found to have not been paid in accordance 
with the Living Wage. 

AVISO A TODOS LOS EMPLEADOS QUE PRESTEN SERVICIOS CUBIERTOS PARA EL CONDADO DE MIAMI
DADE EN RELACI6N CON CONTRATOS DE SERVICIOS Y A LOS EII.t1PLEADOS QUE PRESTEN SERVICIOS 
CUBIERTOS EN BENEFICIO DEL CONDADO DE MIAMI-DADE EN PROPIEDADES DEL DEPARTAMENTO DE 
AVIACI6N 
SALARIO DE 
SUBSISTENCIA 
SALARIO 
MINIMO 

A usted se Ie debe pagar al menos la tasa salarial que aparece mas abajo sombreado en esta nota si el tipo de trabajo que usted realiza se 
considera un servicio cubierto por la secci6n 2-8.9 del C6digo del Condado de Miami-Dade. Los empleados de compailias que prestan 
servicios al Condado de Miami-Dade 0 en beneficia de este incluyen los de preparaci6n y distribuci6n de alimentos; la seguridad; el 
mantenimiento rutinario, por ejemplo: limpieza, recogida de basura, reparaciones y reciclaje; el trabajo de oficina (temporal 0 

permanente) u otro pero no de supervisi6n; el servicio de transporte y estacionamiento, incluidos los del aeropuerto y el puerto maritimo; 
la impresi6n y reproducci6n; la jardineria, los cespedes y los servicios agricolas. Los servicios cubiertos en propiedades del 
Departamento de Aviaci6n del Condado de Miami-Dade son: rampa, porteros, servicios de pasajeros, despachadores, vendedores de 
boletos aereos, operadores de rutas de aerolineas, servicios meteorol6gicos , conserjes, guardias de seguridad, maleteros, carga de 
almacen y cualquier otro tipo de servicio que real ice cualquier proveedor general de servicios de aeronautica (GASP). 

MULTAS Se Ie impodran multas por un valor de hasta un 30% del pago retroactivo correspondiente al trabajador, este es en adicion 
a la cantidad que se Ie deba a los trabajadores por no pagar los salarios establecidos abajo. Tambien hasta $500 a la 
semana por empleado que no recida la tasa salarial obligatorias que constan a continuacion. 

AVI A TOUT ANPLWAYE KONTE, A TOUT ANPLWAYE KI BAY SEVIS KI KOUVRI ANBA KOD SA-A POU 
KOI\lTE MIAMI-DADE DAPRE KONTRA SEVIS YO AK KOI\lTE A 1\1 , OSWA AI\lPLWAYE KI BAY SEVIS KI KOUVRI 
ANBA KOD SA-A POU KONTE MIAMI-DADE NAN LOKAL AVYASYON MIAMI-DADE YO 
SALE 
SIBSISTANS 
SALE MINIMOM 

Yo pa gen dwa peye w mwenske sale ki poste ak Notis a-a si kalite travay wap fe-a se sevis ki kouvri anba Kod Konte Seksyon 2-8.9. 
Sevis ki kouvri yo se pou anplwaye nan konpayi yo ki bay sevis a Konte Miami-Dade oswa pou Konte Miami-Dade ki va enkli sevis sa 
yo: Preparasyon akloswa Distribisyon Manje; Sevis Sekirite yos; Sevis Antretyen Woutin yo tankou Gadyen Netwaye, Netwayaj, 
Travaye Vwari, Reparasyon, Finisyon ak Resiklaj; Travay Biwo oswa Lot Travay Biwo Non-Sipevize (ke se tanpore oswa pemanan); 
Sevis Transpotasyon ak Pakin enkli Sevis yo nan Ayewopo ak PO Maritim fa; Sevis Enprimri ak Repwodiksyon ; Jaden peyizaj, Gazon 
akloswa Sevis Agrikol yo. Sevis yo ki kouvri anba KOd sa-a nan Lokal Aviyasyon Miami-Dade yo enkli: Ramp, Pote, Pasaje, 
Ekspedite, Kontwa Tike, Meteyo, Operasyon yo, Gadyen, Sekirite, Depo Malet An Reta yo, Depo Kago ak nenpot lot kalite sevis ke 
yon founise bay Kom Founise Sevis Ayewonotik Jeneral yo. 

PENALITE SOU tet peman balans sale ki te manke ke yo dwe peye anplwaye an, yo gen dwa eva lye yon peman de jiska 30 pousan 
sou vale sale ki te manke an peyab a Konte Miami-Dade dapre sale minimom egzijib ki poste pi ba la-a ke yo pat peye a. 
Reklamasyon dedomajman peyab a Kone Miami-Dade pou likide entere yo ke yo gendwa evalys yon montan jiska $500 pa 
semen pou chak anplwaye tou sa poutet konpayi yo pa peye sale minimom ke egzijib epi ki poste pi la a, anplis de sa gen 
lajan ki manke sou sal minimom anplaye an. 

$12.23 per hour with qualifying health benefits valued 
at least $1.78 per hour, otherwise $14.01 per hour 

"Rates are effective October 1,2013 through September 30,2014 and are adjusted by the Consumer Price Index every October 1st 
. 

COMPLAINTS Written complaints of underpayment should be filed with: 

QUEJAS Las quejas referentes a pagas insuficientes se Ie deben someter a: 

PLENT Plent alekri sou koze sale ki peye pi ba ke sale minim6m fet pou ale jwenn: 


MIAMI-DADE COUNTY AVIATION DEPARTMENT, Office of Minority Affairs 

4200 NW 36 Street, Miami, Florida 33122 


Telephone: 305-876-7764 Fax: 305-876-0382 
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SUPPLEMENTAL GENERAL CONDITIONS TO BIDDERS 
 
Bidders are advised that the provisions of §2-11.16 et seq., Code of Miami-Dade 
County, Responsible Wages on County Construction Contracts, will apply to any 
contract awarded pursuant to this bid. By submitting a bid under these provisions, a 
bidder agrees to comply with these provisions of the Code and to acknowledge 
awareness of the penalties for non-compliance.  A copy of the Code may be obtained 
from the department issuing the specifications for this bid or online at 
http://www.municode.com/resources/gateway.asp?pid=10620&sid=9. 
 
This Supplemental General Condition is organized with the following sections: 
 
 1. Minimum Wages and Posting of Information   
 2. Liability for Unpaid Wages, Liquidated Damages and Withholding  
 3. Payrolls Records, Reporting and Inspection of Records  
 4. Subcontracts 
 5. Complaints, Hearings and Contracts Termination and Debarment 
 6. Apprentices and Trainees 
 
1. MINIMUM WAGES AND POSTING OF INFORMATION 
 
 A. Minimum Wages   
 
All employees working on the project must be paid the hourly rate and benefits listed 
in the Wages and Benefits Schedule.  Payment to workers shall be made in the form of 
check, money order or direct deposit.  Cash payments are not allowed.  The rates paid 
shall be not less than those contained in the Wage and Benefits Schedule regardless of 
any contractual relationship that may exist between the contractor and the workers 
hired to perform under the contract. For any classification of workers, the hourly rate 
paid must equal the sum of the base rate and the fringe benefit rates listed for that 
classification in the Wage and Benefits Schedule.  Paying below the base rate is not 
acceptable, even if the value of the fringe benefits exceed the value of the required 
contribution.  Paying the base wage rate or above and making payments to legitimate 
fringe benefits providers on behalf of workers is acceptable.  
 
Wages and benefits listed in the Wages and Benefits Schedule, previously revised 
every calendar quarter, will be reviewed and increased, if appropriate, once a year, on 
January 1st.  The rates for wages and benefits to be paid for work performed under this 
contract and during each subsequent calendar year will be the rate in effect on January 
1st of the year in which the work is performed.   
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 B. Fringe Benefits 
 
The contractor, or any subcontractor under the contractor, may pay the base rate to the 
employee plus pay contributions to employee benefit plans; or, pay the base rate plus 
the benefit rate in the Wages and Benefits Schedule in the form of check, money order 
or direct deposit, but not cash.  If the value of the fringe benefits is less than the hourly 
amount required in the wage schedule the difference must be paid to the employee.  
Payments made to health insurance companies for hospitalization and medical costs, 
to dental insurance companies for dental costs, retirement plans, and life insurance 
companies for life insurance are fringe benefits.  
 

C. More than One Classification 
 
Workers must be paid the appropriate base rate and fringe benefits on the Wages and 
Benefits Schedule for the classification of work actually being performed without 
regard to skill.  Workers performing work in more than one classification may be paid 
at the rate listed for each classification for the time they worked; however, the 
employer's payrolls must accurately show the time spent in each classification in 
which work is performed.  This does not apply to workers performing tasks that are 
incidental to the trade they are working in, such as handling materials they will be 
installing or cleaning up the worksite after they complete their work. 
 
 D.  Davis-Bacon 
 
For any class of worker that is NOT listed in the Wages and Benefits Schedule, the 
minimum wage rate is the "basic hourly rate of pay" (as defined in 29 C.F.R. § 5.24) 
and of the fringe benefits payments for hospitalization, medical, pension and life 
insurance for such class under the United States Secretary of Labor's applicable Davis-
Bacon Wage Schedule in effect for Miami-Dade County.  If you do not find a wage 
classification in the Wages and Benefits Schedule that describes the work actually 
being done, you must contact the Small Business Development before using a Davis-
Bacon wage rate to pay workers.  Questions concerning the comparability of worker 
classifications or the applicability of Davis-Bacon classifications will be determined by 
the County.   
 
 E. Complaints by Workers 
 
Any complaints of underpayment by the workers should be filed with:  
 Small Business Development 
 Internal Services Department  
 111 N.W. 1st Street, 19th Floor, Miami, Florida  33128,  (305) 375-3111.  
 
Neither the contractor, nor any subcontractor on the project, may terminate an 
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employee performing work on the contract because of such employee's filing a 
complaint regarding underpayment of required wage rates. 
 
 F. Posting of Wages 
 
The contractor and all subcontractors must permanently post the Wages and Benefits 
Schedule, together with a notice of the fines that may be assessed to the contractor or 
subcontractor, for failure to pay the required wage rates, at the site where the contract 
work is being performed in a prominent and accessible place where it can be easily 
seen by the workers. Failure to post the Wage and Benefits Schedule will be the basis 
of a violation. 
 
2. LIABILITY FOR UNPAID WAGES; PENALTIES; WITHHOLDING 
 
 A. Compliance by Bidders. 
 
In the event of underpayment of the required wage rates, the contractor shall be liable 
to the underpaid employee for the amount of such underpayment.  In addition, the 
contractor shall pay a penalty in accordance with the requirements of the Code and 
section 2B of below.  Bidders must pay all back wages and penalties on previous 
contracts before being awarded a new contract.   
 
 B.  Penalties   
 
In addition to any under payment due to employees, contractors may be fined a 
penalty in an amount equal to 10% of the first underpayment; 20% of the amount of 
the second underpayment; for the third and successive underpayments, a penalty in 
an amount equal to 30% of the underpayment.  A fourth violation will constitute a 
default of the contract and may be cause for a suspension or termination. If the 
required payments are not made within the specified period of time, the non-
complying contractor and principal owners thereof shall be prohibited from bidding 
on or participating in County contracts for a period of three (3) years. 
 
 C. Withholding Contractor Payments   
 
The County may stop payment of monies to the contractor necessary to pay any wages 
that are required and any penalties owed by the contractor or subcontractor.  The 
withheld monies shall be given to the employee only in accordance with the 
provisions of Section 5, "Complaints and Hearings; Contract Termination and 
Debarment".   
 
3. PAYROLL; BASIC RECORDS; REPORTING 
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 A. Payroll Records 
 
The contractor, and all subcontractors, must keep accurate written records, signed 
under oath as true and correct, showing payment of the required wages.  These 
records must include the name, social security number of each worker, his or her 
address, correct classification, per hour rates of wages paid (including rates of 
contributions or costs anticipated for legitimate fringe benefits), and daily and weekly 
number of hours worked on this project. In addition, the contractor must submit a list 
of all subcontractors and the payrolls of each subcontractor that include the name, 
social security number, address and phone number, per hour rate for wages paid 
(including costs of legitimate fringe benefits), and the daily and weekly number of 
hours worked on this project.  Contractors employing apprentices or trainees under 
approved programs shall keep records of the registration or apprenticeship programs, 
the certification of trainee programs, the registration of the apprentices and trainees, 
and wage rates as required by the applicable programs, in accordance with the 
provisions of Section 6 “Apprentices and Trainees”. 
 
 B. Form 
 
The contractor shall submit all payrolls with each request for payment.  Information 
submitted on U.S. Department of Labor form WH-347 or on a form acceptable to the 
County as its equivalent, and which is signed under oath, will satisfy these 
requirements. 
  
 C.  Inspection of Records 
 
The contractor or subcontractor must make these records available for inspection and 
copying by an authorized representative of the County, and shall allow such 
representatives to interview employees during working hours on the job.  If the 
contractor or subcontractor fails to submit the reports or make the records on which 
they are based available, the County may, after written notice to the contractor, cause 
the stoppage of payments.  Also, failure to submit the reports upon request or make 
the records available may be reason for debarment.  The prime contractor is 
responsible for the submission of the information required and for the maintenance of 
records and provisions of access to same by all subcontractors. 
 
4. SUBCONTRACTS 
 
The contractor must insert into any subcontracts the clauses set forth in paragraphs 1 
through 6 of this Supplemental General Conditions and also a clause reminding their 
subcontractors to include these paragraphs in any lower tier subcontract.  The prime 
contractor will be responsible for compliance by all subcontractors and their lower tier 
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subcontractors with the clauses set forth in paragraphs 1 through 6 of this 
Supplemental General Conditions. In the event of non-payment or underpayment of 
the required wages, the prime contractor shall be liable to the underpaid employees of 
the subcontractor for the amount of each underpayment. 
   
5. COMPLAINTS AND HEARINGS; CONTRACT TERMINATION AND 

DEBARMENT 
 

A. Complaints 
 

Upon receipt of a written complaint or identification of a violation pertaining to an 
employee wage underpayment of the required overall hourly rates, the County will 
notify the contractor or subcontractor employing said workers of the 
complaint/violation. The notice shall include a brief description of the said 
complaint/violation, the dollar amount that the contractor or subcontractor is liable 
for in back wages and fines, the required corrective action(s) to be taken and the due 
date for payment of back wages and fines or to request a compliance meeting. Failure 
to comply or request a compliance meeting within the due date specified (30 days, see 
Implementing Order 3-24) shall constitute a waiver of the contractor's or 
subcontractor's right to a compliance meeting, and that such waiver shall constitute an 
admission of the complaint/violation.  
 
The County may withhold from the contractor so much accrued payments as may be 
considered necessary by the Contracting Officer to pay employees of the contractor or 
subcontractor under them for the performance of the contract work, the difference 
between the combined overall hourly wage rate and benefits required to be paid by 
the contractor to the employee on the work and the amounts received by such 
employee and to satisfy any fines outstanding where violations have been found. In 
the event of failure of such negotiations, the prime contractor may request the 
appointment of a hearing officer.   
 
 B. Hearings 
 
Upon timely receipt of a request for an administrative hearing before a hearing officer 
to appeal a determination of non-compliance, the County Mayor shall appoint a 
hearing officer and fix a time for an administrative hearing thereon. A notice of 
hearing (together with a copy of SBD's determination of non-compliance) shall be 
served upon the contractor (or subcontractor). Upon completion of the hearing, the 
hearing officer shall submit proposed written findings and recommendations together 
with a transcript of the hearing to the County Mayor within a reasonable time. The 
County Mayor or designee will review the findings and recommendations of the 
hearing officer, and decide to accept or reject the recommendations of the 
Administrative Hearing Officer either with or without modifications.  
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 C. Penalties 
 
If the County Mayor or designee determines that the contractor or subcontractor 
substantially or repeatedly failed to comply, the non-complying contractor or 
subcontractor and the principal owners thereof shall be prohibited from bidding or 
otherwise participating in County contracts for the construction, alteration and/or 
repair, including painting or decorating, of public buildings or public works for a 
period of three years.  The County Mayor or designee may order the withheld amount 
equal to any underpayment remitted to the employee.  In addition, the County Mayor 
or designee may order payment of a penalty to the County.  If the required payment is 
not made within a reasonable period of time, the County Mayor or designee may 
order debarment as described above.       
 
A breach of the clauses contained in this Supplemental General Condition shall be 
deemed a breach of this contract and may be grounds for termination of the contract, 
and for debarment. 
 
6. APPRENTICES AND TRAINEES 
 
 A. Apprentices  
 
Apprentices will be permitted to work at less than the rate listed in the Wages and 
Benefits Schedule for the work they perform when they are employed pursuant to and 
individually registered in a legitimate apprenticeship program registered with the U. 
S. Department of Labor, Employment and Training Administration, Bureau of 
Apprenticeship and Training, or with a state apprenticeship agency recognized by the 
Bureau, or if a person is employed in his or her first 90 days probationary employment 
who is not individually registered in the program, but who has been certified by the 
Bureau of Apprenticeship and Training or a state apprenticeship agency (where 
appropriate) to be eligible for probationary employment as an apprentice.   
 
The number of apprentices shall not be greater than the ratio listed in the Wages and 
Benefits Schedule. Any worker listed as an apprentice on a payroll at an apprentice 
wage rate, who is not registered or otherwise employed as stated above, must be paid 
not less than the wage on the Wages and Benefits Schedule for the classification of 
work actually performed.  
 
  
 B. Apprentice Ratio    
 
If the number of apprentices working on the project, is greater than the ratio 
permitted, the apprentices must be paid the journeyman wage rate on the Wages and 
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Benefits Schedule for the work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in the percentages of the journeyman's 
hourly rate) specified in the contractor's or subcontractors registered program shall be 
observed.  Every apprentice must be paid at least the rate specified in the registered 
program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable schedule.  
 
 C. Apprentice Fringe Benefits 
 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable apprentice classification; fringe benefits shall be paid 
in accordance with that determination.  In the event the Bureau of Apprenticeship and 
Training, or a state apprenticeship agency recognized by the Bureau, withdraws 
approval of an apprenticeship program, the contractor will no longer be permitted to 
utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is provided. 
 
 D. Trainees  
 
The rules for trainees are similar to those of apprentices. Except as provided in 29 
C.F.R. § 5.16, trainees cannot work for less than the predetermined rate listed in the 
Wages and Benefits Schedule unless they are registered in a program certified by the 
U. S. Department of Labor, Employment and Training Administration.  The ratio of 
trainees to journeymen on the job site must not be greater than permitted under the 
plan approved by the Employment and Training Administration.  
 
Every trainee must be paid at not less than the rate specified in the approved program 
for the trainee's level of progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination.  Trainees must be paid fringe 
benefits in accordance with the Trainee Program.  If the Trainee Program does not 
specify fringe benefits, trainees shall be paid the full amount of fringe benefits listed 
on the wage determination unless the administrator of the wage and hour division 
determines that the rate is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination, which provides for 
less than the full fringe benefits for apprentices.   
 
 E. Summary of Apprentices and Trainees 
 
Any worker who is not registered in a training plan approved by the Employment and 
Training Administration must be paid not less than the wage rate on the Wages and 
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Benefits Schedule for the work actually performed without regard to skill.  In addition, 
if the number of apprentices and trainees is in excess of the ratio permitted under the 
registered program, then the wages that must be paid are those listed on the Wages 
and Benefits Schedule for the work actually performed by the apprentices or trainees.  
If the Employment and Training Administration cancels approval of an apprenticeship 
or training program, the contractor will no longer be permitted to pay the trainees or 
apprenticeship rate.    
 



MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

BRICKLAYERS & ALLIED CRAFTSMEN   

Mechanics 20.00$       2.15$              3.40$       25.55$                            

Tile Finishers 15.00        2.15               3.40         20.55                              

Tile and Marble Helpers 13.00        2.15               3.40         18.55                              

Material Support & Clean Up Personnel (2) 10.00        2.15               3.40         15.55                              

Working Foreman 21.00        2.15               3.40         26.55

General Foreman 23.10        2.15               3.40         28.65

Industrial Rates 23.00        2.15               3.40         28.55

Refractory Rates 23.00        2.15               3.40         28.55

Apprentices:

    1st   6 month period 12.00$       2.15$              3.40$       17.55$                            

    2nd  6 month period 14.00 2.15               3.40         19.55

    3rd   6 month period 16.00 2.15               3.40         21.55

    4th   6 month period 17.00 2.15               3.40         22.55

    5th   6 month period 18.00 2.15               3.40         23.55

    6th   6 month period 19.00 2.15               3.40         24.55

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

(2) This classification may only be used for personnel working with Bricklayers.

APPRENTICE RATIO: One (1) Apprentice to three (3) Journeymen

     

2014

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

Scope of work under this trade includes but is not be limited to: all work performed in the trade of brick, stone, artificial,

cement and marble masonry, plastering, marble, mosaic, terrazzo work, tile layer's work, cement or concrete block laying and

pointing, caulking, grouting and cleaning of the material used in this work, together with any and all materials, natural or

artificial, rough or cultured; whether quarried, manufactured or any substitute or replacement thereof regardless of the method

or manner of installation; precast erectors, pool specialist and roof deck applicators. Also includes the caulking of window

frames encased in masonry on brick, stone or cement structure including all grinding and cutting out on such work. All cork

installation and substitute thereof, where cement or other plastic materials are used, when such cork is installed in floors, wall,

partitions, roofs and ceiling, including cutting of closures to fill out corners. 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

CARPENTERS

Journeyman 22.20$       4.22$              1.80$       28.22$                            

Foreman (5 or more workers) 23.98 4.22 1.80 30.00

Foreman (12 or more workers) 24.86 4.22 1.80 30.88

General Foreman 25.75 4.22 1.80 31.77

Apprentices:

    1st   6 month period 13.76$       4.22$              1.80$       19.78$                            

    2nd  6 month period 14.87 4.22 1.80 20.89

    3rd   6 month period 15.98 4.22 1.80 22.00

    4th   6 month period 17.09 4.22 1.80 23.11

    5th   6 month period 18.20 4.22 1.80 24.22

    6th   6 month period 19.31 4.22 1.80 25.33

    7th   6 month period 20.42 4.22 1.80 26.44

    8th   6 month period 21.53 4.22 1.80 27.55

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

Acoustic Ceilings

Doors

Floor Covering 

Forms

The unloading, distribution and installation of all materials and component parts of all types of acoustic ceilings and plenums,

regardless of their material composition or method of manner of their installation, attachment or connection, including, but not

limited to the following items: all hangers, carrying channels, cross furring, stiffeners, braces, all bars regardless of materials or

methods of attachment, all integrated gypsum w`all board ceiling heat panels, fill, all main tees, cross tees, splines, splays, wall

and ceiling angles or moldings, all backing board and all finish ceiling materials regardless of method of installation excepting

acoustic plaster.  

The unloading, distribution and installation of all prefinished wooden doors, hollow metal doors, overhead or mechanical doors,

whether steel, aluminum or plastic and all supporting systems. Install all hollow metal jambs and hardware on doors whether

they be interior or exterior.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

Carpeting including all measuring, lay-outs, remaking, cutting, fitting, sewing, binding, sizing, laying, stretching, repairing and

installation, either by hand or power machine. The installation of resilient flooring to include the laying of all cork, linoleum,

asphalt, mastic, plastic, rubber tile, whether nailed or laid in with linopaste, glue, mastic or substitute materials. All wood

flooring, whether nailed or laid in mastic. All necessary preparatory work including the scraping, filling of holes, nailing, lay of

paper or other underlayments.  The sanding or refinishing of all wooo floors either by hand or power machine. 

The fabrication and re-fabrication of all forms and dismantling of forms when they are to be reused. This includes removable

corrugated metal forming systems and all other patented forming systems. When power rigging is used in the setting or

dismantling of forms, and the necessary false work, all handling, rigging and signaling. The setting, leveling and aligning of all

templates for anchor bolts for structural members, machinery, and the placing, leveling, bracing, burning and welding for all

bolts. The installation of embedded materials where attached to forms and/or embedded materials for machinery. Framing in

connection with the setting of bulkhead; fabrication of screeds and stakes for floors and form for articles. The handling of

lumber, fabricated forms and form hardware installed by carpenters. The building and moving of all scaffolding for runways

and staging. The cutting or framing of openings for piles, conduit, ducts, when they pass through floors, partitions or forms. All

rigging, setting, aligning and hand signaling when setting up pre-cast units. 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

CARPENTERS - Continued

Furniture 

Lathing

Material Procedures 

Railing

Scaffolding

Sink Tops and Cabinets

Weather and Spray Protection

The loading, unloading, handling, dismantling, distribution, erection, stockpiling, refurbishing, and installation of all modular

and systems office furniture and all components parts, new and refurbished. 

The prefabricating, erecting, construction, furring, making and erecting of brackets, clips and hangers, wood, wire and metal

lath to which plaster-type materials are applied; corner beads, arches erected for the purpose of holding plaster or cement.

The rigging, erecting, staying and fastening in any manner of all pre-cast aggregate panels of all types. All carrying bars,

purlins and furring, regardless of size; light iron and metal furring of all descriptions for the receipt of metal lath, rock lath and

all light iron when studs are to receive metal lath or rock lath for the application of plaster; and all other light iron furring

erected to receive lath and plaster. The nailing, typing and fastening of all wire and metallic lath such as wire cloth, wire

mesh, expanded metal lath, hyrib and flat expanded metal lath and wire of all descriptions as well as the placing of all hangers

to support suspended ceilings or any of the above types of light iron and metal furring which receive lath and plaster; the

placing of all types of floor lath, such as hyrib lath, paperback steeltex floor lath, Penn metal rib, etc. The tying, nailing, clipping

or fastening, mechanical or otherwise, of all types of lath regardless of size, such as wood lath, plasterboard, button board,

flaxilinum board, bishopric, celetex, gypsum lath, foam and Styrofoam, rock lath or any and all other types of material erected

to receive or hold plaster. The erection of all metal plastering accessories such as metal corner beads and other plastering

accessories which are covered and/or serve as a ground of screed for plaster.  

The unloading, handling and erection and power rigging in connection with laminated wood arches, trusses and decks. All

power rigging and signaling of Carpenters’ materials. The operation and maintenance of small air compressors generators,

electric or gasoline power motors for the operation of woodworking machinery. The unloading, handling and distribution of

materials erected and installed. by carpenters. All prefabricated, manufactured and finished materials regardless of packing,

shall be unloaded distributed and installed by the Carpenters. This shall include, but not be limited to all forms, templates,

bolt, cabinets and all materials normally installed by Carpenters. Underpinning, lagging, bracing, propping and shoring, raising

and moving of all building structures of parts thereof by the use of jack, power rigging or other methods shall be the work.

This includes the unloading and setting of modular units and all work related thereto. The assembly and erection of pole and

pre-engineered buildings. 

The installation of all construction of temporary guardrails, barricades and /or safety devices. The unloading, handling,

distribution, installation and backing necessary for all aluminum, vinyl, plastic or wood handrails and guardrails. 

The installation of all construction of temporary guardrails, barricades and /or safety devices. The unloading, handling,

distribution, installation and backing necessary for all aluminum, vinyl, plastic or wood handrails and guardrails. 

The unloading, distribution and installation of all sink tops, cabinets, hoods base and wall units. 

The fabrication, erection and removal of frames, enclosures of buildings or scaffoldings, the draping of tarps, of tarps,

visqueen or similar coverings when secured by wire , nailing, bolting or clamps. The handling and setting up of all temporary

enclosures. 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

CARPENTERS - Continued

Widows, Walls and Partitions

The installation, erection and/or application of all material component parts of wall and partitions regardless of all materials

composition or method or manner of their installation, attachment of connection, including but not limited to the following

items: All floor and ceiling runners, studs, stiffeners, cross bracings, Te-Blocking, resilient channels, furring channels, doors

and windows including frames, casing, molding, base, accessory trim items, gypsum drywall materials, the making and

installing of all backing for fixtures and welding of studs or other fasteners to receive materials being applied; laminated

gypsum systems backing board, finish board, fireproofing of beams and columns, fireproofing of chase, sound and thermal

installation materials, fixture attachments including all layout work, preparation of all openings for lighting, air vents or other

purposes, all toilet partitions and insulated  translucent wall and ceiling systems, and all other necessary or related work.  

The erection of exterior metal studs and the installation windows metal or wood and those attached to metal studs.  

The installation of rockwool, cork, fiberglass, tectum, Styrofoam and other insulation material used form sound of

weatherproofing, the renewal for caulking and replacing of staff bead, brick mould and all Oakum, caulking, substitutes and all

other caulking in connection there with, and the installation of chalkboards, cork and tack boards. 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

DRYWALL FINISHERS

Drywall (Hand Tools) 19.00$       4.30$              3.40$       26.70$                            

Drywall (Bazooka, Box) 20.00        4.30               3.40         27.70$                            

Apprentices:

    1st   6 months 12.35$       4.30$              3.40$       20.05$                            

    2nd  6 months 13.30 4.30 3.40 21.00

    3rd   6 months 14.25 4.30 3.40 21.95

    4th   6 months 15.20 4.30 3.40 22.90

    5th   6 months 16.15 4.30 3.40 23.85

    6th   6 months 17.10 4.30 3.40 24.80

    7th and 8th 6 months 18.05 4.30 3.40 25.75

Per Hour Premiums:

$1.00 Chargeperson working up to 5 employees

$1.50 Chargeperson working 6 or more employees

$1.00 General Foreman above highest paid chargeperson.

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

Scope of work under this trade includes but is not be limited to: the preparation or leveling of any surface or substrate which is

to receive a coating, finishing and/or wall covering; this will include, but not be limited to, all levels of finishing and/or spackling

of all surfaces, including gypsum wallboard taping and finishing, fire taping and all fire stopping systems, glaze coatings, skim

coating or any other finishing system, spotting of nails, finishing of corner beads/flex beads. Patching and sanding is within the

system of preparing surface for finishes.  All stucco and dryvit systems.

Page 5 of 27



MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

 
ELECTRICAL WORKERS  

Journeymen:

     Wiremen 30.11$       5.60$              3.91$       39.62$                            

     Cable Splicer 30.61        5.60 3.98 40.19

     Welder 30.61        5.60 3.98 40.19

Foreman (2) 33.12        5.60 4.31 43.03

General Foreman (22 or more Journeymen) 36.13        5.60 4.70 46.43

Journeyman Wireman on projects

awarded or bid prior to January 1, 2014

where the electrical portion of the

contract is less than $2 million. $27.15 5.60$             3.91$      36.66

Apprentices:

     First year 14.39$       5.60$              1.87$       21.86$                            

     Second year 15.20 5.60 1.98 22.78

     Third year 16.83 5.60 2.19 24.62

     Fourth year 18.46 5.60 2.40 26.46

     Fifth year 22.58 5.60 2.72 30.90

Add $1.00 per hour to the per hour wage rate for Journeymen working in high hazardous locations.

(1)  Per hour health benefit includes hospitalization, medical, and life insurance.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

As related to an electrical system in its entirety, the chasing, channeling, opening and closing of places above and below

ground, placement, installation or temporary installation, erection, inspection, operation, welding, maintenance, service, repair,

testing or connection of any electrical conductors, electrical lighting fixtures, appliances, instrumentation apparatus, raceway

systems, conduit systems , pipe systems, underground systems, cable tray systems, grounding, bonding systems, lightening

protection systems, power-generating green technology systems or other systems of renewable energy including but not

limited to photovoltaic, solar, wind turbine, hydro-generation, geothermal or tidal systems, electric vehicle technology, electrical

power conductors and communications conductors for energy management systems, electrical power conductors and

communications conductors for building automation systems, railroad, signalman, maintainer and railroad communication,

nuclear, or the erection, alteration, repair, modification, splicing, termination of electric transmission lines on private property,

structured cabling systems for transmission of voice, data, video, notification, warning systems, smoke and fire alarm systems,

other life safe safety and security systems and appurtenances. 

(2) On any job where three (3) Journeyman are employed, one shall be designated foreman. One (1) additional Journeyman

shall be designated foreman if there are 10-14 Journeyman, and one (1) additional for 15-21 Journeyman. 

Scope of work under this trade includes but is not be limited to: installation, inspection, operation, maintenance, service, repair,

testing or retrofit of all energized and de-energized electrical power and communications conductors, electrical materials,

electrical devices and electrical power distribution equipment, or a part of there which generates, transmits, transforms or

utilize electrical energy in any form AC or DC voltages for heat, light or power used in the construction, alteration, temporary

power, maintenance, service and repair of public and private premises including building, floating buildings, structures, bridges,

street, highway and tunnel work including all signaling, shafts, dams or levees, river and harbor work, airports, mobile homes,

recreational vehicles, yards, lots, parking lots, carnivals, tradeshows, events and industrial substations, The installations of

electrical conductors and electrical distribution equipment that connect to the supply of electricity, installations used by an

electric utility that are not an integral part of a generating plant, substation or control center and all electrical raceways of

whatever form for electrical and communications conductors and fiber optics.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

ELECTRICAL WORKERS - Continued  

APPRENTICE RATIO: Two (2) Apprentice to three (3) Journeymen.

The installation of electrical lighting, heating and power equipment, fiber optics, and the installation and connecting of all electronic

equipment, including computing machines and devices, monitoring of radiation hazards where such monitoring work is not preempted or

performed by an electrical utility, the installation of all temporary power and light wiring, high-voltage cable splicing and terminations, breaker

testing and the commission and decommission of electrical control systems. Clean, service, repair, replace, operate and adjust high and low

voltage switchgear; transformers, conductors, connectors, breakers, fuses and buses. Operations, maintenance and repair of high voltage

electrical power connections, circuit protection devices and associated switchgear.   
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

ELECTRICAL WORKERS (ELECTRIC SIGN)   

Journeymen:

   Wireman 25.25$       5.60$              3.28$       34.13$                            

   Foreman (2) 27.78        5.60               3.61         36.99                              

Apprentices:

   First year 14.39$       5.60$              1.87$       21.86$                            

   Second year 15.20        5.60               1.98         22.78                              

   Third year 16.83        5.60               2.19         24.62                              

   Fourth year 18.46        5.60               2.40         26.46                              

   Fifth year 20.91        5.60               2.72         29.23                              

 Add $2.00 per hour to the per hour wage rate for Journeymen working in high hazardous locations.

(1)  Per hour health benefit includes hospitalization, medical, and life insurance.

APPRENTICE RATIO: Two (2) Apprentice to three (3) Journeymen.

Scope of work under this trade includes but is not be limited to: the installation, alteration, dismantling or removing of

all illuminated signs, non illuminated signs or displays, whether luminous tube, light emitting diodes, receptacle,

plastic, reflector type, plaques and panels. The installation of all interior neo tubing and light emitting diodes for

lighting or decorating all secondary conduit work, flashers, timers or other auxiliary equipment, also the steel

structures for the support of signs or displays. In the event of billboards or displays not served from an existing

building or group of buildings and which in itself is an individual entity, having its own service and meter, all such

service conduit meter and secondary conduit. Also covered is the service, maintenance and patrolling of all electrical

equipment on signs, displays, and tube lighting after they have been erected and in operation. 

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

(2)  On any job where seven (7) Journeyman are employed, one shall be designated foreman. 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

ELEVATOR CONSTRUCTORS   

Elevator Construction Teams:

   Mechanics 39.57$       12.73$            13.46$     65.76$                            

   Mechanic In Charge 44.52 12.73 13.46 70.71

Apprentices:

   Probationary Apprentice/Helper (2) 19.79$       12.73$            13.46$     45.98$                            

   First year 21.76 12.73 13.46 47.95

   Second year 25.72 12.73 13.46 51.91

   Third year 27.70 12.73 13.46 53.89

   Fourth year 31.66 12.73 13.46 57.85

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

(2) Probationary Apprentice/Helper receive health and pension after 1st 6 months.

APPRENTICE RATIO: One (1) Apprentice to one (1) Mechanic

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

Journeyman Glazier (Commercial) 22.00$       4.30$              3.45$       29.75$                            

Foreman (4 to 10 employees) 23.00        4.30               3.45         30.75                              

Foreman (10 or more employees) 24.00        4.30               3.45         31.75                              

General Foreman 25.00        4.30               3.45         32.75                              

Apprentices:  

    First Level 14.30$       4.30$              0.30$       18.90$                            

    Second Level 15.40 4.30               0.30 20.00

    Third Level 16.50 4.30               0.30 21.10

    Fourth Level 17.60 4.30               0.30 22.20

    Fifth Level 18.70 4.30               0.30 23.30

    Sixth Level 19.80        4.30               0.30 24.40                              

    Seventh Level 20.90        4.30               0.30 25.50                              

(5) bevellers, silvers, scratch polishers, abrasive blasters, flat glass wheel cutting, mitre cutters, engravers, hole drilling,

machine operations, belt machines and all machines used in the processing of glass, automatic beveling, silvering, grinding,

polishing, unpacking and racking of glass, packing glass, glass cleaners in shops, mirror cleaning, assembling, framing and

fabrication and assembling of all insulated and non-insulated units, fabrication and mounting of mirrors and the operations of

all machines and equipment for these operations;

(6) the selecting, cutting, preparing, designing, art painting, and installing of fused glass, thick facet glass in concrete and

cementing of art glass, and the assembly and installing or removal of all art glass, engraving, drafting, etching, embossing,

designing, abrasive blasting, chipping, glass bending, glass mosaic workers, cutters of all flat and bent glass; glass shade

workers, and glaziers in lead or other glass metals; the fabrication and distribution of all glass and glass-related products;

(7) any and all transportation, handling, unloading and loading of tools, equipment and materials.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

GLAZIERS, ARCHITECTURAL METAL & GLASS WORKERS (2)

Scope of work under this trade includes but is not limited to: (1) the installation, setting, cutting, preparing, fabricating,

distribution, handling or removal of the following: glass and glass substitutes used in place of glass, pre-glazed windows,

retrofit window systems, mirrors, curtain wall systems, window wall systems, suspended glass systems, louvers, photovoltaic

and other collections systems, skylights, entranceways including automatic doors, patio doors, store front, column covers,

panels and panel systems, glass hand rails, decorative metals as part of the glazing systems for weatherproofing and structural

reasons. Art glass, prim glass, beveled glass, leaded glass, automotive glass, protection glass, plate glass, window glass, all

types of opaque glass, glass chalk boards, structural glass, tempered and laminated glass, Thiokol, neoprene, all types of

insulating glass units, all plastics or other similar materials when used in place of glass to be set or glazed in its final resting

place with or without putty, vinyl, molding, rubber, lead sealants, silicone and all types of mastics in wood, iron, aluminum,

sheet metal or vinyl sash, doors, frames, stone wall cases, show cases, book cases, sideboards, partitions and fixtures. 

(2) the installation of the above materials when in the shop or on the job site, either temporary or permanent, on or for any

building in the course of repair, remodel, alteration, retrofit or construction; 

(3) the installation and welding of all extruded, rolled or fabricated materials including, but not limited to all metals, plastic and

vinyl, or materials that replace same, metal and vinyl tubes, mullions, metal facing materials, corrugated flat metals, aluminum

panels, muntins, fascia, trim moldings, porcelain panels, architectural porcelain, plastic panels, unitized panels, skylights,

showcase doors, all handrails and relative materials, including those in any or all types of building related to store front,

door/window construction and curtain wall systems;

(4) the installation of automatic door entrances, door(s) and window(s) frame assemblers such as patio sliding or fixed doors,

vented or fixed windows, shower doors, bathtub enclosures, storm sash where the glass becomes an integral part of the

finished product, including the maintenance of all the above;
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

INSULATORS & ASBESTOS WORKERS   

Journeyman 22.32$       5.85$              5.15$       33.32$                            

Foreman (5 or more workers) 22.82 5.85               5.15 33.82

General Foreman (15 or more workers) 23.82 5.85               5.15 34.82

 

Apprentices:  

    First year 14.06$       5.85$              5.15$       25.06$                            

    Second year 15.62 5.85               5.15 26.62

    Third year 17.85 5.85               5.15 28.85

    Fourth year 20.08 5.85               5.15 31.08

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

Scope of work under this trade includes but is not be limited to: the preparation, fabrication, application, alteration, erection,

assembling molding, spraying, pouring, mixing, hanging, adjusting, repairing, dismantling, reconditioning, maintenance,

finishing and/or weatherproofing of cold or hot thermal, insulation with such materials as may be specified when these

materials are to be installed for thermal, fireproofing and acoustical purposes in voids, or to create voids, or on either piping,

fittings, valves, boilers, ducts, flues, tanks, vats equipment, or on any cold or hot surfaces for the purpose of thermal control.  

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

Preparation and application of all exterior material, excluding factory applied for the purpose of weatherproofing or protection,

etc. This is also to include all labor connected with the handling and distribution of thermal insulation materials on the job

premises and all other such work for the purpose of thermal control. All exterior material, excluding factory applied for the

purpose of weatherproofing or protection, etc, shall be prepared and applied by the Asbestos Workers. This is also to include all

labor connected with the handling and distribution of thermal insulation materials on the job premises. 

APPRENTICE RATIO: One (1) Apprentice to two (2) Journeymen. A one (1) to one (1) ratio is permitted on overtime hours on

job sites requiring the work of only two (2) men. 

It shall also includes fire stopping or fireproofing technicians, & apprentices engaged in the manufacture, fabrication,

assembling, molding, handling, erection, spraying, pouring, mixing, hanging, preparation, application, adjusting, alteration,

repairing, dismantling, reconditioning, testing, and maintenance of the following, when applied by machine or other application

methods of all firestopping materials including, but not limited to: inlumescent firestop sealant, inlumescent firestop blocks,

elastomeric firestop sealant, self-leveling firestop sealant, trowelable firestop compound, firestop collars, composite sheets,

putty pads, fire containment pillows, wrap strips, putty sticks, firestop mortar, firestop mastic, refractory ceramic fiber blanket

for kitchen exhaust and fire rated duct systems, or other materials used in connection with labor, and to include other fire

protection materials such as boots and cable coatings which are connected with the handling or distribution of the above

insulating materials, or the repair and maintenance of all equipment, on job premises. 

The types of work shall include but not be limited to: top of wall, curtain wall, fire rated wall penetrations, grease ducts,

stairwell pressurization systems, beam, column, and deck fireproofing, application of materials or devices within or around

penetrations and openings in all rated wall or floor assemblies in order to prevent the passage of fire, smoke, or other gases.

The application include all components involved in creating the rated barrier at perimeter slab edges and cavities, the head of

gypsum board or concrete walls, joins between rated wall or floor components, and sealing of penetrating items and blank

openings. 
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§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

IRONWORKERS    

Journeyman 23.59$       3.65$              2.28$       29.52$                            

Foreman (2) 25.95 3.65 2.28 31.88

General Foreman (2) 28.31 3.65 2.28 34.24

Apprentices: 

    First 6 months       (750 Hrs or 11 months) 11.08$       3.65$              -$        14.73$                            

    Second 6 months   (1000 Hrs) 12.97 3.65 -          16.62

    Third 6 months       (1000 Hrs) 14.15 3.65 -          17.80

    Fourth 6 months     (1000 Hrs) 15.33 3.65 -          18.98

    Fifth 6 months        (1000 Hrs) 16.51 3.65 -          20.16

    Sixth 6 months       (1000 Hrs) 17.69 3.65 -          21.34

    Seventh 6 months  (1000 Hrs) 18.87 3.65 -          22.52

    Eighth 6 months     (1000 Hrs) 20.05 3.65 -          23.70

Per Hour Premiums:

Diving Pay add Journeyman wages plus $5.00

(1) Per hour health benefit includes hospitalization, medical and life insurance.

APPRENTICE RATIO:  33 1/3% of the work force may be Apprentices/Trainees

(2) Required when 2 or more Ironworkers are employed by one employer. When a crew exceeds 12 or more, another foreman

is required.  A General Foreman is required if three or more Ironworker Foreman are employed on a job.

Scope of work under this trade includes but is not be limited to: erection and installation of all bridges, structural, ornamental,

reinforcing, and reinforcing ironwork; which includes but is not limited to the following: reinforcing steel (rebar), post

tensioning (cables), structural steel and iron, miscellaneous steel and iron, stairs – joist – decking, curtains and window walls,

storefronts – windows, metal doors (manual and electric), glass doors (manual and electric) glass slider doors, screens –

fences, tilt walls – prescast – stone, space frames – skylights, pre-engineered metal buildings, cladding covers (all types)

column covers (all types), towers – cranes – hoists, standing seam metal roofs, handrails – rails (all types), rigging – welding,

conveyors – erectors and maintenance, and glazing – caulking – sealants.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.
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RESPONSIBLE WAGES AND BENEFITS SCHEDULE
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TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

LABORERS 

Laborer Journeyman 14.50$       2.75$              1.92$       19.17$                            

Laborer I Journeyman (Industrial) 20.50 3.00 3.86 27.36

Laborer II Journeyman (Industrial) 21.00 3.00 3.86 27.86

Laborer III Journeyman (Industrial) 23.00 3.00 3.86 29.86

Apprentices:

    1st   6 month period 11.60$       2.75$              1.92$       16.27$                            

    2nd  6 month period 12.33 2.75 1.92 17.00

    3rd   6 month period 13.05 2.75 1.92 17.72

    4th   6 month period 13.78 2.75 1.92 18.45

Per Hour Premiums:

$1.00 Laborer Foreman

$1.50 Laborer General Foreman

(1) Per hour health benefit includes hospitalization, medical and life insurance.

Scaffolds - erection, planking and removal.

Excavations and Foundations, Site Preparation and Clearance, Transportation and Transmissions Lines - Excavation for building

and all other construction, digging of trenches, piers, foundations and holes, digging, lagging, sheeting, cribbing, bracing and

propping of foundations, holes, caissons, cofferdams, dams, dikes, and irrigation trenches, canals and all handling filling and

placing of sand bags connected therewith. All drilling, blasting and scaling on the site or along the right of way, as well as all

access roads, reservoirs, including areas adjacent or pertinent to the construction site, installation of temporary lines.

Preparation and compacting of roadbeds for highway construction and the preparation of trenches, footings, etc. for cross

country transmission or underground lines or cables. On site preparation and right-of-way clearance, for construction of any

structures or the installation of traffic and transportation facilities such as highways, pipelines, electrical transmission lines, dam

sites and reservoir areas, access roads, etc.

$2.50 Water Sewer and Storm Drain pipelayers, Asbestos Removal, Hazardous Waste and Lead Remediation

$0.50 Mason and Plasterer Tenders, Concrete Placement-Patchmen and Finish Tenders, Scaffold Builders, Strippers and

Wreckers, Electric and Air Hammers, Concrete Grinders, Saws, Coring Machines, Nozzle and Hopper and Mixers, Cutting Torch,

Hydro Blasting, Chain Saw.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

**This classification cannot be used for unskilled employees

performing work in other trades OR for employees in other trades

that handle their own materials and/or must clean up after their

work is performed. Employees must be paid in accordance with the

type of work being performed without regard to skill.

Concrete, Bituminous Concrete and Aggregates - Mixing, handling, conveying, pouring, vibrating, gunniting and otherwise

placing concrete or aggregates, whether done by hand or other process. Wrecking, stripping, dismantling and handling

concrete forms and falsework. Placing of concrete or aggregrates whether poured, pumped, gunnited, or placed by any other

process. All vibrating, grinding, spreading, flowing, puddling, leveling and strike off of concrete aggregrates by floating rodding

or screeding, by hand or mechanical means prior to finishing. The filling and patching of voids, crevices etc. to correct defects

in concrete. 

Scope of work under this trade includes tending masons, plasterers, carpenters and other building and construction crafts.

Tending shall consist of preparation of materials and the handling and conveying of materials. Unloading, handling and

distributing of all materials, fixtures, furnishings and appliances from point of delivery to point of installation. Cleaning and

clearing of all debris. Ageing and curing of concrete, mortar and other materials.
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TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED
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BENEFIT (1) BENEFIT VALUE

2014

LABORERS - Continued

APPRENTICESHIP RATIO: One (1) Apprentice to three (3) Journeymen

**This classification cannot be used for unskilled employees

performing work in other trades OR for employees in other trades

that handle their own materials and/or must clean up after their

work is performed. Employees must be paid in accordance with the

type of work being performed without regard to skill.

Underpinning, Lagging, Bracing, Propping and Shoring; Drilling and Blasting; Signal Men; General Excavation and Grading; and

Wrecking.
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TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

MILLWRIGHTS, MACHINERY ERECTORS & DIVERS (2)

Journeyman Millwright 29.23$       4.00$              6.55$       39.78$                            

Per Hour Premiums:

$2.00 Foreman (Required if 2 or more Millwrights on job; no Foreman shall supervise more than 10 Millwrights )

$3.00 General Foreman (Required if more than one Foreman is required and can serve as a Crew Foreman.)

Apprentices:

    1st  Year 18.99$       4.00$              6.55$       29.54$                            

    2nd Year 21.92 4.00 6.55 32.47

    3rd  Year 24.84 4.00 6.55 35.39

    4th Year 27.76 4.00 6.55 38.31

Journeyman Diver (2) 34.59$       4.00$              6.55$       45.14$                            

Diver Foreman 37.59 4.00 6.55 48.14

Diver Foreman (11 or more workers) 39.59 4.00 6.55 50.14

Diver Tenders 31.59 4.00 6.55 42.14

(1) Per hour health benefit includes hospitalization, medical and life insurance.

(2) Diver classification applies to any Millwright that performs work beneath the water surface.

APPRENTICE RATIO: One (1) Apprentice to three (3) Journeymen

Scope of work under this trade includes but is not be limited to: installation, assembly, and, when necessary, dismantling machinery in

factories, power plants, and construction sites.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

OPERATING ENGINEERS    

Group I 29.00$       4.00$              4.50$       37.50$                            

All Cranes Over 15 Tons Capacity

Hoists, 2 & 3 drum only

Utility Operator (Grouped Misc. Equipment)

Group I-A 29.55$       4.00$              4.50$       38.05$                            

Cranes (w/CCO Certification)

Group I-B 21.00$       4.00$              4.50$       29.50$                            

Oiler/Driver/Flagman

Group II 27.21$       4.00$              4.50$       35.71$                            

Grader, Finish 

Drill Rig, Truck Mounted, Watson Class

Group III 27.21$       4.00$              4.50$       35.71$                            

Concrete Pump, Truck Mounted

Concrete Placing Booms

Grader

Dragline

Group IV 22.00$       4.00$              4.50$       30.50$                            

Yard Crane

Hydraulic Crane, Capacity 15 Ton and Under

Dozer

Drill Rig, Truck Mounted (Sterling Class) 

Gradall

Front-End Loader

Backhoe-Loader Combination

Track Hoe/Excavator

Skid Steer/Bobcat

Pavement Breakers

Straddle Buggy/Travel Lift

Trenching Machine

Mechanic

Welder

Group V 21.44$       4.00$              4.50$       29.94$                            

Batching Plant

Boring Machine

Concrete Pump, Trailer Mounted

Forklift

Hoists (Electric, Hydraulic, Air)

   Personnel, Material, Tugger

Inside Elevators, Temporary Only

Spreading/Finishing Machine
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

OPERATING ENGINEERS, Continued 

Group VI 20.35$       4.00$              4.50$       28.85$                            

Compressor, Above 250 CFM

Utility Operator
Less than Six (6) pieces of 

Miscellaneous Equipment 

Driver, Miscellaneous Trucks 

Pumps/Dewatering Systems (4 Inch and Over) 

Roller

Scraper

Off-Road Trucks

Tractors

Welding Machines, 3 or More

Group VII 21.00$       4.00$              4.50$       29.50$                            

Oiler, Crawler Crane

Mechanic's Helper

Apprentices:

    1st  6 months 12.24$       4.00$              4.50$       20.74$                            

    2nd 6 months 13.46        4.00               4.50         21.96                              

    3rd  6 months 14.68        4.00               4.50         23.18                              

    4th  6 months 15.90        4.00               4.50         24.40                              

    5th  6 months 17.12        4.00               4.50         25.62                              

    6th  6 months 18.35        4.00               4.50         26.85                              

    7th  6 months 19.58        4.00               4.50         28.08                              

    8th  6 months 20.80        4.00               4.50         29.30                              

APPRENTICE RATIO: Three (3) Apprentice to one (1) Journeymen. Apprentices must be under the supervision of a Journeyman.

(1) Per hour health benefit includes hospitalization, medical and life insurance.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

PAINTERS/WALL COVERING INSTALLATIONS   

Painter - Commercial 15.75$       3.80$              3.38$       22.93$                            

Painter - Industrial 19.50 4.30 3.73 27.53

Apprentices:

    1st  6 months 10.24$       3.80$              3.38$       17.42$                            

    2nd 6 months 11.03 3.80 3.38 18.21

    3rd  6 months 11.81 3.80 3.38 18.99

    4th  6 months 12.60 3.80 3.38 19.78

    5th  6 months 13.39 3.80 3.38 20.57

    6th  6 months 14.18 3.80 3.38 21.36

    7th and 8th 6 months 14.96 3.80 3.38 22.14

Per Hour Premiums:

$1.00 Chargeperson working up to 5 employees

$1.50 Chargeperson working 6 or more employees

$1.00 General Foreman above highest paid chargeperson

Painter (Highway/Parking Lot Striper) 12.13$       -$               12.13$                            

(1) Per hour health benefit includes hospitalization, medical and life insurance.

Any and all material used in preparation, application or removal of any paint, coatings or applications, including, but not limited

to: the handling and use of thinners, dryers, sealers, binders, pigments, primers, extenders, air and vapor barriers, emulsions,

waxes, stains, mastics, plastics, enamels, acrylics, epoxies, epoxy injection and T-Lock welding, alkalis, sheet rubber, foams,

seamless and tile-like coatings, etc.; 

The inspection of all coatings and/or coating systems during their applications.

Each and all such applications, and similar or substitute applications, on all surfaces, interior and exterior, to include, but not to

be limited to: residences; buildings; structures; industrial, power, chemical and manufacturing plants; bridges; tanks; vats;

pipes; stacks; light and high tension poles; parking, traffic and air strip lines; trucks; automobile and railroad cars; ships;

aircraft; and all machinery and equipment; 

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

Scope of work under this trade includes but is not limited to: preparation, application and removal of all types of coatings and

coating systems in relation to all painting, decorating, protective coatings, coating and staining of concrete floors and toppings,

waterproofing, masonry restoration, fireproofing, fire retarding, metal polishing, refinishing, sealing, lining, fiber glassing, E-

Glass fiberglass, carbon fiber, encapsulating, insulating, metalizing, flame spray, the application of Exterior Insulating Finishing

Systems; 

All material applied to walls or ceilings with adhesive, staples, tacks, by stretching or adhered by any other method, including

all papers, vinyl, flexible woods, fabrics, borders, metals upholstered wall systems, the fabric covered panels made of

plastic/wood or pre-finished products of micro fiberglass, etc., acrovin and various plastic wall coverings such as wainscot, caps, 

corner moldings and accessories; 

All preparation for and removal of any and all materials for finishes, such as deep cleaning, patching, all levels of finishing,

taping/finishing skim coating, pointing, caulking, high pressure water, chemical and abrasive blasting, environmental blasting,

wet/dry vacuum work, chemical stripping, scraping, air tooling, bleaching, steam cleaning, asbestos and lead

abatement/removal; mold remediation and vapor barrier systems; 

Highway/Parking Lot Striping Only (DAVIS BACON GENERAL DECISION NUMBER FL130280 09/20/13)
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

PAINTERS/WALL COVERING INSTALLATIONS - Continued   

APPRENTICE RATIO: One (1) Apprentice to three (3) Journeymen

Any and all preparation of walls and ceilings such as scraping or any methodology for removal of existing materials, including

patching, leveling, skim coating and priming.

Page 19 of 27



MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

PILEDRIVERS, BRIDGE CARPENTERS  & DIVERS

Journeymen Piledrivers and Bridge   

   Carpenters 23.20$       3.51$              5.35$       32.06$                            

Foreman (10 or less workers) 25.70 3.51 5.35 34.56

Foreman (11 or more workers) 26.20 3.51 5.35 35.06

Journeyman Diver 28.65$       3.51$              5.35$       37.51$                            

Foreman (10 or less workers) 30.65 3.51 5.35 39.51

Foreman (11 or more workers) 32.65 3.51 5.35 41.51

Diver Tenders 23.20 3.51 5.35 32.06

Apprentices:

  1st  year 13.92$       3.51$              5.35$       22.78$                            

  2nd year 16.24 3.51 5.35 25.10

  3rd year 18.56 3.51 5.35 27.42

  4th year 20.88 3.51 5.35 29.74

Per Hour Premiums:

$0.50 Certified Welders

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

APPRENTICE RATIO:  One (1) Apprentice to three (3) Journeymen.

The fabrication and placing of all decking and guards on all docks, wharfs, and piers on the jobsite.

Jobsite moving and spotting of barges used in connection with piledriving work; anchoring, bolting, boom-tending, bracing, building, burning,

capping, caulking, cutting, chipping of all types of piles, dismantling, drilling, erecting, fabricating, fitting, handling, lagging, loading, moving,

plumbing, rafting, securing, signaling, spotting, welding, wrapping, and tying back, unloading and removing, all materials of any kind, make,

shape or composition, whether prestressed or poststressed concrete, pipe, corrugated shell where power rigging is used, sand piles, sheet

piles, auger cast type piling, wood, plastic, fiberglass, steel or any metal or synthetic which is used or installed in, or for, the building,

construction, alteration, maintenance, or repair of wharfs, bridges, docks, piers, bulkheads, trestles, cofferdams, tunnels, seawalls, seawall

caps, boardwalks deck, and temporary flotation devices; 

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

The splicing, heading, placing of stringers for frame work, fabrication and placing of walling, spring and fender lines of any material described

above; 

Scope of work under this trade includes but is not be limited to: all work historically related to piledrivers, welders, drillers, burners, riggers,

divers, bridge, deck and wharf builders, signaling, and highway construction. Such work includes, but is not limited to, the following kinds,

classes, or descriptions of work: fabricating, erecting, dismantling, loading, unloading, moving, spotting, and handling of all piledriving

equipment on the jobsite; 

Foundation work, including all oiling, whether cast-in-place, poured-in-place, driven, jetted, augered, pre-augered or placed, and all caisson,

drilled shaft and vibro-flotation foundations;

The driving, vibrating, jetting, sinking, or screwing of all metrials described above, whether by steam, pneumatic, hydraulic, electric, diesel,

gravity, or vibratory hammer power; All other work in connection with drilling of any holes, shafts or caissons, for foundation work, spotting,

aligning, monitoring, plumbing, and leveling of all drilling equipment whether the drilling is vertical, diagonal, on land or water, and is

performed by equipment mounted on trucks, cranes, platforms or barges, or any other kind of mounted or self-contained water or land unit;

and the handling, loading, unloading, changing, setting up, repairing, welding, or maintenance of the drilling equipment on the job site.

Pilings used in retaining walls, reservoirs, ditches, canals, spillways, cuts, or in any place where retaining walls are used made of any kind of

material, whether temporary or permanent; weights for piers, caissons, and test piles; 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

PIPEFITTERS, AIR CONDITIONING & REFRIGERATION   

R-4 UNLIMITED RESIDENTIAL AND LIGHT COMMERCIAL UP TO 10 TONS

   Journeyman 18.05$       4.95$              1.00$       24.00$                            

   Journeyman 21.13$       4.95$              3.80$       29.88$                            

R-2 COMMERCIAL LIMITED, PIPING LIMITED, ALL AC REFRIGERATION, PIPING UP TO 100 TONS

   Journeyman 26.12$       5.20$              4.39$       35.71$                            

R-1 COMMERCIAL UNLIMITED, ALL PIPING SYSTEMS OVER 100 TONS

   Journeyman 32.78$       5.20$              4.75$       42.73$                            

Foremen (2) 37.77 5.20               4.75 47.72$                            

General Foreman 41.10 5.20               4.75 51.05

Apprentices:

    First Year (1st 6 months) 13.85$       -$               -$        13.85$                            

    First Year (2nd 6 months) 14.85        -                 -          14.85                              

    Second year (1st 6 months) 15.50 4.95               -          20.45

    Second year (2nd 6 months) 16.50 4.95               21.45

    Third year 17.50 4.95               -          22.45

    Fourth year (without license) 19.25 4.95               2.29         26.49

   * Fourth year (with license) 20.25 4.95               2.29         27.49

    Fifth year (without license) 24.46 4.95               2.43         31.84

    *Fifth year (with license) 26.12 4.95               2.47         33.54

(1) Per hour health benefit includes hospitalization, medical and life insurance.

APPRENTICE RATIO: One (1) Apprentice to one (1) Journeymen.

R-3 COMMERCIAL AC, REFRIGERATION, ICE MACHINES, SELF CONTAINED AND SPLIT SYSTEMS UP TO 

50 TONS 

Scope of work under this trade includes but is not be limited to: installation of all heating, ventilating, air conditioning

(HVAC) systems, including equipment and/or related piping systems, and the handling of all piping, appurtenances

and equipment pertaining to alll new construction and renovation and service work.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

(2) Foreman required for 5 or more workers; also required on all jobs 150 tons or over.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

PLUMBERS   

Journeymen 28.83$       4.80$              3.74$       37.37$                            

Foremen (10 or more employees) 33.15        4.80               3.74         41.69

General Foremen (16 or more employees) 36.04        4.80               3.74         44.58

Apprentices: 

  1st  year 13.07$       1.00$              -$        14.07$                            

  2nd year 15.24        2.50               1.00         18.74

  3rd  year 17.40        2.50               1.18         21.08

  4th  year 19.56        2.50               1.18         23.24

  5th  year 21.72        2.50               1.18         25.40
     

(1) Per hour health benefit includes hospitalization, medical and life insurance. 

Scope of work under this trade includes but is not be limited to: the installation of appliances, piping and plumbing fixtures to be done by

plumbers, plumbers apprentices and apprentice applicants. All job site unloading from tailgate and after, all of the handling and rigging of

materials, fixtures, appliances having waste, water or gas connections, tools and equipment, for use in the work covered shall be done by

plumbers, plumbers apprentices and apprentice applicants. Also included, where required, cement under tubs and all cementing of pipe

supports and columns for piping systems. All filling and testing fixtures and pipes as required, including the layout and hook-up of water

hoses for tests. Additionally where required: covering of fixtures for protection, grouting of all fixtures and cementing of all plumbing pipe

chases and sleeves. 

Plumber shall mean any person employed by a firm or corporation lawfully licensed to contract for and install work covered by the Plumbing

Code of Miami-Dade County. The scope of work shall be, but not limited to as follows: All piping, setting and hanging of all units and fixtures

for plumbing systems, water, waste, floor drains, drain gates, supply, leader, soil pipe, grease traps, sewage and vent lines. All cold, hot and

circulating water lines, piping for house pumps, cellar drains, ejectors, house tanks, pressure tanks, swimming pools, ornamental pools,

display fountains, drinking fountains, aquariums, plumbing fixtures and appliances, and the handling and setting of the above mentioned

equipment. All piping in connection with central distributing filtration treatment stations, boosting stations, water and sewage disposal plants,

central chlorination and chemical treatment work, and all underground supply lines to cooling wells, suction basin, filter basins, settling basins,

and aeration basins or tanks and lift stations on private property. 

Prepare and grade trenches either manually or with machines in connection with the plumbing. The setting and hanging of all units or

fixtures for ice making when units are complete and ready for operation. All Solar systems, piping and collectors of every description when

used. All gas piping on the building side of meter, all piping of air systems including the assembling, erecting, handling and setting of all

equipment used in the systems. The assembling, erecting, handling and setting of tanks, piping of instruments, measuring devices,

thermostatic controls, gauges boards and other controls, oil heaters, oil coolers, storage and distribution tanks, transfer pumps and mixing

devices and piping thereto. Installation of drain lines from equipment installed by pipefitters where directly connected to a sanitary system

and condensate drain as part of system.

All potable water mains for whatever source, including branches and fire hydrants, etc. All potable water services from mains to buildings,

including water meters and water meter foundations. All piping for potable water filters, water softeners, water meters and the setting of the

same. All meters for measuring a volume of any substance, when used in connection with the plumbing industry. The laying out and cutting

of holes, chases and channels, the setting and erection of bolts, inserts, stands, brackets, supports and boxes used in connection with the

plumbing industry. The handling and using of all tools and equipment that may be necessary for the erection and installation of all work and

material used in connection with plumbing. Laying out, cutting, bending and fabricating of all pipe work of every description, by whatever

mode or method, when used in connection with the plumbing industry. 

APPRENTICE RATIO: One (1) Journeyman to two (2) Apprentices

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

PLUMBERS - continued

Down spouts and drainage area soil pipes, catch basins, manholes, drains, gravel basins, storm water sewers, septic tanks, cesspools, water

storage tanks, air conditioning and heating drain directly connected to storm drains and condensation systems. The installation and service of

vacuum cleaning equipment and piping, vacuum systems and the installation and service of oxygen systems. All acetylene and arc welding,

brazing, lead burning, soldering and wiped joints, caulked, expanded and rolled joints, or any other mode or method of making joints in

connection with the plumbing industry. 
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

ROOFERS, WATERPROOFERS & ALLIED WORKERS   

Journeymen Roofers, Damp &

    Waterproof Workers 19.45$       4.99$              2.02$       26.46$                            

Foreman 21.45        4.99               2.02         28.46                              

Apprentices:

    1st  year 10.70$       4.99$              2.02$       17.71$                            

    2nd year 12.64 4.99               2.02 19.65

    3rd year 14.59 4.99               2.02 21.60

(1) Per hour health benefit includes hospitalization, medical and life insurance.

APPRENTICE RATIO: One (1) Apprentice to one (1) Journeyman on tile roofs 

All forms of elastomeric and/or plastic (elasto-plastic) roofing systems, both sheet and liquid applied, whether singly or multi-ply.

These shall include but not be limited to: PVC (polyvinyl chloride systems), Butyl Rubber, EPDM (ethylene propylene diene monomer),

PIB (polyisobutylene), CPE (chlorosulfonated polyethylene), ECB (ethylene-copolymer-bitumen and anthracite dusts.) Also know as

modified or plasticized asphalt. MI insulations applied with the above systems, whether laid dry, mechanically fastened, or attached

with adhesives. All types of aggregates, blocks, bricks or stones used to ballast these elasto-plastic systems. All types of aggregates,

blocks or stones used as a ballast for Inverted Roofing Membrane Assembly. (IRMA) roofs or roofs of similar construction where

insulation is laid over the roofing membrane. All sealing and caulking of seams and joints on these elasto-plastic systems to ensure

water tightness. All liquid-type elasto-plastic preparations for roofing, damp or waterproofing when applied with a squeegee, trowel,

roller or spray equipment, whether applied inside or outside of a building.

Composition roofers shall do all work on the following: All forms of plastic, slate, slag and gravel roofing. All kinds of asphalt and

composition roofing. All rock asphalt and composition roofing. All rock asphalt mastic when used for damp and waterproofing. All

prepared paper roofing. All compressed paper, chemically prepared paper, and burlap when used for roofing or damp and

waterproofing purposes, with or without coating. All damp resisting preparations when applied with a mop, three-knot brush, roller,

swab or spray system in or outside or building. All damp course, sheeting or coating on all foundation work. All tarred floors. All

laying of tile or brick, when laid in pitch tar, asphalt mastic, marmolite, or any form bitumen. All forms of insulation used as a part of

or in connection with roofing, waterproofing or damp proofing.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. . In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

All types of restaurant, coatings, mastics and toppings when used for roof maintenance and repairs.

All sheet-type elasto-plastic systems, whether single or multi-ply for waterproofing either inside or multi-ply for waterproofing either

inside or outside of a building. All priming of surfaces to be roofed, damp or waterproofed, whether done by roller, mop, swap, three-

knot brush, or spray systems. All types of pre-formed panels used in waterproofing (Volclay, etc.) All applications of protection board

to prevent, damage to the damp proofing or waterproofing membrane by other crafts or during backfilling operations. All handling of

roofing, damp and waterproofing materials. All hoisting of roofing, damp and waterproofing materials. All types of spray- in place

foams, such as urethane or polyurethane, and the coatings that are applied over them.

All tear-off and/or removal (of any type of roofing), all spudding, sweeping, vacuuming and/or cleanup of any and all areas of any

type where a roof is to be re-laid.

Scope of work under this trade includes but is not be limited to: Slate and tile roofers shall do all work on the following: All slate

where used for roofing of any size, shape or color, including fiat or promenade slate, with necessary metal flashing to make

watertight. All file where used for roofing of any size, shape or color, and in any manner laid including flat or promenade tile, with

necessary metal flashing to make watertight. All asbestos shingles where used for roofing of any size, shape or color, and in any

manner, laid with necessary metal flashing to make watertight. All cementing in, or around said slate or tile roof. All laying of felt or

paper beneath the above mentioned work. All dressing, punching and cutting of all roof slate or tile. All operation of slate cutting

punching machinery. All substitute material taking the place of slate or tile, as asbestos, slate or tile, cement or composition tile,

excepting shingles of wood or metal file.  All removal of slate or file roofing as defined above where the same is to be re-laid.
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TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

SHEET METAL WORKERS   

Journeymen 23.50$       5.31$              6.47$       35.28$                            

Foremen  (4 -10 workers) 25.85 5.31 6.47 37.63

General Foremen (2 or more Foreman) 27.03 5.31 6.47 38.81

Apprentices:

  1st   6 months 11.75$       5.31$              3.24$       20.30$                            

  2nd  6 months 12.93 5.31 3.56 21.80

  3rd   6 months 14.10 5.31 3.88 23.29

  4th   6 months 15.28 5.31 4.20 24.79

  5th   6 months 16.45 5.31 4.53 26.29

  6th   6 months 17.63 5.31 4.86 27.80

  7th   6 months 18.80 5.31 5.17 29.28

  8th   6 months 19.98 5.31 5.50 30.79

(1) Per hour health benefit includes hospitalization, medical, dental, and life insurance.

APPRENTICE RATIO: One (1) Apprentice to three (3) Journeymen.

Scope of work under this trade includes but is not be limited to: (a) manufacture, fabrication, assembling, handling, erection,

installations, dismantling, conditioning, adjustment, alterion, repairing and serving of all ferrous or nonferrous metal work and

all other materials used in lieu thereof and of all HVAC systems, air veyor systems, exhaust systems and air-handling systems

regardless of materials used including the setting of all equipment and all reinforcements in connection therewith; (b) all

lagging over insulation and all duct lining; (c) testing and balancing of all air-handling equipment and duct work; (d) the

preparation of all shop and field sketches whether manually drawn or computer assisted used in fabrication and erection,

including those taken from original architectural and engineering drawings or sketches; and, (e) installation of proprietary and

non proprietary metal roofing.

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

SPRINKLER FITTERS   

Low Commercial: Construction up to 12 stories and 150,000 sq. ft.  All warehouses.

Journeymen 24.08$       8.57$              8.25$       40.90$                            

Foremen (4 or less workers) 25.83 8.57 8.25 42.65

Foremen (5 or more workers) 26.33 8.57 8.25 43.15

General Foreman 28.33 8.57 8.25 45.15

Commercial: Construction 13 stories or more and or 150,000 sq. ft. or more.

Journeymen 25.33$       8.57$              8.25$       42.15$                            

Foremen ( 4 or less workers) 27.08 8.57 8.25 43.90

Foremen ( 5 or more workers) 27.58 8.57 8.25 44.40

General Foreman 29.58 8.57 8.25 46.40

Apprentices:

  1st  year 12.67$       8.57$              1.25$       22.49$                            

  2nd year 13.93 8.57 1.38         23.88

  3rd year 15.20 8.57 1.50         25.27

  4th year 18.06 8.57 7.63 34.26

  5th year 21.53 8.57 7.88 37.98

(1) Per hour health benefit includes hospitalization, medical, and life insurance.

APPRENTICE RATIO: One (1) Apprentice for every two (2) Journeymen

NOTE: Apprentices will be permitted to work at these rates when they are employed pursuant to and individually registered in a

legitimate apprenticeship program registered with the U. S. Department of Labor, Employment and Training Administration, Bureau of

Apprenticeship and Training, or with a state apprenticeship agency recognized by the Bureau. In Florida this agency is the Florida

Department of Education, Division of Career and Adult Education, Apprenticeship Section -

http://www.fldoe.org/workforce/apprenticeship.  Please see page 6 of the Supplemental General Conditions for more information.

Scope of work under this trade includes but is not be limited to: the installation of all fire protection and fire control systems

including the unloading, handling by hand, power equipment and installation of all piping and tubing appurtenances and

equipment pertaining thereto, including both overhead and underground water mains, fire hydrants and hydrant mains, hose

houses and hydrants, standpipes and hose connections with sprinkler and alarm systems, also all tanks and pumps connected

thereto, but excluding steam fire protection systems. Also, included shall be CO2 and Card ox systems and detection systems,

emulsifier, fog and fog foam, also dry chemical systems.
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MIAMI-DADE COUNTY
§2-11.16 CODE OF MIAMI-DADE COUNTY

RESPONSIBLE WAGES AND BENEFITS SCHEDULE

"BUILDING CONSTRUCTION"
 

TRADE/WORK LEVEL PER HOUR PER HOUR PER HOUR COMBINED

CLASSIFICATION WAGE RATE HEALTH PENSION DOLLAR

BENEFIT (1) BENEFIT VALUE

2014

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

For any class of laborers or mechanics which is not listed in the wage determination

and which is to be employed under the contract, the required wage rate shall be the 

combined overall dollar value on an hourly basis of the "basic hourly rate of pay"

(as defined in 29 C.F.R. Section 5.24) and of the fringe benefits payments for 

hospitalization, medical, pension and life insurance for such class under the 

United States Secretary of Labor's applicable Davis -Bacon wage 

determination in effect for Miami Dade County.

Questions concerning the comparability of worker classifications or the applicability 

of Davis-Bacon classification shall be determined by the County.

Please Contact: 

Internal Services Department 

Small Business Development

The Stephen P. Clark Center

111 N.W. 1st Street - 19th Floor

Miami, Florida 33128-1906

Phone Number: (305) 375-3111

Fax Number:  (305) 375-3160
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NOTICE  
County Code §2-11.16 
 
NOTICE TO ALL EMPLOYEES WORKING ON 
COUNTY CONSTRUCTION PROJECTS 
 
RESPONSIBLE WAGES AND BENEFITS 
 
MINIMUM WAGE 
You must be paid not less than the required base hourly rate for every hour worked. 
You may not be paid below the base rate even if the value of the fringe benefits 
provided to you exceeds the value of the health and pension required in the schedule.  
Additionally, you must be paid not less than the combined dollar value (Base Rate + 
Health + Pension Benefit) listed in the schedule posted with this notice for the type of 
work you are performing as listed on the wage and benefits schedule applicable to this 
project. 
 
APPRENTICES  & TRAINEES 
Apprentices/trainees rates apply only to apprentices and trainees properly registered 
under an approved Federal or State apprenticeship or training program. 
 
SANCTIONS 
Sanctions for a first time offender are 10% of the amount of underpayment payable to 
the County. The sanctions increase to 20% for the second violation and 30% for the 
third violation. Contractors found in violation a fourth time may be subject to suspension 
or termination in accordance with the contract terms and debarment in accordance with 
the debarment procedures of the County. 
 
COMPLAINTS Written complaints of underpayment should be filed with: 
 

MIAMI-DADE COUNTY 
INTERNAL SERVICES DEPARTMENT 
SMALL BUSINESS DEVELOPMENT 

111 NW 1ST STREET, 19TH FLOOR, MIAMI, FLORIDA 33128-1975 
TELEPHONE: (305) 375-3111 FAX: (305) 375-3160 

WEB PAGE: http://www.miamidade.gov/business/reports-wages.asp  



 
 

  

T:\CCDiv\Responsible Wages and Benefits\2014 wages\2014 - Fair Wage Affidavit.docx 

 

 
 
 

FAIR WAGE AFFIDAVIT 
 

 
Before me, the undersigned authority appeared _______________________________  

(PRINT NAME) 
the ___________________________ of _____________________________________, 
                                      (PRINT TITLE)                                                (PRINT NAME OF BIDDER OR PROPOSER) 
 
who attests that ________________________________________shall pay workers on     
                                        (PRINT NAME OF BIDDER OR PROPOSER)  
 
the project minimum wage rates in accordance with Responsible Wages and Benefits, 
 
section 2-11.16 of the Code of Miami-Dade County and the Labor Provisions of the  
 
contract documents.  
 
 
State of FLORIDA 
County of Miami-Dade 
  
Sworn to (or affirmed) and subscribed before me this ____  day of _____________, 
201___.  
 
 Personally known or  produced identification.  
 
______________________________________        
(Signature of Notary Public - State of Florida)  (Print, Type, or Stamp Commissioned 
Name of  Notary Public) 
 
Type of identification produced:      

 
 



U.S. Department of Labor PAYROLL 
(For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm)
Wage and Hour Division   

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number.


NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.: 1235-0008 
Expires: 01/31/2015 

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO. 

(1) (2) (3) (4) DAY AND DATE (5) (6) (7) (9) 
(8) 

DEDUCTIONS 

O 
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NAME AND INDIVIDUAL IDENTIFYING NUMBER
   (e.g., LAST FOUR DIGITS OF SOCIAL SECURITY 
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Rev. Dec. 2008

Rev. Dec. 2008

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act 
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the  preceding week."  U.S. Department of Labor (DOL) regulations at  
29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer 
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.  
Washington, D.C. 20210

(over)
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Date 

I,
(Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

on the 
(Contractor or Subcontractor) 

; that during the payroll period commencing on the 
(Building or Work) 

day of , , and ending the day of , , 
all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

from the full 
(Contractor or Subcontractor) 

weekly wages earned by any  person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

(2) That any payrolls otherwise under this contract required to be submitted for the above period are 
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 −	 in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe bene fits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such employees, 
except as noted in section 4(c) below. 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

−	 Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

(c) EXCEPTIONS 

REMARKS: 

EXCEPTION (CRAFT)

 

EXPLANATION 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE. 

nthai
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APPENDIX B OF THE SUPPLEMENTARY CONDITIONS 

CLEARINGHOUSE FORMS  



MIAMI-DADE COUNTY – DEPARTMENT OF SMALL BUSINESS DEVELOPMENT 
JJoobb CClleeaarriinngghhoouussee ((JJCCHH))

CCOONNSSTTRRUUCCTTIIOONN CCLLEEAARRIINNGGHHOOUUSSEE JJOOBB AAPPPPLLIICCAATTIIOONN
Governed by Miami-Dade County Code section 2-1701 and R-1395-05 

Section 1. To be completed by Job Applicant. Please print clearly or type 
TTiittllee ooff ppoossiittiioonn ssoouugghhtt CCoonnttrraacctt//PPrroojjeecctt NNuummbbeerr ((iiff aapppplliiccaabbllee))

NNaammee:: LLaasstt FFiirrsstt MMiiddddllee IInniittiiaall LLaasstt 44 ddiiggiittss ooff SSoocciiaall SSeeccuurriittyy ##

AAddddrreessss ((SSttrreeeett NNaammee aanndd NNuummbbeerr)) AApptt.. HHoommee tteelleepphhoonnee nnuummbbeerr::

CCiittyy SSttaattee ZZiipp CCooddee AAddddiittiioonnaall CCoonnttaacctt TTeelleepphhoonnee nnuummbbeerr::

HHooww lloonngg hhaavvee yyoouu rreessiiddeedd aatt tthhee aabboovvee aaddddrreessss:: lleessss tthhaann 1122 mmoonntthhss

11 --55 yyeeaarrss 66--1100 yyrrss mmoorree tthhaann 1100yyrrss

AAddddrreessss ((SSttrreeeett NNaammee aanndd NNuummbbeerr)) __________________________________________ AApptt..________

CCiittyy____________________________ SSttaattee ________________________ ZZiipp CCooddee____________________

DDaattee ooff BBiirrtthh__________//________//________ MMaallee FFeemmaallee LLaanngguuaaggeess ssppookkeenn EEnngglliisshh SSppaanniisshh CCrreeoollee OOtthheerr ______________________________

LLaanngguuaaggeess yyoouu aarree aabbllee ttoo rreeaadd aanndd cclleeaarrllyy uunnddeerrssttaanndd::

EEnngglliisshh SSppaanniisshh CCrreeoollee OOtthheerr ______________________________

CCuurrrreenntt DDrriivveerr’’ss lliicceennssee:: NNoonnee OOppeerraattoorr//CCllaassss EE CCoommmmeerrcciiaall//CCllaassss ______ CChhaauuffffeeuurr//CCllaassss DD

HHaavvee yyoouu eevveerr bbeeeenn eemmppllooyyeedd iinn tthhee ccoonnssttrruuccttiioonn iinndduussttrryy?? YYeess NNoo IIff yyeess,, iinnddiiccaattee tthhee ttrraaddee aanndd tthhee yyeeaarrss ooff eexxppeerriieennccee iinn eeaacchh ttrraaddee..

GGeenneerraall LLaabboorreerr ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee CCaarrppeennttrryy ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee EElleeccttrriiccaall ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee

MMeecchhaanniiccaall ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee PPlluummbbiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee SSiittee && PPrreepp WWoorrkk ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee

EEqquuiippmmeenntt OOppeerraattoorr ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee PPaaiinnttiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee SSpprriinnkklleerr ffiittttiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee

DDrryywwaallll FFiinniisshhiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee MMaassoonnrryy ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee TTiillee llaayyeerr ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee

LLaannddssccaappiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee PPiippee FFiittttiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee TTrruucckk DDrriivveerr ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee

RRooooffiinngg ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee ______________________________________ ________ mmoonntthhss//yyeeaarrss ooff eexxppeerriieennccee

WWhhaatt hhoouurrss aarree yyoouu aavvaaiillaabbllee ttoo wwoorrkk?? 66aamm--22ppmm 77aamm--33ppmm 88aamm-- 44ppmm AAnnyy sshhiifftt OOtthheerr

WWhhaatt ccoonnssttrruuccttiioonn ttrraaddeess aarree yyoouu iinntteerreesstteedd iinn?? SSaammee aass iinnddiiccaatteedd aabboovvee OOtthheerr ____________________________________________________________________________________________________________________________________

AApppplliiccaanntt’’ss ssiiggnnaattuurree ________________________________________________________________________________________________________________________ DDaattee ____________________________________________________________________

Section 2                                                 *************FOR SBD USE ONLY************* 

Certificates/Licenses: ___________________________________________________________________________________________________________________ 

Job References: ________________________________________________________________________________________________________________________ 

Title of Position Hired: Date of Hire: 
Duration of Job: Job Salary (hourly rate): 

Employer/Contractor Contract/Project Number: 
Applicant was recruited through:  Self Recruit  WDO WRO  WTP 

Submit this application to:
Attention: Job Clearinghouse 

Miami-Dade County, Department of Small Business Development (SBD) 
Project Review and Analysis Division 

111 NW 1st Street, 19th floor 
Miami, Florida 33128 

Telephone: (305) 375-3111  Fax (305) 375-3160



MIAMI-DADE COUNTY 
 DEPARTMENT OF SMALL BUSINESS DEVELOPMENT  

JJoobb CClleeaarriinngghhoouussee ((JJCCHH))
NNOOTTIICCEE OOFF CCOONNSSTTRRUUCCTTIIOONN CCLLEEAARRIINNGGHHOOUUSSEE JJOOBB OOPPPPOORRTTUUNNIITTYY

Governed by Miami-Dade County Code section 2-1701 and R-1395-05 

To be completed by Employer/Contractor. Please print clearly or type

EMPLOYER/CONTRACTOR INFORMATION 
Business Name: Contract/Project Number 

Address (Street Name and Number) Federal ID# 

City                                                                    State Zip Code 

Telephone Number Fax Number 

Contact Person Email Address 

JOB LISTING INFORMATION 
Job Title Application Deadline 

Job Site Location Number of Openings 

Describe Job Duties:                                                                    Hourly Rate 

Specialized Training: 
Experience Required (Months/Years): 
Specialized machinery or equipment: 

Job Duration: Permanent Temporary/If Temporary, how long? ___ Fringe Benefits?  Yes  No 

Education Required:  None            H.S Diploma/GED            AA Degree            Bachelor’s Degree             Master’s Degree                

Certifications/License Required:   None     Yes   If Yes, please list___________________________________________________________ 

Driver’s license required:  None   Operator/Class E   Commercial/Class ____     Chauffeur/Class D 

Language(s) required:   English               Spanish               Creole          Other 

APPLICANTS SHOULD CONTACT EMPLOYER BY:

 Call for Appointment          Phone Interview             Send Resume via:   Mail     Fax  Email 

 Apply In Person    Day of the Week:   ______________  Time: _________________   Application Deadline:  ____________________   

Employer/Contractor must submit this form for all job openings. 

Attention: Job Clearinghouse 
Miami-Dade County Department of Small Business Development  

Project Review and Analysis Division 
111 NW 1st Street, 19th floor 

Miami, Florida 33128 
Telephone: (305) 375-3111  Fax (305) 375-3160



JOB CLEARINGHOUSE AFFIDAVIT 
Notice of Construction Job Opportunities 

Project / Contract Number: __________________________________

Pursuant to Miami-Dade County Resolution No. R-1395-05, there are ___ open position(s) 
to submit to the Job Clearinghouse for this project at this time.  All open positions will be 
submitted to South Florida Workforce at https://iapps.southfloridaworkforce.com/jchcwp/.

__________________________________  ____________________________
             (Signature of Affiant)       (Date) 

______________________________________________________________________________________
                        (Printed Name of Affiant, Title, and Firm Name) 

__________________________________   
             (Witness)      

Sworn to and subscribed before me this

_______day of ____________20 ____ 

By: ____________________________ 

________________________________
Signature of Notary Public

� Personally Known            

� Produced ID

Type of ID produced _______________  

FORM C
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PWWM SPECIFICATIONS 

GENERAL REQUIREMENTS 
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1. GENERAL REQUIREMENTS 

1.01 DEFINITIONS AND TERMINOLOGY 

A. General 

1. These Specifications are written to the bidders, prior to 
award of the Contract, and to Contractor. 

2. Where sentences directing work or other action appear 
in the active voice-imperative mood, without a subject, 
the subject “bidder” or “Contractor” is understood.  In 
any other case where the subject is not clearly 
understood, Engineer will make a clarification and final 
determination as to the subject of the action. 

B. Governing Regulations and Standard References 

1. The following Standards and Governing Regulations, as 
amended by the Contract Documents, are hereby 
incorporated by reference: 

a. Building Code as set forth in Chapter 8 of the Code of 
Miami-Dade County. 

b. Public Works Manual of Metropolitan Dade County 
(Public Works Manual). 

c. United States Department of Justice’s 2010 ADA 
Standards For Accessible Design 

d. Miami-Dade County’s Traffic Control Equipment 
Specifications and Standards for The Metro Traffic 
Control System Miami-Dade County (TCESS). 

e. Florida Department of Transportation's Design 
Standards for Design Construction, Maintenance and 
Utility Operations on the State Highway System (FDOT 
Design Standards). 
http://www.dot.state.fl.us/rddesign/DesignStandards/St
andards.shtm  

f. Florida Department of Transportation Standard 
Specifications for Road and Bridge Construction 
(Divisions II & III), Special Provisions and 
Supplemental Specifications 
http://www.dot.state.fl.us/specificationsoffice/specs.sht
m  

g. Florida Department of Transportation Surveying 
Procedure 
http://www2.dot.state.fl.us/proceduraldocuments/proce
dures/bin/550030101.pdf  

h. Florida Department of Transportation EFB User 
Handbook (Electronic Field Book) 
http://www.dot.state.fl.us/surveyingandmapping/regulati
ons.shtm   

i. Florida Department of Transportation Drainage Manual 
http://www.dot.state.fl.us/rddesign/dr/Manualsandhand
books.shtm  

j. Florida Department of Transportation Soils and 
Foundations Handbook 
http://www.dot.state.fl.us/structures/manlib.shtm   

k. Florida Department of Transportation Structures 
Manual 

http://www.dot.state.fl.us/structures/manlib.shtm  
l. Florida Department of Transportation Current 

Structures Design Bulletins 
http://www.dot.state.fl.us/structures/Memos/currentbull
etins.shtm  

m. Instructions for Design Standards 
http://www.dot.state.fl.us/structures/IDS/IDSportal.pdf  

n. AASHTO – A Policy on Geometric Design of Highways 
and Streets 
https://bookstore.transportation.org/item_details.aspx?I
D=110  

o. Manual on Uniform Traffic Control Devices (MUTCD) 
http://mutcd.fhwa.dot.gov/ 

p. Safe Mobility For Life Program Policy Statement 
http://www2.dot.state.fl.us/proceduraldocuments/proce
dures/bin/000750001.pdf 

q. Traffic Engineering and Operations Safe Mobility for 
Life Program 
http://www.dot.state.fl.us/trafficoperations/Operations/S
afetyisGolden.shtm 

r. Florida Department of Transportation American with 
Disabilities Act (ADA) Compliance – Facilities Access 
for Persons with Disabilities Procedure 
http://www2.dot.state.fl.us/proceduraldocuments/proce
dures/bin/625020015.pdf 

s. Florida Department of Transportation Florida Sampling 
and Testing Methods 
http://www.dot.state.fl.us/statematerialsoffice/administr
ation/resources/library/publications/fstm/disclaimer.sht
m  

t. Florida Department of Transportation Flexible 
Pavement Coring and Evaluation Procedure 
http://www.dot.state.fl.us/statematerialsoffice/administr
ation/resources/library/publications/materialsmanual/do
cuments/v1-section32-clean.pdf 

u. Florida Department of Transportation Design Bulletins 
and Update Memos 
http://www.dot.state.fl.us/rddesign/Bulletin/Default.shtm  

v. Florida Department of Transportation Utility 
Accommodation Manual 
http://www.dot.state.fl.us/rddesign/utilities/UAM.shtm   

w. Florida Department of Transportation Flexible 
Pavement Design Manual 
http://www.dot.state.fl.us/pavementmanagement/PUBL
ICATIONS.shtm 

x. Florida Department of Transportation Rigid Pavement 
Design Manual 
http://www.dot.state.fl.us/pavementmanagement/PUBL
ICATIONS.shtm 

y. Florida Department of Transportation Pavement Type 
Selection Manual 
http://www.dot.state.fl.us/pavementmanagement/PUBL
ICATIONS.shtm  

z. Florida Department of Transportation Traffic 
Engineering Manual 
http://www.dot.state.fl.us/TrafficOperations//Operations
/Studies/TEM/TEM.shtm  
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aa. Florida Department of Transportation Bicycle and 
Pedestrian Policies and Standards 
http://www.dot.state.fl.us/safety/ped_bike/ped_bike_sta
ndards.shtm  

bb. Federal Highway Administration Hydraulic Engineering 
Circular Number 18 (HEC 18). 
http://www.fhwa.dot.gov/engineering/hydraulics/library_
arc.cfm?pub_number=17   

cc. Florida Department of Transportation Manual of 
Uniform Minimum Standards for Design, Construction 
and Maintenance for Streets and Highways 
http://www.dot.state.fl.us/rddesign/FloridaGreenbook/F
GB.shtm  

dd. Florida Department of Transportation Project 
Development and Environment Manual, Parts 1 and 2 
http://www.dot.state.fl.us/emo/pubs/pdeman/pdeman1.
shtm   

ee. Florida Statutes 
http://www.leg.state.fl.us/Statutes/index.cfm?Mode=Vie
w%20Statutes&Submenu=1&Tab=statutes&CFID=146
77574&CFTOKEN=80981948 

ff. Miami-Dade County and Local Municipal Ordinances. 

2. The above list is not all inclusive and it is the 
responsibility of Contractor to comply with all applicable 
requirements whether included in this list or not.  
Additional project-specific criteria are provided 
throughout the Contract Documents 

3. The above referenced Standards are intended to 
supplement, not supersede the requirements set forth 
herein and, unless otherwise noted, the latest revision 
shall apply.  Where differences occur between 
referenced Standards and these Contract Documents, 
the more stringent shall apply unless otherwise noted in 
the Contract Documents or directed by Engineer in 
writing. 

4. FDOT Standard Specifications. 

a. FDOT Standard Specifications for Road and Bridge 
Construction (Divisions II & III), as amended by the 
Contract Documents, apply to an Article within these 
Specifications when: 

1) The applicable FDOT Standard Specification 
Section (e.g. FDOT SECTION 415) is referenced in 
the title of the Article; or 

2) The FDOT Standard Specification section, article, or 
subarticle is referenced within the Article (e.g. 
FDOT Section 415, FDOT 415-3; FDOT 415-5.1, 
etc.) 

b. Unless otherwise specified, where page numbers are 
used in these Specifications to reference modifications 
to the FDOT Standard Specifications, it shall be 
understood to reference the 2007 edition. 

C. Abbreviations 

The following abbreviations, when used in the Contract 
Documents, represent the full text shown. 

AAN American Association of Nurserymen, Inc. 
AASHTO American Association of State Highway 

and Transportation Officials 
ACI American Concrete Institute 
AGC The Associated General Contractors of 

America, Inc. 
AGMA American Gear Manufacturers Association 
AIA American Institute of Architects. 
AISI American Iron and Steel Institute 
ANSI American National Standards Institute, 

Inc. 
APL FDOT Approved Product List 
AREA American Railway Engineering 

Association 
ASCE American Society of Civil Engineers 
ASME American Society of Mechanical 

Engineers 
ASTM American Society for Testing and 

Materials 
AWG American Wire Gauge 
AWPA American Wood Preservers Association 
AWS American Welding Society 
AWWA American Water Works Association 
CFR Code of Federal Regulations 
CRSI Concrete Reinforcing Steel Institute 
EASA Electrical Apparatus Service Association 
EPA Environmental Protection Agency of the 

United States Government 
F.A.C. Florida Administrative Code 
FBC Florida Building Code 
FDEP Florida Department of Environmental 

Protection 
FDOT Florida Department of Transportation 
FHWA Federal Highway Administration 
FM Florida Method or Florida Sampling and 

Testing Method 
F.S. Florida Statutes 
FSS Federal Specifications and Standards 
IEEE Institute of Electrical and Electronics 

Engineers 
IES Illuminating Engineering Society 
IMSA International Municipal Signal Association 
IPCEA Insulated Power Cable Engineers 

Association 
ISO International Organization for Standards 
MDC Miami-Dade County 
MSTCSD Minimum Specifications for Traffic Control 

Signals and Devices 
MUTCD Manual on Uniform Traffic Control 

Devices 
NEC National Electrical Code 
NEMA National Electrical Manufacturers 

Association 
NESC National Electrical Safety Code 
NFPA National Fire Protection Association 
NIST National Institute for Standards and 

Technology 
NOAA National Oceanic and Atmospheric 

Administration 
NSF NSF International 
OSHA Occupational Safety and Health 

Administration 
PCA Portland Cement Association 
PWWM Miami-Dade County Public Works and 

Waste Management Department 
SAE Society of Automotive Engineers 
SI International System of Units 
SSPC Society of Protective Coatings 
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TSSQPL Traffic Signals and Signs Qualified 
Products List 

UL Underwriters' Laboratories 
U.S.C. United States Code 

D. Definitions 

The following terms, when used in the Specifications, 
have the meaning described. 

1. Approved Product List (APL): A listing of approved 
traffic control signals and devices, and ancillary devices 
or system equipment that the Department has reviewed 
for compliance to specifications and authorized for use 
on the streets and highways of Florida. The APL is 
available on the Traffic Engineering and Operations web 
site. 

2. Article.  The numbered prime subdivision of a Division of 
these Specifications. 

3. Bracing. A temporary structural member(s) placed 
between beams, girders, piles columns, etc. to provide 
stability during construction activities. 

4. Bridge.  A structure, including supports, erected over a 
depression or over an obstruction such as water, 
highway or railway, or for elevated roadway, for carrying 
traffic or other moving loads, and having a length, 
measured along the center of the roadway, of more than 
20 feet between the inside faces of end supports. A 
multiple-span box culvert is considered a bridge, where 
the length between the extreme ends of the openings 
exceeds 20 feet. 

5. Calendar day.  Every day shown on the calendar, 
ending and beginning at midnight.  Unless otherwise 
stipulated in the Contract Documents, the term “days” 
shall be understood as calendar days.  In computing 
any period of time prescribed or allowed by this 
Contract, the day of the act, event, or default from which 
the designated period of time begins to run shall not be 
included. The last day of the period so computed shall 
be included unless it is a Saturday, Sunday, or legal 
holiday, in which event the period shall run until the end 
of the next day which is neither a Saturday, Sunday, or 
legal holiday. When the period of time prescribed or 
allowed is less than 7 days, intermediate Saturdays, 
Sundays, and legal holidays shall be excluded in the 
computation. 

6. Construction Affecting Public Safety. Construction that 
may jeopardize public safety such as structures 
spanning functioning vehicular roadways, pedestrian 
walkways, railroads, navigation channels of navigable 
waterways and walls or other structure foundations 
located in embankments immediately adjacent to 
functioning roadways. It does not apply to those areas 
of the site under Contractor’s control and outside the 
limits of normal public access. 

7. Contract.  The term “Contract” means the entire and 
integrated agreement between the parties thereunder 
and supersedes all prior negotiations, representations, 
or agreements, either written or oral. The executed 
Contract Documents form the Contract between the 
Department (on behalf of the County) and Contractor 
setting forth the obligations of the parties thereunder, 

including, but not limited to, the performance of the 
Work and the basis of payment. 

8. Contract Documents.  Consists of those items so 
designated in and inclusive of the executed Contract. 
Only printed or hard copies of the items listed in the 
executed Contract Form are Contract Documents.   

9. Contract Time.  The maximum number of calendar 
days, including authorized time extensions, allowed for 
final completion of all Contract work and requirements.  
Also called Contract Duration. 

10. Contract Unit Price.  Refers to the Unit Price provided 
by the Contract that is fixed at time of Contract award. 

11. Contractor.  The individual, firm, joint venture, or 
company contracting with the County to perform the 
Work pursuant to the Contract. 

12. Contractor’s Engineer of Record. 

a. A Professional Engineer registered in the State of 
Florida, other than the Engineer of Record or his 
subcontracted consultant, who undertakes the design 
and drawing of components of the permanent structure 
as part of a redesign, or for repair designs and details 
of the permanent work. Contractor’s Engineer of 
Record may also serve as the Specialty Engineer. 

b. Contractor’s Engineer of Record must be an employee 
of a pre-qualified firm. The firm shall be pre-qualified in 
accordance with the Rule 14-75, F.A.C. Any 
Corporation or Partnership offering engineering 
services must hold a Certificate of Authorization from 
the Florida Board of Professional Engineers. 

c. As an alternate to being an employee of a pre-qualified 
firm, Contractor’s Engineer of Record may be a pre-
qualified Specialty Engineer. For items of the 
permanent Work declared by the FDOT Construction 
Office to be ”major” or “structural”, the work performed 
by a pre-qualified Specialty Engineer must be checked 
by another pre-qualified Specialty Engineer. An 
individual Engineer may become pre-qualified in the 
work groups listed in Rule 14-75, F.A.C., if the 
requirements for the Professional Engineer are met for 
the individual work groups. Pre-qualified Specialty 
Engineers are listed on the FDOT Construction Office 
website. Pre-qualified Specialty Engineers will not be 
authorized to perform redesigns of items fully detailed 
in the Plans. 

13. Contractor Originated Designs. Items which the 
Contract Documents require Contractor to design, detail 
and incorporate into the permanent works. 

14. Controlling Work Items.  The activity or work item on the 
critical path having the least amount of total float. The 
controlling item of work will also be referred to as a 
Critical Activity. 

15. County.  Miami-Dade County, Florida. 

16. Culverts.  Any structure not classified as a bridge that 
provides an opening under the roadway. 

17. Department.  Miami-Dade County Public Works and 
Waste Management Department. 

18. Engineer.  The County Engineer, acting directly or 
through duly authorized representatives; such 
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representatives acting within the scope of the duties and 
authority assigned to them. 

a. Note: In order to avoid cumbersome and confusing 
repetition of expressions in these Specifications, it is 
provided that whenever anything is, or is to be done, if, 
as, or, when, or where “acceptable, accepted, 
approval, approved, authorized, condemned, 
considered necessary, contemplated, deemed 
necessary, designated, determined, directed, 
disapproved, established, given, indicated, insufficient, 
ordered, permitted, rejected, required, reserved, 
satisfactory, specified, sufficient, suitable, suspended, 
unacceptable, or unsatisfactory,” it shall be understood 
as if the expression were followed by the words “by 
Engineer,” “by the Engineer,” “to the Engineer,” or “of 
the Engineer.” 

19. Engineer of Record.  The Professional Engineer or 
Engineering Firm registered in the State of Florida that 
develops the criteria and concept for the project, 
performs the analysis, and is responsible for the 
preparation of the Plans and Specifications. The 
Engineer of Record may be Departmental in-house staff 
or a consultant retained by the Department.  Contractor 
shall not employ the Engineer of Record as Contractor’s 
Engineer of Record or as a Specialty Engineer. 

20. Equipment.  The machinery and equipment, together 
with the necessary supplies for upkeep and 
maintenance thereof, and all other tools and apparatus 
necessary for the construction and acceptable 
completion of the work. 

21. Extra Work.  Any “work” which is required by Engineer 
to be performed and which is not otherwise covered or 
included in the project by the existing Contract 
Documents, whether it be in the nature of additional 
work, altered work, deleted work, work due to differing 
site conditions, or otherwise. This term does not include 
a “delay”. 

22. Falsework. Includes any temporary construction work 
used to support the permanent structure until it 
becomes self-supporting. Falsework includes steel or 
timber beams, girders, columns, piles and foundations, 
and any proprietary equipment including modular 
shoring frames, post shores, and adjustable horizontal 
shoring. 

23. Formwork. Includes any structure or mold used to retain 
plastic or fluid concrete in its designated shape until it 
hardens. Formwork comprises common materials such 
as wood or metal sheets, battens, soldiers and walers, 
ties, proprietary forming systems such as stay-in-place 
metal forms, and proprietary supporting bolts, hangers 
and brackets. Formwork may be either permanent 
formwork requiring a shop drawing submittal such as 
stay-in-place metal or concrete forms, or may be 
temporary formwork which requires certification by the 
Specialty Engineer for Construction Affecting Public 
Safety and for Major and Unusual Structures. 

24. Highway, Street, or Road.  A general term denoting a 
public way for purposes of vehicular travel, including the 
entire area within the right-of-way. 

25. Holidays.  Days designated by Miami-Dade County as 
holidays, which include, but are not limited to, New 

Year’s Day, Martin Luther King’s Birthday, President’s 
Day, Memorial Day, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and 
the following Friday, and Christmas Day. 

26. Inspector.  An authorized representative of the 
Engineer, assigned to make official inspections of the 
materials furnished and of the work performed by 
Contractor. 

27. Laboratory.  The official testing laboratory authorized by 
the Department. 

28. Major and Unusual Structures: Bridges of complex 
geometry and/or complex design. Generally, this 
includes the following types of structures: 

a. Bridges with an individual span longer than 300 feet. 
b. Structurally continuous superstructures with spans over 

150 feet. 
c. Steel box and plate girder bridges. 
d. Steel truss bridges. 
e. Concrete segmental and longitudinally post-tensioned 

continuous girder bridges. 
f. Cable stayed or suspension bridges. 
g. Arch bridges. 
h. Tunnels. 
i. Movable bridges (specifically electrical and mechanical 

components). 
j. Rehabilitation, widening, or lengthening of any of the 

above. 

29. Major Item of Work.  Any item of work having an original 
Contract value in excess of 5% of the original Contract 
amount. 

30. Materials.  Any substances to be incorporated in the 
work under the Contract. 

31. Median.  The portion of a divided highway or street 
separating the traveled ways for traffic moving in 
opposite directions. 

32. Minimum Specifications for Traffic Control Signals and 
Devices (MSTCSD): The minimum specifications used 
by FDOT for the evaluation, certification, and approval 
of official traffic control signals and devices and ancillary 
devices for use on the streets and highways of Florida.  
The specifications are available on the FDOT Traffic 
Engineering and Operations web site. 

33. Permanent Works. All the permanent structures and 
parts thereof required of the completed Contract. 

34. Plans.  The part of the Contract Documents prepared or 
approved by the Engineer, including reproductions 
thereof, which graphically shows or supplements the 
scope, extent, and character of the Work to be 
performed by Contractor.  Whenever the word "Plans" 
appears in these Contract Documents, it shall include 
any related drawings or standard details referenced by 
the Contract Documents. 

35. Right-of-Way.  The land that the Department has title to, 
or right of use, for the road and its structures and 
appurtenances, and for material pits furnished by the 
Department. 
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36. Roadbed.  The portion of the roadway occupied by the 
subgrade and shoulders. 

37. Roadway.  The portion of a highway within the limits of 
construction. 

38. Scaffolding. An elevated work platform used to support 
workmen, materials and equipment, but not intended to 
support the structure. 

39. Section.  A numbered prime division of these 
Specifications. 

40. Shop Drawings. All working, shop and erection 
drawings, associated trade literature, calculations, 
schedules, manuals and similar documents submitted 
by Contractor to define some portion of the Work. The 
Work may include both permanent and temporary works 
as appropriate to the Project. Shop Drawings and other 
contractor submittals are not Plans as so defined. 

41. Shoring. A component of falsework such as horizontal, 
vertical or inclined support members. In this Section, 
this term is interchangeable with falsework. 

42. Special Erection Equipment. Includes launching 
gantries, beam and winch equipment, form travelers, 
stability towers, strong-backs, erection trusses, 
launching noses or similar items made purposely for 
construction of the structure. It does not apply to 
commonly available proprietary construction equipment 
such as cranes. 

43. Special Provisions.  Project specific clauses adopted by 
the Department that add to or revise these 
Specifications and associated supplemental 
specifications, or provide other requirements applicable 
to the Contract. 

44. Specialty Engineer. 

a. A Professional Engineer registered in the State of 
Florida, other than the Engineer of Record or his 
subcontracted consultant, who undertakes the design 
and drawing preparation of components, systems, or 
installation methods and equipment for specific 
temporary portions of the Work or for special items of 
the permanent works not fully detailed in the plans and 
required to be furnished by Contractor such as but not 
limited to pot bearing designs, non-standard expansion 
joints, mechanically stabilized earth wall designs and 
other specialty items. The Specialty Engineer may also 
provide designs and details for items of the permanent 
work declared by the FDOT Construction Office to be 
“minor” or “non-structural”. The Specialty Engineer may 
be an employee or officer of Contractor or a fabricator, 
an employee or officer of an entity providing 
components to a fabricator, or an independent 
consultant. 

b. For items of work not specifically covered by Rule 14-
75, F.A.C., a Specialty Engineer is qualified if he has 
the following qualifications: 

1) Registration as a Professional Engineer in the State 
of Florida. 

2) The education and experience necessary to perform 
the submitted design as required by the Florida 
Board of Professional Engineers. 

45. Specifications.  The directions, provisions, and 
requirements contained herein, together with all 
stipulations contained in the Contract Documents, 
setting out or relating to the method and manner of 
performing the work, or to the quantities and qualities of 
materials and labor to be furnished under the Contract. 

46. State.  State of Florida. 

47. Structure.  Any waterworks, drainage works, sewage 
works, river works, earthworks or constructions of any 
kind, including those of earth or rock, permanent or 
temporary, and including bridges, dam, wall, caisson, 
mast, tower, pylon, underground tank, earth retaining 
elements or assembly of elements, formwork, falsework, 
scaffold, fences, poles, buildings, pavings, inlets, 
levees, tide gates, spillways, drop structures, any 
structure similar to the foregoing, and any other form of 
building, construction, arrangement of parts, elements, 
or materials found in structures. 

48. Subarticle.  A prime subdivision of an Article of these 
Specifications. 

49. Subgrade.  The portion of the roadbed immediately 
below the base course or pavement, including below the 
curb and gutter, valley gutter, shoulder and driveway 
pavement. The subgrade limits ordinarily include those 
portions of the roadbed shown in the plans to be 
constructed to a design bearing value or to be otherwise 
specially treated. Where no limits are shown in the 
plans, the subgrade section extends to a depth of 12 
inches below the bottom of the base or pavement and 
outward to 6 inches beyond the base, pavement, or curb 
and gutter. 

50. Substructure.  All of that part of a bridge structure below 
the bridge seats, including the parapets, backwalls, and 
wingwalls of abutments. 

51. Superintendent.  Contractor’s authorized representative 
in responsible charge of the work. 

52. Superstructure.  The entire bridge structure above the 
substructure, including anchorage and anchor bolts, but 
excluding the parapets, backwalls, and wingwalls of 
abutments. 

53. Surety.  The corporate body that is bound by the 
Contract Bond with and for Contractor and responsible 
for the performance of the Contract and for payment of 
all legal debts pertaining thereto. 

54. Temporary Works. Any temporary construction work 
necessary for the construction of the permanent works. 
This includes but is not limited to bracing, falsework, 
formwork, scaffolding, shoring, temporary earthworks, 
sheeting, cofferdams, and special erection equipment. 

55. Traveled Way.  The portion of the roadway providing for 
the movement of vehicles, exclusive of shoulders and 
auxiliary lanes. 

56. Traffic Control Signals and Devices. Any signal or 
device, manually, electrically or mechanically operated, 
by which traffic is alternately directed to stop and 
permitted to proceed or controlled in any manner. Traffic 
control signals and devices regulate, warn, or guide 
traffic on, over or adjacent to a street, highway, 
pedestrian facility, or bikeway by authority of a public 
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agency having jurisdiction. Traffic control signals and 
devices include, but are not limited to, controller 
assemblies (controller cabinets and their contents); 
signal heads including their hanging or mounting 
devices; vehicle detection systems (loops, sealant, 
amplifier, lead-in wire, or cable); pedestrian detection 
systems (push button, push button housing, lead-in 
wires, and signal); motorist information systems, video 
equipment, network devices, dynamic message signs, 
highway advisory radios, cameras, vehicle detection 
systems, and other equipment used within a traffic 
control system. 

57. Underground Facilities.  All underground pipelines, 
conduits, ducts, cables, wires, manholes, vaults, tanks, 
tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including those 
that convey electricity, gases, steam, liquid petroleum 
products, telephone or other communications, cable 
television, water, wastewater, storm water, other liquids 
or chemicals, or traffic or other control systems. 

58. Work.  All labor, materials and incidentals required to 
execute and complete the requirements of the Contract 
including superintendence, use of equipment and tools, 
and all services and responsibilities prescribed or 
implied. 

59. Working Day.  Any calendar day on which Contractor 
works or is expected to work in accordance with the 
approved work progress schedule. 

1.02 WORK COVERED BY THE CONTRACT DOCUMENTS 

A. Intent of Contract and Contract Documents 

1. The intent of the Contract and Contract Documents is to 
describe a functionally complete project (or part thereof) 
to be constructed, and to provide for the construction 
and completion in every detail of the Work described 
therein.   

2. The intent of the Contract is for Contractor to provide, at 
no additional cost to the County, all labor, 
documentation, services, materials, equipment, tools, 
transportation, and supplies that are: 

a. Necessary to complete the Work in accordance with 
the Contract Documents.  

b. Reasonably inferred and incidental to the Work, 
whether or not specifically called for by the Contract 
Documents. 

B. Alteration of Plans or of Character of Work 

1. Engineer reserves the right to make, at any time prior to 
or during the progress of the Work, such increases or 
decreases in quantities, whether a significant change or 
not, and such alterations in the details of construction, 
whether a substantial change or not, including but not 
limited to alterations in the grade or alignment of the 
road or structure or both, as may be found necessary or 
desirable by the Engineer.  The term “significant 
change” applies only when the Engineer determines that 
the character of the work, as altered, differs materially 
from that involved or included in the original proposed 
construction.  

2. Such increases, decreases or alterations shall not 
constitute a breach of Contract, shall not invalidate the 
Contract, nor release the Surety from any liability arising 
out of this Contract or the Surety bond. Contractor 
agrees to perform the work, as altered, the same as if it 
had been a part of the original Work. 

3. The Department may require work that is not covered by 
a price in the Contract if the Department determines that 
such work does not constitute a significant change and 
is essential to the satisfactory completion of the 
Contract within its intended scope.  If an adjustment in 
price is warranted, Engineer will determine the basis of 
payment for such an adjustment in a fair and equitable 
amount and authorize the adjustment through an 
executed Negotiated Acceptance Memorandum (NAM) 
provided by the Department.   

4. In the instance of an alleged significant change, 
Engineer will review all pertinent information provided by 
Contractor to determine the validity of the allegation. 
The determination by Engineer shall be conclusive and 
shall not be subject to challenge by Contractor in any 
forum, except upon Contractor establishing by clear and 
convincing proof that the determination by Engineer was 
without any reasonable and good-faith basis. 

C. Connections to Existing Pavement, Drives and Walks 

1. Adhere to the limits of construction at the beginning and 
end of the Project as detailed in the Contract 
Documents. However, if Engineer determines that it is 
necessary to extend the construction in order to make 
suitable connections to existing pavement, Engineer will 
authorize such a change. 

2. For necessary connections to existing pavement, walks 
and drives that are not indicated on the Plans, Engineer 
will provide direction regarding the proper connections 
in accordance with the applicable Standards. 

D. Differing Site Conditions 

1. During the progress of the Work, if subsurface or latent 
physical conditions are encountered at the site differing 
materially from those indicated in the Contract 
Documents, or if unknown physical conditions of an 
unusual nature differing materially from those ordinarily 
encountered and generally recognized as inherent in the 
work provided for in the Contract are encountered at the 
site, the party (County or Contractor) discovering such 
conditions shall promptly notify the other party in writing 
of the specific differing conditions before Contractor 
disturbs the conditions or performs the affected work. 

2. Upon receipt of written notification of differing site 
conditions from Contractor, Engineer will investigate the 
conditions.  If Engineer determines that the conditions 
materially differ and cause an increase or decrease in 
the cost or time required for the performance of any 
work under the Contract, an adjustment will be made, 
excluding loss of anticipated profits, and the Contract 
will be modified in writing accordingly. Engineer will 
notify Contractor whether or not an adjustment of the 
Contract is warranted. 
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3. Contractor shall not be entitled to any adjustment in the 
Contract Price or Contract Times if:  

a. Contractor knew of the existence of such conditions at 
the time Contractor made a final commitment to the 
County with respect to Contract Price and Contract 
Times by the submission of a Bid; or  

b. The existence of such condition could reasonably have 
been discovered or revealed as a result of any 
examination, investigation, exploration, test, or study of 
the Site and contiguous areas required by the Bidding 
Requirements or Contract Documents to be conducted 
by or for Contractor prior to Contractor’s making a Bid; 
or  

c. Contractor failed to give the written notice as required 
by this Article. 

4. Engineer will not allow a Contract adjustment for a 
differing site condition unless Contractor has provided 
the required written notice. 

5. Engineer will not allow a Contract adjustment under this 
clause for any effects caused to any other Department 
or non-Department projects on which Contractor may be 
working. 

E. Underground Facilities. 

1. It is generally recognized and Contractor should 
anticipate that information provided by utility owners 
during project design, frequently fails to disclose all 
Underground Facilities. The fact that more utility lines or 
other Underground Facilities are located in the Project 
Site than shown on the Project Plans does not 
constitute an unforeseen or differing Site Condition and 
such undisclosed Underground Facilities do not differ 
materially from the conditions which Contractor should 
expect. 

2. Any information and data shown or indicated in the 
Contract Documents with respect to existing 
Underground Facilities at or contiguous to the Site is 
based on information and data furnished to the County 
design engineer by the owners of such Underground 
Utilities.  Additional utilities may exist which are not 
shown in the Contract Documents.  Unless it is 
otherwise expressly stated in the Special Provisions, the 
County is not responsible for the accuracy or 
completeness of any such information or data provided 

3. Contractor is responsible for field verification and 
location of all Underground Facilities prior to the start of 
construction.  No field work shall be allowed to start until 
Contractor has notified Sunshine State One-Call of 
Florida, Inc. and all affected utilities have been located.   
In addition, Contractor, without any additional 
compensation, must expose and physically locate all 
potentially conflicting Underground Facilities prior to 
construction and is fully responsible for: 

a. Reviewing and checking all Underground Facilities 
information and data; 

b. Locating and verifying all Underground Facilities at or 
contiguous to the Site; 

c. Coordination of the Work with the owners of such 
Underground Facilities, including the County, during 
construction; and 

d. The safety and protection of all such Underground 
Facilities and repairing any damage thereto resulting 
from the Work. 

4. The actual locations of the Underground Facilities must 
be compared to locations shown on the Plans and any 
required changes in alignment and grade must be made 
at the time of construction in consultation with Engineer. 

5. If an Underground Utilities is uncovered or revealed at 
or contiguous to the Site which was not shown or 
indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents: 

a. Identify the owner of such Underground Facilities and 
give written notice to that owner and to Engineer 
promptly after becoming aware thereof and before 
further disturbing conditions affected thereby or 
performing any Work in connection therewith.  During 
such time, Contractor shall be responsible for the 
safety and protection of such Underground Facility. 

b. Engineer will promptly review the Underground 
Facilities and determine the extent, if any, to which a 
change is required in the Contract Documents to reflect 
and document the consequences of the existence or 
location of the Underground Facility.  If Engineer 
determines that the conditions materially differ and 
cause an increase or decrease in the cost or time 
required for the performance of the Work, an 
adjustment will be made, excluding loss of anticipated 
profits, and the Contract will be modified in writing 
accordingly. Engineer will notify Contractor whether or 
not an adjustment of the Contract is warranted. 

F. Contractor Proposed Changes Affecting Utilities 

1. Contractor is responsible for identifying and assessing 
any potential impacts to a utility that may be caused by 
the changes proposed by Contractor, and Contractor 
must, at the time of making the request for a change, 
notify the Department in writing of any such potential 
impacts to utilities. 

2. Department approval of a Contractor proposed change 
does not relieve Contractor of sole responsibility for all 
utility impacts, costs, delays or damages, whether direct 
or indirect, resulting from Contractor initiated changes in 
the design or construction activities from those in the 
original Contract Specifications, design plans (including 
traffic control plans) or other Contract Documents and 
which effect a change in utility work different from that 
shown in the utility plans, joint project agreements or 
utility relocation schedules. 

G. Rights in and Use of Materials Found on the Site of the 
Work 

1. Ownership and Disposal of Existing Materials: Unless 
otherwise directed by Engineer or elsewhere in the 
Contract Documents, take ownership and dispose of all 
materials that are not designated as the property of 
other parties, in both roadway and structures, found on 
the right-of-way, and all material in structures 
designated for removal. Such materials do not include 
earth or other excavated material required for the 
construction of the Project. During construction, 
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Contractor may use materials from existing structures 
that are required to be removed and that are designated 
to remain the property of the Department. Do not cut or 
otherwise damage such material during removal unless 
Engineer gives permission to do so. Store material in an 
accessible location as Engineer directs. The 
Department is not responsible for the quality or quantity 
of any material salvaged. 

2. Ornamental Trees and Shrubs: Take ownership of all 
ornamental trees or shrubs existing in the right-of-way 
that are required to be removed for the construction 
operations and which are not specifically designated on 
the Plans to be reset, relocated, or to be removed by 
others prior to the construction operations. 

H. Restoration of Property 

1. Take preconstruction videos/pictures of the entire work 
zone and adjacent areas. 

2. Public or private property damaged during construction 
or removed for convenience of the Work must be 
repaired or replaced at Contractor's expense in a 
manner acceptable to Engineer, prior to final 
acceptance of the Work or sooner if otherwise required 
by the Contract Documents or Engineer.  This includes, 
but is, not limited to signalization equipment and 
miscellaneous hardware removed from the construction 
site, signs, driveways, landscaping, sidewalk, walkways, 
walls, fences, footings, underground utilities, etc. 

3. Contractor must comply with the requirements of Miami-
Dade County Code Section 2-103.1 (b),  
CONSTRUCTION OF PUBLIC UTILITIES OR WORKS 
IN PUBLIC RIGHTS-OF-WAY 

a. “Whenever any person, corporation, partnership, 
association, County Department or other legal entity 
performs any construction or public work within an 
existing right-of-way located within unincorporated 
Miami-Dade County, or in right-of-ways of roads or 
streets located within municipalities that are maintained 
by the County, the right-of-way, including sidewalks, 
curbs and gutters, landscaping and must be restored to 
their legally permissible preexisting condition, including 
any aesthetic enhancements thereto and any adjacent 
private property damaged during construction, within 
forty-five (45) days of completion of the construction or 
public work in that right of way or within forty-five (45) 
days of damage to the affected property or area, which 
ever occurs first.  Prior to the time such construction 
work begins, the contractor, by posting the construction 
site, shall inform the local community of the 
requirement to restore the right-of-way as well as any 
affected adjacent private property and the fines that 
could be imposed for each failure to do so.  All work to 
be done pursuant to this Section shall be performed in 
compliance with the Public Works Manual.  Any entity 
failing to restore the right-of-way to its preexisting 
condition or better within the time permitted shall be 
subject to a civil fine of five hundred dollars ($500.00) 
per violation per day until such time as the right-of-way 
is restored, as well as five hundred dollars ($500.00) 
per day for each affected adjacent private property until 
it is restored."  Contractor may obtain a complete copy 
of the Ordinance from the Clerk of the Board. 

b. Post the construction site pursuant to Miami-Dade 
County Code Section 2-103 (b).  The Public Notice to 
be posted is to read as follows: 

 

PUBLIC NOTICE 
ORDINANCE NO. 03-89 

Contractor shall restore the right-of-way as well as 
any affected adjacent private property within 45 

days of completion of construction or damage to the 
affected property or area, whichever occurs first. 

Any entity failing to restore the right-of-way to its 
pre-existing condition or better within the time 

promoted shall be subject to a civil fine of $500 per 
violation per day. 

 

4. Survey monuments. 

a. Upon completion of construction activities and prior to 
the expiration of the Contract: 

1) Coordinate the replacement of any monument(s) 
disturbed or destroyed. 

2) Submit to Engineer for review and approval, a 
survey report that includes all monuments replaced 
and all monuments impacted as a result of 
construction activities. 

b. The replacement of monuments and the preparation of 
the survey report must be by a licensed Florida 
Surveyor and Mapper and meet all applicable State 
Rules, Statutes, and requirements of the Department.  
All costs required for compliance with these 
requirements will be included among the Contract pay 
items. 

5. Failure to Restore Damaged Property: 

a. In case of failure on the part of Contractor to restore 
such property, bridge, road or street, or to make good 
such damage or injury, Engineer may, upon 48 hours 
notice, proceed to repair, rebuild, or otherwise restore 
such property, road, or street as may be deemed 
necessary, and the Department will deduct the cost 
thereof from any monies due or which may become 
due Contractor under the Contract. Nothing in this 
clause prevents the Contractor from receiving proper 
compensation for the removal, damage, or 
replacement of any public or private property, not 
shown on the plans, that is made necessary by 
alteration of grade or alignment. Engineer will authorize 
such work, provided that Contractor, or his employees 
or agents, have not, through their own fault, damaged 
such property. 

6. Work Site Clean-Up: 

a. Debris and trash shall be removed from the site daily. 
b. Upon completion of all work specified herein at each 

work site and before acceptance and payment is made, 
Contractor shall remove from each work site all 
machinery, equipment, surplus and discarded 
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materials, rubbish and temporary structures.  Material 
cleared from site and deposited on adjacent property 
will not be considered as having been disposed of 
satisfactorily. 

I. Final Cleaning Up of Right-of-Way 

1. Upon completion of the Work, and before the 
Department accepts the Work and makes final payment, 
remove from the right-of-way and adjacent property all 
falsework, equipment, surplus and discarded materials, 
rubbish and temporary structures; restore in an 
acceptable manner all property, both public and private, 
that has been damaged during the prosecution of the 
work; and leave the waterways unobstructed and the 
roadway in a neat and presentable condition throughout 
the entire length of the work under Contract.  Clean all 
areas impacted by the Work and remove sedimentation 
in drainage structures caused by the construction 
activities. 

2. Do not dispose of materials of any character, rubbish or 
equipment, on abutting property, with or without the 
consent of the property owners. Engineer will allow 
Contractor to temporarily store equipment, surplus 
materials, usable forms, etc., on a well-kept site owned 
or leased by Contractor, adjacent to the Project.  
However, do not place or store discarded equipment, 
materials, or rubbish on such a site. 

3. Shape, dress and restore areas adjacent to the Project 
right-of-way that were used as plant sites, materials 
storage areas or equipment yards when they are no 
longer needed for such purposes. 

1.03 CONTROLLING WORK 

A. Plans 

1. Contract Documents: Have one complete copy of the 
Contract Documents available on the worksite at all 
times. 

2. Department’s Plans: Unless otherwise labeled, all Items 
shown on the Plans are considered to be part of the 
Work, and must be incorporated into the Work and 
included in the established prices.   

3. Alterations in Plans: The Department will issue, in 
writing, all authorized alterations affecting the 
requirements and information given on the approved 
plans. 

B. Typical Details and/or Sketches 

1. Typical details and/or sketches regarding the proposed 
work may be provided in addition to the standard details 
that are available in the Miami-Dade County Public 
Works Manual and the latest edition of the Florida 
Department of Transportation's Design Standards for 
Design, Construction, Maintenance and Utility 
Operations on The State Highway System.   

2. County through its Engineer shall have the right to 
modify the details and/or sketches, to supplement the 
sketches with additional plans and/or with additional 
information as work proceeds; all of which shall be 

considered as plans accompanying these Specifications 
herein generally referred to as the "Plans.”  In case of 
disagreement between the Plans and Specifications, 
Engineer will make a final determination as to which will 
govern. 

C. Or-Equals and Substitutes 

1. Except where specifically provided, whenever material 
or equipment is specified or described in the Contract 
Documents by proprietary name or as being available 
from a particular supplier, the intent is to establish the 
type, function, appearance, and quality required. A 
written request to Engineer to authorize an “or-equal” or 
“substitute” material or equipment may be submitted as 
described below unless the item specified or described 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted.   

a. Or-Equal Material or Equipment: 

1) Material or equipment proposed by Contractor may 
be considered by Engineer as an “or equal” item if 
in Engineer’s sole discretion the item proposed is 
functionally equal and sufficiently similar to that 
specified or described in the Contract Documents 
and that no change in related Work will be required. 

2) Contractor has the burden of proving at Contractor’s 
own cost and expense, to the satisfaction of 
Engineer, that the proposed item is equal to the 
named item.  If Contractor fails to comply with the 
provisions of this Article, or if Engineer determines 
that the proposed item is not equal to that named, 
Contractor must supply the product named. 

3) For the purposes of this Article and at Engineer’s 
sole discretion, a proposed item of material or 
equipment will be considered functionally equal to 
the item specified or described in the Contract 
Documents if: 

a) In the exercise of reasonable judgment Engineer 
determines that the proposed item is at least 
equal in materials of construction, quality, 
durability, appearance, strength, and design 
characteristics; will reliably perform at least 
equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole; has a proven 
record of performance and availability of 
responsive service; and 

b) Contractor certifies that, if approved and 
incorporated into the Work, there will be no 
increase in cost to the County or increase in 
Contract Times, and the proposed item will 
conform substantially to the detailed 
requirements of the item named in the Contract 
Documents. 

b. Substitute Material or Equipment: 

1) If in Engineer’s sole discretion an item of material or 
equipment proposed by Contractor does not qualify 
as an “or-equal” item, it may be proposed for 
consideration as a substitute item by Contractor 
submitting sufficient information as stipulated below 
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to allow Engineer to determine that the item of 
material or equipment proposed is essentially 
equivalent to and an acceptable substitute for that 
named.  Requirements pertaining to a proposed 
substitute item request for review by Engineer will 
be as set forth in this Article, as supplemented in 
the Contract Documents, and as Engineer may 
decide are appropriate under the circumstances. 

2) Contractor must make written application to 
Engineer for review of a proposed substitute item of 
material or equipment that Contractor seeks to 
furnish or use.  The application shall: 

a) Certify that the proposed substitute item will 
perform adequately the functions and achieve 
the results called for by the general design, be 
similar in substance to that specified, and be 
suited to the same use as that specified; 

b) State the extent, if any, to which the use of the 
proposed substitute item will prejudice 
Contractor’s achievement of Substantial 
Completion on time; whether or not use of the 
proposed substitute item in the Work will require 
a change in any of the Contract Documents to 
adapt the design to the proposed substitute item; 
and whether or not incorporation or use of the 
proposed substitute item in connection with the 
Work is subject to payment of any license fee or 
royalty; 

c) Identify all variations of the proposed substitute 
item from that specified, and available 
engineering, sales, maintenance, repair, and 
replacement services; 

d) Contain an itemized estimate of all costs or 
credits that will result directly or indirectly from 
use of such substitute item, including costs of 
redesign and claims of other contractors affected 
by any resulting change. 

2. Substitute Construction Methods or Procedures: If a 
specific means, method, technique, sequence, or 
procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. For 
Engineer approval, submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine 
that the substitute proposed is equivalent to that 
expressly called for by the Contract Documents. The 
requirements for review by Engineer will be as set forth 
in this Article, as supplemented in the Contract 
Documents, and as Engineer may decide are 
appropriate under the circumstances. 

3. Engineer’s Evaluation: Engineer will be allowed a 
reasonable time within which to evaluate each proposal 
or submittal made pursuant to this Article and will be the 
sole judge of acceptability.  Engineer may require 
Contractor to furnish additional data about the proposed 
substitute item.  No “or equal” or substitute will be 
ordered, installed or utilized until Engineer’s review is 
complete, which will be evidenced by receipt from 
Engineer of either a written approval or Change order 
where required for a substitute; or an approved Shop 
Drawing or written approval for an “or equal.” Engineer 

will advise Contractor in writing of any negative 
determination.  Contractor shall provide all data in 
support of any proposed substitute or “or-equal” at 
Contractor’s expense.  County may require Contractor 
to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to 
any substitute item. 

4. Engineer’s Cost Reimbursement: Engineer will record 
Engineer’s costs in evaluating a substitute proposed or 
submitted by Contractor pursuant to this Article whether 
or not Engineer approves a substitute item so proposed 
or submitted by Contractor, Contractor shall reimburse 
the County for the costs for evaluating each such 
proposed substitute. Contractor shall also reimburse the 
County for the costs of making changes in the Contract 
Documents from the acceptance of each proposed 
substitute. 

D. Right Of Way Verification 

1. All Work and improvements shall be performed, 
constructed and installed within the limits of the existing 
Right-of-Way pursuant to the Contract Documents.   

2. Obtain all necessary documentation for verifying rights-
of-way and property lines. 

3. Retain a Florida Registered Surveyor and Mapper to 
obtain right-of-way and property lines by examining 
available rights-of-way maps, plats, occupation, legal 
descriptions or other legal documents or means.  The 
Surveyor will layout the required alignments and grades 
and be responsible for their accuracy. 

4. All field notes on this Project must be kept in a 
dedicated field book.  Submit all field books to Engineer 
once the Project is completed or prior to completion 
when a field book gets filled. 

5. All costs for complying with these requirements are 
included under the several scheduled items of the 
overall Contract.  Therefore, no separate payment will 
be made for this work. 

E. Shop Drawings 

1. Shop Drawings: 

a. General. Prepare and submit whatever detailed 
working drawings necessary to fabricate, erect, and 
construct all parts of the Work in conformity with the 
Plans and Specifications.  Shop drawings shall be 
submitted to Engineer; two sets will be returned to 
Contractor approved or showing the changes or 
corrections required; if changes or corrections are 
required, four revised copies shall be resubmitted until 
they are approved.  Payment for shop drawings and 
required documents, revisions thereof, and for all 
copies furnished, shall be included in the various items 
of work bid.  Contractor should allow a minimum of 14 
days for the County's approval of shop drawings.  
County is not responsible for errors or minor 
discrepancies of Contractor's drawings, even though 
approved. 

b. Work Items Requiring Shop Drawings: In general, the 
Department requires shop drawings for items of work 
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not fully detailed in the plans which require additional 
drawings and coordination prior to constructing the 
item, including but not limited to: 

1) Bridge components not fully detailed in the plans 

2) Retaining Wall Systems 

3) Precast Box Culverts 

4) Non-standard lighting, signalization and signing 
structures and components 

5) Building structures 

6) Drainage structures, attenuators, and other 
nonstructural items 

7) Design and structural details furnished by 
Contractor in compliance with the Contract 

8) Temporary Works affecting public safety. 

c. Schedule of Submittals: Prepare and submit a 
schedule of submittals that identifies the work for which 
shop drawings apply. For each planned submittal, 
define the type, and approximate number of drawings 
or other documents that are included and the planned 
submittal date, considering the processing 
requirements herein. Submit the schedule of submittals 
to Engineer at the preconstruction conference, and 
prior to the submission of any shop drawings. 
Coordinate subsequent submittals with construction 
schedules to allow sufficient time for review, approval, 
and re-submittal as necessary. 

d. Style, Numbering, and Material of Submittals: 

1) Drawings: Furnish four clearly legible copies of all 
shop drawings that are necessary to complete the 
structure in compliance with the design shown on 
the Plans. Prepare all shop drawings using the 
same units of measure as those used in the Plans. 
Use sheets no larger than 11 by 17 inches unless 
otherwise required by Engineer. Consecutively 
number each sheet in the submittal series, and 
indicate the total number in the series (i.e., 1 of 12, 
2 of 12, . . ., 12 of 12). Include on each sheet the 
following items as a minimum requirement: the 
Project Number, Bridge Number(s), drawing title 
and number, a title block showing the names of the 
fabricator or producer and Contractor for which the 
work is being done, the initials of the person(s) 
responsible for the drawing, the date on which the 
drawing was prepared, the location of the item(s) 
within the Project, Contractor’s approval stamp with 
date and initials, and, when applicable, the 
documents shall be signed and sealed by the 
Specialty Engineer or Contractor’s Engineer of 
Record, as appropriate. A re-submittal will be 
requested when any of the required information is 
not included. 

2) Other Documents: Provide four sets of original 
documents or clearly legible copies of documents 
other than drawings, such as trade literature, 
catalogue information, calculations, and manuals. 
Provide sheets no larger than 11 by 17 inches 
unless otherwise required by Engineer. Clearly label 
and number each sheet in the submittal to indicate 
the total number of sheets in the series (i.e., 1 of 12, 

2 of 12, . . ., 12 of 12). Additional sets of 
documentation may be required by Engineer for 
review of precast prestressed and structural steel 
components. 

3) Prepare all documents using the same units of 
measure as those used in the Contract Documents. 
Bind and submit all documents with a Table of 
Contents cover sheet. List on the cover sheet the 
total number of pages and appendices, and include 
the Project Number, a title referencing the submittal 
item(s), the name of the firm and person(s) 
responsible for the preparation of the document, 
Contractor’s approval stamp with date and initials, 
and, when applicable, the documents shall be 
signed and sealed by the Specialty Engineer or 
Contractor’s Engineer of Record, as appropriate. 

4) Submit appropriately prepared and checked 
calculations and manuals that clearly outline the 
design criteria. Include on the internal sheets the 
Project Number and the initials of the person(s) 
responsible for preparing and checking the 
document. 

5) Clearly label trade literature and catalogue 
information on the front cover with the title, Project 
Number, date and name of the firm and person(s) 
responsible for that document. 

e. Submittal Paths and Copies: 

1) General: Submit shop drawings to Engineer or 
Engineer’s duly authorized representative. At the 
preconstruction conference, the Department will 
notify Contractor of any changes in the submittal 
path and whether the Department’s or the 
Consultant’s review stamp will signify an officially 
reviewed shop drawing.  When the Engineer of 
Record is a consultant hired by the Department, 
submit shop drawings to the consultant with a copy 
to Engineer. For work requiring other documentation 
(e.g., catalog data, procedure manuals, 
fabrication/welding procedures, and maintenance 
and operating manuals), submit the required 
number of copies with the prints. If not shown on the 
plans, the Department will furnish the mailing 
address of the Consulting Engineer of Record. 
Provide copies of material certifications and material 
tests to Engineer. 

2) Contractor-Originated Design: Submit shop 
drawings and applicable calculations to the 
Engineer of Record for review. Ensure that each 
sheet of the shop drawings and the cover sheet of 
the calculations are signed and sealed by the 
Specialty Engineer or Contractor’s Engineer of 
Record. Transmit the submittal and copies of the 
transmittal letters in accordance with the submittal 
requirements stipulated herein. 

3) Temporary Works: For Construction Affecting Public 
Safety, submit to the Engineer of Record shop 
drawings and the applicable calculations for the 
design of special erection equipment, bracing, 
falsework, scaffolding, etc. Ensure that each sheet 
of the shop drawings and the cover sheet of the 
applicable calculations is signed and sealed by the 
Specialty Engineer. Transmit the submittal and 
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copies of the transmittal letters in accordance with 
the submittal requirements stipulated herein. 

4) Formwork and Scaffolding: Contractor is solely 
responsible for the safe installation and use of all 
formwork and scaffolding. The Department does not 
require any formwork or scaffolding submittals 
unless such work would be classified as 
Construction Affecting Public Safety or called for by 
the Contract Documents. 

5) Beam and Girder Temporary Bracing: Contractor is 
solely responsible for ensuring stability of beams 
and girders during all handling, storage, shipping 
and erection. Adequately brace beams and girders 
to resist wind, weight of forms and other temporary 
loads, especially those eccentric to the vertical axis 
of the products, considering actual beam geometry 
and support conditions during all stages of erection 
and deck construction. Develop the required 
designs following the AASHTO Guide Design 
Specifications for Bridge Temporary Works and 
Construction Handbook for Bridge Temporary 
Works and the Contract Documents. 

6) For Construction Affecting Public Safety, submit 
signed and sealed calculations for stability for all 
beams and girders. 

7) Erection Plan: Submit, for Engineer’s review, an 
Erection Plan that meets the specific requirements 
of FDOT Sections 450, 452 and 460 and this 
section. Refer to FDOT Design Standards Index 
600 for construction activities not permitted over 
traffic. 

8) Other Miscellaneous Design and Structural Details 
Furnished by Contractor in Compliance with the 
Contract: Submit to Engineer any shop drawings 
and applicable calculations. Ensure that each sheet 
of the shop drawings and the cover sheet of the 
applicable calculations is signed and sealed by the 
Specialty Engineer. Transmit the submittal and 
copies of the transmittal letters in accordance with 
the submittal requirements stipulated herein. 

f. Processing of Shop Drawings: 

1) Contractor Responsibility for Accuracy and 
Coordination of Shop Drawings:  

a) Coordinate, schedule, and control all submittals, 
with a regard for the required priority, including 
those of the various subcontractors, suppliers, 
and engineers, to provide for an orderly and 
balanced distribution of the work. 

b) Submit shop drawings to facilitate expeditious 
review. Contractor is discouraged from 
transmitting voluminous submittals of shop 
drawings at one time. For submittals transmitted 
in this manner, allow for the additional review 
time that may result. 

c) Only shop drawings distributed that have been 
approved by the Department are valid. Any work 
that Contractor performs in advance of approval 
will be at Contractor’s risk. 

2) Scope of Review by Engineer: The Engineer of 
Record’s review of the shop drawings is for 

conformity to the requirements of the Contract 
Documents and to the intent of the design. The 
Engineer of Record’s review of shop drawings 
which include means, methods, techniques, 
sequences, and construction procedures are limited 
to the effects on the permanent works. The 
Engineer of Record’s review of submittals which 
include means, methods, techniques, sequences, 
and construction procedures does not include an in-
depth check for the ability to perform the work in a 
safe or efficient manner. Review by the Engineer of 
Record does not relieve Contractor of responsibility 
for dimensional accuracy to ensure field fit and for 
conformity of the various components and details. 

3) Special Review by Engineer of Shop Drawings for 
Construction Affecting Public Safety: For 
Construction Affecting Public Safety, the Engineer 
of Record, or other Engineer as the Department 
appoints for this purpose, will make an independent 
review of all relevant shop drawings and similar 
documents. Do not proceed with construction of the 
permanent works until receiving the Engineer of 
Record’s approval. The review of these shop 
drawings is for overall structural adequacy of the 
item to support the imposed loads and does not 
include a check for economy, efficiency or ease of 
construction. 

g. Other Requirements for Shop Drawings for Bridges: 

1) Shop Drawings for Structural Steel and 
Miscellaneous Metals: Furnish shop drawings for 
structural steel and miscellaneous metals. Shop 
drawings shall consist of working, shop, and 
erection drawings, welding procedures, and other 
working plans, showing details, dimensions, sizes of 
material, and other information necessary for the 
complete fabrication and erection of the metal work. 

2) Shop Drawings for Concrete Structures: Furnish 
shop drawings for concrete components that are not 
cast-in-place and are not otherwise exempted from 
submittal requirements. Also, furnish shop drawings 
for all details that are required for the effective 
prosecution of the concrete work and are not 
included in the Contract Documents such as: 
special erection equipment, masonry layout 
diagrams, and diagrams for bending reinforcing 
steel, in addition to any details required for concrete 
components for the permanent work. 

3) Shop Drawings for Major and Unusual Structures: In 
addition to any other requirements, within 60 days 
from the Notice to Proceed, submit information to 
Engineer outlining the integration of the Major and 
Unusual Structure into the overall approach to the 
project. Where applicable to the project, include, but 
do not limit this information to: 

a) The overall construction program for the duration 
of the Contract. Clearly show the Milestone 
dates.  

b) The overall construction sequence. The order in 
which individual structures are to be built, the 
sequence in which individual spans of girders or 
cantilevers are erected, and the sequence in 
which spans are to be made continuous. 
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c) The general location of any physical obstacles to 
construction that might impose restraints or 
otherwise affect the construction, and an outline 
of how to deal with such obstacles while building 
the structure(s).  

d) The approximate location of any special lifting 
equipment in relation to the structure, including 
clearances required for the operation of the 
equipment.  

e) The approximate location of any temporary 
falsework, and the conceptual outline of any 
special erection equipment. Provide the precise 
locations and details of attachments, fixing 
devices, loads, etc. in later detailed submittals. 

f) An outline of the handling, transportation, and 
storage of fabricated components, such as 
girders or concrete segments. Provide the 
precise details in later detailed submittals. 

g) Any other information pertinent to the proposed 
scheme or intended approach. 

h) Clearly and concisely present the above 
information on as few drawings as possible in 
order to provide an overall, integrated summary 
of the intended approach to the project. The 
Department will use these drawings for 
information, review planning, and to assess 
Contractor’s approach in relation to the intent of 
the original design. The delivery to and receipt by 
Engineer does not constitute any Department 
acceptance or approval of the proposals shown 
thereon. Include the details of such proposals on 
subsequent detailed shop drawing submittals. 
Submit timely revisions and re-submittals for all 
variations from these overall scheme proposals. 

h. Cost of Shop Drawings: Include the cost of furnishing 
shop and working drawings in the Contract prices for 
the work requiring the shop and working drawings. The 
Department will not pay Contractor additional 
compensation for such drawings. 

2. Certifications: 

a. Special Erection Equipment: Prior to its use, ensure 
that the Specialty Engineer personally inspects the 
special erection equipment and certifies to Engineer in 
writing that the equipment has been fabricated in 
accordance with the submitted drawings and 
calculations. In addition, after assembly, ensure that 
the Specialty Engineer observes the equipment in use 
and certifies to Engineer in writing that it is being used 
as intended and in accordance with the submitted 
drawings and calculations. In each case, ensure that 
the Specialty Engineer also signs and seals the letter 
of certification. 

b. Falsework and Shoring Requiring Shop Drawings: After 
its erection or installation but prior to the application of 
any superimposed load, ensure that the Specialty 
Engineer personally inspects the falsework and 
certifies to Engineer in writing that the falsework has 
been constructed in accordance with the materials and 
details shown on the submitted drawings and 
calculations.  Ensure that the Specialty Engineer also 
signs and seals the letter of certification. 

c. Temporary Formwork: For Construction Affecting 
Public Safety and for Major and Unusual Structures, 
prior to the placement of any concrete, ensure that the 
Specialty Engineer inspects the formwork and certifies 
to Engineer in writing that the formwork has been 
constructed to safely withstand the superimposed 
loads to which it will be subjected. Ensure that the 
Specialty Engineer signs and seals the letter of 
certification. 

d. Erection: For Construction Affecting Public Safety, 
submit an erection plan signed and sealed by the 
Specialty Engineer to Engineer at least four (4) weeks 
prior to erection commencing. Include as part of this 
submittal signed and sealed calculations and details for 
any falsework, bracing or other connection(s) 
supporting the structural elements shown in the 
erection plan. 

e. At least two (2) weeks prior to beginning erection, 
conduct a Preerection meeting with the Specialty 
Engineer and Engineer to review details of the plan. 

f. After erection of the elements but prior to opening of 
the roadway below the structure, ensure that a 
Specialty Engineer has personally inspected the 
erected member(s) and certified to Engineer that the 
structure has been erected in accordance with the 
signed and sealed erection plan. 

g. Perform daily inspections of the erected structural 
systems. For structures without temporary supports but 
with temporary girder bracing systems, perform 
inspections until all the diaphragms and cross frames 
are in place. For structures with temporary supports, 
perform inspections until the temporary supports are no 
longer needed as indicated in the erection plans. 
Provide written documentation of the inspections to 
Engineer within 24 hours of the inspection. 

3. Corrections for Construction Errors: 

a. For work that Contractor constructs incorrectly or does 
not meet the requirements of the Contract Documents, 
Contractor has the prerogative to submit an 
acceptance proposal to Engineer for review and 
disposition. The acceptance proposal shall describe 
the error or defect and either describe remedial action 
for its correction or propose a method for its 
acceptance. In either case, the acceptance proposal 
shall address structural integrity, aesthetics, 
maintainability, and the effect on Contract Time. The 
Department will judge any such proposal for its effect 
on these criteria and also for its effect on Contract 
Administration. 

b. When Engineer judges that a proposal infringes on the 
structural integrity or maintainability of the structure, 
Contractor’s Engineer of Record will perform a 
technical assessment and submit it to Engineer for 
approval. 

c. Do not take any corrective action without Engineer’s 
approval. Carry out all approved corrective construction 
measures at no expense to the County. 

d. Notwithstanding any disposition of the compensation 
aspects of the defective work, Engineer’s decision on 
the technical merits of a proposal is final. 

F. Coordination of Contract Documents 



 

Division 01   Rev. 04/13 01 00 00 General Requirements Project No. 20140057 

PWWM Specifications Page 14 of 40  
 

1. These Specifications, the Plans, Special Provisions, and 
all supplementary documents are integral parts of the 
Contract; a requirement occurring in one is as binding 
as though occurring in all. 

2. All parts of the Contract Documents are complementary 
and describe and provide for a complete work. In 
addition to the work and materials specified in the 
Specifications as being included in any specific pay 
item, include in such pay items additional, incidental 
work, not specifically mentioned, when so shown in the 
plans, or if indicated, or obvious and apparent, as being 
necessary for the proper completion of the work under 
such pay item and not stipulated as being covered 
under other pay items. 

3. Promptly notify Engineer in writing of any conflict, error, 
ambiguity, omission or discrepancy which Contractor 
may discover within the Contract Documents and obtain 
a written interpretation or clarification from Engineer 
before proceeding with any work affected thereby.  The 
higher quality, greater quantity, more specific or 
restrictive, or more expensive requirement necessary 
and applicable to the completed Project, based on 
Engineer’s interpretation, will take precedence.  
Engineer’s written decision on the issue will be final and 
binding. 

G. Conformity of Work with Contract Documents 

1. Perform all work and furnish all materials in conformity 
with the lines, grades, cross-sections, dimensions, and 
material requirements, including tolerances, as specified 
in the Contract Documents. 

2. In the event that Engineer finds that Contractor has 
used material or produced a finished product that is not 
in conformity with the Contract Documents, but that 
Contractor has produced reasonably acceptable work, 
Engineer will determine if the Department will accept the 
work. In this event, Engineer will document the basis of 
acceptance by Contract modification, which provides for 
an appropriate reduction in the Contract price for such 
work or materials included in the accepted work as 
deemed necessary to conform to the determination 
based on engineering judgment. 

3. In the event that Engineer finds that Contractor has 
used material or produced a finished product that is not 
in conformity with the Contract Documents, and that 
Contractor has produced an inferior or unsatisfactory 
product, Contractor shall remove and replace or 
otherwise correct the work or materials at no expense to 
the County. 

4. For base and surface courses, the Department will allow 
the finished grade to vary as much as 0.1 foot from the 
grade shown in the plans, provided that Contractor’s 
work meets all templates and straightedge requirements 
and contains suitable transitions. 

H. Errors or Omissions in Contract Documents 

1. Do not take advantage of any apparent error or 
omission discovered in the Contract Documents, but 
immediately notify Engineer of such discovery. Engineer 
will then make such corrections and interpretations as 

necessary to reflect the actual spirit and intent of the 
Contract Documents. 

I. Authority of Engineer 

1. Perform all work to the satisfaction of Engineer. 
Engineer will decide all questions, difficulties, and 
disputes, of whatever nature, that may arise relative to 
the interpretation of the Plans, construction, 
prosecution, and fulfillment of the Contract, and as to 
the character, quality, amount, and value of any work 
done, and materials furnished, under or by reason of the 
Contract. 

J. Authority and Duties of Engineer’s Assistants 

1. Engineer’s assistants and representatives are 
authorized to inspect all work done and all materials 
furnished. Such inspection may extend to all or any part 
of the work and to the manufacture, preparation, or 
fabrication of the materials to be used. Such assistants 
and representatives are not authorized to revoke, alter, 
or waive any requirement of these Specifications. 
Rather, they are authorized to call to the attention of 
Contractor any failure of the work or materials to meet 
the Contract Documents, and have the authority to 
reject materials or suspend the work until any questions 
at issue can be referred to and decided by Engineer. 

2. Engineer will immediately notify Contractor in writing of 
any such suspension of the work, stating in detail the 
reasons for the suspension. The presence of the 
inspector or other assistant in no way lessens the 
responsibility of Contractor. 

K. Engineering and Layout 

1. Control Points Furnished by the Department: 

a. Engineer will provide centerline control points (Begin 
Project, End Project, PIs, PTs, etc.) and bench marks 
at appropriate intervals along the line of the project to 
facilitate the proper layout of the work. Normally, 
Engineer will furnish only one bench mark for water 
crossings. Preserve all reference points and bench 
marks that the Department furnishes. 

b. As an exception to the above, for projects where the 
plans do not show a centerline or other survey control 
line for construction of the work (e.g. resurfacing, 
safety modifications, etc.) Engineer will provide only 
points marking the beginning and ending of the project, 
and all exceptions. 

2. Furnishing of Stake Materials: Furnish all stakes, 
templates, and other materials necessary for 
establishing and maintaining the lines and grades 
necessary for control and construction of the Work. 

3. Layout of Work: 

a. Utilizing the control points furnished by the 
Department, establish all horizontal and vertical 
controls necessary to construct the work in conformity 
to the Contract Documents. Perform all calculations 
required, and set all stakes needed such as grade 
stakes, offset stakes, reference point stakes, slope 
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stakes, and other reference marks or points necessary 
to provide lines and grades for construction of all 
roadway, bridge, and miscellaneous items. 

b. When performing utility construction as part of the 
project, establish all horizontal and vertical controls 
necessary to carry out such work. 

4. Specific Staking Requirements: 

a. When performing new base construction as part of the 
Project, set stakes to establish lines and grades for 
subgrade, base, curb, and related items at intervals 
along the line of the work no greater than 50 feet on 
tangents and 25 feet on curves. Set grade stakes at 
locations that Engineer directs to facilitate checking of 
subgrade, base, and pavement elevations in 
crossovers, intersections, and irregular shaped areas. 

b. For bridge construction stakes and other control, set 
references at sufficiently frequent intervals to ensure 
construction of all components of a structure in 
accordance with the lines and grades shown in the 
plans. 

c. For projects where the plans do not show a centerline 
or other survey control line for construction of the work 
(resurfacing, safety modifications, etc.), provide only 
such stakes as necessary for horizontal and vertical 
control of work items. 

d. For resurfacing and resurfacing-widening type projects, 
establish horizontal controls adequate to ensure that 
the asphalt mix added matches with the existing 
pavement. In tangent sections, set horizontal control 
points at 100 foot intervals by an instrument survey. In 
curve sections, set horizontal control points at 25 foot 
intervals by locating and referencing the centerline of 
the existing pavement. 

e. Establish by an instrument survey, and mark on the 
surface of the finished pavement at 25 foot intervals, 
the points necessary for striping of the finished 
roadway. As an exception, for resurfacing and 
resurfacing/widening projects, establish these points in 
the same manner as used for horizontal control of 
paving operations. Mark the pavement with white paint. 
If performing striping, Engineer may approve an 
alternate method for layout of striping provided that 
Contractor achieves an alignment equal to or better 
than the alignment that would be achieved using an 
instrument survey. 

f. For projects that include temporary or permanent 
striping of “no passing zones”, provide the location and 
length of these zones as shown in the plans, except 
projects where the vertical or horizontal alignment is 
new or altered from preconstruction alignment. For 
projects that consist of new or altered vertical or 
horizontal alignment, the Department will provide the 
location and length of the "no passing zones" during 
construction. For these projects, notify Engineer not 
less than 21 calendar days prior to beginning striping. 

g. For all projects, set a station identification stake at 
each right-of-way line at 100 foot intervals and at all 
locations where a change in right-of-way width occurs. 
Mark each of these stakes with painted numerals, of a 
size readable from the roadway, corresponding to the 
project station at which it is located. As an exception to 
the above, for projects where plans do not show right-

of-way lines, set station identification stakes at 
locations and intervals appropriate to the type of work 
being done. For resurfacing and resurfacing/widening 
projects, set station identification stakes at 200 foot 
intervals. 

5. Personnel, Equipment, and Record Requirements: 

a. Employ only competent personnel and use only 
suitable equipment in performing layout work.  Do not 
engage the services of any person or persons, 
employed by the Department, for performance of layout 
work. 

b. Keep adequate field notes and records while 
performing layout work. Make these field notes and 
records available for Engineer’s review as the work 
progresses, and furnish copies to Engineer at the time 
of completion of the project. Engineer’s inspection, 
checking, or acceptance of Contractor’s field notes or 
layout work does not relieve Contractor of his 
responsibility to achieve the lines, grades, and 
dimensions shown in the Contract Documents. 

c. Prior to final acceptance of the project, mark, in a 
permanent manner on the surface of the completed 
work, all horizontal control points originally furnished by 
the Department. 

6. Payment: Include the cost of performing layout work as 
described above in the Contract unit prices for the 
various items of work that require layout. 

L. Contractor’s Supervision 

1. Contractor’s Superintendent: 

a. Maintain a competent superintendent at the Site at all 
times while work is in progress to act as Contractor’s 
agent. The superintendant must: 

1) Be capable of properly interpreting the Contract 
Documents and thoroughly experienced in the type 
of work being performed. 

2) Have full authority to receive instructions from 
Engineer and to execute the orders or directions of 
the Engineer, including promptly supplying any 
materials, tools, equipment, labor, and incidentals 
that may be required. 

3) Speak and understand English. 

b. Maintain at least one other responsible person who 
speaks and understands English, on the Project during 
all working hours. 

c. Furnish sufficient superintendence and supervisory 
personnel commensurate to the amount and type of 
work being performed. 

2. Supervision for Emergencies: 

a. Provide a responsible person, who speaks and 
understands English, and who is available at or 
reasonably near the worksite on a 24 hour basis, seven 
days a week. Designate this person as the point of 
contact for emergencies and in cases that require 
immediate action to maintain traffic or to resolve any 
other problem that might arise. 
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b. Submit, by certified mail, the phone numbers and 
names of personnel designated to be contacted in 
cases of emergencies, along with a description of the 
project location, to the Miami-Dade Police and all other 
local law enforcement agencies. 

M. General Inspection Requirements 

1. Cooperation by Contractor:  

a. Notify Engineer daily where each of his crews will be 
working and what work will be done.  This notification 
shall be given each weekday between 3:00 p.m. and 
4:00 p.m. on the prior day. 

b. Do not perform work or furnish materials without 
obtaining inspection by Engineer or his representative. 
Furnish Engineer with every reasonable facility for 
ascertaining whether the work performed and materials 
used are in accordance with the requirements and 
intent of the Contract Documents.  

c. If Engineer so requests at any time before final 
acceptance of the work, remove or uncover such 
portions of the finished work as directed. After 
examination, restore the uncovered portions of the 
work to the standard required by the Contract 
Documents. If Engineer determines that the work so 
exposed or examined is unacceptable, perform the 
uncovering or removal, and the replacing of the 
covering or making good of the parts removed, at no 
expense to the County. However, if Engineer 
determines that the work thus exposed or examined is 
acceptable, the County will pay for the uncovering or 
removing, and the replacing of the covering or making 
good of the parts removed in accordance with the 
terms of the Contract Documents. 

2. Failure of Engineer to Reject Work During Construction: 
If, during or prior to construction operations, Engineer 
fails to reject defective work or materials, whether from 
lack of discovery of such defect or for any other reason, 
such initial failure to reject in no way prevents the later 
rejection when such defect is discovered, or obligates 
the County to final acceptance. The County is not 
responsible for losses suffered due to any necessary 
removals or repairs of such defects. 

3. Failure to Remove and Renew Defective Materials and 
Work: If Contractor fails or refuses to remove and renew 
any defective materials used or work performed, or to 
make any necessary repairs in an acceptable manner 
and in accordance with the requirements of the Contract 
within the time indicated in writing, the Engineer has the 
authority to repair, remove, or renew the unacceptable 
or defective materials or work as necessary, all at 
Contractor’s expense. The Department will obtain 
payment for any expense it incurs in making these 
repairs, removals, or renewals, that Contractor fails or 
refuses to make, by deducting such expenses from any 
moneys due or which may become due Contractor, or 
by charging such amounts against the Contract bond. 

4. Inspection by State and/or Federal Government: When 
the State of Florida and/or the United States 
Government pays a portion of the cost of construction, 
their representatives may inspect the construction work 
as they deem necessary. However, such inspection(s) 

will in no way make the State or the Federal 
Government a party to the Contract. 

N. Final Inspection 

1. Maintenance until Acceptance: Maintain all Work until 
Engineer has given final acceptance in accordance with 
the requirements of the Contract Documents. 

2. Inspection for Acceptance: 

a. Upon notification that all Contract Work, or all Contract 
Work on the portion of the Contract scheduled for 
acceptance, has been completed, Engineer will make 
an inspection for acceptance. The inspection will be 
made within seven days of the notification. If Engineer 
finds that all work has been satisfactorily completed, 
the Department will consider such inspection as the 
final inspection. If any or all of the Work is found to be 
unsatisfactory, Engineer will detail the remedial work 
required to achieve acceptance. Immediately perform 
such remedial work. Subsequent inspections will be 
made on the remedial work until Engineer accepts all 
Work. 

b. Upon satisfactory completion of the Work, the 
Department will provide written notice of acceptance, 
either partial or final, to Contractor. 

c. Until final acceptance in accordance with the 
requirements of the Contract Documents, replace or 
repair any damage to the accepted Work.  

3. Partial Acceptance: At Engineer’s sole discretion, 
Engineer may accept any portion of the Work under the 
provisions stipulated above. 

4. Conditional Acceptance: Engineer will not make, or 
consider requests for conditional acceptance of a 
project. 

5. Final Acceptance. 

a. When, upon completion of the final construction 
inspection of the entire Project, Engineer determines 
that Contractor has satisfactorily completed the Work, 
Engineer will give Contractor written notice of final 
acceptance. 

1.04 CONTROLLING MATERIALS 

A. Acceptance Criteria 

1. General: 

a. All materials and equipment, except for materials 
specifically called for on the Contract Documents to be 
provided by the County, are to be supplied by the 
Contractor who must, as required, obtain shop drawing 
approvals and order these items in a timely fashion so 
as not to cause any delays in the approved schedule. 

b. Acceptance of materials is based on the criteria 
provided herein and elsewhere in the Contract 
Documents. All requirements may not apply to all 
materials. Use only materials in the Work that meet the 
requirements of the Contract Documents. Engineer 
may inspect and test any material, at points of 
production, distribution and use. 
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2. Sampling and Testing: 

a. Use sample identification and tracking forms approved 
by Engineer to provide related information and attach 
the information to each sample. Restore immediately 
any site from which material has been removed for 
sampling purposes to the pre-sampled condition with 
materials and construction methods used in the initial 
construction, at no additional cost to the County.  
Ensure that sufficient material is delivered to allow for 
proper sample collection, at no expense to the County. 

b. Where required: 

1) Pretest by Manufacturers: Submit certified 
manufacturer’s test results to Engineer for 
qualification and use on the Project. Testing will be 
as specified in the Contract Documents. The 
Department may require submittal from 
manufacturers of samples of materials for 
independent verification purposes. 

2) Point of Production Test: Test the material during 
production as specified in the Contract Documents. 

3) Point of Distribution Test: Test the material at 
Distribution facilities as specified in the Contract 
Documents. 

4) Point of Use Test: Test the material immediately 
following placement as specified in the Contract 
Documents. After delivery to the Project, the 
Department may require the retesting of materials 
that have been tested and accepted at the source of 
supply, or may require the testing of materials that 
are to be accepted by Producer Certification. The 
Department may reject all materials that, when 
retested, do not meet the requirements of the 
Contract Documents. 

3. Certification: 

a. Producer Certification: Provide complete certifications 
for materials as required. Furnish to Engineer for 
approval, Producer Certifications for all products listed 
on the FDOT Qualified Products List and when 
required by the applicable material Specification(s). Do 
not incorporate any manufactured products or 
materials into the Project without approval from 
Engineer. Materials will not be considered for payment 
when not accompanied by Producer Certification or 
when used without Engineer’s approval. Producers 
may obtain sample certification forms through the 
FDOT’s Materials Office website. Ensure that the 
certification is provided on the producer’s letterhead 
and is signed by a legally responsible person from the 
producer and notarized. 

1) FDOT Qualified Products List: 

a) The Product Evaluation Section in the FDOT 
Specifications and Estimates Office publishes 
and maintains a Qualified Products List. The 
Department will limit Contractor’s use of products 
and materials that require pre-approval to those 
listed on the FDOT Qualified Products List 
effective at the time of placement, as amended 
by the Contract Documents. 

b) Manufacturers seeking FDOT evaluation of an 
item must submit to FDOT a Product Evaluation 

Application, available on the FDOT’s website 
http://www.dot.state.fl.us/specificationsoffice/Pro
ductEvaluation/QPL/SubmittalProcess.shtm, with 
supporting documentation as defined and 
detailed by the applicable Specifications and 
Standards. This may include certified test reports 
from an independent test laboratory, certification 
that the material meets all applicable 
specifications, signed and sealed drawings and 
calculations, quality control plans, samples, 
infrared scans, or other technical data. 

c) Manufacturers successfully completing FDOT’s 
evaluation may be eligible for inclusion on the 
FDOT Qualified Products List subject to FDOT 
criteria for continued approval.  

2) Approved Products List (APL): 

a) Only those traffic control equipment and 
materials listed in the PWWM Traffic Signals & 
Signs (TSS) Division’s Qualified Products List 
(TSSQPL), or submitted to and approved in 
writing by the PWWM TSS for addition to the 
TSSQPL, are allowed to be installed in Miami-
Dade County.  Equipment or material used in the 
performance of the Work, without prior 
Departmental approval, must be replaced with 
Department approved equipment or material, at 
no cost to the County.  The TSSQPL is available 
at: 
http://www.miamidade.gov/pubworks/library/MD
C_TSS_Qualified_Products_List.pdf 

b) The FDOT Traffic Engineering and Operations 
Office maintains an Approved Products List 
(APL) of Traffic Control Signal Devices. Traffic 
Monitoring Site Equipment and Materials are 
also included on the FDOT APL.   Manufacturers 
seeking evaluation of a specific device for 
inclusion on the FDOT APL must submit an 
application which can be obtained from the 
FDOT Traffic Engineering and operations Office 
website 
http://www.dot.state.fl.us/trafficoperations/Traf_S
ys/terl/apl2.shtm 

b. Contractor Installation Certification: Provide installation 
certifications as required by the Contract Documents. 

B. Applicable Documented Authorities Other Than 
Specifications 

1. General: Details on individual materials are identified in 
various material specific Sections of the Specifications 
that may refer to other documented authorities for 
requirements. When specified, meet the requirements 
as defined in such references.  

2. Test Methods: Methods of sampling and testing 
materials are in accordance with the Florida Methods 
(FM). If a Florida Method does not exist for a particular 
test, perform the testing in accordance with the method 
specified in the Specification. When test methods or 
other standards are referenced in the Specifications 
without identification of the specific time of issuance, 
use the most current issuance, including interims or 
addendums thereto, at the time of bid opening. 
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3. Construction Aggregates: 

a. Unless otherwise specified in the Contract Documents: 

1) All aggregate products and sources used in 
performance of the Work must be approved by 
FDOT pursuant to Rule 14-103, F.A.C.  Aggregates 
and sources used must be identified in the FDOT 
“Approved Aggregate Products from Mines or 
Terminals” listings current at the time the aggregate 
is proposed for use on the Project. 

2) Each truck aggregate load ticket provided must 
include the PWWM Project Name and Number, 
name of the aggregate source, the FDOT Source 
Number, quantity, aggregate description and 
corresponding FDOT material code, producer ticket 
number, and statement “CERTIFIED FOR FDOT” or 
“CERT. FOR FDOT.” 

C. Storage of Materials and Samples 

1. Method of Storage: Store materials in such a manner as 
to preserve their quality and fitness for the work, to 
facilitate prompt inspection, and to minimize noise 
impacts on sensitive receivers. More detailed 
requirements concerning the storage of specific 
materials are prescribed under the applicable 
Specifications. The Department may reject improperly 
stored materials. 

2. Use of Right-of-Way for Storage: Unless otherwise 
stated in the Contract Documents, no Project staging 
areas have been provided by the County.  If Engineer 
allows, Contractor may use a portion of the right-of-way 
for temporary storage purposes and for temporarily 
placing Contractor’s plant and equipment. Use only the 
portion of the right-of-way that is outside the clear zone, 
which is the portion not required for public vehicular or 
pedestrian travel. When used, restore the right-of-way to 
pre-construction condition at no additional cost to the 
County or as specified in the Contract Documents. 
Provide any additional space required at no expense to 
the County. 

3. Responsibility for Stored Materials: Accept responsibility 
for the protection of stored materials. The Department is 
not liable for any loss of materials, by theft or otherwise, 
or for any damage to the stored materials. 

4. Storage Facilities for Samples: Provide facilities for 
storage of samples as described in the Contract 
Documents and warranted by the test methods and 
Specifications. 

D. Defective Materials 

1. Materials not meeting the requirements of the Contract 
Documents will be considered defective. Engineer will 
reject all such materials, whether in place or not. 
Remove all rejected material immediately from the site 
of the work and from storage areas, at no expense to 
the County. 

2. Do not use material that has been rejected and the 
defects corrected, until Engineer has approved the 
material’s use. Upon failure to comply promptly with any 
order of Engineer made under these provisions, 

Engineer will remove and replace defective material and 
deduct the cost of removal and replacement from any 
moneys due or to become due to Contractor. 

3. As an exception to the above, Contractor may submit, 
upon approval of Engineer, an engineering and/or 
laboratory analysis to evaluate the effect of defective in-
place materials. A Specialty Engineer, who is an 
independent consultant or Contractor’s Engineer of 
Record as stated within each individual Section shall 
perform any such analysis. Engineer will determine the 
final disposition of the material after review of the 
information submitted by Contractor. No additional 
monetary compensation or time extension will be 
granted for the impact of any such analysis or review. 

E. Products and Source of Supply 

1. Source of Supply–Convict Labor (Federal-Aid Contracts 
Only): 

a. Do not use materials that were produced after July 1, 
1991, by convict labor for Federal-aid highway 
construction projects unless the prison facility has been 
producing convict-made materials for Federal-aid 
highway construction projects before July 1, 1987. 

b. Use materials that were produced prior to July 2, 1991, 
by convicts on Federal-aid highway construction 
projects free from the restrictions placed on the use of 
these materials by 23 U.S.C. 114. The Department will 
limit the use of materials produced by convict labor for 
use in Federal-aid highway construction projects to: 

1) Materials produced by convicts on parole, 
supervised release, or probation from a prison or, 

2) Materials produced in a qualified prison facility. 

c. The amount of such materials produced for Federal-aid 
highway construction during any 12-month period shall 
not exceed the amount produced in such facility for use 
in such construction during the 12-month period ending 
July 1, 1987. 

2. Source of Supply-Steel (Federal-Aid Contracts Only):  

a. For Federal-aid Contracts, only use steel and iron 
produced in the United States, in accordance with the 
Buy America provisions of 23 CFR 635.410, as 
amended. Ensure that all manufacturing processes for 
this material occur in the United States. As used in this 
specification, a manufacturing process is any process 
that modifies the chemical content, physical shape or 
size, or final finish of a product, beginning with the 
initial melding and mixing and continuing through the 
bending and coating stages. A manufactured steel or 
iron product is complete only when all grinding, drilling, 
welding, finishing and coating have been completed. If 
a domestic product is taken outside the United States 
for any process, it becomes foreign source material. 
When using steel and iron as a component of any 
manufactured product incorporated into the project 
(e.g., concrete pipe, prestressed beams, corrugated 
steel pipe, etc.), these same provisions apply, except 
that the manufacturer may use minimal quantities of 
foreign steel and iron when the cost of such foreign 
materials does not exceed 0.1% of the total Contract 
amount or $2,500, whichever is greater. 
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b. These requirements are applicable to all steel and iron 
materials incorporated into the finished work, but are 
not applicable to steel and iron items that Contractor 
uses but does not incorporate into the finished work. 
Provide a certification from the producer of steel or 
iron, or any product containing steel or iron as a 
component, stating that all steel or iron furnished or 
incorporated into the furnished product was 
manufactured in the United States in accordance with 
the requirements of this specification and the Buy 
America provisions of 23 CFR 635.410, as amended. 
Such certification shall also include (1) a statement that 
the product was produced entirely within the United 
States, or (2) a statement that the product was 
produced within the United States except for minimal 
quantities of foreign steel and iron valued at $ (actual 
value). Furnish each such certification to Engineer prior 
to incorporating the material into the project. When 
FHWA allows the use of foreign steel on a project, 
furnish invoices to document the cost of such material, 
and obtain Engineer’s written approval prior to 
incorporating the material into the project. 

3. Unfit, Hazardous, and Dangerous Materials: 

a. Do not use any material that, after approval and/or 
placement, has in any way become unfit for use. 

b. Do not use materials containing any substance that 
has been determined to be hazardous by the State of 
Florida Department of Environmental Protection or the 
U.S. Environmental Protection Agency (EPA). Provide 
workplaces free from serious recognized hazards and 
to comply with occupational safety and health 
standards, as determined by the U.S. Department of 
Labor Occupational Safety and Health Administration 
(OSHA). 

1.05 LEGAL REQUIREMENTS AND RESPONSIBILITY TO 
THE PUBLIC 

A. Disaster Preparedness 

1. General: 

a. During periods in which any portion of Miami-Dade 
County is designated by the National Oceanic and 
Atmospheric Administration’s National Hurricane 
Center as being under a Tropical Storm Watch or 
greater, Contractor shall perform all precautions as 
necessary to safeguard the Work and property, 
including the removal of all small equipment and 
materials from the site, securing all other equipment 
and materials to each other and to rigid construction, 
and any other safety measures as may be directed by 
Engineer. 

2. Upon Notification of a Tropical Storm or Hurricane 
Watch: 

a. Engineer will provide formal notification to Contractor to 
prepare and submit for approval a Plan of Action for 
the specific actions to be taken on their particular 
projects. 

3. Upon Notification of a Tropical Storm or Hurricane 
Warning: 

a. Engineer will provide formal notification to Contractor to 
implement the approved Plan of Action to protect the 
Project and the public. 

b. For construction projects within the public right-of-way, 
Contractor will be notified by Engineer to suspend his 
construction operations.  Contractor will backfill all 
open trenches, remove all construction equipment and 
materials from the right-of-way, remove unnecessary 
traffic barricades and signs, and secure remaining 
barricades by “half burial” or “double sand bags.” 

4. Storm or Disaster Services: 

a. Contractor, by accepting the award of this Contract, 
recognizes and agrees that should a storm or other 
severe and catastrophic natural disaster affect the 
Miami-Dade-County area during the performance of 
the work, Contractor shall provide services contracted 
for during the contract period, at the Contract unit 
prices and at the same or different locations from those 
covered by this Contract. 

b. For emergency services and conditions not addressed 
by this Contract, Contractor agrees to negotiate 
reasonable prices and terms with the County for any 
disaster-relief work required by the County.  In all 
instances, Contractor agrees to negotiate reasonable 
time extensions for performance of disaster-relief work. 

B. Laws to be Observed 

1. General: 

a. Become familiar with and comply with all applicable 
Federal, State, County, and city laws, by-laws, 
ordinances, and regulations that control the action or 
operation of those engaged or employed in the Work or 
that affect materials used. Pay particular attention to 
the applicable safety regulations promulgated by the 
U.S. Department of Labor, Occupational Safety and 
Health Administration (OSHA). In addition, comply with 
Chapter 403, F.S. (Florida Statutes), regarding control 
of air pollution. Direct special attention to that portion of 
Chapter 17-5, F.A.C. (Florida Administrative Code), 
pertaining to open burning in land clearing operations. 
Where work or structures included in the Contract are 
in “Navigable Waters of the U.S.,” (reference 33 of the 
Code of Federal Regulations, Part 329); “Waters of the 
U.S.,” (reference 33 of the Code of Federal 
Regulations, Parts 323 and 328); or “Waters of the 
State,” (reference Part 4, Chapters 253 and 373 of the 
Florida Statutes and Section 62-340, F.A.C.); comply 
with the regulatory provisions of Section 404 of the 
Federal Clean Water Act of 1977; Sections 9 and 10 of 
the Federal River and Harbor Act of 1899; Chapter 
161, F.S.; and any local authority having jurisdiction 
over such waters. 

b. Obtain certification from the Construction Industry 
Licensing Board as required by Part I, Chapter 489, 
F.S., regardless of exemptions allowed by Section 
489.103, F.S., prior to removing underground pollutant 
storage tanks. Dispose of tanks and pollutants in 
accordance with the requirements and regulations of 
any Federal, State, or local, agency having jurisdiction. 

c. Prior to building construction or renovation, provide 
copies of current registrations or certifications issued 
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by the Florida Construction Industry Licensing Board in 
accordance with Chapter 489, F.S. for the appropriate 
category of construction. 

d. Corporations must be registered with the State of 
Florida, Department of State, Division of Corporations, 
and hold a current State Corporate Charter Number in 
accordance with Chapter 607, F.S. 

e. Contractor or the authorized subcontractor applying 
any roofing material must be licensed or be an 
approved dealer and applicator of the proposed roofing 
material. 

f. Indemnify, defend, and save harmless the County and 
all of its officers, agents, and employees, in the amount 
of the Contract price, against all claims or liability 
arising from or based on the violation of any such laws, 
by-laws, ordinances, regulations, order, or decrees; 
whether by himself or his employees. 

2. Plant Quarantine Regulations: The U.S. Department of 
Agriculture and the Florida Department of Agriculture 
and Consumer Services have issued quarantine 
regulations pertaining to control of the nematodes of 
citrus, Rule 5B-44, Florida Administrative Code, and 
other plant pests. Contact the local (or other available) 
representatives of the Animal and Plant Health 
Inspection Service of the U.S. Department of 
Agriculture, and the Division of Plant Industry of the 
Florida Department of Agriculture and Consumer 
Services to ascertain all current restrictions regarding 
plant pests that are imposed by these agencies. Keep 
advised of current quarantine boundary lines throughout 
the construction period. 

a. These restrictions may affect operations in connection 
with such items as clearing and grubbing, earthwork, 
grassing and mulching, sodding, landscaping, and 
other items which might involve the movement of 
materials containing plant pests across quarantine 
lines. 

b. Obtain quarantine regulations and related information 
from the following: 

Animal and Plant Health Inspection Service 
U.S. Department of Agriculture 
3029 Lake Alfred Road 
Winter Haven, Florida 33881 
  
Director, Division of Plant Industry 
Florida Department of Agriculture and Consumer 
Services 
Post Office Box 147100 
Gainesville, Florida 32614-7100 

3. Introduction or Release of Prohibited Aquatic Plants, 
Plant Pests, or Noxious Weeds:  

a. Do not introduce or release prohibited aquatic plants, 
plant pests, or noxious weeds into the project limits as 
a result of clearing and grubbing, earthwork, grassing 
and mulching, sodding, landscaping, or other such 
activities. Immediately notify Engineer upon discovery 
of all prohibited aquatic plants, plant pests, or noxious 
weeds within the project limits. Do not move prohibited 
aquatic plants, plant pests, or noxious weeds within the 
project limits or to locations outside of the project limits 
without Engineer’s permission. Maintain all borrow 
material brought onto the project site free of prohibited 

aquatic plants, plant pests, noxious weeds, and their 
reproductive parts. Refer to Rule 16C-52 and Rule 5B-
57, F.A.C. for the definition of prohibited aquatic plants, 
plant pests, and noxious weeds. 

b. Furnish Engineer, prior to incorporation into the 
Project, with a certification from the Florida Department 
of Agriculture and Consumer Services, Division of 
Plant Industry, stating that the sod, hay, straw, and 
mulch materials are free of noxious weeds, including 
Tropical Soda Apple. 

4. Compliance with Federal Endangered Species Act and 
other Wildlife Regulations:  

a. In cases where protected, threatened or endangered 
species may unexpectedly be found or appear within 
close proximity to the project boundaries, the FDOT 
has established guidelines that will apply when 
interaction with certain species occurs, absent of any 
special mitigation measures or permit conditions 
otherwise identified for the project.  These guidelines 
are posted at the following URL address: 
www2.dot.state.fl.us/specificationsestimates/federal/en
dangeredwildlifeguidelines.pdf.  Take responsibility to 
obtain this information and take all actions and 
precautions necessary to comply with the conditions of 
these guidelines and Federal regulations during all 
Project activities. 

b. In the event of a potential impact to a protected, 
threatened or endangered species and mitigation 
measures or permits are necessary, coordinate with 
the appropriate resource agencies for clearance, obtain 
permits and perform mitigation measures as 
necessary. Immediately notify Engineer in writing of the 
results of this coordination with the appropriate 
resource agencies. Additional compensation or time 
will not be allowed for permitting or mitigation, 
associated with Contractor initiated off-project 
activities. 

5. Occupational Safety and Health Requirements: 
Contractor shall take all precautions necessary for the 
protection of life, health, and general occupational 
welfare of all persons, including employees of both 
Contractor and the County, until Contractor has 
completed the work required under the Contract.  
Comply at all times with applicable Federal, State, and 
local laws, provisions, and policies governing safety and 
health, including 29 CFR 1926, including all subsequent 
revisions and updates. 

6. Discovery of an Unmarked Human Burial: When an 
unmarked human burial is discovered, immediately 
cease all activity that may disturb the unmarked human 
burial and notify Engineer. Do not resume activity until 
specifically authorized by Engineer. 

7. Insecticides and Herbicides: Use products approved by 
the Florida Department of Agriculture for the State of 
Florida, found on the following website 
www.flpesticide.us/. The use of restricted products is 
prohibited. Do not use any products in the sulfonylurea 
family of chemicals. Herbicide application by broadcast 
spraying is not allowed. 

a. Procure any necessary licenses, pay all charges and 
fees, and give all notices necessary for lawful 
performance of the work. 



 

Division 01   Rev. 04/13 01 00 00 General Requirements Project No. 20140057 

PWWM Specifications Page 21 of 40  
 

b. Ensure that all employees applying insecticides and 
herbicides possess a current Florida Department of 
Agriculture Commercial Applicator license with the 
categories of licensure in Right-of-Way Pest Control 
and Aquatic Pest Control. Provide a copy of current 
certificates upon request, to Engineer. 

c. Ensure that employees who work with herbicides 
comply with all applicable Federal, State, and local 
regulations. 

d. Comply with all regulations and permits issued by any 
regulatory agency within whose jurisdiction work is 
being performed. Post all permit placards in a 
protected, conspicuous location at the work site. 

e. Acquire any permits required for work performed on the 
rights-of-way within the jurisdiction of National Forests 
in Florida. Contact the Local National Forest Ranger 
District, or the United States Department of Agriculture 
(USDA) office for the proper permits and subsequent 
approval. 

f. Acquire all permits required for aquatic plant control as 
outlined in Chapter 62C-20, F.A.C., Rules of the 
Florida Department of Environmental Protection. 
Contact the Regional Field Office of Bureau of Invasive 
Plant Management of the Florida Department of 
Environmental Protection for proper permits and 
subsequent approval. If application of synthetic organo-
auxin herbicides is necessary, meet the requirements 
of Chapter 5E-2, F.A.C. 

C. Permits and Licenses 

1. General: 

a. Except for permits procured by the Department, as 
incorporated by Special Provision to this Contract, if 
any, procure all permits and licenses, pay all charges 
and fees, and give all notices necessary and incidental 
to the due and lawful prosecution of the Work. 

b. The Department will also acquire any modifications or 
revisions to an original permit incorporated by Special 
Provision to this Contract when Contractor requires 
such modifications or revisions to complete the 
construction operations specified in the Plans or 
Special Provisions and within the right-of-way limits. 

c. Contractor must obtain all other permits required for 
this Project prior to commencing the Work.  This 
includes permits required by other municipalities and 
agencies, permits to work in the Right-of–Way, and 
those required for the removal or relocation of trees. 

d. The actual amount paid for the permits will be 
reimbursed to Contractor from a dedicated allowance 
established by the County.  If no dedicated allowance 
is specified the reimbursement shall be paid from the 
Contract’s Contingency Allowance.  Original receipts 
must be presented to Engineer for approval. 

e. Contractor must give all notices, pay all fees and 
comply with all laws, rules and regulations applicable to 
the Work at no additional cost. 

f. Acquire all permits for work performed outside the 
right-of-way or easements for the Project. 

g. In carrying out the work in the Contract, when under 
the jurisdiction of any environmental regulatory agency, 
comply with all regulations issued by such agencies 

and with all general, special, and particular conditions 
relating to construction activities of all permits issued to 
the Department as though such conditions were issued 
to Contractor. Post all permit placards in a protected 
location at the worksite. 

h. In case of a discrepancy between any permit condition 
and other Contract Documents, the more stringent 
condition shall prevail. 

2. Additional Contractor Requirements For Work With 
Traffic Control Devices or Street Lighting  

a. In addition to the license(s) required of Contractor, all 
personnel engaged in installing, modifying, repairing, 
removing or maintaining: roadway street lighting 
systems; traffic signalization; or any other 
electrical/electronic traffic control device in Miami-Dade 
County must: 

1) Perform work under the direction of a Master 
Electrician that is present at the job site or able to 
respond within 2 hours of notification (4 hours for 
roadway street lighting systems). 

2) Perform all work under the direct supervision of a 
Journeyman Electrician.  For Traffic Signalization or 
Control Devices the Journeyman Electrician must 
be certified as an International Municipal Signal 
Association (IMSA) certified Traffic Signal 
Technician (TST) Level II or Level III. All work 
related at or pertaining to the controller must be 
performed by an IMSA certified TST Level II (Field). 

3) Have in their possession a wallet size card or a 
photocopy of their certifications and licenses.  
Failure to provide said documents will be cause for 
removal of employee from the work site, issuance of 
citations, and shutdown of the Work by the County. 

b. At the Preconstruction Conference, provide Engineer 
and the PWWM, Traffic Signal & Signs Division (7100 
NW 36 Street, Miami, FL 33166) a signed affidavit 
affirming that the personnel performing the work 
described herein have all proper and valid licenses and 
certifications (County, State, Private or other 
Government Agency) required to perform the Work.  
Attach a list of employees assigned to this Project with 
a description of their duties and include copies of all of 
the required licenses and certifications for the 
Contractor and personnel performing the Work.  
Changes to authorized personnel must be approved by 
the Engineer. 

c. Provide copies of renewed licenses and certifications 
prior to their expiration. 

3. Work or Structures in Navigable Waters of the U.S., 
Waters of the U.S., and Waters of the State: 

a. In general, one or more governmental agencies will 
exercise regulatory authority over work or structures, 
including related construction operations, in all tidal 
areas (Channelward of the mean high water lines); in 
the ocean and gulf waters to the outer limits of the 
continental shelf; in all rivers, streams, and lakes to the 
ordinary high water line; in marshes and shallows that 
are periodically inundated and normally characterized 
by aquatic vegetation capable of growth and 
reproduction; in all artificially created channels and 
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canals used for recreational, navigational, or other 
purposes that are connected to navigable waters; and 
in all tributaries of navigable waters up to their 
headwaters. 

b. Whenever the work under or incidental to the Contract 
requires structures or dredge/fill/construction activities 
in “Navigable Waters of the U.S.,” “Waters of the U.S.,” 
and “Waters of the State,” the Federal, State, county, 
and local regulatory agencies may require the 
Department to obtain a permit. For such dredge/fill 
/construction specified in the plans to be accomplished 
within the limits of the project, or for any 
dredge/fill/construction within the limits of Department-
furnished borrow areas, the Department will procure 
the necessary permits prior to advertising for bids. 

D. Patented Devices, Materials and Processes 

1. Include all royalties and costs arising from patents, 
trademarks, and copyrights, in any way involved in the 
work in the Contract price. Whenever using any design, 
device, material, or process covered by letters patent or 
copyright, obtain the right for such use by suitable legal 
agreement with the patentee or owner of the copyright. 
File a copy of such agreement with Engineer. However, 
whether or not such agreement is made or filed as 
noted, Contractor and the surety in all cases shall 
indemnify, defend, and save harmless, the County from 
all claims for infringement by reason of the use of any 
such patented design, device, material, or process on 
work under the Contract, and shall indemnify the County 
for all costs, expenses, and damages that it may be 
obliged to pay by reason of any such infringement, at 
any time during the prosecution or after the completion 
of the Work. 

E. Right-of-Way Furnished by the Department 

1. Except as otherwise stipulated in these Specifications or 
as shown in the Plans, the Department will furnish all 
rights-of-way necessary for the proper completion of the 
Work at no expense to Contractor. 

F. Sanitary Provisions 

1. Contractor shall provide and maintain, in a neat and 
sanitary condition, such accommodations for the use of 
his employees as are necessary to comply with the 
requirements and regulations of the State and local 
boards of health. Commit no public nuisance. 

G. Control of Contractor’s Equipment 

1. Traffic Interference: Do not allow equipment, while it is 
on or traversing a road or street, to unreasonably 
interfere with traffic. 

2. Overloaded Equipment: Do not operate on any road or 
street any hauling unit or equipment loaded in excess of 
(1) the maximum weights specified in the Florida 
Uniform Traffic Control Law, or (2) lower weights legally 
established for any section of road or bridge by the 
State, the Department, or local authorities. The 
governmental unit having jurisdiction over a particular 

road or bridge may provide exceptions by special permit 
under the provisions provided below for Crossings. This 
restriction applies to all roads and bridges inside and 
outside the Contract limits as long as these roads and 
bridges are open for public use. Contractor may 
overload roads and bridges which are to be demolished 
after they are permanently closed to the public. 
Contractor is responsible for all loss or damages 
resulting from equipment operated on a structure 
permanently closed to the public. 

3. Crossings: Where it is necessary to cross an existing 
road or street, including specifically the existing traveled 
lanes of a divided highway within the limits of the 
Project, obtain permits from the Municipality, the 
Department or FDOT depending on the location, for 
crossing overloaded or oversized equipment. Cross 
existing roads or streets only at Engineer-designated 
points. Engineer may require Contractor to protect the 
pavement or Roadway at the crossing by using lumber, 
planks, or fill. Provide flagging and watchman service, or 
approved signal devices, for the protection of traffic at 
all such crossings, in accordance with an approved 
written plan for that activity. 

4. Protection from Damage by Tractor-Type Equipment: 
Take positive measures to ensure that tractor-type 
equipment does not damage the road. If any such 
damage should occur, repair it without delay, at no 
expense to the County and subject to Engineer’s 
approval. 

H. Contractor’s Equipment on Bridge Structures 

1. The Specialty Engineer shall determine the effect that 
equipment loads have on the bridge structure and 
develop the procedures for using the loaded equipment 
without exceeding the structure’s design load capacity. 

2. A completed bridge structure is a bridge structure in 
which all elemental components comprising the load 
carrying assembly have been completed, assembled, 
and connected in their final position. The components to 
be considered shall also include any related members 
transferring load to any bridge structure. 

3. The Specialty Engineer shall analyze the effect of 
imposed loads on bridge structures, within the limits of a 
construction contract, resulting from the following 
operations: 

a. Overloaded Equipment as defined above operating on 
or crossing over completed or partially completed 
bridge structures. 

b. Equipment within legal load limits operating on or 
crossing over partially completed bridge structures. 

c. Construction cranes operating on completed or partially 
completed bridge structures. 

4. Submit to the Department for approval three copies of 
design calculations, layout drawings, and erection 
drawings showing how the equipment is to be used so 
that the bridge structure will not be overstressed. The 
Specialty Engineer shall sign and seal one set of the 
three copies of the drawings and the cover sheet of one 
of the three copies of the calculations for the 
Department’s Record Set. 
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5. Any pipe culvert(s) or box culvert(s) qualifying as a 
bridge by definition is excluded from the requirements 
above. 

6. Posting of the Legal Gross Vehicular Weight: Display 
the maximum legal gross weight, as specified in the 
Florida Uniform Traffic Code, in a permanent manner on 
each side of any dump truck or dump type tractor-trailer 
unit hauling embankment material, construction 
aggregates, road base material, or hot bituminous 
mixture to the project over any public road or street. 
Display the weight in a location clearly visible to the 
scale operator, in numbers that contrast in color with the 
background and that are readily visible and readable 
from a distance of 50 feet. 

I. Structures over Navigable Waters 

1. Compliance with Federal and Other Regulations: 

a. Where erecting structures in, adjacent to, or over, 
navigable waters, observe all regulations and 
instructions of Federal and other authorities having 
control over such waters. Do not obstruct navigation 
channels without permission from the proper authority, 
and provide and maintain navigation lights and signals 
in accordance with the Federal requirements for the 
protection of the structure, of false work, and of 
navigation. 

b. In the event of accidental blocking of the navigation 
channel, immediately notify the U.S. Coast Guard of 
the blockage and upon removal of the blockage. 

c. When work platforms are indicated in the permit for 
construction, submit work platform construction plans 
to the appropriate Coast Guard District for approval. 
Obtain approval prior to beginning construction on the 
platform. 

2. Maintenance of Channel: Where the work includes the 
excavation of a channel or other underwater areas to a 
required section, maintain the section from shoaling or 
other encroachment until final acceptance of the project. 

J. Manatee Protection 

1. This Subarticle applies to work in tidal waters,  major 
canals, bodies of water where manatees have been 
recently spotted, or where required by any regulatory 
permit applicable to this Project: 

a. Instruct all personnel associated with the Project about 
the presence of manatees and manatee speed zones, 
and the need to avoid collisions with and injury to 
manatees.  Advise all construction personnel that there 
are civil and criminal penalties for harming, harassing, 
or killing manatees which are protected under the 
Marine Mammal Protection Act, the Endangered 
Species Act, and the Florida Manatee Sanctuary Act.   

b. Operate all vessels associated with the construction 
project at "Idle Speed/No Wake” at all times while in 
the immediate area and while in water where the draft 
of the vessel provides less than a four-foot clearance 
from the bottom.  All vessels will follow routes of deep 
water whenever possible.   

c. Properly secure and regularly monitored all siltation or 
turbidity barriers to avoid manatee entanglement or 
entrapment.  Barriers must not impede manatee 
movement.  Siltation or turbidity barriers must be made 
of material in which manatees cannot become 
entangled. 

d. All on-site project personnel are responsible for 
observing water-related activities for the presence of 
manatee(s).  All in-water operations, including vessels, 
must be shutdown if a manatee(s) comes within 50 feet 
of the operation.  Activities will not resume until the 
manatee(s) has moved beyond the 50-foot radius of 
the project operation, or until 30 minutes elapses if the 
manatee(s) has not reappeared within 50 feet of the 
operation.  Animals must not be herded away or 
harassed into leaving.  

e. Report any collision with or injury to a manatee 
immediately to the FWC Hotline at 1-888-404-3922.  In 
addition, report collision and/or injury to the U.S. Fish 
and Wildlife Service in Vero Beach (1-772-562-3909), 
and to FWC at ImperiledSpecies@myFWC.com 

f. Post, facing the water, temporary signs concerning 
manatees prior to and during all in-water project 
activities.  One sign which reads “Caution: Boaters” 
must be posted.  A second sign measuring at least 8 
1/2" by 11" explaining the requirements for “Idle 
Speed/No Wake” and the shut down of in-water 
operations must be posted in a location prominently 
visible to all personnel engaged in water-related 
activities.  Use temporary signs that have already been 
approved for this use by the Florida Fish and Wildlife 
Conservation Commission (FWC) must be used (see 
MyFWC.com/manatee).  Questions concerning these 
signs can be sent to the email address listed above.  
Remove all signs upon completion of the Project.   

g. Comply with all manatee protection requirements of 
regulatory permits applicable to this Project. 

K. Forest Protection 

1. Compliance with State and Federal Regulations: In 
carrying out work within or adjacent to State or National 
forests or parks, comply with all of the regulations of the 
State or Federal authority having jurisdiction, governing 
the protection of and the carrying out of work in forests 
or parks, and observe all sanitary laws and regulations 
with respect to the performance of work in these areas. 
Keep the areas in an orderly condition, dispose of all 
refuse, and obtain permits for the construction, 
installation, and maintenance of any construction 
camps, living quarters, stores, warehouses, sanitary 
facilities, and other structures; all in accordance with the 
requirements of the forest or park official. 

2. Prevention and Suppression of Forest Fires: Take all 
reasonable precautions to prevent and suppress forest 
fires. Require employees and subcontractors, both 
independently and at the request of forest officials, to do 
all reasonably within their power to prevent and 
suppress forest fires. Assist in preventing and 
suppressing forest fires, and make every possible effort 
to notify a forest official at the earliest possible moment 
of the location and extent of all fires. Extinguish the fire 
if practicable. 
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L. Preservation of Property 

1. General: 

a. Protect all geodetic monuments, horizontal or vertical, 
located within the limits of construction. 

b. All street name signs shall remain in place during time 
of construction except those required to be relocated 
due to interference with actual construction.  All signs 
relocated or damaged by Contractor during the course 
of the work shall be re-installed or replaced at the 
proper location, as soon as possible at Contractor’s 
expense. 

c. Prior to the removal of any traffic control signs that 
interfere with the construction, Contractor shall provide 
temporary signing or other provisions to assure a 
continuous flow of traffic under at least the same 
conditions as previously existed. 

d. All signs that are found to be unserviceable shall be 
reported to the Miami-Dade County, Public Works and 
Waste Management Department, Traffic Signals & 
Signs Division, at (305) 592-3580, prior to the 
commencement of work. 

2. Contractor’s Use of Streets and Roads: 

a. When hauling materials or equipment to the project 
over roads and bridges on the State road system, 
County road system, or city street system, and such 
use causes damage, immediately, at no expense to the 
County, repair such road or bridge to as good a 
condition as before the hauling began. 

b. The Department may modify the above requirement in 
accordance with any agreement Contractor might 
make with the governmental unit having jurisdiction 
over a particular road or bridge, provided that 
Contractor submits written evidence of such agreement 
to Engineer prior to commencement of the Work. 

c. The use of public streets and alleys shall be such as to 
provide a minimum of inconvenience to the public and 
to other traffic.  Contractor shall so conduct his 
operations that he shall not close any thoroughfare nor 
interfere in any way with traffic on railway, highways, or 
on water, without the written consent of the proper 
authorities. 

d. Contractor must immediately remove any earth or other 
excavated material spilled from trucks and clean the 
streets to the satisfaction of the governing authority. 

e. The Department has not made any attempt to define 
the equipment to be used in transporting the excavated 
material since this may vary, however, Contractor shall 
abide by the following general requirements: 

1) Transport vehicles must be of the type(s) approved 
for this application by the political jurisdiction 
involved. 

2) General requirements are that the vehicles have 
watertight bodies that they are properly equipped 
and fitted with seals and covers to prohibit material 
spillage or draining, and that they are cleaned as 
often as is necessary to prevent deposit of material 
on roadways. 

3) Vehicles must be loaded within all legal weight limits 
and operated safely within all traffic and speed 
regulations. 

f. The Department will not allow the operation of 
equipment or hauling units of such weight as to cause 
damage to previously constructed elements of the 
project, including but not necessarily limited to bridges, 
drainage structures, base course, and pavement. 

g. Do not operate hauling units or equipment loaded in 
excess of the maximum weights specified for 
Overloaded Equipment on existing pavements that are 
to remain in place (including pavement being 
resurfaced), cement-treated subgrades and bases, 
concrete pavement, any course of asphalt pavement, 
and bridges. 

h. Engineer may allow exceptions to these weight 
restrictions for movement of necessary equipment to 
and from its worksite, for hauling of offsite fabricated 
components to be incorporated into the Project, and for 
crossings as specified in the Contract Documents. 

3. Protection of Existing Utility Poles: 

a. Ensure that existing utility poles are properly protected 
during installation of pipes and structures and must 
coordinate with the utility pole owner any safeguards 
necessary to protect the utility pole, including bracing 
of the pole, if necessary.  All costs for protection of 
utility poles and any costs for the temporary bracing by 
the utility pole owner shall be the responsibility of 
Contractor and shall be considered incidental to and 
included in the Contract prices. 

4. Traffic Signs, Signal Equipment, Highway Lighting and 
Guardrail: 

a. Protect all existing roadside signs, signal equipment, 
highway lighting and guardrail, for which permanent 
removal is not indicated, against damage or 
displacement. Whenever such signs, signal equipment, 
highway lighting or guardrail lie within the limits of 
construction, or wherever so directed by Engineer due 
to urgency of construction operations, take up and 
properly store the existing roadside signs, signal 
equipment, highway lighting and guardrail and 
subsequently reset them at their original locations or, in 
the case of widened pavement or roadbed, at locations 
designated by Engineer. 

b. If the Department determines that damage to such 
existing or permanent installations of traffic signs, 
signal equipment, highway lighting or guardrail is 
caused by a third party, and is not otherwise due to any 
fault or activities of Contractor, the Department will, 
with the exception of any damage resulting from 
vandalism, compensate Contractor for the costs 
associated with the repairs. Repair damage caused by 
vandalism at no expense to the County. 

5. Operations Within Railroad Right-of-Way: 

a. Notification to the Railroad Company: Notify the 
superintendent of the railroad company, as shown on 
the Plans, and Engineer at least 72 hours before 
beginning any operation within the limits of the railroad 
right-of-way; any operation requiring movement of 
employees, trucks, or other equipment across the 
tracks of the railroad company at other than an 
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established public crossing; and any other work that 
may affect railroad operations or property. 

b. Contractor’s Responsibilities: Comply with whatever 
requirements an authorized representative of the 
railroad company deems necessary in order to 
safeguard the railroad’s property and operations. 
Contractor is responsible for all damages, delays, or 
injuries and all suits, actions, or claims brought on 
account of damages or injuries resulting from 
Contractor’s operations within or adjacent to railroad 
company right-of-way. 

c. Watchman or Flagging Services: The railroad company 
will furnish protective services (i.e., watchman or 
flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The 
Department will reimburse the railroad company for the 
cost thereof. Schedule work that affects railroad 
operations so as to minimize the need for protective 
services by the railroad company. 

6. Utilities: 

a. General: 

1) Contact the Sunshine State One Call of Florida, Inc. 
at 1-800-432-4770 and other affected utility owners 
at least 48 hours prior to commencing any trenching 
or excavation work on this Project. 

2) Make all necessary arrangements with the utility 
companies concerned for maintenance of their lines 
during the construction period.  In the event that a 
relocation of utilities is required, but has not been 
accomplished prior to the effective date of the 
"Notice to Proceed," Contractor nevertheless must 
commence work under this Contract, and must 
schedule his work to avoid interference with the 
utility relocation work. 

3) County will not be liable for any delay or added 
expense the Contractor experiences due to the 
activities of utility companies, nor shall the County 
be held responsible for any damages to any utilities 
due to any actions by Contractor. 

b. Arrangements for Protection or Adjustment: 

1) Do not commence work at points where the 
construction operations are adjacent to utility 
facilities or other property, until making 
arrangements with the utility facilities to protect 
against damage that might result in expense, loss, 
disruption of service, or other undue inconvenience 
to the public or to the owners. Contractor is solely 
and directly responsible to the owners and 
operators of such properties for all damages, 
injuries, expenses, losses, inconveniences, or 
delays caused by Contractor’s operations. 

2) The Department will make the necessary 
arrangements with utility owners for removal or 
adjustment of utilities where Engineer determines 
that such removal or adjustment is essential to the 
performance of the required construction. The 
Department will not consider relocation or 
adjustment requests based on Contractor’s 
proposed use of a particular method of construction 
or a particular type of equipment as essential to the 

construction of the Project if Contractor could use 
other common methods and equipment without 
relocating or adjusting the utility. Engineer will 
determine the responsibility for any such required 
adjustments of utilities. Contractor shall make all 
requested relocations or adjustments because of 
delivery to the job site of Contractor-furnished 
materials, at no expense to the County. 

3) The Department considers relocations and 
adjustments (or other protection) under the following 
circumstances as essential to the construction of 
the Project: 

a) Utilities lying within the vertical and horizontal 
construction limits, plus the reasonably required 
working room necessary for operation of 
equipment normally used for the particular type 
of construction, all as determined by Engineer 
(and except as provided in paragraph (d) below). 
(In the case of overhead electrical conductors 
that carry more than 400 Volts, a minimum of 10 
feet clearance between the conductor and the 
nearest possible approach of any part of the 
equipment is required, except where the utility 
owner effects safeguards approved by OSHA.) 

b) Utilities lying within the horizontal limits of the 
project and within 12 inches below the ground 
surface or the excavation surface on which 
Contractor operates construction equipment, or 
within 12 inches below the bottom of any 
stabilizing course specified in the Plans. 

c) Utilities lying within the normal limits of 
excavation for underground drainage facilities or 
other structures (except as provided in 
paragraph (d) below). Such normal limits shall 
extend to side slopes along the angle of repose, 
as established by sound engineering practice, 
unless the Contract Documents require support 
of the excavation sides by sheeting or Contractor 
elects to sheet such excavation for his own 
convenience. 

d) Where utilities cross pipe trenches transversely 
within the excavation area, but not within 
positions from which relocation or removal is 
necessary, the utility owner is responsible for 
providing and effecting all reasonable measures 
for their support and protection during 
construction operations. Cooperate with the 
utility owner in the owner’s effecting of such 
support and protective measures. Contractor is 
responsible for all damage to the utility that is 
caused by Contractor’s neglect or failure to 
cooperate or to use proper precaution in 
performing his work. 

4) In the event that a temporary relocation of a utility or 
a particular sequence of timing in the relocation of a 
utility is necessary, Engineer will direct such 
relocation so as to cause the least impediment to 
the overall construction operations. The Department 
is not responsible for utility adjustments or 
temporary relocation work, or for the conditions 
resulting there from, where such adjustments are: 
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a) Not necessitated by the construction of the 
Project, 

b) Done solely for the benefit or convenience of the 
utility owner or its contractor, or Contractor 
where the Department considers his construction 
procedures to be other than normal, or 

c) Not shown on the approved plans for the utility 
relocation or the construction of the Project. 

c. Cooperation with Utility Owners: 

1) Cooperate with the owners of all underground or 
overhead utility lines in their removal and 
rearrangement operations in order that these 
operations may progress in a reasonable manner, 
that duplication or rearrangement work may be 
reduced to a minimum, and that services rendered 
by the utility owners will not be unnecessarily 
interrupted. 

2) In the event of interruption of water or other utility 
services as a result of accidental breakage, 
exposure, or lack of support, promptly notify the 
proper authority and cooperate with the authority in 
the prompt restoration of service. If water service is 
interrupted and Contractor is performing the repair 
work, Contractor shall work continuously until the 
service is restored. Do not begin work around fire 
hydrants until the local fire authority has approved 
provisions for continued service. 

d. Utility Adjustments: 

1) Certain utility adjustments and reconstruction work 
may be underway during the progress of the 
Contract. If known prior to award, the Department 
will include in the Contract documents the utility 
authorities who are scheduled to perform utility work 
on the Project. 

2) Cooperate with the various utility construction crews 
who are maintaining utility service.  

3) Exercise due caution when working adjacent to 
relocated utilities. Repair all damage to the 
relocated utilities resulting from his operations at no 
expense to the County. 

4) Protect utility facilities in accordance with the 
requirements of the Contract Documents and the 
owner.  

e. Weekly Meetings: 

1) Conduct weekly meetings on the job site with all the 
affected utility companies and Engineer in 
attendance to coordinate project construction and 
utility relocation. Submit a list of all attendees one 
week in advance to Engineer for approval. 

2) Provide the approved Work Progress Schedule and 
Work Plan for the Project, as specified in the 
Contract Documents, to document the schedule and 
plan for road construction and utility adjustments. 

3) When utility relocations no longer affect construction 
activities, Contractor may discontinue the meetings 
with Engineer’s approval. 

M. Responsibility for Damages, Claims, etc. 

1. Contractor to Provide Indemnification: 

a. Contractor shall indemnify and hold harmless the 
County, its officers and employees from liabilities, 
damages, losses and costs, including, but not limited 
to, reasonable attorney’s fees, to the extent caused by 
the negligence, recklessness, or intentional wrongful 
misconduct of Contractor and persons employed or 
utilized by Contractor in the performance of the 
construction Contract. 

b. It is specifically agreed between the parties executing 
this Contract that it is not intended by any of the 
provisions of any part of the Contract to create in the 
public or any member thereof, a third party beneficiary 
hereunder, or to authorize anyone not a party to this 
Contract to maintain a suit for personal injuries or 
property damage pursuant to the terms or provisions of 
this Contract. 

2. Guaranty of Payment for Claims: Contractor guaranties 
the payment of all just claims for materials, supplies, 
tools, or labor and other just claims against him or any 
subcontractor, in connection with the Contract. The 
Department’s final acceptance and payment does not 
release Contractor’s bond until all such claims are paid 
or released. 

N. Contractor’s Responsibility for Work 

1. Until the Department’s acceptance of the work, take 
charge and custody of the work, and take every 
necessary precaution against injury or damage to the 
work by the action of the elements or from any other 
cause whatsoever, arising either from the execution or 
from the nonexecution of the work. Rebuild, repair, 
restore, and make good, without additional expense to 
the Department, all injury or damage to any portion of 
the work occasioned by any of the above causes before 
its completion and acceptance, except that in case of 
extensive or catastrophic damage, the Department may, 
at its discretion, reimburse Contractor for the repair of 
such damage due to unforeseeable causes beyond the 
control of and without the fault or negligence of 
Contractor, including but not restricted to Acts of God, of 
the public enemy, or of governmental authorities. 

O. Opening Sections of Roadway to Traffic 

1. Whenever any bridge or section of roadway is in an 
acceptable condition for travel, Engineer may direct 
Contractor to open it to traffic. The Department’s 
direction to open a bridge or roadway does not 
constitute an acceptance of the bridge or roadway, or 
any part thereof, or waive any Contract provisions. 
Perform all necessary repairs or renewals, on any 
section of the roadway or bridge thus opened to traffic 
under instructions from Engineer, due to defective 
material or work or to any cause other than ordinary 
wear and tear, pending completion and Engineer’s 
acceptance of the roadway or bridge, or other work, at 
no expense to the County. 

P. Scales for Weighing Materials 
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1. Applicable Regulations: When determining the weight of 
material for payment, use scales meeting the 
requirements of Chapter 531, F.S., pertaining to 
specifications, tolerances, and regulations, as 
administered by the Bureau of Weights and Measures of 
the Florida Department of Agriculture. 

2. Base for Scales: Place such scales on a substantial 
horizontal base to provide adequate support and rigidity 
and to maintain the level of the scales. 

3. Protection and Maintenance: Maintain all scale parts in 
proper condition as to level and vertical alignment, and 
fully protect them against contamination by dust, dirt, 
and other matter that might affect their operation. 

Q. Source of Forest Products 

1. As required by Section 255.20, F.S., where price and 
quality are equal, and when available, use only timber, 
timber piling, or other forest products that are produced 
and manufactured in the State of Florida. This provision 
does not apply to Federal-aid projects. 

R. Dust Control 

1. Dust control measures are required as necessary to 
prevent the surface and air transport of dust from any 
construction activity performed under this contract.  This 
may include but is not limited to:  Pre-watering deeply 
before excavation; scheduling thorough and consistent 
watering that does not run off the site; applying best 
management practices in the loading, offloading, and 
transport of soils and miscellaneous materials; covering 
or otherwise stabilizing piles when necessary; and 
planning schedules so control measures are available 
throughout the project. 

2. Ensure that excessive dust is not transported beyond 
the limits of construction in populated areas. Contractor 
may control dust for embankments or other cleared or 
unsurfaced areas by applying water, as directed by 
Engineer. When included in the Plans, install mulch, 
seed, sod, or temporary paving as early as practical. 
Control dust during the storage and handling of dusty 
materials by wetting, covering, or other means as 
approved by Engineer. 

3. When cutting through concrete, care should be 
exercised to prevent dust from becoming air borne.  
Contractor must use an engineering control such as the 
use of a wet saw or dust collector.  Engineer shall have 
the final determination when in a particular circumstance 
this is not feasible, and the concrete must be cut dry. 

4. No separate item for dust control measures is included 
for payment in this Contract.  Contractor must consider 
the cost of any dust control measures that is necessary 
for the proper construction of the Project as included in 
the Contract price for items of work for which dust 
control measures are required. 

S. Dredging and Filling 

1. Section 370.033, F.S., requires that all persons, who 
engage in certain dredge or fill activities in the State of 
Florida, obtain a certificate of registration from the 

Florida Department of Environmental Protection, 
Tallahassee, Florida 32301, and that they keep accurate 
logs and records of all such activities for the protection 
and conservation of the natural resources. Obtain 
details as to the application of this law from the 
Department of Environmental Protection and contact 
local regulatory agencies for additional applicable 
requirements. 

T. Contractor’s Motor Vehicle Registration 

1. Provide the Department with proof that all motor 
vehicles operated or caused to be operated by such 
Contractor are registered in compliance with Chapter 
320, F.S. Submit such proof of registration in the form of 
a notarized affidavit to the Department. 

2. The Department will not make payment to Contractor 
until the required proof of registration is on file with the 
Department. 

1.06 PROSECUTION AND PROGRESS 

A. Subletting Or Assigning The Contract  

1. Contractor must perform, with its own organization, 
contract work amounting to not less than 40 percent (or 
a greater percentage if specified elsewhere in the 
Contract Documents) of the total original contract price, 
excluding any specialty items designated by the County. 
Specialty items may be performed by subcontract and 
the amount of any such specialty items performed may 
be deducted from the total original contract price before 
computing the amount of work required to be performed 
by the contractor's own organization.  

a. "Its own organization" is construed to include only 
workers employed and paid directly by the prime 
contractor and equipment owned or rented by the 
prime contractor, with or without operators. Such term 
does not include employees or equipment of a 
subcontractor, assignee, or agent of the prime 
contractor.  

b. "Specialty Items" is construed to be limited to work that 
requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of 
contracting organizations qualified and expected to bid 
on the contract as a whole and in general are to be 
limited to minor components of the overall contract.  

2. The contract amount, upon which the requirements set 
forth in this Subarticle is computed, includes the cost of 
material and manufactured products which are to be 
purchased or produced by the Contractor under the 
provisions of the Contract.  

3. Contractor must furnish: 

a. A competent superintendent or supervisor who is 
employed by its firm, has full authority to direct 
performance of the Work in accordance with the 
Contract requirements, and is in charge of all 
construction operations (regardless of who performs 
the work); and 

b. Such other of its own organizational resources 
(supervision, management, and engineering services) 
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as the Engineer determines is necessary to assure the 
performance of the Contract. 

B. Notice to Proceed 

1. Unless otherwise agreed to by the parties, the 
Department may issue the Notice to Proceed within 30 
Days after all conditions for Contract execution have 
been met. The Notice to Proceed will identify the date 
Contractor is to begin the construction and will start the 
Contract Time. 

C. Project Signs 

1. Project Signs will be provided by Miami-Dade County 
Internal Services Department (ISD) at no cost to 
Contractor. 

2. The type, location, and number of signs required per 
each work site shall be at the discretion of Engineer. 

3. No work shall commence until the Project Signs are 
secured in place as directed by Engineer. 

4. Maintain and Relocate Project Signs. 

a. Maintain and relocate Project Signs throughout the 
duration of the Contract, as directed by Engineer and 
at no additional cost to Miami-Dade County. 

b. Install relocated Project Signs as required by Engineer.  
All materials and work necessary to secure, brace, 
mount, place, and maintain the Project Signs will be 
provided at Contractor’s expense. 

c. Notify Engineer immediately if at any time, during the 
Contract duration, a Project Sign becomes damaged, 
defaced, or unreadable.  If Engineer determines that a 
replacement sign is required, Engineer will request it 
from ISD. 

5. Upon completion of the Contract or at any time as 
directed by Engineer, deliver all available Project Signs 
to the designated ISD facility. 

6. No separate payment will be made for the activities 
described above. 

D. Schedule Of Values 

1. A Schedule of Values is required for any Stipulated 
(Lump) sum contract, or for major lump sum items on 
Unit price contracts for which Contractor requests 
progress payments. 

2. Upon notification of intent to Award and prior to the 
Notice to Proceed, submit to Engineer for review and 
approval, a preliminary Schedule of Values that: 

a. Logically subdivides the Work into component parts 
with sufficient detail to serve as the basis for progress 
payments during performance of the Work and 
correlates to the Work Progress Schedule. 

b. Includes quantities and prices of items for all of the 
Work which when added together equal either the 
Contract Base Award Amount for a Stipulated sum 
contract or the Contract Price for a major lump sum 
item in a Unit price contract. 

c. Separately identifies the scope of work to be performed 
by any CSBE utilized to satisfy any CSBE goal in the 
Contract.  In addition, payment requisitions for the 
scope of work of such CSBE shall be accompanied by 
the statements of completion of the work of the CSBE 
and shall be accompanied by appropriate 
documentation including invoicing and checks 
reflecting payment of the CSBE for the previous 
construction draw. 

3. The Schedule of Values for a Stipulated sum contract 
will be acceptable to Engineer as to form and substance 
if it provides a reasonable allocation of the Contract 
Base Award Amount to component parts of the Work. 

4. When directed by Engineer, submit at least 10 days 
prior to the next application for progress payment, a 
revised or updated Schedule of Values to address any 
changes in the Work.   

E. Preconstruction Conference 

1. A Preconstruction Conference will be held with 
Contractor, members of the Department and other 
Miami-Dade County Agencies, representative of Utility 
Companies, and other municipalities or contractors 
affected by the Work.  The Department will set the time 
and place of this conference. 

2. Submit the following items to Engineer at the 
Preconstruction Conference unless otherwise noted: 

a. Two copies of the proposed Work Progress Schedule.  
(Provide an updated schedule within 5 days of each 
Work Order for work order contracts.) 

b. Contractor’s Chain of Authority. 
c. Contractor’s Emergency Telephone Numbers, during 

work hours, after hours, and on weekend, of Prime and 
MOT Contractor’s Representatives. 

d. Letter naming Contractor’s Superintendent and his 
qualifications. 

e. Letter naming Contractor’s Work Site Traffic Supervisor 
and a copy of their respective Certification(s). 

f. Letter naming Contractor’s MOT Flagmen and a copy 
of their training Certification(s). 

g. Maintenance of Traffic Plan:  Letter outlining the 
Specific Maintenance of Traffic Plan or Plans that will 
be used during construction.  If the MOT plan is noted 
in the Construction Plans, Contractor is to affirm in 
writing that the same shall be followed.  MOT plans 
must be submitted within 5 days of the date of each 
Work Order for work order contracts. 

h. Shop drawing submittal schedule.  To be submitted 
within 5 days of the date of each Work Order for work 
contracts. 

i. List of potential subcontractors and rental agreements. 
j. Letter listing the material providers for this project, with 

the respective name and address; and letter certifying 
the compliance of the material with the project 
requirements. 

k. List of equipments to be utilized for construction; 
including make, model, year, name and description of 
equipments. 
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l. Contractor’s Erosion Control Plan (ECP) pursuant to 
the requirements of the Contract Documents. 

m. Lighting plan if Contractor intends to perform any night 
work. 

n. All other submittal requirements stipulated in the 
Contract Documents. 

F. Scheduling of the Work 

1. Work Progress Schedule. 

a. Within 21 days after Contract award or at the 
Preconstruction Conference, whichever is earlier, 
submit to Engineer for approval two copies of a Work 
Progress Schedule for this Project.  Engineer will 
review and respond to Contractor within 15 days of 
receipt. 

b. The Work progress Schedule must show the various 
activities of work in sufficient detail to demonstrate a 
reasonable and workable plan to initiate, construct, and 
complete all requirements of the Contract Documents 
within the Contract Duration and must: 

1) Include a projected Project completion, measured in 
dollars and time, on a monthly basis or at each 
progress payment cutoff date. 

2) Identify a date for substantial completion with 
“sufficient time” between substantial completion and 
end of Contract Duration for final inspections, final 
roadway striping if required, development of a 
punch list by the Engineer, completion of all punch 
list items by Contractor, final submittals, and any 
remaining site restoration activities.  “Sufficient 
time,” as it pertains solely to this requirement, 
means no less than 60 days unless otherwise 
required by the Contract Documents or approved in 
writing by Engineer. 

3) Include the order and interdependence of activities 
and the sequence for accomplishing the Work 
including phased restoration of areas impacted by 
work. 

4) Describe activities in sufficient detail so that the 
Engineer can readily identify the Work and measure 
the progress of each activity. 

5) Show each activity with a beginning work date, 
activity duration, and a monetary value. 

6) Include within the activities the necessary steps for 
procurement, fabrication, and delivery of materials, 
plant, and equipment. 

7) Include the review time for shop drawings and 
submittals. 

8) Include the Critical Path and milestone activities 
when milestones are required by the Contract 
Documents. 

9) In projects with more than one phase, adequately 
identify each phase and its substantial completion 
date, and do not allow phase specific activities to 
span more than one phase. 

c. Submit with the Work Progress Schedule a narrative 
report describing current project schedule status and 

identifying potential delays. This report will include a 
description of the progress made since the previous 
schedule submission and objectives for the upcoming 
30 calendar days. It will be submitted on 8.5 by 11 inch 
paper. This report shall at a minimum include the 
following information: 

1) Indicate if the Project is on schedule, ahead of 
schedule or behind schedule. If the Project is ahead 
of schedule or behind schedule, the report shall 
include the specific number of calendar days. If the 
Project is behind schedule, the report shall include a 
detailed recovery plan that will put the Project back 
on schedule. 

2) The report will describe the current critical path of 
the Project and indicate if this has changed in the 
last 30 calendar days. Discuss current successes or 
problems that have affected either the critical path’s 
length or have caused a shift in the critical path 
within the last 30 calendar days. Identify specific 
activities, progress, or events that may reasonably 
be anticipated to impact the critical path within the 
next 30 calendar days, either to affect its length or 
to shift it to an alternate path. 

3) List all schedule logic or duration changes that have 
been made to the schedule since the previous 
submission. For each change, describe the basis for 
the change and specifically identify the affected 
activities by identification number. 

4) Identify any and all activities, either in progress or 
scheduled to occur within the following 30 days that 
require County participation, review, approval, etc. 

d. Submit, with the Work Progress Schedule, clear 
documentation demonstrating that all necessary 
coordination activities with utility owners that have 
facilities within the limits of construction have been 
conducted.  In addition, incorporate into the work 
progress schedule any utility adjustment schedules 
included in the Contract Documents unless the utility 
company and the Department mutually agree to 
changes to the utility schedules shown in the Contract. 

e. Engineer will return inadequate schedules to 
Contractor for corrections.  Resubmit a corrected 
schedule within 15 days from the date of Engineer’s 
return transmittal. 

f. Submit an updated Work Progress Schedule, for 
Engineer’s acceptance, if there is a significant change 
in the planned order or duration of an activity.  
Engineer will review the corrected schedule and 
respond within 7 days of receipt. 

g. By acceptance of the schedule, Engineer does not 
endorse or otherwise certify the validity or accuracy of 
the activity durations or sequencing of activities.  
Engineer will use the accepted schedule as a baseline 
against which to measure the progress. 

h. If Contractor fails to finalize either the initial or a 
revised schedule in the time specified, Engineer will 
withhold all Contract payments until Engineer accepts 
the schedule. 

2. Weekly Work Progress Meetings: 
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a. Coordinate weekly meetings to discuss Contract 
progress with Engineer including near term scheduled 
activities, utility relocations, and problems and their 
proposed solutions. 

b. Submit a Two-Week “Look Ahead” Planning Schedule 
at each weekly meeting, showing the items of work 
planned for the next two weeks. Develop the schedule 
in Bar Chart format, identifying current and planned 
activities and related Contract Schedule work activities, 
including subcontractor work. Designate all activities 
that are controlling work items as determined by the 
currently accepted Contract Schedule. 

c. A report shall be submitted at each weekly meeting 
identifying schedule activity progress including actual 
start or finish dates achieved for any activities. 

3. Prosecution of the Work. 

a. Give the Work the constant attention necessary to 
ensure the scheduled progress, and cooperate fully 
with Engineer and with other contractors at work in the 
vicinity. 

b. Do not commence work under the Contract until after 
the Department has issued the Notice to Proceed. 
Thereafter, commence the Work and continue all work 
in an expeditious manner to a conclusion acceptable to 
Engineer and in accordance with the approved Work 
Progress Schedule. 

c. All requirements of the Contract, including completion 
of punch list items and final deliverables, must be 
completed during the Contract Duration. 

d. Compliance with Time Requirements: Commence work 
in accordance with the approved Work Progress 
Schedule and provide sufficient labor, materials and 
equipment to complete all work as scheduled. Should 
Contractor fail to furnish sufficient and suitable 
equipment, forces, and materials, as necessary to 
prosecute the Work in accordance with the required 
schedule, Engineer may withhold all progress 
payments that are, or may become due, or suspend 
the work until Contractor corrects such deficiencies. 

e. Provisions for Convenience of Public: Schedule 
construction operations so as to minimize any 
inconvenience to adjacent businesses or residences. 
Where necessary, Engineer may require Contractor to 
first construct the work in any areas along the Project 
where inconveniences caused by construction 
operations would present a more serious handicap. In 
such critical locations, where there is no assurance of 
continuous effective prosecution of the work once the 
construction operations are begun, Engineer may 
require Contractor to delay removal of the existing 
(usable) facilities. 

f. The lack of equipment or unsuitability of said 
equipment shall not be an acceptable reason for falling 
behind schedule. 

g. If Contractor fails to complete all work under the 
Contract, within the time specified in the "Notice to 
Proceed" and/or Work Order(s), or fails to perform the 
Work with sufficient personnel and equipment or with 
sufficient materials to assure the prompt completion of 
the work assigned, or discontinues the prosecution of 
the Work, or fails to resume work which has been 
discontinued within a reasonable time after notice to do 

so, or becomes insolvent or is declared bankrupt, or 
files for reorganization under the bankruptcy or 
insolvency code, or for any other cause whatsoever, 
fails to carry on the work in an acceptable manner, or if 
the surety executing the bond, becomes unsatisfactory 
in the opinion of the County, Engineer will give notice in 
writing to Contractor and his surety of such delay, 
neglect, or default.  Additionally, the County may opt to 
not issue further Work orders and/or to terminate the 
Contract in addition to assigning a non-responsive 
Contractor Evaluation rating.  Continuous failure by 
Contractor to complete work in a timely fashion may 
result in the County not issuing further work and/or 
cancellation of the Contract. 

4. Additional Requirements for Work Order Contracts: 

a. The completion time for each Work Order will consist of 
a reasonable duration determined by Engineer. 

b. After the “Notice to Proceed” and issuance of the Work 
Order(s), Contractor shall commence the Work on the 
effective date of each Work Order and continue all 
work in an expeditious manner to a conclusion 
acceptable to Engineer.  

c. All activities required to be performed for each Work 
Order, including completion of punch list items and final 
deliverables, must be completed during the Work Order 
Days provided for each Work Order. 

d. Unless otherwise provided by the Contract Documents, 
Engineer may issue subsequent Work Order(s) any 
time after Engineer determines that work under an 
existing Work Order is substantially completed, even if 
site restoration or punch list items are pending for the 
existing Work Order. 

G. Progress of the Work. 

1. Unless otherwise stipulated herein, progress of the 
Work will be evaluated monthly and compared to the 
approved Work Progress Schedule. 

a. When dollars invoiced by Contractor on the Project are 
15 percent greater than the estimated dollars for the 
work scheduled, Engineer may request in writing, that 
Contractor submit a revised Work Progress Schedule 
for approval by the next scheduled monthly submittal 
date. 

b. When the dollars earned by Contractor on the Project 
are 15 percent less than the estimated dollars for the 
work scheduled, Engineer may deem the progress of 
the Work unsatisfactory and will issue a notice to 
Contractor of unsatisfactory performance. 

c. In the event a noncritical item becomes critical as 
determined by Engineer, Contractor must submit a 
revised CPM schedule. 

d. When an activity on the critical path, as shown on the 
current approved Work Progress Schedule, has 
exceeded its late start date by 7 Days, Engineer will 
deem the progress of Work unsatisfactory and will hold 
a meeting with Contractor to address the schedule 
within 7 Days of the discovery. If a resolution cannot be 
determined within 5 Days, Engineer will issue a notice 
to Contractor of unsatisfactory performance. 

e. When it becomes apparent that an activity on the 
critical path, as shown on the current approved Work 
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Progress Schedule, has exceeded its original duration 
by 10 or more Days, regardless of the Contract’s 
definition of Contract Time, Contractor must submit a 
revised Work Progress Schedule for approval within 5 
Days of the discovery and Engineer will issue a notice 
of unsatisfactory performance to the Contractor and 
identify the unsatisfactory performance. 

2. The notice of unsatisfactory performance will also allow 
a reasonable period of time, as determined by Engineer 
but not to exceed 30 Days from receipt of the notice, for 
Contractor to bring the progress of the Work into 
compliance with the current accepted work progress 
schedule or to provide acceptable written justification for 
the delay.  Contractor must do the following things 
within the time specified in the notice to Contractor of 
unsatisfactory performance: 

a. Submit a revised baseline progress schedule and 
recovery plan to Engineer for review and approval. 
Demonstrate the proposed method to complete the 
Project within the remaining time specified in the 
current accepted work progress schedule; and 

b. If Contractor is unable to provide such a revised 
schedule, a late completion schedule shall be 
submitted indicating the time required to complete the 
Work. The Department’s approval of the late 
completion schedule will not operate as a waiver of the 
Department’s right to assess liquidated damages; 

c. Take all necessary action, subject to Engineer’s 
approval, to ensure completion of the Project at no 
additional cost to the Department within the remaining 
time specified in the accepted schedule.  Actions may 
include but not be limited to the following: 

1) Additional overtime; 

2) Added work shift; 

3) Additional workforce; 

4) Extended workweek; 

5) Additional Equipment; or 

6) A combination of these. 

H. Performance of Work 

1. Give due and adequate notices to those in control of all 
properties that may be affected by the construction 
activities. 

2. Keep on the job site sufficient plant and equipment to 
meet the requirements of the Work.  The plant shall be 
kept in a satisfactory operating condition and be capable 
of safely and efficiently performing the Work as set forth 
in the Plans and Specifications.  The equipment and all 
operations shall be subject to inspection by Engineer at 
all times. 

3. Submit for approval by Engineer, a description of the 
type of materials and equipment to be used; and the 
method of procedure to be used in the performance of 
the Work. 

4. Condition of Equipment 

a. All equipment used in the performance of the Work 
must be in first class operating condition, including 

proper mufflers and other silencing accessories.  All 
equipment must be properly lubricated on a special 
maintenance type schedule to reduce noise, including 
tracks, rollers, idlers, sheaves and other noise 
producing components. Care must be taken to prevent 
oil spillage of any kind or oil dripping from equipment.  
All dewatering pumps and welding machines must be 
engine driven or powered by Contractor furnished 
generators.  The temporary power source available at 
the jobsite is not sufficient to power that type of 
equipment. 

b. If the equipment used proves less than satisfactory and 
is unduly or needlessly disturbing the neighbors, in the 
opinion of Engineer, he will have the right to order 
Contractor to immediately modify the equipment to 
make it satisfactory, or to change to other equipment 
that is satisfactory at no additional cost to the County. 

5. Saw Cutting: 

a. When required in performance of this Contract, 
material may be removed by either saw cutting the slab 
perpendicular to the long edge, or by any other means 
that will produce a clean neat cut and that is 
acceptable to Engineer.  All costs for saw cutting 
and/or any other necessary means for accomplishing 
the bid items listed in this Contract shall be included in 
the cost for said item. 

6. Open Excavations: 

a. At the close of each workday, Contractor shall refill all 
open excavations, or cover open excavations with steel 
plates capable of supporting vehicular traffic at no 
additional cost to the County. 

7. Florida Trench Safety Act 

a. The Florida Trench Safety Act (Sections 553.60-
553.64, Florida Statutes) is hereby incorporated by 
reference and made a part of these Specifications.  
The purpose and intention of the State of Florida 
“Trench Safety Act” is to provide for increased worker 
safety by requiring compliance with sufficient standards 
for trench safety and providing additional specific 
requirements when the excavation is in excess of 5 
feet deep.  By executing the Contract, Contractor 
certifies that he is fully aware of the Trench Safety Act, 
and will comply with applicable trench safety 
standards. 

b. In accordance with Sections 553.60-553.64, F.S., the 
bidder acknowledges those included in the various 
items of the proposal and in the total bid price are costs 
for complying. 

I. As-Built Drawings 

1. Five (5) sets of complete “As-Built” drawings signed and 
sealed by either a Florida Registered Surveyor and 
Mapper or a Florida Registered Professional Engineer, 
shall be accurately recorded by Contractor and 
submitted to Engineer prior to final acceptance of the 
Work.  

2. The As-Built Drawings must contain detailed information 
pertaining to the locations, spans, depths, and 
elevations of all significant elements of construction 
performed pursuant to the Contract Documents in 
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addition to all information necessary to comply with 
Project permits and regulatory requirement. 

3. All locations, depths, and elevations shall be taken by a 
Florida Registered Surveyor and Mapper and be shown 
on the As-Built drawings. 

4. No separate payment will be made for the As-Built 
drawings. 

J. Liquidated Damages 

1. Contractor, or in case of his default the surety, shall pay 
to the County, not as a penalty but as liquidated 
damages, the amount stipulated below should 
Contractor fail to complete all work specified within the 
time stipulated in the Contract, including extra time 
granted in writing by the County.  For Work Order based 
Contracts, liquidated damages shall be the amount 
stipulated below, computed for each Work Order, should 
Contractor fail to complete all work specified within the 
time stipulated in the Work Order, including extra time 
granted in writing by the County. 

2. Applicable liquidated damages are the amounts 
established in the following schedule: 

Total Contract/Work 
Order Amount 

Daily Charge Per 
Calendar Day 

$50,000 and under $642 
Over $50,000 but less 
than $250,000 $758 

$250,000 but less than 
$500,000 $966 

$500,000 but less than 
$2,500,000 $1,532 

$2,500,000 but less 
than $5,000,000 $2,374 

$5,000,000 but less 
than $10,000,000 $3,226 

$10,000,000 but less 
than $15,000,000 $4,624 

$15,000,000 but less 
than $20,000,000 $4,276 

$20,000,000 and over $7,864 plus 0.00005 of 
any amount over $20 
million 

3. Engineer will count default days in calendar days. 

4. County has the right to apply, as payment on such 
liquidated damages, any money the County owes 
Contractor. 

5. County does not waive its right to liquidated damages 
due under the Contract by allowing Contractor to 
continue and to finish the work, or any part of it, after the 
expiration of the Contract/Work Order Time including 
granted time extensions. 

6. The requirements of this Article may not be waived, 
compromised or settled without the express written 
consent of the Board of County Commissioners. 

K. Limitations of Operations 

1. General: 

a. Subject to any provision to the contrary provided in 
these Contract Documents, Work must not be carried 
out during the night or on Saturdays, Sundays or on 
County holidays without prior written approval from 
Engineer issued at least 24 hours before these times 
so that proper inspection and engineering services may 
be scheduled. 

b. Prior written approval from Engineer, as specified in 
this Article, is not required for the performance of work 
that is necessary for proper care, maintenance, and 
protection of Work already done, or in cases when the 
Work would otherwise be endangered or when hazard 
to life or property would result, in which case 
Contractor must inform Engineer at the earliest 
possible opportunity of the same. 

c. All construction activities, designated by Engineer as 
requiring inspection by the County, must be scheduled 
to coincide with the hours of availability of Engineer or 
Engineer’s duly authorized inspector.  The hours of 
availability are from 7:00 AM until 4:30 PM Monday 
through Friday; unless otherwise approved by the 
Engineer, these construction activities must be 
scheduled to coincide with the aforementioned hours of 
availability.  

d. Work performed without the prior written approval of 
Engineer and without an Engineer’s duly authorized 
inspector may be declared defective solely on the 
grounds that it was not properly inspected. 

e. Contractor must conform to all applicable laws, 
regulations, or ordinances with regard to labor 
employed, hours of work and general operations. 

2. Night Work: 

a. Night work may be undertaken as a regular procedure 
when required by the Contract Documents or approved 
in writing by Engineer.  Such approval, however, may 
be revoked at any time by Engineer if Contractor fails 
to maintain adequate equipment, lighting, and 
supervision for the proper prosecution and control of 
the Work at night pursuant to the requirements herein. 

b. For the purposes of this Article, the term "night" shall 
mean the period from 6:00 p.m. to 7:00 a.m.  Due to 
traffic interference concerns, authorized night 
construction activities that may be disruptive to traffic 
flow can only be performed weekdays between 9:00 
p.m. to 5:00 a.m. 

c. Prepare a specific work plan and submit it to the 
Engineer for approval at least one week in advance of 
the anticipated work. The plan must include a schedule 
of all activities of work and show in detail the special 
arrangements that will be made to provide for all 
regulatory and Contract requirements including 
cordoning off the areas with sufficient roadwork safety 
signs; providing approved MOT; worksite personnel 
and citizen safety; necessary lighting; and daily 
restoration of the work site.   

d. Obtain and comply with all necessary permits and 
authorizations from the applicable jurisdictions. 

e. Complete all scheduled work and restore the work site 
as required in the Engineer’s approval. 

f. Lighting during nighttime operations: 
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1) During active nighttime operations, furnish, place 
and maintain lighting sufficient to permit proper 
workmanship and inspection. Use lighting with 5 
ft•cd minimum intensity. Arrange the lighting to 
prevent interference with traffic or produce undue 
glare to property owners. Operate such lighting only 
during active nighttime construction activities. 
Provide a light meter to demonstrate that the 
minimum light intensity is being maintained. 

2) Lighting may be accomplished by the use of 
portable floodlights, standard equipment lights, 
existing street lights, temporary street lights, or 
other lighting methods approved by Engineer. 

3) Submit a lighting plan at the Preconstruction 
Conference for review and acceptance by Engineer. 
Submit the plan on standard size plan sheets (not 
larger than 24 by 36 inch), and on a scale of either 
100 or 50 feet to 1 inch. Do not start night work prior 
to the Engineer’s acceptance of the lighting plan. 

4) During active nighttime operations, furnish, place 
and maintain variable message signs to alert 
approaching motorists of lighted construction zones 
ahead. Operate the variable message signs only 
during active construction activities. 

5) Where night work is required by the Contract 
Documents, include compensation for lighting for 
night work in the Contract prices for the various 
items of the Contract. Take ownership of all lighting 
equipment for night work. 

3. Sequence of Operations: Do not open up work to the 
prejudice of work already started. Engineer may require 
Contractor to finish a section on which work is in 
progress before starting work on any additional section. 

4. Interference with Traffic: 

a. At all times conduct the Work in such manner and in 
such sequence as to ensure the least practicable 
interference with traffic. Operate all vehicles and other 
equipment safely and without hindrance to the traveling 
public. Park all private vehicles outside the clear zone. 
Place materials authorized to be stored along the 
roadway so as to cause no obstruction to the traveling 
public as possible. 

b. Where existing pavement is to be widened and 
stabilizing is not required, prevent any open trench 
from remaining after working hours by scheduling 
operations to place the full thickness of widened base 
by the end of each day. Do not construct widening 
strips simultaneously on both sides of the road, except 
where separated by a distance of at least 1/4 mile 
along the road and where either the work of excavation 
has not been started or the base has been completed. 

5. Coordination with other contractors: 

a. Sequence the work and dispose of materials so as not 
to interfere with the operations of other contractors 
engaged upon adjacent work; join the work to that of 
others in a proper manner, in accordance with the spirit 
of the Contract Documents; and perform the work in 
the proper sequence in relation to that of other 
contractors; all as may be directed by Engineer. 

b. Contractor is responsible for any damage done by him 
or his agents to the work performed by another 
contractor. 

6. Drainage: Conduct the operations and maintain the 
work in such condition to provide adequate drainage at 
all times. Unless otherwise required by the Contract 
Documents, do not obstruct existing functioning storm 
drains, gutters, ditches, and other run-off facilities. 

7. Fire Hydrants: Keep fire hydrants on or adjacent to the 
roadway accessible to fire apparatus at all times, and do 
not place any material or obstruction within 15 feet of 
any fire hydrant. 

8. Protection of Structures: Do not operate heavy 
equipment close enough to pipe headwalls or other 
structures to cause their displacement. 

9. Fencing: Erect permanent fence as a first order of 
business on all projects that include fencing where 
Engineer determines that the fencing is necessary to 
maintain the security of livestock on adjacent property, 
or for protection of pedestrians who are likely to gain 
access to the project from adjacent property. 

10. Hazardous or Toxic Waste: 

a. When the construction operations encounter or expose 
any abnormal condition that may indicate the presence 
of a hazardous or toxic waste, discontinue such 
operations in the vicinity of the abnormal condition and 
notify Engineer immediately. Be alert for the presence 
of tanks or barrels; discolored earth, metal, wood, 
ground water, etc.; visible fumes; abnormal odors; 
excessively hot earth; smoke; or other conditions that 
appear abnormal as possible indicators of hazardous 
or toxic wastes and treat these conditions with 
extraordinary caution. 

b. Make every effort to minimize the spread of any 
hazardous or toxic waste into uncontaminated areas. 

c. Do not resume the construction operations until so 
directed by Engineer. 

d. Dispose of the hazardous or toxic waste in accordance 
with the requirements and regulations of any Local, 
State, or Federal agency having jurisdiction. Where 
Contractor performs work necessary to dispose of 
hazardous or toxic waste, and the Contract does not 
include pay items for disposal, the Department will pay 
for this work as unforeseeable work. 

e. The Department may agree to hold harmless and 
indemnify Contractor for damages when Contractor 
discovers or encounters hazardous materials or 
pollutants during the performance of services for the 
Department when the presence of such materials or 
pollutants were unknown or not reasonably 
discoverable. Such indemnification agreements are 
only effective if Contractor immediately stops work and 
notifies the Department of the hazardous material or 
pollutant problem. 

f. Such indemnification agreement is not valid for 
damages resulting from Contractor’s willful, wanton, or 
intentional conduct or the operations of Hazardous 
Material Contractors. 

L. Qualifications of Contractor’s Personnel 
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1. Meet the personnel qualifications requirements 
stipulated in Article 105 of the PWWM Specifications. 

2. Provide competent, careful, and reliable 
superintendents, foremen, and workmen. Provide 
workmen with sufficient skill and experience to properly 
perform the work assigned to them. Provide workmen 
engaged on special work, or skilled work, such as 
bituminous courses or mixtures, concrete bases, 
pavements, or structures, or in any trade, with sufficient 
experience in such work to perform it properly and 
satisfactorily and to operate the equipment involved. 
Provide workmen that shall make due and proper effort 
to execute the work in the manner prescribed in the 
Contract Documents, or Engineer may take action as 
prescribed below. 

3. It is prohibited as a conflict of interest for a Contractor to 
subcontract with a Consultant to perform Contractor 
Quality Control when the Consultant is under contract 
with the Department to perform work on any project 
described in Contractor’s Contract with the Department. 
Prior to approving a Consultant for Contractor Quality 
Control, Contractor shall submit to the Department a 
Certificate from the proposed Consultant certifying that 
no conflict of interest exists. 

4. Whenever Engineer determines that any person 
employed by Contractor is incompetent, unfaithful, 
intemperate, disorderly, or insubordinate, Engineer will 
provide written notice and Contractor shall discharge the 
person from the work. Do not employ any discharged 
person on the Project without the written consent of 
Engineer. If Contractor fails to remove such person or 
persons, Engineer may withhold all payments that are or 
may become due, or suspend the work until Contractor 
complies with such orders. Protect, defend, indemnify, 
and hold the County, its agents, officials, and 
employees harmless from all claims, actions, or suite 
arising from such removal, discharge, or suspension of 
employees. 

M. Temporary Suspension of Contractor’s Operations 

1. Authority to Suspend Contractor’s Operations: 

a. Engineer has the authority to suspend Contractor’s 
operations, wholly or in part. Engineer will order such 
suspension in writing, giving in detail the reasons for 
the suspension. Contract Time will be charged during 
all suspensions of Contractor’s operations. 

b. Any work in the public right of way may be temporarily 
suspended by the roadway governing authority. If an 
extension of Contact time is authorized pursuant to the 
requirements of the Contract Documents, it will be of a 
non-compensable nature. All costs associated with 
temporary suspension including any demobilization or 
re-mobilization costs are the sole responsibility of the 
Contractor and no extra compensation will be allowed.   

c. No additional time extension will be granted to 
Contractor when the operations are suspended for the 
following reasons: 

1) Contractor fails to comply with the Contract 
Documents. 

2) Contractor fails to carry out orders given by 
Engineer. 

3) Contractor causes conditions considered 
unfavorable for continuing the Work. 

d. Immediately comply with any suspension order. Do not 
resume operations until authorized to do so by 
Engineer in writing. Any operations performed by 
Contractor, and otherwise constructed in conformance 
with the provisions of the Contract, after the issuance 
of the suspension order and prior to Engineer’s 
authorization to resume operations will be at no cost to 
the County. Further, failure to immediately comply with 
any suspension order will also constitute an act of 
default by Contractor and is deemed sufficient basis in 
and of itself for the Department to declare Contractor in 
default, with the exception that Contractor will not have 
ten calendar days to correct the conditions for which 
the suspension was ordered. 

2. Prolonged Suspensions: If Engineer suspends 
Contractor’s operations for an indefinite period, store all 
materials in such manner that they will not obstruct or 
impede the traveling public unnecessarily or become 
damaged in any way. Take every reasonable precaution 
to prevent damage to or deterioration of the work 
performed. Provide suitable drainage of the roadway by 
opening ditches, shoulder drains, etc., and provide any 
temporary structures necessary for public travel through 
the project. 

3. Permission to Suspend Contractor’s Operations: Do not 
suspend operations or remove equipment or materials 
necessary for completing the work without obtaining 
Engineer’s written permission. Submit all requests for 
suspension of operations in writing to Engineer, and 
identify specific dates to begin and end the suspension. 
Contractor is not entitled to any additional compensation 
for suspension of operations during such periods. 

4. Suspension of Contractor’s Operations-Holidays: 

a. Unless Contractor submits a written request to work on 
a holiday at least ten days in advance of the requested 
date and receives written approval from Engineer, 
Contractor must not work on the following days: Martin 
Luther King, Jr. Day; President’s Day, Memorial Day; 
the Saturday and Sunday immediately preceding 
Memorial Day; Independence Day; Labor Day; the 
Saturday, and Sunday immediately preceding Labor 
Day; Columbus Day, Veterans’ Day; Thanksgiving Day; 
the Friday, Saturday and Sunday immediately following 
Thanksgiving Day; and December 24 through January 
2, inclusive. Contract Time will be charged during these 
holiday periods regardless of whether or not 
Contractor’s operations have been suspended.  

b. During such suspensions, remove all equipment and 
materials from the clear zone, except those required for 
the safety of the traveling public and retain sufficient 
personnel at the job site to properly meet all applicable 
requirements for: (1) Maintenance of Traffic; and (2) 
Prevention, Control, and Abatement of Erosion and 
Water Pollution. Contractor is not entitled to any 
additional compensation for removal of equipment from 
clear zones or for compliance with the aforementioned 
requirements during such holiday periods. 
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N. Computation of Contract Time 

1. Date of Beginning of Contract Time: The Contract Time 
begins on the effective start date of the "Notice to 
Proceed."  Perform the Work fully, entirely, and in 
accordance with the Contract Documents within the 
Contract Time(s) specified in the Contract Documents, 
or as may be extended in accordance with the 
provisions herein. 

2. Contract Time Extensions:  

a. The Department will consider the delays in delivery of 
materials or component equipment that affect progress 
on a controlling item of work as a basis for granting a 
time extension if such delays are beyond the control of 
Contractor or supplier. Such delays may include an 
area-wide shortage, an industry-wide strike, or a 
natural disaster that affects all feasible sources of 
supply. In such cases, Contractor shall furnish 
substantiating letters from a representative number of 
manufacturers of such materials or equipment clearly 
confirming that the delays in delivery were the result of 
an area-wide shortage, an industry-wide strike, etc. No 
additional compensation will be made for delays 
caused by delivery of materials or component 
equipment. 

b. The Department will not consider requests for time 
extension due to delay in the delivery of custom 
manufactured equipment including traffic signal 
equipment, highway lighting equipment, etc., unless 
Contractor furnishes documentation that the order for 
such equipment was placed in a timely manner, the 
delay was caused by factors beyond the 
manufacturer’s control, and the lack of such equipment 
caused a delay in progress on a controlling item of 
work. No additional compensation will be paid for 
delays caused by delivery of custom manufactured 
equipment. 

c. The Department will consider the affect of utility 
relocation and adjustment work on job progress as the 
basis for granting a time extension only if all the 
following criteria are met: 

1) Delays are the result of either utility work that was 
not detailed in the plans, or utility work that was 
detailed in the plans but was not accomplished in 
reasonably close accordance with the schedule 
included in the Contract Documents. 

2) Utility work actually affected progress toward 
completion of controlling work items. 

3) Contractor took all reasonable measures to 
minimize the effect of utility work on job progress, 
including cooperative scheduling of Contractor’s 
operations with the scheduled utility work at the 
preconstruction conference and providing adequate 
advance notification to utility companies as to the 
dates to coordinate their operations with 
Contractor’s operations to avoid delays. 

d. As a condition precedent to an extension of Contract 
Time, Contractor must submit to Engineer: 

1) A preliminary request for an extension of Contract 
Time made in writing to Engineer within ten 
calendar days after the commencement of a delay 

to a controlling item of work. If Contractor fails to 
submit this required preliminary request for an 
extension of Contract Time, Contractor fully, 
completely, absolutely and irrevocably waives any 
entitlement to an extension of Contract Time for that 
delay. In the case of a continuing delay only a single 
preliminary request for an extension of Contract 
Time will be required. Each such preliminary 
request for an extension of Contract Time shall 
include as a minimum the commencement date of 
the delay, the cause of the delay, and the controlling 
item of work affected by the delay; and 

2) Further, Contractor must submit to Engineer a 
request for a Contract Time extension in writing 
within 30 days after the elimination of the delay to 
the controlling item of work identified in the 
preliminary request for an extension of Contract 
Time. Each request for a Contract Time extension 
shall include as a minimum all documentation that 
Contractor wishes the Department to consider 
related to the delay, and the exact number of days 
requested to be added to Contract Time. If 
Contractor contends that the delay is compensable, 
then Contractor is also required to submit with the 
request for a Contract Time extension a detailed 
cost analysis of the requested additional 
compensation. If Contractor fails to submit this 
required request for a Contract Time extension, with 
or without a detailed cost analysis, depriving 
Engineer of the timely opportunity to verify the delay 
and the costs of the delay, Contractor waives any 
entitlement to an extension of Contract Time or 
additional compensation for the delay. 

e. Upon timely receipt of the preliminary request of 
Contract Time from Contractor, Engineer will 
investigate the conditions, and if it is determined that a 
controlling item of work is being delayed for reasons 
beyond the control of Contractor, Engineer will take 
appropriate action to mitigate the delay and the costs 
of the delay. Upon timely receipt of the request for a 
Contract Time extension Engineer will further 
investigate the conditions, and if it is determined that 
there was an increase in the time or the cost of 
performance of the controlling item of work beyond the 
control of Contractor, then an adjustment of Contract 
Time will be made, and a monetary adjustment will be 
made, excluding loss of anticipated profits, and the 
Contract will be modified in writing accordingly. 

f. The existence of an accepted schedule, including any 
required update(s), as required by the Contract 
Documents is a condition precedent to Contractor 
having any right to the granting of an extension of 
contract time or any monetary compensation arising 
out of any delay. Contractor failure to have an 
accepted schedule, including any required update(s), 
for the period of potential impact, or in the event the 
currently accepted schedule and applicable updates do 
not accurately reflect the actual status of the project or 
fail to accurately show the true controlling or non-
controlling work activities for the period of potential 
impact, will result in any entitlement determination as to 
time or money for such period of potential impact being 
limited solely to the Department’s analysis and 
identification of the actual controlling or non-controlling 
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work activities. Further, in such instances, the 
Department’s determination as to entitlement as to 
either time or compensability will be final. 

O. Default and Termination of Contract 

1. Determination of Default: 

a. The following acts or omissions constitute acts of 
default and, except as to subparagraph 10) below, the 
Department will give notice, in writing, to Contractor 
and his surety for any delay, neglect or default, if 
Contractor: 

1) Fails to begin the work under the Contract within the 
time specified in the Notice to Proceed; 

2) Fails to perform the work with sufficient workmen 
and equipment or with sufficient materials to ensure 
prompt completion of the Contract; 

3) Performs the work unsuitably, or neglects or refuses 
to remove materials or to perform anew such work 
that Engineer rejects as unacceptable and 
unsuitable; 

4) Discontinues the prosecution of the work, or fails to 
resume discontinued work within a reasonable time 
after Engineer notifies Contractor to do so; 

5) Becomes insolvent or is declared bankrupt, or files 
for reorganization under the bankruptcy code, or 
commits any act of bankruptcy or insolvency, either 
voluntarily or involuntarily; 

6) Allows any final judgment to stand against him 
unsatisfied for a period of ten calendar days; 

7) Makes an assignment for the benefit of creditors; 

8) Fails to comply with Contract requirements 
regarding minimum wage payments or Community 
Small Business Enterprise or Equal Employment 
Opportunity requirements; 

9) Fails to comply with Engineer’s written suspension 
of work order within the time allowed for compliance 
and which time is stated in that suspension of work 
order; or 

10) For any other cause whatsoever, fails to carry on 
the work in an acceptable manner, or if the surety 
executing the bond, for any reasonable cause, 
becomes unsatisfactory in the opinion of the 
Department. 

b. For a notice based upon reasons stated in 
subparagraphs a. 1) through 8) and 10) above: if 
Contractor, within a period of ten calendar days after 
receiving the notice described above, fails to correct 
the conditions of which complaint is made, the 
Department will, upon written certificate from Engineer 
of the fact of such delay, neglect, or default and 
Contractor’s failure to correct such conditions, have full 
power and authority, without violating the Contract, to 
take the prosecution of the work out of the hands of 
Contractor and to declare Contractor in default. 

c. If Contractor, after having received a prior notice 
described above for any reason stated in subparagraph 
a. 2), 3), 4), 5), 6) or 8), commits a second or 

subsequent act of default for any reason covered by 
the same subparagraph a. 2), 3), 4), 5), 6) or 8) as 
stated in the prior notice, and regardless whether the 
specific reason is the same, then, regardless of 
whether Contractor has cured the deficiency stated in 
that prior notice, the Department will, upon written 
certificate from Engineer of the fact of such delay, 
neglect or default and Contractor’s failure to correct 
such conditions, have full power and authority, without 
any prior written notice to Contractor and without 
violating the Contract, to take the prosecution of the 
work out of the hands of Contractor and to declare 
Contractor in default. 

d. Regarding subparagraph a. 9), if Contractor fails to 
comply with Engineer’s written suspension of work 
order within the time allowed for compliance and which 
time is stated in that suspension of work order, the 
Department will, upon written certificate from Engineer 
of the fact of such delay and Contractor’s failure to 
correct that condition, have full power and authority, 
without violating the Contract, to immediately take the 
prosecution of the work out of the hands of Contractor 
and to declare Contractor in default. 

e. The Department has no liability for anticipated profits 
for unfinished work on a Contract that the Department 
has determined to be in default. 

2. Completion of Work by Department: 

a. Upon declaration of default, the Department will have 
full power to appropriate or use any or all suitable and 
acceptable materials and equipment on the site and 
may enter into an agreement with others to complete 
the work under the Contract, or may use other methods 
to complete the work in an acceptable manner. The 
Department will charge all costs that the Department 
incurs because of Contractor’s default, including the 
costs of completing the work under the Contract, 
against Contractor. If the Department incurs such costs 
in an amount that is less than the sum that would have 
been payable under the Contract had the defaulting 
Contractor completed the work then the Department 
will pay the difference to the defaulting Contractor. If 
the Department incurs such costs in an amount that 
exceeds the sum that would have been payable under 
the Contract, then Contractor and the surety shall be 
liable and shall pay the County the amount of the 
excess. 

b. If, after the ten day notice period and prior to any action 
by the Department to otherwise complete the work 
under the Contract, Contractor establishes his intent to 
prosecute the work in accordance with the 
Department’s requirements, then the Department may 
allow Contractor to resume the work, in which case the 
Department will deduct from any monies due or that 
may become due under the Contract, any costs to the 
County incurred by the delay, or from any reason 
attributable to the delay. 

3. Termination of Contract for Convenience: 

a. The Department may terminate the entire Contract or 
any portion thereof, if the Department determines 
termination is in the County’s interest. Engineer will 
deliver to Contractor a Written Notice of Termination 



 

Division 01   Rev. 04/13 01 00 00 General Requirements Project No. 20140057 

PWWM Specifications Page 37 of 40  
 

specifying the extent of termination and the effective 
date. 

b. When the Department terminates the entire Contract, 
or any portion thereof, before Contractor completes all 
items of work in the Contract, the Department will make 
payment for the actual number of units or items of work 
that Contractor has completed, at the Contract unit 
price, and as approved by Engineer for items of work 
partially completed, and such payments will constitute 
full and complete compensation for such work or items. 
No payment of any kind or amount will be made for 
items of work not started. The Department will not 
consider any claim for loss of anticipated profits, or 
overhead of any kind (including home office and jobsite 
overhead or other indirect impacts). 

c. The Department will consider reimbursing Contractor 
for actual cost of mobilization (when not otherwise 
included in the Contract) including moving equipment 
to the job where the volume of the work that Contractor 
has completed is de minimis and thereby too small to 
compensate Contractor for these expenses under the 
Contract unit prices. 

d. The Department may purchase at actual cost 
acceptable materials and supplies procured for the 
work, that the Department has inspected, tested, and 
approved and that Contractor has not incorporated in 
the work. Submit the proof of actual cost, as shown by 
receipted bills and actual cost records, at such points 
of delivery as Engineer may designate. 

e. Termination of a contract or a portion thereof, under 
the provisions of this Subarticle, does not relieve 
Contractor or the surety of its responsibilities for the 
completed portion of the Contract or its obligations for 
and concerning any just claims arising out of the work 
performed. 

P. Release of Contractor’s Responsibility 

The Department considers the Contract complete 
when Contractor has completed all work and 
requirements of the Contract and the Department has 
accepted the Work. The Department will then release 
Contractor from further obligation except as set forth 
in the Contract Bonds, and except as allowed by the 
Contract Documents subsequent to Final Payment. 

1.07 MEASUREMENT AND PAYMENT 

A. Compensation 

1. Compensation provided by the Contract, through the 
various scheduled items having awarded Contract Unit 
Prices, constitutes full payment for completing the Work 
and meeting all requirements of the Contract 
Documents.  Approved payments will be made only 
under items having awarded Contract Unit Prices that 
are measured and accepted by Engineer.   

2. The aforementioned compensation includes: 

a. Full payment for furnishing any material, supply, 
equipment, tool, labor, supervision, or meeting any 
requirement that is reasonably inferred or incidental to 

the Work whether or not specifically called for by the 
Contract Documents. 

b. Items of work that do not have awarded Contract Unit 
Prices, even if the items appear within the Articles of 
these Specifications or anywhere else in the Contract 
Documents.  These items will not be measured 
separately for payment.  Compensation for performing 
any work or meeting any requirement associated with 
these items is included in approved payments made 
under the various scheduled items having awarded 
Contract Unit Prices. 

3. For Job Order Contracts, the Contract Unit Price, where 
referenced anywhere in these Contract Documents, is 
the price which results from the multiplication of the unit 
price provided by the County on the Project Bid Form 
times the awarded Contractor’s percentage factor.  All 
compensation for services called for in this Contract 
shall be made on the basis of the Contract Unit Prices 
for quantities based upon the actual work performed 
and accepted by Engineer.  Such compensation shall be 
complete payment for all phases of the operation and no 
additional payment shall be made for any reason 
whatsoever. 

4. Miami-Dade County offers a payment option that will 
expedite County payments to your organization via 
Automatic Clearing House transfers instead of the 
issuance and mailing of a County check.  More 
information is available at 
http://www.miamidade.gov/Finance/ACH-Memo.asp. 

B. Contingency Allowance Account 

1. A Contingency Allowance account has been established 
for the Work under this Contract. The Total Contract 
award amount will include no more than ten percent 
(10%) Contingency Allowance Account.  Contractor is 
not entitled to funds from the Contingency Allowance 
Account unless, at the discretion of Engineer, work is 
directed to be performed that is beyond the scope of 
established pay items.  Contractor shall perform such 
work only upon receipt of an executed Miami-Dade-
County Contingency Allowance Account expenditure 
form from Engineer. 

C. Florida Power And Light Connection Allowance 

1. County will reimburse Contractor, at invoice cost, for the 
services of the Florida Power and Light (FPL) 
connection fees required by Engineer.  The necessary 
invoices shall be submitted to Engineer for inclusion in 
the payment requisition.  This payment will be made 
from the appropriate dedicated allowance.  If no 
dedicated allowance is provided, then payment shall be 
made from the Contingency Allowance Account. 

D. Retainage; Punch List Requirements 

1. Amount of retainage. 

a. An amount of 10-percent retainage will be withheld 
from each progress payment made to Contractor.  



 

Division 01   Rev. 04/13 01 00 00 General Requirements Project No. 20140057 

PWWM Specifications Page 38 of 40  
 

b. After “50-percent completion” of the Contract work, the 
amount of retainage withheld from each subsequent 
progress payment will be reduced to 5-percent. 

c. For the purpose of this Article, “50-percent completion” 
shall mean the point at which the County has 
expended 50 percent of the total awarded amount of 
the Contract together with all costs, if any, associated 
with existing change orders and any other changes or 
additions or modifications to the construction services 
required by the Contract. 

2. Project closeout (Punch List). 

a. Within 21 days of reaching Substantial Completion and 
performance of required inspection(s), Engineer, with 
cooperation of Contractor, will develop a single punch 
list subject to the provisions of Section 218.735 (7) of 
the Florida Statutes (F.S.), listing all items necessary to 
render complete, satisfactory, and acceptable to 
Engineer all work and requirements of the Contract.  
Contractor will review and comment as necessary to 
assist Engineer in the preparation of the final draft of 
the list during the aforementioned timeframe. 

b. Engineer will provide Contractor with the Punch List 
within 5 days after the List has been developed and 
reviewed as provided in Subarticle 2.a above.  
Contractor must immediately work on completion of the 
items listed and provide to Engineer within 5 days of 
receipt of the Punch List, a final schedule for the 
completion of all pending work and requirements of the 
Contract.  The schedule must provide for the final 
completion of all Contract requirements and 
acceptance by the Engineer prior to the expiration of 
the Contract. 

c. For work order or multiphase projects: 

1) Provide a punch list listing all items necessary to 
render complete, satisfactory, and acceptable to 
Engineer all work and requirements for each phase 
or work order as applicable. 

2) All time limitations and requirements stipulated 
above apply except that the timeframe requirements 
for the individual punch lists are based on the 
specific phase or work order’s substantial 
completion.  

3. Release of Retainage. 

a. The release of retainage is subject to Section 218.735 
(7), F.S. and may be requested as follows: 

1) After “50-percent completion” of the Contract work, 
Contractor may present to the County a payment 
request for up to one-half of the retainage held by 
the County. 

2) Upon completion of all items on the punch list and 
their acceptance by Engineer, Contractor may 
submit a payment request for all remaining 
retainage withheld by the County under this 
Contract.  If a good faith dispute exists as to 
whether one or more items identified on the Punch 
List have been completed pursuant to the Contract 
requirements, the County may continue to withhold 
an amount equal to 150 percent of the total costs to 
complete such items. 

3) The County is not required to pay or release any 
amounts of retainage that are the subject of a good 
faith dispute, the subject of a claim brought 
pursuant to Section 255.05, F.S., or otherwise the 
subject of a claim or demand by the County or 
Contractor. 

E. Measurement of Quantities 

1. Measurement Standards: Engineer will measure all 
work completed under the Contract in accordance with 
the United States Standard Measures. 

2. Method of Measurements: Engineer will take all 
measurements horizontally or vertically as applicable. 

3. Determination of Pay Areas: 

a. Final Calculation: When measuring items paid for on 
the basis of area of finished work, where the pay 
quantity is designated to be determined by calculation, 
Engineer will use lengths and widths in the calculations 
based on the station to station dimensions shown on 
the plans; the station to station dimensions actually 
constructed within the limits designated by Engineer; or 
the final dimensions measured along the surface of the 
completed work within the neat lines shown on the 
Plans or designated by Engineer. Engineer will use the 
method or combination of methods of measurement 
that reflect, with reasonable accuracy, the actual 
surface area of the finished work as Engineer 
determines. 

4. Construction Outside Authorized Limits: Engineer will 
not pay for surfaces constructed over a greater area 
than authorized, or for material that Contractor has 
moved from outside of slope stakes and lines shown on 
the plans, except where Engineer provides written 
instruction for Contractor to perform such work. 

5. Truck Requirements: Provide all trucks with numbers 
and certify that all trucks used have a manufacturer’s 
certification or permanent decal showing the truck 
capacity rounded to the nearest tenth of a cubic yard 
placed on both sides of the truck. This capacity will 
include the truck body only and any side boards added 
will not be included in the certified truck body capacity. 
Ensure the lettering and numbers are legible for 
identification purposes at all times. 

6. Ladders and Instrument Stands for Bridge Projects: 

a. On bridge projects, in order to facilitate necessary 
measurements, provide substantial ladders to the tops 
of piers and bents, and place and move such ladders 
as Engineer directs. 

b. For bridge projects crossing water or marshy areas, 
supply fixed stands for instrument mounting and 
measurements, in accordance with the details 
stipulated in the Specifications for the project. 

F. Bituminous Material 

a. On Contracts having an original Contract Time of more 
than 365 calendar days, or more than 5,000 tons of 
asphalt concrete, the Department will adjust the bid 
unit price for bituminous material, excluding cutback 
and emulsified asphalt to reflect increases or 
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decreases in the Asphalt Price Index (API) of 
bituminous material from that in effect during the month 
in which bids were received. Contractor will not be 
given the option of accepting or rejecting this 
adjustment. Bituminous adjustments will be made only 
when the current API (CAPI) varies by more than 5% of 
the API prevailing in the month when bids were 
received (BAPI), and then only on the portion that 
exceeds 5%. 

b. The Department will use the API determined by FDOT 
and available on the FDOT Office of Construction 
website 
http://www.dot.state.fl.us/construction/fuel&bit/Fuel&Bit.
shtm . 

c. Payment on progress estimates will be adjusted to 
reflect adjustments in the prices for bituminous 
materials in accordance with the following: 

1) $ Adjustment = (ID)(Gallons) 

2) Where ID = Index Difference = [CAPI - 0.95(BAPI)] 
when the API has decreased between the month of 
bid and month of this progress estimate. 

3) Where ID = Index Difference = [CAPI - 1.05(BAPI)] 
when the API has increased between the month of 
bid and month of this progress estimate. 

4) Payment will be made on the current progress 
estimate to reflect the index difference at the time 
work was performed. 

5) For asphalt concrete items payable by the ton, the 
number of gallons will be determined assuming a 
mix design with 6.25 percent liquid asphalt weighing 
8.58 lb/gal. 

6) Asphalt concrete items payable by the square yard 
will be converted to equivalent tons assuming a 
weight of 100 lb/yd2 per inch. 

2. Non-Duplication of Payment: In cases where the basis 
of payment clause in these Specifications relating to any 
unit price in the bid schedule requires that the unit price 
cover and be considered compensation for certain work 
or material essential to the item, the Department will not 
measure or pay for this same work or material under 
any other pay item that may appear elsewhere in these 
Specifications. 

G. Lump Sum Quantities 

1. Error in Lump Sum Quantity: Where the Department 
designates the pay quantity for an item to be a lump 
sum and the plans show an estimated quantity, the 
Department will adjust the lump sum compensation only 
in the event that either Contractor submits satisfactory 
evidence or the Department determines from 
satisfactory evidence that a difference exists between 
the original plan quantity and final quantity of greater 
than 5 percent. 

2. Authorized Changes in Work: Where the Department 
designates the pay quantity for an item to be a lump 
sum and the plans show an estimated quantity, the 
Department will adjust compensation for that item 
proportionately when an authorized plan change is 
made which results in an increase or decrease in the 

quantity of that item. When the plans do not show an 
estimated plan quantity or the applicable specifications 
do not provide adjustments for contingencies, the 
Department will compensate for any authorized plan 
change resulting in an increase or decrease in the cost 
of acceptably completing the item by establishing a new 
unit price through a Change Order. 

H. Deleted Work 

1. The Department will have the right to cancel the 
portions of the Contract relating to the construction of 
any acceptable item therein, by the payment to 
Contractor of a fair and equitable amount covering all 
items of cost incurred prior to the date that Engineer 
cancels the work. 

I. Partial Payments 

1. General: 

a. Engineer will make partial payments on monthly 
estimates based on the amount of work that Contractor 
completes during the month (including delivery of 
certain materials, as specified herein below). Engineer 
will make approximate monthly payments, and the 
Department will correct all partial estimates and 
payments in the subsequent estimates and in the final 
estimate and payment. 

b. The Department will base the amount of such 
payments on the total value of the work that Contractor 
has performed to the date of the estimate, based on 
the quantities completed as determined by Engineer 
and the Contract prices, less payments previously 
made and less any retainage withheld. 

2. Withholding Payment for Defective Work: If the 
Department discovers any defective work or material 
prior to the final acceptance, or if the Department has a 
reasonable doubt as to the integrity of any part of the 
completed work prior to final acceptance, then the 
Department will not allow payment for such defective or 
questioned work until Contractor has remedied the 
defect and removed any causes of doubt. 

3. Partial Payments for Delivery of Certain Materials: 

a. General: 

1) The Department may allow partial payments for new 
materials that will be permanently incorporated into 
the Project and are stockpiled in approved locations 
in the project vicinity. Stockpile materials so that 
they will not be damaged by the elements. 

2) The following conditions apply to all partial 
payments for stockpiled materials: 

a) There must be reasonable assurance that the 
stockpiled material will be incorporated into the 
Project. 

b) The stockpiled material must be approved by 
Engineer as meeting applicable specifications. 

c) The total quantity for which partial payment is 
made shall not exceed the estimated total 
quantity required to complete the Project. 
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d) Contractor must furnish Engineer with copies of 
certified invoices to document the value of the 
materials received. The amount of the partial 
payment will be determined from invoices for the 
material up to the unit price in the Contract. 

e) Delivery charges for materials delivered to the 
jobsite will be included in partial payments if 
properly documented. 

f) Partial payments will not be made for materials 
which were stockpiled prior to award of the 
Contract for a project. 

b. Partial Payment Amounts: The following partial 
payment restrictions apply: 

1) Partial payments less than $5,000 for any one 
month will not be processed. 

2) Partial payments for structural steel and precast 
prestressed items will not exceed 85% of the 
Contract price for the item. Partial payments for all 
other items will not exceed 75% of the Contract 
price of the item in which the material is to be used. 

3) Partial payment will not be made for aggregate and 
base course material received after paving or base 
construction operations begin except when a 
construction sequence designated by the 
Department requires suspension of paving and 
base construction after the initial paving operations, 
partial payments will be reinstated until the paving 
and base construction resumes. 

4. Certification of Payment to Subcontractors: 

a. The term “subcontractor,” as used herein, includes 
persons or firms furnishing materials or equipment 
incorporated into the work or stockpiled for which the 
Department has made partial payment and firms 
working under equipment-rental agreements. 
Contractor is required to pay all subcontractors for 
satisfactory performance of their Contracts before the 
Department will make a further progress (partial) 
payment. Contractor shall also return all retainage 
withheld to the subcontractors within 30 days after the 
subcontractor’s work is satisfactorily complete, as 
determined by the Department. Prior to receipt of any 
progress (partial) payment, Contractor shall certify that 
all subcontractors having an interest in the Contract 
were paid for satisfactory performance of their 
contracts and that the retainage is returned to 
subcontractors within 30 days after satisfactory 
completion of the subcontractor’s work. Provide this 
certification in the form designated by the Department. 

b. Within 30 days of Contractor’s receipt of the final 
progress payment or any other payments thereafter, 
except the final payment, Contractor shall pay all 
subcontractors and suppliers having an interest in the 
Contract for all work completed and materials 
furnished. The Department will honor an exception to 
the above when Contractor demonstrates good cause 
for not making any required payment and furnishes 
written notification of any such good cause to both the 
Department and the affected subcontractors or 
suppliers within said 30 day period. 

J. Record of Construction Materials 

1. General: For all construction materials used in the 
construction of the Project, (except materials for 
materially generally classed as non-commercial), 
preserve for the Department’s inspection the invoices 
and records of the materials for a period of five years 
from the date of completion of the Project. Apply this 
requirement when subcontractors purchase materials, 
and obtain the invoices and other materials records from 
the subcontractors. By providing the materials, 
Contractor certifies that all invoices will be maintained 
for the required period. 

K. Recovery Rights, Subsequent to Final Payment 

1. The Department reserves the right, if it discovers an 
error in the partial or final payments, or if it discovers 
that Contractor performed defective work or used 
defective materials, after the final payment has been 
made, to claim and recover from Contractor or his 
surety, or both, by process of law, such sums as may be 
sufficient to correct the error or make good the defects 
in the work and materials. 

2. Retain all records pertaining to the Project for a period 
of five years from the date of Engineer’s final 
acceptance of the Project and final payment, or greater 
if required by record retention laws. Upon request, make 
all such records available to the Department or its 
representative. For the purpose of this Article, records 
include all books of account, supporting documents, and 
papers that the Department deems necessary to ensure 
compliance with the Contract provisions. 
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such easements are dependent upon the final 
construction requirements, no adjustment will be 
made in the lump sum price and payment, either 
over or under, for variations from the limits of the 
easement defined on the Plans. 

c. The Contractor shall include the cost of all clearing 
and grubbing which might be necessary in pits or 
areas from which base material is obtained in the 
Contract price for the base in which such material is 
used. 

d. The clearing and grubbing of areas for obtaining 
stabilizing materials, where required only for the 
purpose of obtaining materials for stabilizing, will not 
be paid for separately. 

2. Removal of Existing Structures: 

a. Price and payment will be full compensation for all 
work of removal and disposal of the designated 
structures. 

b. When direct payment for the removal of existing 
structures is not provided in the Contract, the cost of 
removing all structures is included in the Contract 
price for Clearing and Grubbing or, if no item of 
Clearing and Grubbing is included, in the 
compensation for the other items covering the new 
structure being constructed. 

c. Pay Item 110-4D has been placed on the bid form as 
a separate pay item.  This item is a contingency item 
for removal of two existing columns that may be 
encroaching into the right of way. 

3. Removal of Existing Concrete Pavement: 

a. Price and payment will be full compensation for 
performing and completing all the work of removal and 
satisfactory disposal including any saw cutting 
required. 

b. When direct payment for the removal of existing 
concrete pavement is not provided in the Contract and 
no applicable item of excavation or embankment 
covering such work is included in the Contract, the 
Contractor shall include the costs of this work in the 
Contract price for the item of Clearing and Grubbing 
or, if no item of Clearing and Grubbing is included in 
the Contract, in any work, pipe or other structure for 
which the concrete pavement removal is required.  

4. Removal of Trees: 

a. Price and payment will be full compensation for 
complete removal and disposal of each tree counted 
by the Engineer pursuant to these specifications. 

b. When direct payment for the removal of trees is not 
provided in the Contract, the cost of removing all trees 
is included in the Contract price for Clearing and 
Grubbing or, if no item of Clearing and Grubbing is 
included in the Contract, in the compensation for all 
other items in the Contract. 

5. Plugging Water Wells: 

a. Price and payment will be full compensation for each 
type of well acceptably plugged. 

b. When direct payment for plugging water wells is not 
provided in the Contract, the cost plugging water wells 
is included in the Contract price for Clearing and 

Grubbing or, if no item of Clearing and Grubbing is 
included in the Contract, in the compensation for all 
other items in the Contract. 

6. Mailboxes: 

a. Price and payment will be full compensation for all 
work and materials required, including supports and 
numbers. 

b. When direct payment for mailboxes is not provided in 
the Contract, the cost for all work and materials 
required, including supports and numbers, is included 
in the Contract price for Clearing and Grubbing or, if 
no item of Clearing and Grubbing is included in the 
Contract, in the compensation for all other items in the 
Contract. 

7. Delivery of Salvageable Material to the Department: 

a. Price and payment will be full compensation for all 
work required for delivery of the materials to the 
Department. 

b. When the Contract does not provide direct payment 
for the Delivery of Salvageable Material that is to be 
delivered to the County, the cost of Delivery of 
Salvageable Material is included in the Contract price 
for Clearing and Grubbing or, where no item for 
Clearing and Grubbing is included in the Contract, in 
the compensation for all other items in the Contract. 

8. Payment Items: 

9. No direct payment 
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DIVISION 100 GENERAL CONSTRUCTION OPERATIONS 

101 MOBILIZATION (REV. 03-12-2013) 

A. Description. 

1. Perform preparatory work and operations in mobilizing 
for beginning work on the Project, including, but not 
limited to, those operations necessary for the movement 
of personnel, equipment, supplies, and incidentals to the 
project site(s) and for the establishment of temporary 
offices, buildings, safety equipment and first aid 
supplies, and sanitary and other facilities. 

2. Include the costs of bonds and any required insurance 
and any other preconstruction expense necessary for 
the start of the work, excluding the cost of construction 
materials. 

B. Basis of Payment. 

1. When No Separate Item for Mobilization is Included in 
the Contract: 

a. All work and incidental costs specified as being 
covered under this Article will be included for payment 
under the several scheduled items of the overall 
Contract, and no separate payment will be made 
therefore. 

2. When a Separate Pay Item for Mobilization is Included 
in the Contract: 

a. The work and incidental costs specified as being 
covered under this Article will be paid for at the 
Contract lump sum price for the Mobilization pay item, 
after an executed Notice to Proceed has been issued, 
by partial payments made in accordance with the 
following: 

1) For contracts of 120 contract days duration or less, 
partial payment will be made at 50% of the bid 
price per month for the first two months. For 
contracts in excess of 120 contract days duration, 
partial payment will be made at 25% of the bid 
price per month for the first four months. In no 
event shall more than 50% of the bid price be paid 
prior to commencing construction on the project 
site. 

2) Total partial payments for Mobilization on any 
project, including when more than one project or 
job is included in the Contract, will be limited to 
10% of the original Contract amount for that 
project. Any remaining amount will be paid upon 
completion of all work on the Contract. 

3) Retainage, as specified in the Contract 
Documents, will be applied to all partial payments. 

4) Partial payments made on this Subarticle will in no 
way act to preclude or limit any of the provisions 
for partial payments otherwise provided for by the 
Contract. 

b. No item for "Mobilization" has been provided in the Bid 
Form. 

104 PREVENTION, CONTROL, AND ABATEMENT OF 
EROSION AND WATER POLLUTION (REV. 01-09-12) 

A. Description. 

1. Provide erosion control measures on the Project and in 
areas outside the right-of-way where work is 
accomplished in conjunction with the Project, so as to 
prevent pollution of water, detrimental effects to public 
or private property adjacent to the Project right-of-way, 
and damage to work on the Project. 

2. Construct and maintain temporary erosion control 
features and, as required, construct and maintain 
permanent erosion control features as shown in the 
Plans or as may be directed by Engineer. 

B. General. 

1. Coordinate the installation of temporary erosion control 
features with the construction of the permanent erosion 
control features to the extent necessary to ensure 
economical, effective, and continuous control of erosion 
and water pollution throughout the life of the Contract. 

2. Maintain, at the work site, copies of all documents 
referenced by this Specification including: the 
Departmental Stormwater Pollution Prevention Plan (if 
provided); the approved contractor Erosion Control 
Plan; and applicable inspection reports, permits and 
certifications.  Document compliance with all 
requirements pertaining to the aforementioned 
documents and this Specification. 

3. Engineer may direct, when warranted by unforeseen 
conditions, the use of control features or methods other 
than those included in the original Contract. In such 
event, the Department will pay for this additional work 
as unforeseeable work. 

C. Control of Contractor’s Operations Which May Result in 
Water Pollution. 

1. Prevent pollution of streams, canals, lakes, reservoirs, 
and other water impoundments with fuels, oils, 
bitumens, calcium chloride, or other harmful materials. 

2. Conduct and schedule operations to avoid or otherwise 
minimize pollution or siltation of such water 
impoundments, and to avoid interference with 
movement of migratory fish.  Do not dump any residue 
from dust collectors or washers into any water body. 

3. Restrict construction operations in rivers, streams, 
lakes, tidal waters, reservoirs, canals, and other water 
impoundments to those areas where it is necessary to 
perform filling or excavation to accomplish the work 
shown in the Plans and to those areas which must be 
entered to construct temporary or permanent structures. 
As soon as conditions permit, promptly clear rivers, 
streams, and impoundments of all obstructions placed 
therein or caused by construction operations. 
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4. Do not frequently ford live streams with construction 
equipment. Wherever an appreciable number of stream 
crossings are necessary at any one location, use a 
temporary bridge or other structure. 

5. Except as necessary and authorized for Project 
construction, do not deposit excavated material in rivers, 
streams, canals, or impoundments, or in a position close 
enough thereto, to be washed away by high water or 
runoff. 

6. Where pumps are authorized for use in removing highly 
turbid waters from enclosed construction areas such as 
cofferdams or forms, treat the water by one or more of 
the following methods prior to discharge into State 
waters: 

a. Pumping into grassed swales or appropriate vegetated 
areas or sediment basins. 

b. Confined by an appropriate enclosure such as turbidity 
barriers when other methods are not considered 
appropriate. 

7. Do not disturb lands or waters outside the limits of 
construction as staked, except as authorized by 
Engineer. 

8. Obtain Engineer’s approval for the location of, and 
method of operation in, borrow pits, material pits, and 
disposal areas furnished for waste material from the 
project (other than commercially operated sources) such 
that erosion during and after completion of the work will 
not result in probability of detrimental siltation or water 
pollution. 

D. Materials for Temporary Erosion Control. 

1. Engineer will not require testing of materials used in 
construction of temporary erosion control features other 
than as provided for geotextile fabric in FDOT 985-3 
unless such material is to be incorporated into the 
completed Project. 

2. When no testing is required, Engineer will base 
acceptance on visual inspection. 

3. Contractor may use new or used materials, subject to 
Engineer’s approval, for the construction of temporary 
silt fence, staked turbidity barriers, and floating turbidity 
barrier not to be incorporated into the completed 
Project. 

E. Erosion Control Plan. 

1. Prepare the Erosion Control Plan (ECP) in a format 
acceptable to the Department and in accordance with 
the planned sequence of operations. 

2. At the Preconstruction Conference, submit to the 
Department an ECP that: 

a. Meets the requirements or conditions of all permits 
authorizing construction of the Project.  Where no 
permits are required or the approved permits do not 
contain conditions that specifically addresses erosion 
and water pollution, the requirements of the ECP will 
be governed by the Contract Documents and all 
applicable laws, rules, or regulations. 

b. Accompanies the Department’s Stormwater Pollution 
Prevention Plan (SWPPP) when a SWPPP is provided 
for the Project. 

c. Includes and describes for each phase of construction 
operations or activities the following: 

1) Locations of all erosion control devices 

2) Types of all erosion control devices 

3) Estimated time erosion control devices will be in 
operation 

4) Monitoring schedules for maintenance of erosion 
control devices 

5) Methods of maintaining erosion control devices 

6) Containment or removal methods for pollutants or 
hazardous wastes 

7) The name and telephone number of the person 
responsible for monitoring and maintaining the 
erosion control devices. 

d. Includes procedures to control off-site tracking of soil 
by vehicles and construction equipment and a 
procedure for cleanup and reporting of non-
stormwater discharges. 

e. Describes all phases of operations, the prevention, 
control, and abatement of erosion and water pollution 
items or activities necessary for the Project, to include: 

1) Types and locations of all erosion control devices 

2) Estimated time erosion control devices will be in 
operation 

3) Monitoring schedules for maintenance of erosion 
control devices 

4) Methods for maintaining erosion control devices 

5) Containment or removal methods for pollution or 
hazardous wastes 

6) Name and telephone number of the person 
responsible for monitoring and maintaining the 
erosion control devices. 

3. Contractor must obtain Engineer’s written approval of 
the ECP prior to commencing any construction 
activities. 

4. For project requiring a Florida Department of 
Environmental Protection (FDEP) Generic Permit for 
Stormwater Discharge from Large and Small 
Construction Activities (Generic Permit): 

a. Failure to sign any documents or certification 
statements required by the FDEP Generic Permit will 
be considered a default of the Contract. 

b. Any soil disturbing activities performed without the 
required signed documents or certifications 
statements may be considered a violation of the FDEP 
Generic Permit. 

F. Construction Requirements. 

1. Limitation of Exposure of Erodible Earth: 
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a. Engineer may limit the surface areas of unprotected 
erodible earth exposed by the construction operation 
and may direct Contractor to provide erosion or 
pollution control measures to prevent contamination of 
any river, stream, lake, tidal waters, reservoir, canal, 
or other water impoundments or to prevent detrimental 
effects on property outside the Project right-of-way or 
damage to the Project. 

b. Limit the area in which excavation and filling 
operations are being performed so that it does not 
exceed the capacity to keep the finish grading, turf, 
sod, and other such permanent erosion control 
measures current in accordance with the accepted 
schedule. 

c. Do not allow the surface area of erodible earth that 
clearing and grubbing operations or excavation and 
filling operations expose to exceed 750,000 square 
feet without specific prior approval by Engineer. This 
limitation applies separately to clearing and grubbing 
operations and excavation and filling operations. 

d. Engineer may increase or decrease the amount of 
surface area the Contractor may expose at any one 
time. 

2. Incorporation of Erosion and Sediment Control 
Features: 

a. Incorporate permanent erosion control features into 
the project at the earliest practical time. Use 
temporary erosion and sediment control features 
found in the State of Florida Erosion and Sediment 
Control Designer and Reviewer Manual (E&SC 
Manual) to correct conditions that develop during 
construction which were not foreseen at the time of 
design, to control erosion and sediment prior to the 
time it is practical to construct permanent control 
features, or to provide immediate temporary control of 
erosion and sediment that develops during normal 
construction operations, which are not associated with 
permanent erosion control features on the project. An 
electronic version of the E&SC Manual can be found 
at the following URL: 
http://www.dot.state.fl.us/specificationsoffice/Impleme
nted/URLinSpecs/Files/FLErosionSedimentManual060
709.pdf  

b. Install all sediment control devices in a timely manner 
to ensure the control of sediment and the protection of 
lakes, streams, gulf or ocean waters, or any wetlands 
associated therewith and to any adjacent property 
outside the right-of-way as required. 

c. At sites where exposure to such sensitive areas is 
prevalent, complete the installation of any sediment 
control device prior to the commencement of any 
earthwork. 

d. After installation of sediment control devices, repair 
portions of any devices damaged at no expense to the 
Department.  Engineer may authorize temporary 
erosion and sediment control features when finished 
soil layer is specified in the Contract and the limited 
availability of that material from the grading operations 
will prevent scheduled progress of the work or 
damage the permanent erosion control features. 

3. Scheduling of Successive Operations: 

a. Schedule operations such that the area of unprotected 
erodible earth exposed at any one time is not larger 
than the minimum area necessary for efficient 
construction operations, and the duration of exposure 
of uncompleted construction to the elements is as 
short as practicable. 

b. Schedule and perform clearing and grubbing so that 
grading operations can follow immediately thereafter. 
Schedule and perform grading operations so that 
permanent erosion control features can follow 
immediately thereafter if conditions on the project 
permit. 

4. Details for Temporary Erosion and Sediment Control 
Features: 

a. General: Use temporary erosion, sediment and water 
pollution control features found in the E&SC Manual. 
These features consist of, but are not limited to, 
temporary turf, rolled erosion control products, 
sediment containment systems, runoff control 
structures, sediment barriers, inlet protection systems, 
silt fences, and turbidity barriers. For design details for 
some of these items, refer to the Plans, the FDOT 
Design Standards and E&SC Manual. 

b. Temporary Sod: Engineer may designate certain 
areas of sod constructed in accordance with the 
Specifications as temporary erosion control features. 
For areas not defined as sod, constructing temporary 
turf by seeding only is not an option for temporary 
erosion control under this Article. Engineer may waive 
the turf establishment requirements of the 
Specifications for areas with temporary sod that will 
not be a part of the permanent construction.  The work 
of placing temporary sod, approved as a temporary 
erosion control feature where directed by Engineer 
and in accordance with these Specifications, will be 
paid for as unforeseeable work. 

c. Runoff Control Structures: Construct runoff control 
structures in accordance with the details shown in the 
Plans, the E&SC Manual, or as may be approved as 
suitable to adequately perform the intended function. 

d. Sediment Containment Systems: Construct sediment 
containment systems in accordance with the details 
shown in the Plans, the E&SC Manual, or as may be 
approved as suitable to adequately perform the 
intended function. Clean out sediment containment 
systems as necessary in accordance with the Plans or 
as directed. 

e. Sediment Barriers: Provide and install sediment 
barriers according to details shown in the Plans, as 
directed by Engineer, or as shown in the E&SC 
Manual to protect against downstream accumulation 
of sediment. Sediment Barriers include, but are not 
limited to synthetic bales, silt fence, fiber logs and 
geosynthetic barriers. Reusable barriers that have had 
sediment deposits removed may be reinstalled on the 
Project as approved by Engineer. 

f. Silt Fence: 

1) General: Furnish, install, maintain, and remove silt 
fences, in accordance with the manufacturer’s 
directions, these Specifications, the details as 
shown on the Plans, the FDOT Design Standards, 
and the E&SC Manual. 
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2) Materials and Installation: Use a geotextile fabric 
made from woven or nonwoven fabric, meeting the 
physical requirements of FDOT Section 985 
according to those applications for erosion control.  
Choose the type and size of posts, wire mesh 
reinforcement (if required), and method of 
installation. Do not use products which have a 
separate layer of plastic mesh or netting. Provide a 
durable and effective silt fence that controls 
sediment comparable to the FDOT Design 
Standards and the E&SC Manual.  Erect silt fence 
at upland locations, across ditch lines and at 
temporary locations shown on the plans or 
approved by Engineer where continuous 
construction activities change the natural contour 
and drainage runoff. Do not attach silt fence to 
existing trees unless approved by Engineer. 

3) Inspection and Maintenance: Inspect all silt fences 
immediately after each rainfall and at least daily 
during prolonged rainfall. Immediately correct any 
deficiencies. In addition, make a daily review of the 
location of silt fences in areas where construction 
activities have changed the natural contour and 
drainage runoff to ensure that the silt fences are 
properly located for effectiveness.  Where 
deficiencies exist, install additional silt fences as 
directed by Engineer.  Remove sediment deposits 
when the deposit reaches approximately 1/2 of the 
volume capacity of the silt fence or as directed by 
Engineer.  Dress any sediment deposits remaining 
in place after the silt fence is no longer required to 
conform with the finished grade, and prepare them 
in accordance with the Contract Documents and 
as directed by Engineer. 

g. Floating Turbidity Barriers and Staked Turbidity 
Barriers: 

1) Install, maintain, and remove turbidity barriers to 
contain turbidity that may occur as the result of 
dredging, filling, or other construction activities 
which may cause turbidity to occur in the waters of 
the State. Contractor may need to deploy turbidity 
barriers around isolated areas of concern such as 
seagrass beds, coral communities, etc. both within 
as well as outside the right-of-way limits.  Engineer 
will identify such areas. Place the barriers prior to 
the commencement of any work that could impact 
the area of concern. Install the barriers in 
accordance with the details shown in the Plans or 
as approved by Engineer.  Ensure that the type 
barrier used and the deployment and maintenance 
of the barrier will minimize dispersion of turbid 
waters from the construction site.  Engineer may 
approve alternate methods or materials. 

2) Operate turbidity barriers in such a manner to 
avoid or minimize the degradation of the water 
quality of the surrounding waters and minimize 
damage to areas where floating barriers installed. 

h. Inlet Protection System: Furnish and install inlet 
protection systems as shown in the Plans, FDOT 
Design Standards and the E&SC Manual. 

i. Rolled Erosion Control Products (RECPs): 

1) General: Install RECPs in locations where 
temporary protection from erosion is needed. Two 
situations occur that require artificial coverings 
each having differing material requirements. 

a) Temporary pauses in construction: Use RECPs 
composed of natural or synthetic fiber mats, 
plastic sheeting, or netting as protection against 
erosion, when directed by Engineer, during 
temporary pauses in construction caused by 
inclement weather or other circumstances. 
Remove the material when construction 
resumes. 

b) Facilitating plant growth: Use RECPs as erosion 
control blankets, at locations shown in the 
plans, to facilitate plant growth while permanent 
grassing is being established. For the purpose 
described, use non-toxic, biodegradable, natural 
or synthetic woven fiber mats. Install erosion 
control blankets capable of sustaining a 
maximum design velocity of 6.5 ft/sec as 
determined from tests performed by Utah State 
University, Texas Transportation Institute or an 
independent testing laboratory approved by the 
Department. Furnish to Engineer, two certified 
copies of manufacturers test reports showing 
that the erosion control blankets meet the 
requirements of this Specification. Certification 
must be attested, by a person having legal 
authority to bind the manufacturing company. 
Also, furnish two 4 by 8 inch samples for 
product identification. The manufacturers test 
records shall be made available to the 
Department upon request. Leave the material in 
place, as installed, to biodegrade. 

5. Removal of Temporary Erosion Control Features: In 
general, remove or incorporate into the soil any 
temporary erosion control features existing at the time of 
construction of the permanent erosion control features 
in an area of the Project in such a manner that no 
detrimental effect will result.  Engineer may direct that 
temporary features be left in place. 

G. Maintenance of Erosion and Sediment Control Features. 

1. General: Provide routine maintenance of permanent and 
temporary erosion and sediment control features, at no 
expense to the Department, until the Project is complete 
and accepted. If reconstruction of such erosion and 
sediment control features is necessary due to 
Contractor’s negligence or carelessness or, in the case 
of temporary erosion and sediment control features, 
failure by the Contractor to install permanent erosion 
control features as scheduled, Contractor must replace 
such erosion control features at no expense to the 
Department.  If reconstruction of permanent or 
temporary erosion and sediment control features is 
necessary due to factors beyond the control of 
Contractor, the Department will pay for replacement 
under the appropriate Contract pay item or items. 

2. Inspect all erosion and sediment control features at 
least once every seven calendar days and within 24 
hours of the end of a storm of 0.50 inches or greater.  
Maintain all erosion control features as required in the 
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SWPPP, Contractor’s ECP, the E&SC Manual, and as 
specified in the State of Florida Department of 
Environmental Protection Generic Permit for Stormwater 
Discharge from Large and Small Construction Activities. 

H. Protection During Suspension of Contract Time. 

1. If it is necessary to suspend the construction operations 
for any appreciable length of time, shape the top of the 
earthwork in such a manner to permit runoff of 
rainwater, and construct earth berms along the top 
edges of embankments to intercept runoff water.  
Provide temporary slope drains to carry runoff from cuts 
and embankments that are in the vicinity of rivers, 
streams, canals, lakes, and impoundments.  Locate 
slope drains at intervals of approximately 500 feet, and 
stabilize them by paving or by covering with waterproof 
materials.  Should such preventive measures fail, 
immediately take such other action as necessary to 
effectively prevent erosion and siltation.  Engineer may 
direct Contractor to perform, during such suspensions of 
operations, any other erosion and sediment control work 
deemed necessary. 

I. Method of Measurement. 

1. Direct Payment Provided: 

a. When separate items for temporary erosion control 
features are included in the Contract and have 
awarded Contract prices, the quantities to be paid for 
will be the: 

1) Area, in square yards, of Rolled Erosion Control 
Products. 

2) Length, in feet, of Runoff Control Structures, 
measured along the surface of the work 
constructed. 

3) Number of Sediment Containment Systems 
constructed and accepted. 

4) Number of Sediment Containment System 
Cleanouts accomplished and accepted. 

5) Length, in feet, of Sediment Barriers. 

6) Length, in feet, of Floating Turbidity Barrier. 

7) Length, in feet, of Staked Turbidity Barrier. 

8) Number of inlet protection systems. 

b. Upon acceptance by the Engineer, the quantity of 
floating turbidity barriers, sediment barriers, staked 
turbidity barriers, and inlet protection devices will be 
paid for regardless of whether materials are new, 
used, or relocated from a previous approved 
installation on the Project. 

2. No Direct Payment Provided: Unless otherwise 
specified, when no item for direct payment of temporary 
erosion control features is provided by the Contract, the 
costs for performing all work and meeting the 
requirements of this Article will be included among the 
various scheduled items of the Contract. 

J. Basis of Payment. 

1. Prices and payments will be full compensation for all 
work specified in this Article, including construction and 
routine maintenance of temporary erosion control 
features. 

2. Any additional costs resulting from compliance with the 
requirements of this Article, other than construction, 
routine maintenance, and removal of temporary erosion 
control features, will be included in the Contract unit 
prices for the item or items to which such costs are 
related. 

3. Separate payment will not be made for the cost of 
constructing temporary earth berms along the edges of 
the roadways to prevent erosion during grading and 
subsequent operations.  Contractor must include these 
costs in the Contract prices for earthwork items. 

4. Additional temporary erosion control features 
constructed as directed by Engineer will be paid for as 
unforeseeable work. 

5. In case of repeated failure on the part of Contractor to 
control erosion, pollution, or siltation, Engineer reserves 
the right to employ outside assistance or to use the 
Department’s own forces to provide the necessary 
corrective measures. Any such costs incurred, including 
engineering costs, will be charged to Contractor and 
appropriate deductions made from the monthly progress 
estimate. 

6. Payment will be made under: 

a. No direct payment 

110 CLEARING AND GRUBBING (REV. 05-16-11) 

A. General. 

1. Perform all Clearing and Grubbing required by the 
Contract Documents or necessary to prepare the 
Project site for the proposed construction. 

2. Remove and dispose of all structures, material, product 
and debris not required to be salvaged or not required to 
complete the construction. 

3. Trim trees and shrubs within the Project right-of-way 
that are required by the Contract Documents or 
necessary for the construction of the Project. 

4. Perform the work and meet all the requirements for the 
miscellaneous operations described in Subarticle B.6 
herein. 

5. Protect and do not displace structures which are to 
remain in place. 

B. Clearing and Grubbing: 

1. Standard Clearing and Grubbing. 

a. Perform Standard Clearing and Grubbing within: 

1) Right-of-way of the roadway to be constructed.  

2) All Project areas, whether or not shown in the 
Plans, that require Clearing and Grubbing 
including: 
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a) Areas where excavation is to be done. 
b) Areas where roadway embankments will be 

constructed. 
c) Areas where structures will be constructed or 

installed. 
b. Work includes complete removal and disposal of: 

1) All buildings, structures, appurtenances, existing 
pavement, trees, plants, vegetation, timber, brush, 
stumps, roots, rubbish, debris, and all other 
obstructions resting on or protruding through the 
surface of the existing ground and the surface of 
excavated areas. 

2) All other structures and obstructions necessary to 
be removed and for which other items of the 
Contract do not specify the removal thereof. 

3) Any boulders encountered in the roadway 
excavation or found on the surface of the ground 
unless otherwise permitted by the Contract 
Documents 

c. Depths of Removal of Roots, Stumps, and Other 
Debris: 

1) Completely remove and dispose of all stumps 
found within the roadway right-of-way. 

2) Remove roots and other debris from all excavated 
material to be used in the construction of roadway 
embankment. 

3) In all areas where excavation is to be performed or 
roadway embankments are to be constructed, 
plow the surface to a depth of at least 6 inches, 
and remove roots and other debris to a depth of 12 
inches below the ground surface. 

4) Remove all roots and other debris protruding 
through or appearing on the surface of the 
completed excavation within the roadway area and 
for structures, to a depth of at least 12 inches 
below the finished excavation surface. 

5) In borrow pits, material pits, and lateral ditches, 
remove or cut off all stumps, roots, etc. below the 
surface of the completed excavation.  Do not 
perform any clearing or grubbing within 3 feet 
inside the right-of-way line in borrow and material 
pits. 

6) Within all other areas where Standard Clearing 
and Grubbing is to be performed, remove roots 
and other debris projecting through or appearing 
on the surface of the original ground to a depth of 
12 inches below the surface, but do not plow or 
harrow these areas. 

d. Trees to Remain: 

1) As an exception to the above provisions, where so 
directed by the Engineer, trim, protect, and leave 
standing desirable trees within the Project area. 

2) Trim branches of trees extending over the area 
occupied by the roadway as directed, to give a 
clear height of 16 feet above the roadway. 

2. Selective Clearing and Grubbing. 

a. Perform Selective Clearing and Grubbing only in areas 
so designated in the Plans or where directed by the 
Engineer. 

b. Completely remove and dispose of stumps and 
remove and dispose of all vegetation, obstructions, 
etc., as required for Standard Clearing and Grubbing 
except that, where so elected, the Contractor may cut 
roots flush with the ground surface.   

c. Entirely remove undergrowth except in specific areas 
designated by the Engineer to remain for aesthetic 
purposes. 

d. Trim, protect, and leave standing desirable trees, with 
the exception of such trees as the Engineer may 
designate to be removed in order to facilitate right-of-
way maintenance.  Remove undesirable or damaged 
trees as so designated by the Engineer. 

3. Removal of Buildings. 

a. Completely remove all parts of the buildings, including 
utilities, plumbing, foundations, floors, basements, 
steps, connecting concrete sidewalks or other 
pavement, septic tanks, and any other appurtenances, 
by any practical manner which is not detrimental to 
other property and improvements.  Remove utilities to 
the point of connection to the utility authority’s cut-in. 

b. After removing the sewer connections to the point of 
cut-in, construct a concrete plug at the cut-in point, as 
directed by the Engineer, except where the utility 
owners may elect to perform their own plugging. 
Contact the appropriate utility companies prior to 
removal of any part of the building to ensure 
disconnection of services. 

c. Removal by Others: Where buildings within the area to 
be cleared and grubbed are so specified to be 
removed by others, remove and dispose of any 
foundations, curtain walls, concrete floors, basements 
or other foundation parts which might be left in place 
after such removal of buildings by others. 

4. Removal of Existing Structures. 

a. Structures to be removed include: 

1) Structures, or portions of structures, shown in the 
Plans to be removed; 

2) Structures, or portions of structures, found within 
the areas requiring Clearing and Grubbing, and 
directed by the Engineer to be removed; 

3) Structures, or portion of structures, which are 
necessary to be removed in order to construct new 
structures; and 

4) All other appurtenances or obstructions which may 
be designated in the Contract Documents as to be 
included for removal under this Article. 

b. Removal Requirements: 

1) General: 

a) Remove and dispose of all materials from 
existing structures required to be removed.  

b) Remove the structures in a neat manner so as 
to leave no obstructions to any proposed new 
structures, construction, or to any waterways. 
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c) Pull, cut off, or break off pilings to the 
requirements of the permit or other Contract 
Documents, whichever requires the deepest 
removal, but not less than 2 feet below the 
finish ground line. 

d) If Plans indicate channel excavation to be done 
by others, consider the finish ground line as the 
limits of such excavation. 

e) For materials which are to remain the property 
of the Department or are to be salvaged for use 
in temporary structures, avoid damage to such 
materials, and entirely remove all bolts, nails, 
etc. from timbers to be so salvaged. 

f) Mark structural steel members for identification 
as directed. 

2) Removal of Steel Members With Hazardous 
Coatings: 

a) Provide to the Engineer for approval, a copy of 
the “Contractor’s Lead in Construction 
Compliance Program” from the firm actually 
removing and disposing of these steel members 
before any members are disturbed. 

b) Vacuum power tool clean any coated steel 
member to bare metal as defined by SSPC-
SP11 a minimum of 4 inches either side of any 
area to be heated (torch cutting, sawing, 
grinding, etc.) in accordance with 29 CFR 
1926.354. Abrasive blasting is prohibited. 

c) Provide air supplied respirators in accordance 
with 29 CFR 1926.62 and 29 CFR 1910.134. 

c.  Partial Removal of Bridges: 

1) For all demolition methods, submit for review and 
approval of the Engineer, a demolition plan that 
describes the method of removal, equipment to be 
used, types of rebar splices or couplers, and 
method of straightening or cutting rebars.  In 
addition, for hydro-demolition, describe the method 
for control of water or slurry runoff and measures 
for safe containment of concrete fragments that 
are thrown out by the hydro-demolition machine. 

2) Where concrete is to be removed to neat lines, use 
concrete saws or hydro-demolition methods 
capable of providing a reasonably uniform 
cleavage face.  If the equipment used will not 
provide a uniform cut without surface spalling, first 
score the outlines of the work with small trenches 
or grooves. 

3) On concrete bridges to be partially removed and 
widened, remove concrete by manually or 
mechanically operated pavement breakers, by 
concrete saws, by chipping hammers, or by hydro-
demolition methods.  Do not use explosives. 

d. Authority of U.S. Coast Guard: For structures in 
navigable waters,  when constructing the project under 
authority of a U.S. Coast Guard permit, the U.S. Coast 
Guard may inspect and approve the work to remove 
any existing structures involved therein, prior to 
acceptance by the Department. 

e. Asbestos Containing Materials (ACM) Not Identified 
Prior to the Work: 

1) When encountering or exposing any condition 
indicating the presence of asbestos, cease 
operations immediately in the vicinity and notify the 
Engineer. 

2) Make every effort to minimize the disturbance of 
the ACM. Immediately provide for the health and 
safety of all workers at the job site and make 
provisions necessary for the health and safety of 
the public that may be exposed to any potentially 
hazardous conditions. Provisions shall meet all 
applicable laws, rules or regulations covering 
hazardous conditions and will be in a manner 
commensurate with the gravity of the conditions. 

3) The Engineer will direct the Prime Contractor when 
operations may resume in the affected area. 

5. Removal of Existing Concrete Pavement. 

a. Remove and dispose of existing rigid portland cement 
concrete pavement, sidewalk, slope pavement, ditch 
pavement, curb, and curb and gutter etc., where 
shown in the plans or ordered by the Engineer to be 
removed or where required because of the 
construction operations. 

b. The work under Removal of Existing Concrete 
Pavement does not include the removal of retaining 
walls, drainage structures and flexible asphalt 
pavement. 

6. Miscellaneous Operations. 

a. Water Wells Required to be Plugged: 

1) Fill or plug all water wells within the right-of-way, 
including areas of borrow pits and lateral ditches 
that are not to remain in service, in accordance 
with applicable Water Management District rules or 
the Department of Environmental Protection 
regulations. 

2) Cut off the casing of cased wells at least 12 inches 
below the ground line or 12 inches below the 
elevation of the finished excavation surface, 
whichever is lower. Water wells, as referred to 
herein, are defined either as artesian or non-
artesian, as follows: 

a) An artesian well is an artificial hole in the 
ground from which water supplies may be 
obtained and which penetrates any water-
bearing rock, the water in which is raised to the 
surface by natural flow or which rises to an 
elevation above the top of the water-bearing 
bed.  Artesian wells are further defined to 
include all holes drilled as a source of water that 
penetrate any water-bearing beds that are a 
part of the artesian water system of Florida, as 
determined by representatives of the applicable 
Water Management District. 

b) A non-artesian (water-table) well is a well in 
which the source of water is an unconfined 
aquifer.  The water in a non-artesian well does 
not rise above the source bed. 

b. Landscape Areas:  When certain areas of the right-of-
way, outside of the limits of construction, are shown in 
the plans or designated by the Engineer to be 
landscaped, either under the construction Contract or 
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at a later time, remove undesirable trees, stumps, 
undergrowth, and vegetation, as directed, and 
preserve and trim natural growth and trees as directed 
by the Engineer. 

c. Leveling Terrain:  Within the areas between the limits 
of construction and the outer limits of clearing and 
grubbing, fill all holes and other depressions, and cut 
down all mounds and ridges.  Make the area of a 
sufficient uniform contour so that the Department’s 
subsequent mowing and cutting operations are not 
hindered by irregularity of terrain.  Perform this work 
regardless of whether the irregularities were the result 
of construction operations or existed originally. 

d. Mailboxes:  When the Contract Documents require 
furnishing and installing mailboxes, permit each owner 
to remove the existing mailbox.  Work with the Local 
Postmaster to develop a method of temporary mail 
service for the period between removal and installation 
of the new mailboxes.  Install the mailboxes in 
accordance with the Design Standards. 

C. Ownership of Materials. 

1. Except as may be otherwise specified in the Contract 
Documents, the Contractor shall take ownership of all 
buildings, structures, appurtenances, and other 
materials removed by him and shall dispose of them in 
accordance with subarticle D below. 

D. Disposal of Materials. 

1. General: 

a. Dispose of all debris, timber, stumps, brush, roots, 
rubbish, and other waste material resulting from 
clearing and grubbing in areas and by methods 
meeting the applicable requirements of all Local, State 
and Federal regulations. 

2. Disposal of Treated Wood: 

a. Treated wood, including that which comes from bridge 
channel fender systems, must be handled and 
disposed of properly during removal.   

b. Treated wood should not be cut or otherwise 
mechanically altered in a manner that would generate 
dust or particles without proper respiratory and dermal 
protection. 

c. Treated wood must be disposed of in at least a lined 
solid waste facility or through recycling/reuse. 

d. Treated wood shall not be disposed by burning or 
placement in a construction and demolition (C&D) 
debris landfill. 

e. All compensation for the cost of removal and disposal 
of treated wood will be included in the Cost of 
Removal of Existing Structures when an item for direct 
payment is provided in the Contract.  If an item of 
direct payment is not provided in the Contract, the 
aforementioned cost is included in the cost for 
Clearing and Grubbing or among the other items of 
work in the Contract.  

3. Hazardous Materials/Waste: 

a. General: 

1) Handle, transport and dispose of hazardous 
materials in accordance with all Local, State and 
Federal requirements including the following: 

a) SSPC Guide 7 
b) Federal Water Pollution Control Act, and 
c) Resource Conservation and Recovery Act 

(RCRA). 

2) Accept responsibility for the collection, sampling, 
classification, packaging, labeling, accumulation 
time, storage, manifesting, transportation, 
treatment and disposal of hazardous waste, both 
solid and liquid.  Separate all solid and liquid waste 
and collect all liquids used at hygiene stations and 
handle as hazardous materials/waste.  Obtain 
written approval from the Engineer and required 
agencies for all hazardous materials/waste 
stabilization methods before implementation. 

3) Obtain an EPA/FDEP Hazardous Waste 
Identification Number (EPA/FDEP ID Number) 
before transporting and/or disposal of any 
hazardous materials/waste. 

4) List the Department as the generator of all 
hazardous materials/waste. 

5) Submit the following for the Engineers’ approval 
before transporting, treatment or disposal of any 
hazardous materials/waste: 

a) Name, address and qualifications of the 
transporter, 

b) Name, address and qualifications of the 
treatment facility, 

c) Proposed treatment and/or disposal of all 
Hazardous Materials/Waste. 

6) Transport all hazardous materials/waste in 
accordance with applicable 40 CFR 263 
Standards.  Provide a copy of all completed 
Hazardous Materials/Waste manifest/bills of lading 
to the Engineer within 21 days of each shipment. 

b. Steel Members With Hazardous Coating: 

1) Unless otherwise required by the Contract 
Documents, dispose of steel members with 
hazardous coating in one of the following manners: 

a) Deliver the steel members and other hazardous 
waste to a licensed recycling or treatment 
facility capable of processing steel members 
with hazardous coating. 

b) Deliver any other hazardous materials/waste to 
a licensed hazardous materials/waste recycling 
treatment facility. 

2) Dismantle and/or cut steel members to meet the 
required dimensions of the recycling facility, 
treatment facility or other regulatory agency. 

3) All compensation for the cost of removal and 
disposal of hazardous materials/waste will be 
included in the Cost of Removal of Existing 
Structures when an item for direct payment is 
provided in the Contract.  If an item of direct 
payment is not provided in the Contract, the 
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aforementioned cost is included in the cost for 
Clearing and Grubbing or among the other items of 
work in the Contract. 

c. Certification of Compliance: 

1) Furnish two copies of Certification of Compliance 
from the firm actually removing and disposing of 
the hazardous materials/waste stipulating, the 
hazardous materials/waste has been handled, 
transported and disposed of in accordance with 
this Specification. 

2) The Certification of Compliance shall be attested 
to by a person having legal authority to bind the 
company. 

d. Maintain all records required by this Specification and 
ensure they are available to the Department upon 
request. 

E. Method of Measurement. 

1. Clearing and Grubbing: 

a. No Direct Payment Provided: When no item for direct 
payment of Clearing and Grubbing is provided by the 
Contract, the costs for performing all work and 
meeting the requirements of this Article will be 
included among the various scheduled items of the 
Contract. 

b. Direct Payment Provided: When direct payment for 
Clearing and Grubbing is provided in the Contract, the 
quantity to be paid for will be the lump sum quantity. 

2. One or more of the following items may appear in a 
contract where no direct payment item for Clearing and 
Grubbing is provided.  Only those items with an 
Awarded Unit Price will be considered for direct 
payment.  All other work of Clearing and Grubbing is 
included among the various scheduled items of the 
Contract. 

a. Removal of Existing Structures:  When a separate 
item for the Removal of Existing Structures is provided 
for direct payment in the Contract, the quantity to be 
paid for will be the lump sum quantity or actual 
quantities for the specific structures removed, as 
stipulated in the Contract Documents. 

b. Removal of Existing Concrete Pavement:  When a 
separate item for Removal of Existing Concrete 
Pavement is provided for direct payment in the 
Contract, the quantity to be paid for will be the number 
of square yards of existing pavement of the types 
listed in subarticle B.5 herein, acceptably removed 
and disposed of, as specified.  The quantity will be 
determined by actual measurement along the surface 
of the pavement before its removal.  Measurements 
for appurtenances which have irregular surface 
configurations, such as curb and gutter, steps, and 
ditch pavement, will be the area as projected to an 
approximate horizontal plane.  Where the removal of 
pavement areas is necessary only for the construction 
of box culverts, pipe culverts, storm sewers, french 
drains, inlets, manholes, etc., these areas will not be 
included in the measurements. 

c. Removal of Trees: When separate items for the 
Removal of Trees are provided for direct payment in 
the Contract, trees that are greater than 6 inches in 
diameter, will be paid on a per each basis by actual 
count by the Engineer of such trees under the 
appropriate item provided in the Contract.  The 
diameter of a tree shall be obtained by measuring its 
circumference at 4.5 feet above the ground using a 
flexible tape measure and dividing the circumference 
by 3.14.  If the tree is growing on a slope, the 
circumference is measured at 4.5 feet from the center 
of the slope.  If the tree begins to branch below 4.5 
feet, measure at the smallest circumference below the 
first branch. 

d. Plugging Water Wells: When a separate item for 
Plugging of Water Wells is provided for direct payment 
in the Contract, the quantity to be paid for will be the 
number of water wells plugged, for each type of well 
(artesian or non-artesian). 

e. Mailboxes:  When a separate item is provided in the 
Contract for furnishing and installing mailboxes, the 
quantity to be paid for will be the number of mailboxes 
acceptably furnished and installed. 

f. Delivery of Salvageable Material to the Department: 
When a separate item is provided in the Contract for 
the delivery of salvageable material to the 
Department, the quantity to be paid for will be the 
Lump Sum quantity for delivery of salvageable 
materials to the Department as indicated in the Plans 
or as directed by the Engineer. 

F. Basis of Payment. 

1. Clearing and Grubbing: 

a. No Direct Payment Provided: When direct payment for 
Clearing and Grubbing is not provided in the Contract, 
the cost of any work of clearing and grubbing 
necessary for the proper construction of the Project 
and meeting all requirements of this Article, is included 
in the Contract price for the structure or other item of 
work for which such clearing and grubbing is required. 

b. Direct Payment Provided: 

1) Price and payment will be full compensation for all 
clearing and grubbing indicated or required for the 
construction of the entire Project, including all 
necessary hauling, furnishing equipment, 
equipment operation, furnishing any areas 
required for disposal of debris, leveling of terrain 
and the landscaping work of trimming, etc., as 
specified herein, except for any areas designated 
to be paid for separately or to be specifically 
included in the costs of other work under the 
Contract. 

2) Unless otherwise provided by the Contract, price 
and payment will be full compensation for all work 
required by this Article including Removal of 
Existing Structures, Removal of Existing Concrete 
Pavement, Removal of Trees, Plugging of Water 
Wells, Mailboxes, and Delivery of Salvageable 
Material to the Department. 

3) Where construction easements are specified in the 
Plans and the limits of clearing and grubbing for 
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1. PROJECT INFORMATION 

1.01 SPECIAL PROVISIONS 

A. These Special Provisions amend or supplement the Miscellaneous Construction Contract (MCC) 
CICC 7040-0/07, the MCC 7040 Plan, and other provisions of the Contract Documents as 
indicated below.  All provisions that are not so amended or supplemented remain in full force and 
effect.  All requirements of the Contract Documents, or portions thereof, which are not specifically 
modified, deleted, or superseded hereby, remain in full effect. 

1.02 SCOPE OF WORK 

A. Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment 
and performing all operations required to complete the exterior painting of 5 buildings, in 
accordance with the Contract Documents. 

B. Work includes surface repair and preparation, furnishing and applying protective coating 
materials required for metallic, wood, concrete, masonry, plastic and miscellaneous surfaces.  
Work also includes removal of corrugated metal security bars and repair of all damaged areas 
around windows on the warehouse building and pressure cleaning of all adjacent concrete 
sidewalks and paths.  Refer to Appendix C of these Special Provisions for illustration of facilities 
and building plan layout. 

C. If any changes are required due to conflict of design and or field conditions, the Engineer will 
make the final determination. 

D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any 
work, other than specified in the Contract and/or directed by the Engineer, within the limits of the 
project site, without prior written notification to the Engineer. 

1.03 LOCATION OF WORK 

A. The location of work to be performed under the terms of this Contract is at the Traffic Signals and 
Signs facilities located at 7100 NW 36th Street, Miami Florida.  See Appendix C of these Specil 
Provisions for more details. 

1.04 TIME FOR COMPLETION 

A. The Work must be substantially completed within 40 days after the date when the Contract Time 
commences to run as provided in Subarticle 1.06 N of the General Requirements (Division 1), 
and all requirements of the Contract Documents completed and ready for final payment within 45 
days after the date when the Contract Time commences to run. 

B. The effective date of the “Notice to Proceed” will be established during the Preconstruction 
Conference which is held shortly after the Award of Contract and which is attended by members 
of Public Works and Waste Management Department, the Contractor, representatives of utility 
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companies, and others affected by the Work.  The effective date shall be set as a date no later 
than 30 calendar days after the date of execution of the Contract Documents, unless a later date 
acceptable to both parties is agreed upon in writing. 

1.05 PLANS 

A. There are no Engineering Plans accompanying these Contract Documents.  
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2. SPECIAL CONSTRUCTION REQUIEREMENTS 

2.01 EXTERIOR PAINTING 

A. Contractor shall be responsible for and use care in the protection of the Owners’ property; such 
as windows, shrubbery, and walkways, and shall protect other areas not in this scope of work 
from paint and/or damage. If such damage occurs, the Contractor shall be solely responsible for 
the restoration of such damages as the result of the Contractor's or any employees of the 
contractor, except as noted below. Contractor shall work with the TSS designee to arrange for all 
automobiles and other vehicles to be removed from the work area to safeguard against possible 
damage. 

B. All work must be performed in a workmanlike manner by skilled painters and shall be carried out 
in such a way as to minimize any inconvenience to the occupants. Contractor must maintain a full 
work force from the start to the completion of the project, providing a qualified foreman on the 
jobsite at all times. Contractor must ensure that all workers be fully and properly clothed, in 
identifiable uniforms while working on the premises or entering any part of the work area. 

C. All ladders and other materials must be secured at the end of each workday. Upon completion of 
work, Contractor must promptly remove all debris, material, and equipment, etc., and must leave 
the premises of the jobsite clean and orderly. 

D. Contractor will deliver, or have delivered, necessary materials in unopened containers with the 
original labels and batch numbers clearly visible.  All materials must be used in strict adherence 
to the manufacturer's written specifications and/or recommendations. Follow all label directions 
and specifications under these Contract. 

E. Contractor will arrange with the Designee for working space, space for material storage, and 
proper access to the areas where the work is to be performed. 

F. Contractor is responsible for the protection of vehicles and equipment parked at the facilities.  All 
Items, equipment and miscellaneous abutting the walls to be painted must be properly removed, 
protected and relocated by the contractor at no additional cost. 

G. Refer to Appendix A of these Special Provisions, Section 09 91 13 Exterior Painting. 

2.02 PRESSURE CLEANING: 

A. Proper surface preparation is the responsibility of the Contractor.  Contractor is to chemically 
clean with a solution of 4 ounces of Simix – Oxi One All Purpose Cleaner (or equal) to 1 gallon of 
warm water and pressure clean with a minimum 3000 psi pressure washer using a 15-25 degree 
spray tip to remove all mildew, peeling, blistering and flaking paint, excessive chalk residue, 
efflorescence, salt and other foreign matter, and by means of wire brushing or hand tool scraping.  
Where no pressure cleaning is required or permitted, surfaces shall be prepared in accordance 
with methods accepted as industry standards 

2.03 JOINT SEALANTS 

A. Refer to Appendix B of these Special Provisions, Section 07900, Joint Sealants 
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SECTION 09 91 13 
EXTERIOR PAINTING 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Preparing surfaces, providing adequate conditions for proper workmanship, and furnishing 
and applying the protective coating materials required for metallic, wood, concrete, 
masonry, plastic, and other miscellaneous surfaces. 

1.02 DESCRIPTION OF REQUIRED SERVICES 

A. Furnish all labor, materials, tools and equipment necessary to complete the exterior 
painting of the designated buildings. 

B. All work performed, methods, and equipment used shall be in conformance with the 
Prevailing local and State regulations, and the Federal Occupational Safety and Health 
Act. Costs from delays and losses due to operations not in conformance to these acts, 
specifications, or stoppages as a result of non-conformance, are solely borne by 
contractor. 

C. Contractor is solely responsible for the protection and safety of the public and use 
appropriate means to ensure that the public is safe during times of construction, cleaning, 
preparation and painting of the building. 

D. Contractor responsible for site cleanup daily after work has been performed, and removal 
of all debris associated with the project. 

1.03 REFERENCES, REGULATIONS AND STANDARDS 

A. Steel Structures Painting Council (SSPC): 

1. SSPC-SP 1 - Solvent Cleaning. 

2. SSPC-SP 2 - Hand Tool Cleaning. 

3. SSPC-SP 3 - Power Tool Cleaning. 

4. SSPC-SP 13 / NACE No. 6 Surface Preparation for Concrete. 

B. Environmental Protection Agency (EPA): Method 24 - Determination of Volatile Matter 
Content, Water Content, Density, Volume Solids, and Weight Solids of Surface Coatings. 

C. OTC-Regulation No. 41 

D. American Society for Testing and Materials (ASTM): 

1. D3359-95a Test Methods for Measuring Adhesion by Tape Test. 

2. D3927-87 Standard Guide for State and Institutional Purchasing of Paint. 

3. D4262-83(88) pH of Chemically Cleaned or Etched Concrete Surfaces. 
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4. D4263-83(93) Test Method for Indicating Moisture in Concrete by the Plastic Sheet 
Method. 

5. D16 - Definitions of Terms Relating to Paint, Varnish, Lacquer, and Related Products. 

6. D2016 - Test Method for Moisture Content of Wood. 

E. Florida Building Code (FBC) 

F. Code of Federal Regulations (CFR): 

1. 29 CFR Part 1910, Occupational Safety and Health Standards (OSHA). 

2. 29 CFR Part 1926, Occupational Safety and Health Standards (OSHA), Construction 
Industry Standards. 

G. National Association of Corrosion Engineers (NACE). 

H. Painting and Decorating Contractors of America (PDCA). 

1.04 DEFINITIONS 

A. Conform to ASTM D16 for interpretation of terms used in this Section. 

1.05 SUBMITTALS 

A. Product Data: For each paint system indicated, including. 

1. Product characteristics. 

2. Surface preparation instructions and recommendations. 

3. Primer requirements and finish specification. 

4. Storage and handling requirements and recommendations. 

5. Application methods. 

6. Cautions for storage, handling and installation. 

B. Selection Samples: Submit a complete set of color chips that represent the full range of 
manufacturer's products, colors and sheens available. 

C. Verification Samples: For each finish product specified, submit samples that represent 
actual product, color, and sheen. 

1.06 QUALIFICATIONS 

A. Company specializing in performing the work of this section with minimum five years 
documented experience.  Paint applicator must be licensed in the State of Florida or in 
Miami-Dade County and use state or county certified journeymen. Provide a legible copy 
of license and, when applicable, a journeyman's certification attesting to qualification 
requirements. 

1.07 FIELD SAMPLES 

A. Provide exterior field sample(s) at an outside corner condition with finish extending 
minimum 10' both directions and selected height. 
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B. Locate where directed by Engineer. 

C. Accepted sample may remain as part of the work meets all requirements of this Section 
and is accepted by Engineer. 

1.08 QUALITY ASSURANCE 

A. Paint exposed surfaces. If a color of finish, or a surface is not specifically mentioned, 
Engineer will select from standard products, colors and sheens available. 

B. Do not paint prefinished items, concealed surfaces, finished metal surfaces, operating 
parts, and labels unless indicated. 

1.09 DELIVERY, STORAGE, AND HANDLING 

A. Delivery: Deliver manufacturer's unopened containers to the work site. Packaging shall 
bear the manufacturer's name, label, and the following list of information. 

1. Product name and type (description). 

2. Application and use instructions. 

3. Surface preparation. 

4. VOC content. 

5. Environmental issues. 

6. Batch date. 

7. Color number. 

B. Storage: Store and dispose of solvent-based materials, and materials used with solvent-
based materials, in accordance with requirements of local authorities having jurisdiction. 

C. Store materials in an area that is within the acceptable temperature range, per 
manufacturer's instructions. Protect from freezing. 

D. Handling: Maintain a clean, dry storage area, to prevent contamination or damage to the 
coatings. 

1.10 PROJECT CONDITIONS 

A. Environmental Requirements: 

1. Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

2. Apply water-based paints only when temperature of surfaces to be painted and 
surrounding air temperatures are between 50 and 90 degrees F., unless otherwise 
allowed by paint manufacturer's printed instructions. 

3. Do not apply paint in rain, fog, or mist, or when relative humidity exceeds 85 percent, 
or to damp or wet surfaces, unless otherwise allowed by paint manufacturer's printed 
instructions. 

4. Do not perform work where plaster or cement is being applied or is in the curing 
process. 
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5. Do not apply paint in areas that are not broom clean and free of dust and debris. 

6. Painting may be continued during inclement weather if areas and surfaces to be 
painted are enclosed and heated within temperature limits specified by paint 
manufacturer during application and drying periods. 

B. Workers Environmental Conditions: 

1. Comply with the standards established in OSHA Workers Environmental Conditions. 

2. Take precautions to ensure that personnel and work areas are adequately protected 
from fire and health hazards resulting from handling, mixing and application of paints. 

3. Illumination: Provide lighting equal to the permanent lighting planned for designated 
space. 

4. Ventilation: Provide adequate ventilation to prevent buildup of fumes. 

5. Contain and prevent vapors or dust generated by the Work from polluting adjacent 
occupied space. 

1.11 SEQUENCING AND SCHEDULING 

A. Phase the Project as necessary to allow a minimum of 28 days to properly cure concrete 
and stucco/plaster surfaces before the application of paint. 

B. Phase the Project to allow reasonable time for the inspection and written approval at each 
phase of the work by the Paint Manufacturer's Representative. 

1.12 EXTRA MATERIALS 

A. Furnish extra paint materials from the same production run as the materials applied and in 
the quantities described below. Package with protective covering for storage and identify 
with labels describing contents. Deliver extra materials to Owner. 

B. Furnish Owner with an additional one percent of each material and color, but not less than 
1 gal (3.8 l) or 1 case, as appropriate. 

1.13 WARRANTY 

A. Provide a written guarantee, co-signed jointly and severally Contractor and the Materials 
Manufacturers, against cracking, peeling, flaking, chalking and mildew on interior painted 
surfaces, and additionally against erosion and unreasonable fading on exterior surfaces, 
for six years; agreeing to repair and repaint surfaces affected by such defects, at no cost 
to the County including necessary removal or protection of other work, without limit, within 
30 days after notification by the County, and to perform such work based on the provisions 
of this section, including extension of the guarantee to cover new work. 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Acceptable Manufacturer: 
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1. The Sherwin-Williams Company, 101 W. Prospect Avenue, Cleveland, OH  44115; 1-
800-474-3794. 

a. Commercial High-Performance Coatings. 
b. Pro Industrial™ Pro-Cryl® Universal Acrylic Primer 
c. Loxon XP Waterproofing System A24 series 
d. Deck Stains & Supplies 

2. Benjamin Moore & Co., 101 Paragon Drive, Montvale NJ 07645; 1-855-724-6802. 

a. Super Spec HP DTMs 
b. Ultra Spec® EXT Paint 
c. Impervo® Exterior Alkyd High Gloss Enamel 
d. Super Spec HP Urethanes 
e. ben® Premium Waterborne Exterior Paint 

3. Engineer will make final selection of highest grade and type of primers, paints and 
materials from the above manufacturers. 

2.02 PAINT MATERIALS - GENERAL 

A. Paints and Coatings. 

1. Unless otherwise indicated, provide factory-mixed coatings. When required, mix 
coatings to correct consistency in accordance with manufacturer's instructions before 
application. Do not reduce, thin, or dilute coatings or add materials to coatings unless 
such procedure is specifically described in manufacturer's product instructions. 

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-
half shade lighter than succeeding coat, with final finish coat as base color. Or follow 
manufactures product instructions for optimal color conformance. 

B. Primers: Where the manufacturer offers options on primers for a particular substrate, use 
primer categorized as "best" by the manufacturer. 

C. Coating Application Accessories: Provide all primers, sealers, cleaning agents, cleaning 
cloths, sanding materials, and clean-up materials required, per manufacturer's 
specifications. 

D. Color: Refer to Finish Schedule for paint colors, and as selected by Engineer. 

E. Refer to the current MSDS/EDS for exact VOCs. VOCs may vary by base. Some colors 
may not be 0 VOC after tinting with conventional colorants. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Do not proceed with the work of this section until conditions detrimental to the proper and 
timely completion of the work have been corrected in an acceptable manner. 

B. Do not begin installation until substrates have been properly prepared. Substrate 
preparation is the responsibility of contractor. 
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C. Proceed with work only after conditions have been corrected and approved by all parties, 
otherwise application of coatings will be considered as an acceptance of surface 
conditions. Start of painting operations implies acceptance of the surface conditions and 
responsibility for required standards of quality and appearance. 

3.02 SURFACE PREPARATION 

A. General: 

1. Surfaces shall be dry and in sound condition. Remove oil, dust, dirt, loose rust, peeling 
paint or other contamination to ensure good adhesion.  Propose alternative surface 
preparation recommendations to Engineer if the corrective and preparatory work 
specified below is excessive, or insufficient to obtain the required performance criteria 
required in this Section and the guarantee. 

2. Remove items including but not limited electrical outlets, switch covers and similar 
items prior to painting. After completing painting operations in each space or area, 
reinstall items removed using workers skilled in the trades involved.  Protect items and 
surfaces that cannot be removed or that do not interfere with the painting, and leave 
clean and completely free of paint. 

3. Clean surfaces of all dirt, dust, or other contaminants that affect adhesion of paint or 
appearance of paint. Clean grease and oil from metal surfaces with turpentine or 
mineral spirits, and wipe dry before priming. Wire brush or sand metal surfaces to 
remove rust and scale. Touch-up factory primed surfaces with compatible factory 
primers. Schedule the cleaning so that contaminants from the cleaning process will not 
fall onto the wet painted surfaces. 

4. Fill nail holes, cracks, open joints, and other defects after priming or first coat is dry 
and before second coat is applied. 

5. Surface to receive caulking shall be solvent brushed clean to remove dirt residue and 
to evaporate moisture. Exterior surfaces must be sealed with a continuous bead of 40 
year sealant to insure a waterproof installation. 

6. Allow all coats to dry thoroughly before applying succeeding coats. Comply with paint 
manufacturer's recommendations. 

B. Special Preparatory and Corrective Work on Previously Painted Surfaces: As a minimum, 
in addition to the general requirements specified above, perform the following work on 
existing painted surfaces before starting application of new materials: 

1. Interior and Exterior: Remove loose, peeling, or flaking paint, chalking, and mildew. 
Sand surfaces to produce a smooth, even surface, free of sharp edges where paint 
has been partially removed, with an even texture and uniform absorptive quality. 
Provide additional partial or total priming coats if required to obtain uniform finish in 
color and sheen. 

a. Mildew Removal: Prepare a diluted bleach solution with one volume of fresh 
household bleach to three volumes of warm water. Add to each gallon of diluted 
bleach two-thirds cup of trisodium phosphate (Solilax or equivalent) and one-third 
cup of detergent (Tide or equivalent). Allow to stand for 45 minutes. Clean 
thoroughly with high-pressure water and allow to dry completely before starting 
painting operations. Repeat treatment in areas that show signs of mildew after 
surface is dry. 

1) Workers shall wear proper safety clothing and necessary accessories, such as 
goggles. 
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2) Protect adjacent surfaces that will be affected by the application of the mildew 
removal solution. 

3) Prevent water runoff from soaking into the ground and spilling onto plants. 
Replace damaged plants with like plants, at no cost to the County. 

b. Preparation for Latex-Based Coating Over Oil-Based Coating: Prepare existing oil-
based coating according to latex-based coating manufacturer's recommendations. 

2. Additional Requirements for Previously Painted Exterior Surface: 

a. Verify the existing exterior surface condition is capable of withstanding a minimum 
of 3,500 psi water pressure cleaning methods or sandblasting. Discuss any 
concerns with Engineer.  Address any special concerns that may be impacted by 
the water pressure cleaning or sandblasting method. 

b. Unless a lower pressure is specified herein below for specific substrates, pressure 
clean at a minimum of 3,500 psi using a zero degree oscillating tip to remove 
loose, peeling, or flaking paint and chalking. Follow with sandblasting on surfaces 
where the water cleaning does not produce the required surface for new paint 
application, or where the existing paint material is not compatible with the new 
materials. The extent of preparatory work will be determined by Contractor, 
painting subcontractor, and material manufacturer representative, based on 
production of work of quality that can be covered by required guarantees. 

C. Specific substrates: 

1. Aluminum: Remove all oil, grease, dirt, oxide and other foreign material by cleaning 
per SSPC-SP1, Solvent Cleaning. 

2. Block (Cinder and Concrete): Remove all loose mortar and foreign material. Surface 
must be free of laitance, concrete dust, dirt, form release agents, moisture curing 
membranes, loose cement, and hardeners. Concrete and mortar must be cured at 
least 30 days at 75 degrees F (24 degrees C). The pH of the surface should be 
between 6 and 9, unless the products are designed to be used in high pH 
environments. On tilt-up and poured-in-place concrete, commercial detergents and 
abrasive blasting may be necessary to prepare the surface. Fill bug holes, air pockets, 
and other voids with a cement patching compound. 

3. Concrete, SSPC-SP13 or NACE 6: This standard gives requirements for surface 
preparation of concrete by mechanical, chemical, or thermal methods prior to the 
application of bonded protective coating or lining systems. The requirements of this 
standard are applicable to all types of cementitious surfaces including cast-in-place 
concrete floors and walls, precast slabs, masonry walls, and shotcrete surfaces. An 
acceptable prepared concrete surface should be free of contaminants, laitance, 
loosely adhering concrete, and dust, and should provide a sound, uniform substrate 
suitable for the application of protective coating or lining systems. 

4. Cement Composition Siding/Panels: Remove all surface contamination by washing 
with an appropriate cleaner, rinse thoroughly and allow to dry. Existing peeled or 
checked paint should be scraped and sanded to a sound surface. Pressure clean, if 
needed, with a minimum of 2100 psi pressure to remove all dirt, dust, grease, oil, 
loose particles, laitance, foreign material, and peeling or defective coatings. Allow the 
surface to dry thoroughly. The pH of the surface should be between 6 and 9, unless 
the products are designed to be used in high pH environments. 

5. Copper and Stainless Steel: Remove all oil, grease, dirt, oxide and other foreign 
material by cleaning per SSPC-SP 2, Hand Tool Cleaning. 

6. Exterior Composition Board (Hardboard): Some composition boards may exude a 
waxy material that must be removed with a solvent prior to coating. Whether factory 
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primed or unprimed, exterior composition board siding (hardboard) must be cleaned 
thoroughly and primed with an alkyd primer. 

7. Galvanized Metal: Clean per SSPC-SP1 using detergent and water or a degreasing 
cleaner to remove greases and oils. Apply a test area, priming as required. Allow the 
coating to dry at least one week before testing. If adhesion is poor, Brush Blast per 
SSPC-SP7 is necessary to remove these treatments. 

8. Plaster: Must be allowed to dry thoroughly for at least 30 days before painting, unless 
the products are designed to be used in high pH environments. Room must be 
ventilated while drying; in cold, damp weather, rooms must be heated. Damaged 
areas must be repaired with an appropriate patching material. Bare plaster must be 
cured and hard. Textured, soft, porous, or powdery plaster should be treated with a 
solution of 1 pint household vinegar to 1 gallon of water. Repeat until the surface is 
hard, rinse with clear water and allow to dry. 

9. Stucco: Must be clean and free of any loose stucco. If recommended procedures for 
applying stucco are followed, and normal drying conditions prevail, the surface may be 
painted in 30 days. The pH of the surface should be between 6 and 9, unless the 
products are designed to be used in high pH environments such as Loxon. 

10. Wood: Must be clean and dry. Prime and paint as soon as possible. Knots and pitch 
streaks must be scraped, sanded, and spot primed before a full priming coat is 
applied. Patch all nail holes and imperfections with a wood filler or putty and sand 
smooth. 

3.03 QUALITY ASSURANCE 

A. All painting material brought on the job must be in the original unopened containers 
bearing the manufacturer's label and must be mixed or thinned and applied strictly in 
accordance with the manufacturer's directions. Any painting material brought to the job in 
opened containers will be rejected. 

B. Provide the best quality grade of the various types of coatings as regularly manufactured 
by approved paint materials manufacturers. Materials not displaying the manufacturer's 
identification as a standard, best-grade product will not be acceptable. 

C. Provide undercoat paint produced by the same manufacturer as the finish coats. Use only 
thinners approved by the paint manufacturer, and use only within recommended limits. 

D. Undercoat and finish coat paints shall be compatible. 

E. Painting must be accomplished by experienced painters specializing in industrial painting 
familiar with all aspects of surface preparations and applications required for this project. 

F. Regardless of any dry film thickness recommended by the manufacturer, all paint must 
completely cover the surface, to the satisfaction of the Department, in such form that the 
undersurface does not show through. 

3.04 INSTALLATION 

A. General: 

1. Perform work in a thorough and professional manner in conformance with accepted 
good practices and requirements of authorities having jurisdiction. 

2. Apply all coatings and materials with manufacture specifications in mind. Mix and thin 
coatings according to manufacturer's recommendations. 
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3. Protect finished materials and areas not to be painted by using drop cloths, masking, 
or other accepted methods. 

4. Do not apply to wet or damp surfaces. Wait at least 30 days before applying to new 
concrete or masonry. Or follow manufacturer's procedures to apply appropriate 
coatings prior to 30 days. Test new concrete for moisture content. 

5. Apply coatings using methods recommended by manufacturer. 

6. Uniformly apply coatings without runs, drips, or sags, without brush marks, and with 
consistent sheen. 

7. Apply coatings at spreading rate required to achieve the manufacturers recommended 
dry film thickness. 

8. Provide adequate ventilation for proper drying of surfaces before and after painting. 

9. Regardless of number of coats specified, apply as many coats as necessary for 
complete hide, and uniform appearance. 

B. Drying Period: Allow each coat to dry thoroughly before succeeding coats are applied. 
Minimum drying time shall be according to manufacturer's recommendations. 

C. Inspection: The coated surface must be inspected and approved by Engineer just prior to 
each coat. 

3.05 PROTECTION 

A. Protect finished coatings from damage until completion of project. All other surfaces shall 
be protected while painting equipment, piping, etc., using suitable cover cloths were 
necessary. Protection of movable objects, equipment, fittings, and accessories shall be 
provided throughout the painting operation. Remove all electric plates, surface hardware, 
etc., before painting, protect and replace when completed. Mask all machinery nameplates 
and all machined parts not to receive paint. Lay drop cloths in all areas where painting is 
being done to adequately protect flooring and other work from all damage. All paint 
brushed, splattered, spilled or splashed on any surface not specified to be painted shall be 
removed. 

B. Touch-up damaged coatings after substantial completion, following manufacturer's 
recommendation for touch up or repair of damaged coatings. Repair any defects that will 
hinder the performance of the coatings. 

3.06 CLEANING 

A. Contractor must perform the work under this Section while keeping the premises free from 
accumulation of debris and rubbish and shall remove all scaffolding, paint cloths, paint, 
and brushes from the building when completed. 

3.07 PAINT TYPE AND NUMBER OF COATS 

A. The following painting schedules are intended to identify the type of finishes which are 
required for the various surfaces, and to identify the surfaces to which each finish is to be 
applied.  

B. To define requirements for quality, function, size, gauges, grades, textures, and color, the 
following list of materials designates the manufacturer’s brands, types, and number of 
coats required and other requirements that are to be furnished to conform to the 
requirements of this Project. 
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C. Paint all exposed surfaces scheduled for painting whether or not colors are designated in 
schedules, except where the natural finish of material is obviously intended and 
specifically noted as a surface not be painted. Where items or surfaces are not specifically 
mentioned, paint these the same as adjacent similar materials or areas. If color or finish is 
not designated, the Department will select these from standard colors available for the 
materials systems as specified. 

D. Coating Schedule 

1. Comply with manufacturer's specifications.  If transitioning from oil based to latex 
paint, use an appropriate oil-based transition primer/sealer. 

2. Minimum Dry Film Thickness: Reduction of minimum thickness due to special coating 
characteristics or application procedures requires written approval for each case.    
Thickness below is given in dry film thickness per coat. 

3. Concrete Surfaces: Walls, ceilings, columns, soffits, etc. 

a. Latex, Satin 

1) 1st Coat: Exterior Masonry Acrylic Primer (3.6 mils) 

2) 2nd Coat: Exterior Latex Satin (1.3 mils) 

3) 3rd Coat: Exterior Latex Satin (1.3 mils) 

b. Latex, Gloss 

1) 1st Coat: Exterior Masonry Acrylic Primer (3.6 mils) 

2) 2nd Coat: Exterior Latex Gloss (1.3 mils) 

3) 3rd Coat: Exterior Latex Gloss (1.3 mils) 

4. Masonry Surfaces: Masonry walls, graphics. 

a. Latex, Satin 

1) 1st Coat: Exterior Masonry Acrylic Primer (3.6 mils) 

2) 2nd Coat: Exterior Latex Satin (1.3 mils) 

3) 3rd Coat: Exterior Latex Satin (1.3 mils) 

b. Latex, Gloss 

1) 1st Coat: Exterior Masonry Acrylic Primer (3.6 mils) 

2) 2nd Coat: Exterior Latex Gloss (1.3 mils) 

3) 3rd Coat: Exterior Latex Gloss (1.3 mils) 

5. Exposed Metal Surfaces 

a. Acrylic Alkyd, Semi-Gloss (Non-Galvanized Surfaces) 

1) 1st Coat: Universal Metal Primer (2.0 mils) 

2) 2nd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

3) 3rd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

b. Enamel, Gloss (Non-Galvanized Surfaces) 

1) 1st Coat: Universal Metal Primer (2.0 mils) 

2) 2nd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

3) 3rd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 
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c. Acrylic Alkyd, Semi-Gloss (Galvanized Surfaces) 

1) 1st Coat: DTM Acrylic Primer Finish (3.0 mils) 

2) 2nd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

3) 3rd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

d. Enamel, Gloss (Galvanized Surfaces) 

1) 1st Coat: DTM Acrylic Primer Finish (3.0 mils) 

2) 2nd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

3) 3rd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

e. Enamel, Gloss (Aluminum) 

1) 1st Coat: DTM Primer Finish (3.0 mils) 

2) 2nd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

3) 3rd Coat: DTM Acrylic Coating Semi-Gloss (3.0 mils) 

f. High-Build Acrylic Polyurethane Enamel – Gloss 

1) 1st Coat: Compatible Epoxy Primer (3.0 mils) 

2) 2nd Coat: Acrylic Polyurethane Enamel (4.0 mils) 

3) 3rd Coat: Acrylic Polyurethane Enamel (4.0 mils) 

6. Exterior Exposed Wood Surfaces 

a. Latex, Gloss, Paint 

1) 1st Coat: Exterior Latex Primer (1.4 mils) 

2) 2nd Coat: Exterior Latex Gloss (1.3 mils) 

3) 3rd Coat: Exterior Latex Gloss (1.3 mils) 

7. Stucco, Plaster and Manufactured Stone Surfaces 

a. Latex, Satin 

1) 1st Coat: Exterior Masonry Acrylic Primer (3.6 mils) 

2) 2nd Coat: Exterior Latex Satin (1.3 mils) 

3) 3rd Coat: Exterior Latex Satin (1.3 mils) 

b. Elastometric Coating system 

1) 1st Coat: Exterior Masonry Acrylic Primer (3.6 mils) 

2) 2nd Coat: Elastomeric Coating (4.8 mils) 

3) 3rd Coat: Elastomeric Coating (4.8 mils) 

E. Paint Colors 

There should be at least two tone colors per building.  Colors to be selected and approved 
by Miami-Dade County Traffic Signals and Signs Chief or his delegate after contract award. 

1.  Shop # 1: Warehouse 

a. Exterior Wood color:  
b. Metal color:  
c. Metal color: 
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d. Metal color: Down Spout/Gutters  

2. Shop #2: Administrative Building 

a. Exterior Wood color:  
b. Metal color:  
c. Metal color: Metal Door  
d. Metal color: Down Spout/Gutters  

3. Shop #3: Traffic Control Center 

a. Exterior Wood color:  
b. Metal color:  

4. Shop #4: Electric 

a. Exterior Wood color:  
b. Exterior Masonry color:  
c. Metal color:  

5. Shop #5: Contracts and Construction Trailer 

a. Exterior wall field color:  
b. Exterior Wood color:  
c. Metal color:  
d. Wood Deck/Ramp:  

 

END OF SECTION 
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SECTION 07 90 00 
JOINT SEALANTS 

PART 1  GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division I specification sections, apply to work in this section. 

1.02 DESCRIPTION OF WORK 

A. Furnish and install all joint sealers as specified herein. This work includes all plant 
facilities, services, materials, labor, tools, and appliances as required. 

1.03 JOB CONDITIONS 

A. Contractor must inspect the job conditions as he finds them, and his starting of the work 

1.04 QUALITY ASSURANCE 

A. All manufacturer items must be factory labeled, on the material or its container. 

B. Manufacturer shall have a minimum of 10-years experience specializing in specified item. 

C. Applicator shall be Sealant Manufacturer approved with five-years successful experience. 

1. Applicator shall also agree to employ only skilled tradesmen for the Work. 

D. Obtain elastomeric materials only from manufacturers that if required, will send a qualified 
technical representative to the project site for the purpose of advising the Installer of 
proper procedures and precautions for the use of the materials. 

E. Contractor shall hold a pre-caulking meeting at the project site with the Engineer and all 
involved parties to review conditions, materials, colors, and other requirements. 

1.05 REFERENCES 

A. ASTM C834 – Standard Specification for Latex Sealants. 

B. ASTM C919 – Standard Practice for Use of Sealants in Acoustical Applications. 

C. ASTM C920 – Standard Specification for Elastomeric Joint Sealants. 

D. ASTM D1056 – Standard Specification for Flexible Cellular Materials - Sponge or 
Expanded Rubber. 

E. SWRI (Sealant, Waterproofing and Restoration Institute) - Sealant and Caulking Guide 
Specification. 

1.06 SUBMITTALS 
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A. Submit manufacturer's detailed technical data for materials, fabrication and installation, 
including catalog cuts of bond breakers, backer rods, and accessories. 

1. Submit full color samples for Architect selection. 

B. Certificates from the manufacturers of joint sealants attesting that their products comply 
with the specification and are suitable for the use indicated 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials to the project site in original unopened containers or bundles with labels 
indicating manufacturer, product name and designation, color, expiration period for use, 
pot life, curing time, and mixing instructions for multi-component materials. 

B. Store and handle materials in compliance with manufacturer’s requirements to prevent 
their deterioration or damage due to moisture, temperature, contaminants, or other 
causes. 

1.08 WARRANTY 

A. Contractor must furnish written guarantee that work executed under this section is free 
from defects of material and workmanship for a period of five-years from date of 
substantial completion of the entire project. 

1. Include coverage that he will, without delay and at his own expense repair and replace 
all such defects as may develop during the term of this guarantee. 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers: Subject to compliance with the requirements, provide products by one on 
the following: 

1. DAP, Inc., Dayton, Ohio 

2. Dow Corning Corp., Midland, Michigan 

3. General Electric Co., GE Silicones, Waterford, New York 

4. Mameco International, Inc., Cleveland, Ohio 

5. Pecora Corp., Harleysville, Pennsylvania 

6. Rhone-Poulenc, Inc., Plymount, New Jersey 

7. Sonneborn Building Products Div., Minneapolis, Minnesota 

8. Tremco, Inc., Beachwood, Ohio 

9. Hilti Construction Chemicals, Tulsa, Oklahoma 

B. Contractor may request other products or manufacturers for acceptance provided they 
equal or exceed the material requirements and functional qualities of the specified product. 

1. Contractor must submit a substitution request with complete technical data for 
evaluation for approval. 
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2. All materials for evaluation must be received at least 5-days prior to bid due date. 

3. Additional approved manufacturers will be issued by Addendum. 

2.02 MATERIALS 

A. General 

1. The term “Acceptable Standard” when used within this Section, refers to the 
manufacturer and product listed, specified as to type and quality required for this 
project. 

2. Single resource responsibility for joint sealer materials: Obtain joint sealer materials 
from a single manufacturer for each different product required. 

3. Compatibility: Provide joint sealers, joint fillers, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and 
application, as demonstrated by sealant manufacturer based on testing and final 
experience. 

B. Caulking Compounds (Acrylic Latex Sealant) 

1. Latex rubber modified, acrylic emulsion polymer sealant compound; manufacturer’s 
standard, one part, non-sag, mildew resistant, acrylic emulsion sealant complying with 
ASTM C 834, formulated to be painted and recommended for exposed applications on 
interior locations involving joint movement of not more than plus or minus 5%. 

2. Acceptable Standard 

a. “Sonolac”; Sonneborn Building Products, Inc. 
b. “Acrylic Latex Caulk 832”; Tremco, Inc. 
c. “Acrylic Latex Caulk with Silicone”; DAP 
d. “AC-20”; Pecora Corp. 

C. One-Part Elastomeric Sealant (Silicone) 

1. One component elastomeric sealant complying with ASTM C 920, Class 25, Type NS 
(nonsag), unless manufacturer recommends Type S (self-leveling) for the application 
shown. 

a. Acceptable Standard 

1) “Pecora 864 Architectural Silicone Sealant; Pecora Corp. 

2) “Dow Corning 791; Dow Corning Corp. 

3) “Silpruf”: General Electric 

4) “Omniseal”; Sonneborn Building Products, Inc. 

5) “Spectrem 2; Tremco Mtg. Co. 

2. One component mildew resistant silicone sealant (around countertops and 
backsplashes and other wet interior locations.) 

a. Acceptable Standard 

1) “Rhodorsil 6B White”; Rhone-Poulenc, Inc. 

2) “Dow Corning 786”, Dow Corning Corp. 

3) “Sanitary 1700”; General Electric 
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3. One-component high movement joints (+100/-50): Where locations of high movement 
are indicated. 

a. “Dow Corning 790”; Dow Corning Corp. 
b. “Spectrem 1”; Tremco 

D. Elastomeric Sealant (Polyurethane) 

1. One component polyurethane sealant, complying with ASTM C 920, Type S, Grade 
NS, Class 25 (non-sag). 

a. Acceptable Standard 

1) “Sonolastic NP 2”; Sonneborn Building Products, Inc. 

2) “Dymonic”: Tremco Mfg. Co. 

3) “Dynatrol I”; Pecora Corp. 

4) “Vulkem 921”; Mameco 

5) “CS 2130”; Hilti 

2. Two component polyurethane sealant, complying with ASTM C920, Type M, Grade 
NS, Class 25 (non-sag). 

a. Acceptable Standard 

1) “Sonolastic NP 2” Sonneborn Building Products, Inc. 

2) “Dymeric 511”; Tremco Mfg. Co. 

3) “Dynatrol II”; Pecora Corp. 

4) “Vulkem 922”; Mameco 

E. One-part self-leveling polyurethane sealant (for traffic areas) 

1. One component polyurethane self-leveling sealant, complying with ASTM C 920, Type 
S, Grade P, Class 25. 

a. Acceptable Standard 

1) “Sonolastic SL 1”; Sonneborn Building Products, Inc. 

2) “NR-201 Urexpan”; Pecora Corp. 

3) “Vulkem 45”; Mameco 

2. Two component polyurethane self-leveling sealant, complying with ASTM C920, Type 
M, Grade P, Class 25. 

a. Acceptable Standard 

1) “Sonolaastic SL 2”; Sonneborn Building Products, Inc. 

2) “NR-200 Urexpan”: Pecora Corp. 

3) “Vulkem 245”; Mameco 

4) “THC900/THC901”: Tremco 

F. Security Sealant (Polyurethane) 

1. One component or two component polyurethane sealant, complying with ASTM C 920, 
Grade NS, Class 12.5 with a Shore A Hardness of 55. 
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a. Acceptable Standard 

1) “Dynaflex”, Pecora Corp. 

2) “Ultra”, Sonneborn Building Products, Inc. 

G. Miscellaneous Materials 

1. Provide joint cleaner and joint primer sealer as recommended by the sealant or 
caulking compound manufacturer. 

2. Sealant backer rod shall be compressible rod stock, polyethylene foam, polyethylene 
jacketed polyurethane foam, butyl rubber foam, neoprene foam, or other materials as 
recommended by sealant manufacturer. 

a. Where a 2" building expansion joint is indicated, provide a expanding foam 
secondary sealant, “BackerSeal” as manufactured by Emseal Joint Systems, Ltd., 
Westborough, MA or Apolytite Standard @ as manufactured by Polytite 
Manufacturing Corporation, Cambridge, MA, behind sealant in lieu of standard 
backer rod. 

3. Primer: Provide type recommended by joint sealer manufacturer where required for 
adhesion of sealant to joint substrates indicated, as determined from preconstruction 
joint sealer substrate tests and field tests. 

4. Cleaners for Nonporous Surfaces: Provide non-staining, chemical cleaners of type 
which are acceptable to manufacturers of sealants and sealant backing materials, 
which are not harmful to substrates and adjacent nonporous materials, and which do 
not leave oily residues or otherwise have a detrimental effect on sealant adhesion or in 
service performance. 

5. Masking Tape: Provide non-staining, non-absorbent type compatible with joint 
sealants and to surfaces adjacent to joints. 

PART 3  EXECUTION 

3.01 INSPECTIONS 

A. This Contractor shall notify the General Contractor, when he has completed his work and 
is ready for inspection. 

B. Verify that substrate surfaces and joint openings are ready to receive work. 

C. Verify that joint backing and release tapes are compatible with sealant. 

D. Clean and prime joints in accordance with manufacturer’s instructions. 

E. Remove loose materials and foreign matter that might impair adhesion of sealant. 

3.02 INSTALLATION 

A. All products shall be installed in strict accordance to all manufacturer's recommendations. 

B. Measure joint dimensions and size materials to achieve required width/depth ratios. 

C. Install joint backing to achieve a neck dimension no greater than 1/3 the joint width. 
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D. Install bond breaker where joint backing is not used. 

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags. 

F. Apply sealant within recommended application temperature ranges. Consult manufacturer 
when sealant cannot be applied within these temperature ranges. 

G. Tool joints concave. 

3.03 ADJUSTMENT AND CLEANING 

A. After installation, all exposed surfaces shall be thoroughly cleaned, and all damaged 
material shall be restored to its original condition, or replaced with new material. 

 

END OF SECTION 
 



APPENDIX “C” TO SPECIAL PROVISIONS 
 

Illustration of Facilities and Building plan Layout 

  



PROPERTY DESCRIPTION AND ILLUSTRATIONS 

Miami-Dade County Traffic Signals and Signs (TSS) Facility consists of five (5) buildings.  All five building, adjacent 
sidewalks and adjacent wall parapets are part of this contract. 

The building designation numbers are as follows: 

 

1. Shop # 1: Warehouse 

 

2. Shop #2: Administrative Building 

 

3. Shop #3: Traffic Control Center 

  

4. Shop #4: Electric 

 

5. Shop #5: Contracts and Construction Trailer 
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SHOP # 1: WAREHOUSE 

 

 

 

 



SHOP #2: ADMINISTRATIVE BUILDING 

  

 

 



SHOP #3: TRAFFIC CONTROL CENTER 

 

  

 



SHOP #4: ELECTRIC 

 

 

 

  

 

 

 

 



SHOP #5: CONTRACTS AND CONSTRUCTION TRAILER 

 

 



APPENDIX “D” TO SPECIAL PROVISIONS 

AUTHORIZATION AGREEMENT FOR AUTOMATIC DEPOSIT 
  



AUTHORIZATION AGREEMENT 
 

FOR AUTOMATIC DEPOSIT OF MIAMI-DADE COUNTY WARRANTS 

 
We hereby authorize the Finance Department to initiate credit entries to our account (identified below) in the financial institution 
named below and authorize the financial institution to credit the same to our account. 

 
This authority is to remain in effect until revoked by us in writing to the Finance Department.  Account changes must be reported to 
the Finance Department thirty (30) days prior to the actual change. 

 
Please complete the following information: 

 

SECTION 1 (TO BE COMPLETED BY VENDOR)  

TYPE OF TRANSACTION: 
 

 ADD  CHANGE  DELETE 

                       
VENDOR NAME:   

FISCAL OFFICER:   

TELEPHONE NUMBER:   

FEDERAL TAX IDENTIFICATION NUMBER:            

FISCAL OFFICER SIGNATURE/TITLE:              

                       
  

SECTION 2  (TO BE COMPLETED BY FINANCIAL INSTITUTION) 

DIRECT DEPOSIT TO BE MADE TO:  

FINANCIAL INSTITUTION NAME:    

ADDRESS:     

           

TELEPHONE NUMBER:    

ROUTING & TRANSIT NUMBER/BANK NUMBER:            

ACCOUNT # OF VENDOR               

TYPE OF ACCOUNT:  

      CHECKING  SAVINGS    

BANK OFFICIAL SIGNATURE  DATE   

 

SECTION 3 (TO BE COMPLETED BY FINANCE)  

DATE RECEIVED:  ACH INDICATOR UPDATE:  

VENDOR NUMBER:  CASH MANAGEMENT APPOVAL:  

DISBURSEMENT OFFICER APPROVAL:   

   


	ELECTRONIC DOCUMENTS DISCLAIMER January 2012 by luis
	Cover for 20120099 Bus Stop Shelter Installation
	Table of Contents for 20120099
	Appendix 5A
	RPQ 20120099
	Table of Sub-Contents for 20120099

	contractorOrSub: Off
	contractor: 
	address: 
	payrollNo: 
	weekEnding: 
	projectAndLocation: 
	projectOrContractorNo: 
	day1: 
	day2: 
	day3: 
	day4: 
	day5: 
	day6: 
	day7: 
	date1: 
	date2: 
	date3: 
	date4: 
	date5: 
	date6: 
	date7: 
	deductionLabel1: 
	deductionLabel2: 
	nameAddrSSN1: 
	noWithholdingExemptions1: 
	workClassification1: 
	OT11: 
	OT12: 
	OT13: 
	OT14: 
	OT15: 
	OT16: 
	OT17: 
	totalHoursOT1: 0
	rateOfPayOT1: 
	ST11: 
	ST12: 
	ST13: 
	ST14: 
	ST15: 
	ST16: 
	ST17: 
	totalHoursST1: 0
	rateOfPayST1: 
	rateOfPaySTfringe1: 
	gross1: 0
	gross1T: 
	fica1: 
	withholding1: 
	deductionA1: 
	deductionB1: 
	deductionOther1: 
	totalDeductions1: 0
	netWages1: 0
	nameAddrSSN2: 
	noWithholdingExemptions2: 
	workClassification2: 
	OT21: 
	OT22: 
	OT23: 
	OT24: 
	OT25: 
	OT26: 
	OT27: 
	totalHoursOT2: 0
	rateOfPayOT2: 
	ST21: 
	ST22: 
	ST23: 
	ST24: 
	ST25: 
	ST26: 
	ST27: 
	totalHoursST2: 0
	rateOfPayST2: 
	rateOfPaySTfringe2: 
	gross2: 0
	gross2T: 
	fica2: 
	withholding2: 
	deductionA2: 
	deductionB2: 
	deductionOther2: 
	totalDeductions2: 0
	netWages2: 0
	nameAddrSSN3: 
	noWithholdingExemptions3: 
	workClassification3: 
	OT31: 
	OT32: 
	OT33: 
	OT34: 
	OT35: 
	OT36: 
	OT37: 
	totalHoursOT3: 0
	rateOfPayOT3: 
	ST31: 
	ST32: 
	ST33: 
	ST34: 
	ST35: 
	ST36: 
	ST37: 
	totalHoursST3: 0
	rateOfPayST3: 
	rateOfPaySTfringe3: 
	gross3: 0
	gross3T: 
	fica3: 
	withholding3: 
	deductionA3: 
	deductionB3: 
	deductionOther3: 
	totalDeductions3: 0
	netWages3: 0
	nameAddrSSN4: 
	noWithholdingExemptions4: 
	workClassification4: 
	OT41: 
	OT42: 
	OT43: 
	OT44: 
	OT45: 
	OT46: 
	OT47: 
	totalHoursOT4: 0
	rateOfPayOT4: 
	ST41: 
	ST42: 
	ST43: 
	ST44: 
	ST45: 
	ST46: 
	ST47: 
	totalHoursST4: 0
	rateOfPayST4: 
	rateOfPaySTfringe4: 
	gross4: 0
	gross4T: 
	fica4: 
	withholding4: 
	deductionA4: 
	deductionB4: 
	deductionOther4: 
	totalDeductions4: 0
	netWages4: 0
	nameAddrSSN5: 
	noWithholdingExemptions5: 
	workClassification5: 
	OT51: 
	OT52: 
	OT53: 
	OT54: 
	OT55: 
	OT56: 
	OT57: 
	totalHoursOT5: 0
	rateOfPayOT5: 
	ST51: 
	ST52: 
	ST53: 
	ST54: 
	ST55: 
	ST56: 
	ST57: 
	totalHoursST5: 0
	rateOfPayST5: 
	rateOfPaySTfringe5: 
	gross5: 0
	gross5T: 
	fica5: 
	withholding5: 
	deductionA5: 
	deductionB5: 
	deductionOther5: 
	totalDeductions5: 0
	netWages5: 0
	nameAddrSSN6: 
	noWithholdingExemptions6: 
	workClassification6: 
	OT61: 
	OT62: 
	OT63: 
	OT64: 
	OT65: 
	OT66: 
	OT67: 
	totalHoursOT6: 0
	rateOfPayOT6: 
	ST61: 
	ST62: 
	ST63: 
	ST64: 
	ST65: 
	ST66: 
	ST67: 
	totalHoursST6: 0
	rateOfPayST6: 
	rateOfPaySTfringe6: 
	gross6: 0
	gross6T: 
	fica6: 
	withholding6: 
	deductionA6: 
	deductionB6: 
	deductionOther6: 
	totalDeductions6: 0
	netWages6: 0
	nameAddrSSN7: 
	noWithholdingExemptions7: 
	workClassification7: 
	OT71: 
	OT72: 
	OT73: 
	OT74: 
	OT75: 
	OT76: 
	OT77: 
	totalHoursOT7: 0
	rateOfPayOT7: 
	ST71: 
	ST72: 
	ST73: 
	ST74: 
	ST75: 
	ST76: 
	ST77: 
	totalHoursST7: 0
	rateOfPayST7: 
	rateOfPaySTfringe7: 
	gross7: 0
	gross7T: 
	fica7: 
	withholding7: 
	deductionA7: 
	deductionB7: 
	deductionOther7: 
	totalDeductions7: 0
	netWages7: 0
	nameAddrSSN8: 
	noWithholdingExemptions8: 
	workClassification8: 
	OT81: 
	OT82: 
	OT83: 
	OT84: 
	OT85: 
	OT86: 
	OT87: 
	totalHoursOT8: 0
	rateOfPayOT8: 
	ST81: 
	ST82: 
	ST83: 
	ST84: 
	ST85: 
	ST86: 
	ST87: 
	totalHoursST8: 0
	rateOfPayST8: 
	rateOfPaySTfringe8: 
	gross8: 0
	gross8T: 
	fica8: 
	withholding8: 
	deductionA8: 
	deductionB8: 
	deductionOther8: 
	totalDeductions8: 0
	netWages8: 0
	date: 
	nameOfSignatory: 
	title: 
	contractorCopy1: 
	building: 
	commenceDay: 
	commenceMonth: 
	commenceYear: 
	endDay: 
	endMonth: 
	endYear: 
	contractorCopy2: 
	txt1page2: 
	txt1page2line2: 
	txt1page2line3: 
	txt1page2line4: 
	fringe: Off
	fringeCash: Off
	exception1: 
	explanation1: 
	exception2: 
	explanation2: 
	exception3: 
	explanation3: 
	exception4: 
	explanation4: 
	exception5: 
	explanation5: 
	exception6: 
	explanation6: 
	exception7: 
	explanation7: 
	exception8: 
	explanation8: 
	remarks: 
	nameTitle: 


