

Director, SBD

Small Business Development Division Economic Stimulus Project

Project/Contract Title:	DESIGN-BUILD SERVICES TO RENOVATE / RETROFIT EXISTING			Receive	Received Date:	
Project/Contract No:	DB10-GSA-02 ESP (DESIGN)	NTAL HEALTH FACILITY (SIC 871) 0-GSA-02 ESP (DESIGN) Funding Source:				
Department:	GENERAL SERVICES ADMINI		GOB	n	Resubmittal Date(s)	
Estimated Cost of Project/Bid		SHATION	ООБ	Resu		
Description of Project/Bid: TO ESTABLISH A DESIGN-BUILD CONTRACT FOR THE RENOVATION AND UPGRADE OF THE EXISTING VACANT SOUTH FLORIDA EVALUATION AND TREATMENT CENTER (AT 2200 NW 7TH AVE) FOR LEGAL OCCUPANCY AS A SECURE MENTAL HEALTH DETENTION FACILITY FOR THE MIAMI-DADE DEPARTMENT OF CORRECTIONS AND REHABILITATION.						
	Contract Me	asures Recomme	ndation			
	<u>Measure</u> Goal	<u>Program</u> CBE	Goal Percent 15.00%			
	Reasons	for Recommenda	tion			
This project meets all the	criteria set forth in I.O. 3-32, Section	n V.		***************************************		
SIC 871 - Architectural an		ecommendation	of a Goal			
Subtrade		Cat.	Estimated Value	% of Items to Base Bid	Availability	
GENERAL STRUCTURA	AL ENGINEERING	CBE	\$16,800.00	3.00%	14	
ADA TITLE II CONSUL	TANT	CBE	\$11,200.00	2.00%	10	
ENGINEERING CONST	RUCTION MANAGEMENT	CBE	\$44,800.00	8.00%	25	
GENERAL CIVIL ENGI	NEERING	CBE	\$11,200.00	2.00%	25	
		Total	\$84,000.00	15.00%		
Living Wages: YES [Responsible Wages: YES [NO X Highway NO X Building	: YES N	o X	truction: YES	NO X	
••	all construction projects over \$100,000					
	RECO	OMMENDATIO	IN			
Tier 1 Set Aside		Tier 2 S	Set Aside			
Set Aside	Level 1	Level 2		evel 3		
Trade Set Aside (MCC)		Goal /	5 /2 CBE B	id Preference		
No Measure		Deferred _	s	election Factor _	NUMALIA	
W	Clark 14n	·				
Director, S	BD L Date					

12/02/2011



No Measure

Dept. of Small Business Development Economic Stimulus Project

Economic Stimulus Project Project/Contract Title: DESIGN-BUILD SERVICES TO RENOVATE / RETROFIT EXISTING Received Date: 12/30/2011 MENTAL HEALTH FACILITY (SIC 15) Project/Contract No: DB10-GSA-02 ESP (BUILD) **Funding Source:** GENERAL SERVICES ADMINISTRATION Department: GOB Resubmittal Date(s): 12/02/2010 Estimated Cost of Project/Bid: \$7,000,000.00 TO ESTABLISH A DESIGN-BUILD CONTRACT FOR THE RENOVATION AND UPGRADE OF THE EXISTING VACANT Description of Project/Bid: SOUTH FLORIDA EVALUATION AND TREATMENT CENTER (AT 2200 NW 7TH AVE) FOR LEGAL OCCUPANCY AS A SECURE MENTAL HEALTH DETENTION FACILITY FOR THE MIAMI-DADE DEPARTMENT OF CORRECTIONS AND REHABILITATION. **Contract Measures Recommendation** Measure **Program Goal Percent CSBE** Goal 21.00% Workforce Goal **CWP** 11.50% Reasons for Recommendation An analysis of the factors contained in Section VI C of I.O. 3-22 as amended indicates that a goal is appropriate in the trades of: wood & plastic - 2%; doors & windows - 13%; metals - 1%; and finishes - 5%. The 21% CSBE goal is applicable to the base cost and any additional alternates contributing to the total estimated construction cost. **Reason for Resubmittal: Project was not advertised in the required 180 days and estimated construction cost was reduced from \$8,000,000 to \$7,000,000. A further analysis of the factors contained in Section II A of I.O. 3-37 as amended indicates that a 11.5% Community Workforce Program (CWP) goal is appropriate. Funding Source/s: General Obligation Bonds. CWP Estimated Workforce: 64 CWP Workforce Recommendation: 7 CWP Designated Target Areas: Enterprise Zones, EMPOWERMENT ZONES Analysis for Recommendation of a Goal % of Items to Base Bid Subtrade Cat. **Estimated Value** Availability Flooring Contractors **CSBE** \$630,000.00 9.00% 20 Finish Carpentry Contractors **CSBE** \$840,000.00 12 12.00% **Total** \$1,470,000.00 21.00% Living Wages: NO X Highway: YES Heavy Construction: YES Responsible Wages: YES X NO Building: YES X NO Ordinance 90-143 is applicable to all construction projects over \$100,000 that do not utilize Federal Funds RECOMMENDATION Tier 1 Set Aside _ Tier 2 Set Aside Level 1 Trade Set Aside (MCC) ___

Deferred

Selection Factor _