



Dept. of Small Business Development
Project Worksheet

Project/Contract Title: MULTIPLE PARK'S MARINA GATES, ACCESS CONTROL AND PERIMETER FENCING
Project/Contract No: RPQ NO. 87327-80612-87328
Department: PARKS & RECREATION
Estimated Cost of Project/Bid: \$274,912.00
Description of Project/Bid: TO ESTABLISH A CONTRACT THAT CONSISTS OF CONSTRUCTING EIGHT (8) CUSTOM PIER SECURITY GATES WITH H.I.D. SECURITY CARD READER SYSTEM AT THREE (3) PARK'S MARINAS.

Received Date: 09/06/2011
Funding Source: GOB
Resubmittal Date(s):

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	CSBE	

Reasons for Recommendation

An analysis of the trades required for this project, as well as an analysis of the availability of CSBEs revealed insufficient availability.

Ten (10) certified CSBE firms responded to a Verification of Availability study. One (1) firm responded that met the requirements of the user department for the Prime Contractor. A subcontractor goal was not applied due to insufficient availability of electrical and fence subcontractors that met the previous project experience requirement listed by user department.

CWP Not Applicable: Not in DTA

Analysis for Recommendation of a Goal

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
	CSBE	\$0.00	0.00%	800
Total		\$0.00	0.00%	

Living Wages: YES ☐ NO ☒ Highway: YES ☐ NO ☒ Heavy Construction: YES ☐ NO ☒
Responsible Wages: YES ☒ NO ☐ Building: YES ☒ NO ☐

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ Tier 2 Set Aside _____
Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____
No Measure ☒ Deferred _____ Selection Factor _____

County Mayor / Designee

9/28/11
Date