



Small Business Development Division

Project Worksheet

Project/Contract Title: MIA BLDG 896 - 40 YEAR RECERTIFICATION (SIC 15)
Project/Contract No: N165C
Department: MIAMI DADE AVIATION DEPARTMENT
Estimated Cost of Project/Bid: \$2,970,075.00
Description of Project/Bid: TO ESTABLISH A CONTRACT THAT CONSISTS OF STRUCTURAL AND ELECTRICAL RECERTIFICATION OF BUILDING 896 AT MIAMI INTERNATIONAL AIRPORT.

Received Date: 12/01/2011
RC Date: 12/14/2011
Item No: 3-01
Resubmittal Date(s):

Funding Source: IMPROVEMENT FUND

Contract Measures Recommendation

Measure	Program	Goal Percent
Level 2 Set Aside	CSBE	100.00%
Workforce Goal	CWP	11.50%

Reasons for Recommendation

An analysis of the factors contained in Section VI A of Implementing Order 3-22 indicate that a CSBE Level 2 Set-Aside is appropriate.
CWP Estimated Workforce: 21
CWP Workforce Recommendation: 2
CWP Designated Target Areas: EMPOWERMENT ZONES, Enterprise Zones



Analysis for Recommendation of a Goal

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
	CSBE	\$2,970,075.00	100.00%	5
Total		\$2,970,075.00		

Living Wages: YES ☐ NO ☒ Highway: YES ☐ NO ☒ Heavy Construction: YES ☐ NO ☒
Responsible Wages: YES ☒ NO ☐ Building: YES ☒ NO ☐

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW COMMITTEE RECOMMENDATION

Tier 1 Set Aside _____	Tier 2 Set Aside _____
Set Aside _____ Level 1 _____	Level 2 <input checked="" type="checkbox"/> Level 3 _____
Trade Set Aside (MCC) _____	Goal CWP 11.5% Bid Preference _____
No Measure _____	Deferred _____ Selection Factor 12/14/11
 Chairperson, Review Committee	 County Mayor / Designee
12/14/11 Date	_____ Date