



Dept. of Small Business Development  
Project Worksheet

Project/Contract Title: PAVEMENT REPAIRS (SIC 16)  
Project/Contract No: RM-6-12/15  
Department: MIAMI DADE AVIATION DEPARTMENT  
Estimated Cost of Project/Bid: \$10,025,000.00

Funding Source:  
CAPITAL IMPROVEMENT  
PROGRAM

Received Date: 10/12/2011

Resubmittal Date(s):

Description of Project/Bid: To establish a contract that consists of pavement repair and pavement reconstruction at Miami International, Opa-Locka, Kendall-Tamiami, Homestead General, and Training and Transition Airports. Exact location and description of work to be performed will be directed by the Project Manager.

Contract Measures Recommendation

Measure	Program	Goal Percent
Goal	CSBE	15.06%
Workforce Goal	CWP	

Reasons for Recommendation

An analysis indicates that a 15.06% CSBE goal is appropriate in the following trades: demolition and excavation (Site Preparation Contractors), concrete, and striping (Highway, Street, and Bridge Construction).

CWP: work orders is greater than 30 days is subject to a Community Workforce Program (CWP) goal. As such, each work order greater than 30 days will be required to be reviewed by SBD for the application of a CWP goal.

CWP Work Order Driven

Analysis for Recommendation of a Goal

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Highway, Street, and Bridge Construction	CSBE	\$595,996.28	5.95%	84
Site Preparation Contractors	CSBE	\$278,995.75	2.78%	400
Poured Concrete Foundation and Structure Contractors	CSBE	\$634,993.53	6.33%	390

Total \$1,509,985.55 15.06%

Living Wages: YES ☐ NO ☒

Highway: YES ☒ NO ☐

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☒ NO ☐

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_

Set Aside \_\_\_\_\_ Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_

Trade Set Aside (MCC) \_\_\_\_\_ Goal 15.06% CSBE / CWP Work Order Driven Bid Preference \_\_\_\_\_

No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_

County Mayor / Designee

11/4/11  
Date