

**VERIFICATION OF AVAILABILITY TO BID**

SUSTAINABILITY, PLANNING, AND ECONOMIC ENHANCEMENT  
 SMALL BUSINESS DEVELOPMENT DIVISION  
 COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
 111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
 MIAMI, FLORIDA 33128  
 PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: **Kelly Duncombe**

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: **Rickenbacker Causeway Toll Plaza Sunpass Conversion Project (Phase I)**

PROJECT NUMBER: **RPQ No. 20110167**

Estimated Cost: **\$806,929.00**

(Scope of work and minimum requirements for this project is attached.)

**ACRE ENGINEERING AND CONSTRUCTION, INC.**

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

**2451 NW 109<sup>th</sup> AVE. UNIT 4. MIAMI FL 33172**  
 ADDRESS CITY ZIP CODE

Certification Expires: **04/30/2012**  
 DATE

Telephone: **305-436-5102** \*\*\*Bonding Capacity: **\$ 5,000,000**

**JOSE ANGEL BUSTOS - PRESIDENT**  
 PRINT NAME AND TITLE

SIGNATURE OF COMPANY REPRESENTATIVE

DATE

Currently Awarded Projects	Project Completion Date	Anticipated Awards
SEWER MANHOLE REPLACEMENT AND REHABILITATION. RPQ. T1384	12-31-11	
FURNISH & INSTALL 12-INCH WM ALONG NW 5 AVE. FROM 191 ST TO 191 ST. RPQ. T1463	01-19-12	
ROSEN DARIO PARK BALLFIELD RENOVATION RPQ. 85062	03-31-12	

**VERIFICATION OF AVAILABILITY TO BID**

**SCOPE OF WORK:**

- A. Work under this contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to perform all operations necessary for the improvement to Rickenbacker Causeway Toll Plaza in accordance with the Contract Documents.
- B. Work includes but is not limited to the removal of existing toll booths and concrete separator, removal of a 8 Ft. section of the concrete barrier wall, installation of concrete separator between vehicle lane (lane 7) and bicycle lane (lane 8), milling and resurfacing, signing, and pavement markings. Additional improvements include the construction of bike lanes along SW 26 Rd. from S. Miami Ave. to Brickell Ave., the installation of an overhead signing structure, the installation of the east crosswalk for the signal at SW 26 Rd. and US-1, modification to the medium on SW 26 Rd. between S. Miami Ave. and US-1 and the modification of the existing south east non-signalized crosswalk to a signalized crossing.
- C. If any changes are required due to conflict of design and or field conditions, the Engineer will make the final determination.
- D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any work, other than specified in the Contract and/or directed by the Engineer, within the limits of the project site, without prior written notification to the Engineer. This includes any work for private or commercial entities.

ACE ENGINEERING AND CONSTRUCTION, INC.

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

JOSE ANGEL BUSTOS - PRESIDENT

PRINT NAME AND TITLE

  
SIGNATURE OF COMPANY REPRESENTATIVE

**VERIFICATION OF AVAILABILITY TO BID**

SUSTAINABILITY, PLANNING, AND ECONOMIC ENHANCEMENT  
SMALL BUSINESS DEVELOPMENT DIVISION  
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
MIAMI, FLORIDA 33128  
PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Rickenbacker Causeway Toll Plaza Sunpass Conversion  
Project (Phase I)

PROJECT NUMBER: RPQ No. 20110167

Estimated Cost: \$806,929.00

(Scope of work and minimum requirements for this project is attached.)

Systems Integration + Maintenance, Inc.  
NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

16112 NW 13<sup>th</sup> Ave, #D, Miami, FL 33169  
ADDRESS CITY ZIP CODE

Certification Expires: 02-29-2012  
DATE

Telephone: 305/624-1113 \*\*\*Bonding Capacity: \$17 M

Michael Collier - President  
PRINT NAME AND TITLE

  
SIGNATURE OF COMPANY REPRESENTATIVE

10-20-11  
DATE

Currently Awarded Projects	Project Completion Date	Anticipated Awards
MIA Baggage Handling Systems	July - 2012	

**VERIFICATION OF AVAILABILITY TO BID****SCOPE OF WORK:**

- A. Work under this contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to perform all operations necessary for the improvement to Rickenbacker Causeway Toll Plaza in accordance with the Contract Documents.
- B. Work includes but is not limited to the removal of existing toll booths and concrete separator, removal of a 8 Ft. section of the concrete barrier wall, installation of concrete separator between vehicle lane (lane 7) and bicycle lane (lane 8), milling and resurfacing, signing, and pavement markings. Additional improvements include the construction of bike lanes along SW 26 Rd. from S. Miami Ave. to Brickell Ave., the installation of an overhead signing structure, the installation of the east crosswalk for the signal at SW 26 Rd. and US-1, modification to the median on SW 26 Rd. between S. Miami Ave. and US-1 and the modification of the existing south east non-signalized crosswalk to a signalized crossing.
- C. If any changes are required due to conflict of design and on field conditions, the Engineer will make the final determination.
- D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any work, other than specified in the Contract and/or directed by the Engineer, within the limits of the project site, without prior written notification to the Engineer. This includes any work for private or commercial entities.

Systems Integration + Maintenance, Inc.  
NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

Michael Collier - President  
PRINT NAME AND TITLE

[Signature]  
SIGNATURE OF COMPANY REPRESENTATIVE

Received Fax :

Oct 19 2011 4:02PM

Fax Station : Hi-Tech Concrete.

p. 3

10/19/2011 3:42 PM FROM: Fax SBD TO: 993052595553 PAGE: 003 OF 007

**VERIFICATION OF AVAILABILITY TO BID**

SUSTAINABILITY, PLANNING, AND ECONOMIC ENHANCEMENT  
SMALL BUSINESS DEVELOPMENT DIVISION  
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
MIAMI, FLORIDA 33128  
PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Rickenbacker Causeway Toll Plaza Sunpass Conversion  
Project (Phase I)

PROJECT NUMBER: RPQ No. 20110167

Estimated Cost: \$806,929.00

(Scope of work and minimum requirements for this project is attached.)

Hi-TECH CONCRETE INC.  
NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

11335 SW 208 DR. MIAMI - FL 33189  
ADDRESS CITY ZIP CODE

Certification Expires: 11/31/2012  
DATE

Telephone: 305-259-5552 \*\*\*Bonding Capacity: \$ 250,000.00

G. ROS - VICE PRESIDENT  
PRINT NAME AND TITLE

[Signature]  
SIGNATURE OF COMPANY REPRESENTATIVE

10/20/11  
DATE

Currently Awarded Projects	Project Completion Date	Anticipated Awards

Received Fax : Oct 19 2011 4:02PM Fax Station : Hi-Tech Concrete.

p. 4

10/19/2011 3:42 PM FROM: Fax SBD TO: 993052595553 PAGE: 004 OF 007

**VERIFICATION OF AVAILABILITY TO BID****SCOPE OF WORK:**

- A. Work under this contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to perform all operations necessary for the improvement to Rickenbacker Causeway Toll Plaza in accordance with the Contract Documents.
- B. Work includes but is not limited to the removal of existing toll booths and concrete separator, removal of a 8 Ft. section of the concrete barrier wall, installation of concrete separator between vehicle lane (lane 7) and bicycle lane (lane 8), milling and resurfacing, signing, and pavement markings. Additional improvements include the construction of bike lanes along SW 26 Rd. from S. Miami Ave. to Brickell Ave., the installation of an overhead signing structure, the installation of the east crosswalk for the signal at SW 26 Rd. and US-1, modification to the medium on SW 26 Rd. between S. Miami Ave. and US-1 and the modification of the existing south east non-signalized crosswalk to a signalized crossing.
- C. If any changes are required due to conflict of design and or field conditions, the Engineer will make the final determination.
- D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any work, other than specified in the Contract and/or directed by the Engineer, within the limits of the project site, without prior written notification to the Engineer. This includes any work for private or commercial entities.

HI-TECH CONCRETE INC  
NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

G. ROS - VICE PRES.  
PRINT NAME AND TITLE

[Signature]  
SIGNATURE OF COMPANY REPRESENTATIVE

**VERIFICATION OF AVAILABILITY TO BID**

SUSTAINABILITY, PLANNING, AND ECONOMIC ENHANCEMENT  
SMALL BUSINESS DEVELOPMENT DIVISION  
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
MIAMI, FLORIDA 33128  
PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: **Kelly Duncombe**

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: **Rickenbacker Causeway Toll Plaza Snupass Conversion Project (Phase I)**

PROJECT NUMBER: **RPQ No. 20110167**

Estimated Cost: **\$806,929.00**

(Scope of work and minimum requirements for this project is attached.)

**WRANGLER CONSTRUCTION, INC.**

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

**12855 SW 136 Ave #206, MIAMI FL 33186**  
ADDRESS CITY ZIP CODE

Certification Expires: **31 AUG 14**  
DATE

Telephone: **305 278 4719** \*\*\*Bonding Capacity: **\$1.0 M**

**JOSE PEREZ DE CORCAO, TREAS/QUAL.**  
PRINT NAME AND TITLE

SIGNATURE OF COMPANY REPRESENTATIVE

**19 OCT 11**  
DATE

Currently Awarded Projects	Project Completion Date	Anticipated Awards
CHASE BANK Florida City	DEC 2011	
B-cycle Stations Broward County-wide	JAN 2012	
CHASE BANK Pembroke Pines	JAN 2012	

**VERIFICATION OF AVAILABILITY TO BID****SCOPE OF WORK:**

- A. Work under this contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to perform all operations necessary for the improvement to Rickenbacker Causeway Toll Plaza in accordance with the Contract Documents.
- B. Work includes but is not limited to the removal of existing toll booths and concrete separator, removal of a 8 Ft. section of the concrete barrier wall, installation of concrete separator between vehicle lane (lane 7) and bicycle lane (lane 8), milling and resurfacing, signing, and pavement markings. Additional improvements include the construction of bike lanes along SW 26 Rd. from S. Miami Ave. to Brickell Ave., the installation of an overhead signing structure, the installation of the east crosswalk for the signal at SW 26 Rd. and US-1, modification to the medium on SW 26 Rd. between S. Miami Ave. and US-1 and the modification of the existing south east non-signalized crosswalk to a signalized crossing.
- C. If any changes are required due to conflict of design and or field conditions, the Engineer will make the final determination.
- D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any work, other than specified in the Contract and/or directed by the Engineer, within the limits of the project site, without prior written notification to the Engineer. This includes any work for private or commercial entities.

**WRANGLER CONSTRUCTION, INC.**

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

JOSE PEREZ DE CORDO

PRINT NAME AND TITLE

TREAS./QUAL.  
SIGNATURE OF COMPANY REPRESENTATIVE



**VERIFICATION OF AVAILABILITY TO BID**

SUSTAINABILITY, PLANNING, AND ECONOMIC ENHANCEMENT  
 SMALL BUSINESS DEVELOPMENT DIVISION  
 COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
 111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
 MIAMI, FLORIDA 33128  
 PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Rickenbacker Causeway Toll Plaza Sunpass Conversion Project (Phase I)

PROJECT NUMBER: RPQ No. 20110167

Estimated Cost: \$806,929.00

(Scope of work and minimum requirements for this project is attached.)

Cobalt Construction Group, LLC  
 NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

2828 Coral Way Suite 208 Miami FL 33145  
 ADDRESS CITY ZIP CODE

Certification Expires: 7/31/12  
 DATE

Telephone: 305 854 5504 \*\*\*Bonding Capacity: \$5,000,000

Luis Felipe Porco, C.O.O.  
 PRINT NAME AND TITLE

[Signature]  
 SIGNATURE OF COMPANY REPRESENTATIVE

10-19-11  
 DATE

Currently Awarded Projects	Project Completion Date	Anticipated Awards
MOX CENTRAL BLVD PROJECT	12/12	\$1,111,111 (SUB)
MIDWAY GOVERNMENT CTR UTILITY RELOCATION PROJ	3/13	\$1,400,000 (SUB)
FDOT SR 112 - I-195	7/12	\$5,000,000 (SUB)

**VERIFICATION OF AVAILABILITY TO BID**

**SCOPE OF WORK:**

- A. Work under this contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to perform all operations necessary for the improvement to Rickenbacker Causeway Toll Plaza in accordance with the Contract Documents.
- B. Work includes but is not limited to the removal of existing toll booths and concrete separator, removal of a 8 Ft. section of the concrete barrier wall, installation of concrete separator between vehicle lane (lane 7) and bicycle lane (lane 8), milling and resurfacing, signing, and pavement markings. Additional improvements include the construction of bike lanes along SW 26 Rd. from S. Miami Ave. to Brickell Ave., the installation of an overhead signing structure, the installation of the east crosswalk for the signal at SW 26 Rd. and US-1, modification to the median on SW 26 Rd. between S. Miami Ave. and US-1 and the modification of the existing south east non-signalized crosswalk to a signalized crossing.
- C. If any changes are required due to conflict of design and or field conditions, the Engineer will make the final determination.
- D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any work, other than specified in the Contract and/or directed by the Engineer, within the limits of the project site, without prior written notification to the Engineer. This includes any work for private or commercial entities.

Cobalt Construction Group, LLC  
NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

Christine Perez, C.O.O  
PRINT NAME AND TITLE

  
SIGNATURE OF COMPANY REPRESENTATIVE

**VERIFICATION OF AVAILABILITY TO BID**

SUSTAINABILITY, PLANNING, AND ECONOMIC ENHANCEMENT  
 SMALL BUSINESS DEVELOPMENT DIVISION  
 COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
 111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
 MIAMI, FLORIDA 33128  
 PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Rickenbacker Causeway Toll Plaza Sunpass Conversion  
 Project (Phase I)

PROJECT NUMBER: RPQ No. 20110167

Estimated Cost: \$806,929.00

(Scope of work and minimum requirements for this project is attached.)

P+J Striping INC  
 NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)  
5120 SW 159 Ave Miami FL 33185  
 ADDRESS CITY ZIP CODE

Certification Expires: 11/30/2011  
 DATE

Telephone: 786 2523929 \*\*\*Bonding Capacity: 1,000,000.00

Pedro Bermudez President

PRINT NAME AND TITLE

Pedro Bermudez  
 SIGNATURE OF COMPANY REPRESENTATIVE

10/18/11  
 DATE

Currently Awarded Projects	Project Completion Date	Anticipated Awards
Miami Dade County 20100742	December 2011	
New Parking Garage for Marlins Stadium	January 2012	

**VERIFICATION OF AVAILABILITY TO BID****SCOPE OF WORK:**

- A. Work under this contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to perform all operations necessary for the improvement to Rickenbacker Causeway Toll Plaza in accordance with the Contract Documents.
- B. Work includes but is not limited to the removal of existing toll booths and concrete separator, removal of a 8 Ft. section of the concrete barrier wall, installation of concrete separator between vehicle lane (lane 7) and bicycle lane (lane 8), milling and resurfacing, signing, and pavement markings. Additional improvements include the construction of bike lanes along SW 26 Rd. from S. Miami Ave. to Brickell Ave., the installation of an overhead signing structure, the installation of the east crosswalk for the signal at SW 26 Rd. and US-1, modification to the medium on SW 26 Rd. between S. Miami Ave. and US-1 and the modification of the existing south east non-signalized crosswalk to a signalized crossing.
- C. If any changes are required due to conflict of design and or field conditions, the Engineer will make the final determination.
- D. The Contractor and all subcontractors, under this Contract, are prohibited from performing any work, other than specified in the Contract and/or directed by the Engineer, within the limits of the project site, without prior written notification to the Engineer. This includes any work for private or commercial entities.

P&J Striping INC

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

Pedro Bermudez

PRINT NAME AND TITLE

President

[Signature]  
SIGNATURE OF COMPANY REPRESENTATIVE