



## Small Business Development Division Project Worksheet

**Project/Contract Title:** BOWL RAILINGS  
**Project/Contract No:** BP #12  
**Department:** DOLPHIN STADIUM (NON DEPARTMENTAL)  
**Estimated Cost of Project/Bid:** \$900,000.00  
**Description of Project/Bid:** To establish a contract for the fabrication and installation of New Bowl Railings.

**Received Date:** 11/05/2014

**Funding Source:** PRIVATE

**Resubmittal Date(s):**

Contract Measures Recommendation		
Measure	Program	Goal Percent
Goal	CSBE	5.00%

**Reasons for Recommendation**

An analysis of the factors contained in Section VI C of Implementing Order 3-22 indicates that a 5% Small Business Enterprise-Construction Goal is appropriate for the trade of Structural Steel and Precast Concrete Contractors (miscellaneous metal contractor - railings). (LABOR ONLY - DELIVERY, INSTALLATION AND DISTRIBUTION OF CUSTOM BOWL RAILINGS)

CWP Not Applicable: DUE TO FUNDING SOURCE

Trade Category: 238120-Structural Steel And Precast Concrete Contractors; 238990-All Other Specialty Trade Contractors

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Structural Steel and Precast Concrete Contractors	CSBE	\$45,000.00	5.00%	323
<b>Total</b>		\$45,000.00	5.00%	

**Living Wages:** YES  NO     
 **Highway:** YES  NO     
**Heavy Construction:** YES  NO   
**Responsible Wages:** YES  NO     
**Building:** YES  NO

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 SBD Director		11/7/14 Date