



# Small Business Development Division Project Worksheet

**Project/Contract Title:** CENTRAL DISTRICT ADMINISTRATION BUILDING ASBESTOS CLEAN-UP (PHASE II)  
**Project/Contract No:** RPQ NO. P0163  
**Department:** WATER AND SEWER  
**Estimated Cost of Project/Bid:** \$33,000.00  
**Description of Project/Bid:** To establish a contract for the removal and clean-up of asbestos-containing material.

**Received Date:** 01/08/2015

**Funding Source:**  
GENERAL FUNDS

**Resubmittal Date(s):**

### Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	CSBE	

### Reasons for Recommendation

An analysis of the trade for this contract as well as an analysis of the availability of Small Business Enterprise - Construction (SBE-Construction) firms revealed insufficient availability. Currently there are no SBE-Construction firms certified to perform asbestos clean-up.

CWP Not Applicable: Less than 250K

Trade Category: 238990-All Other Specialty Trade Contractors

### Small Business Contract Measure Recommendation

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
All Other Specialty Trade Contractors	CSBE			

**Total** \_\_\_\_\_

**Living Wages:** YES  NO  **Responsible Wages:** YES  NO

**Highway:** YES  NO  **Heavy Construction:** YES  NO   
**Building:** YES  NO

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

### REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_

Set Aside \_\_\_\_\_ Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_

Trade Set Aside (MCC) \_\_\_\_\_ Goal \_\_\_\_\_ Bid Preference \_\_\_\_\_

No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_

CWP \_\_\_\_\_

  
 SBD Director

1/13/15  
Date