



Small Business Development Division Project Worksheet

Project/Contract Title: ULTRASONIC RAIL TESTING SERVICES
Project/Contract No: IB-00173
Department: TRANSIT
Estimated Cost of Project/Bid: \$1,000,000.00

Received Date: 11/24/2014

Funding Source:
 MDT OPERATING FUNDS

Resubmittal Date(s):

Description of Project/Bid: To establish a contract for ultrasonic rail testing services for Miami-Dade Transit Department. This testing will include 45.6 miles of mainline track; 1 mile of pocket track, and .7 miles of yard lead track, (inclusive of 12 interlocking tracks and 22 station locations).

Contract Measures Recommendation		
Measure	Program	Goal Percent
Bid Preference	SBE	


Reasons for Recommendation
<p>BID PREFERENCE</p> <p>This project meets all the criteria set forth in I.O. # 3-41.</p> <p>The forty-four (44) Small Business Enterprise-Goods & Services (SBE-G&S) firms certified in the required firms were polled, (a primary verification and a secondary poll via phone); none responded in the affirmative.</p> <p>Commodity Code: 90670-Railroad, Rapid Transit, Monorail - Architectural; 92500-Engineering Services, Professional; 96145-Inspection And Certification Services; 96148-Laboratory And Field Testing Services (Not Otherwise Classified)</p>

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Total				

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 SBD Director		12/9/14 Date