



Small Business Development Division
Project Worksheet

Project/Contract Title: WORK GLOVES
Project/Contract No: RQID1300065
Department: VARIOUS
Estimated Cost of Project/Bid: \$2,700,000.00

Funding Source:
VARIOUS

Received Date: 02/13/2013

Resubmittal Date(s):

Description of Project/Bid: To establish a contract for the pre-qualification of vendors for the purchase of gloves for a number of Miami-Dade County Departments, (Fire Rescue, Police, Public Works and Waste Management, Aviation, Corrections, Park Recreation and Open Space, Transit, Water and Sewer, Public Housing, Internal Services and Regulatory & Economic Resources).

Contract Measures Recommendation		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Bid Preference	SBE	
No Measure	SBE	

Reasons for Recommendation

BID PREFERENCE - PRE-QUALIFICATION POOL

This project meets all the criteria set forth in I.O. # 3-41. There are eleven (11) SBE firms certified in the required Commodity Code.

Funding Sources: General; Internal Service; Proprietary; and Federal Funds.

Contracts issued that are Federally Funded: NO MEASURE and contracts issued via all other funding: BID PREFERENCE applies.


Commodity Code: 20027-Folkloric Clothing

Small Business Contract Measure Recommendation				
<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
	SBE			161
Total				

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 SBD Director	2/14/13 Date	