



# Small Business Development Division Project Worksheet

**Project/Contract Title:** SPOIL ISLAND MAINTENANCE  
**Project/Contract No:** RQPE1200005  
**Department:** INTERNAL SERVICES  
**Estimated Cost of Project/Bid:** \$75,486.00

**Funding Source:**  
PROPRIETARY

**Received Date:** 06/05/2012

**Resubmittal Date(s):**

**Description of Project/Bid:** To establish a contract for the purchase of Spoil Island Maintenance Services in conjunction with the County's needs. The awarded contractor shall provide all equipment, supplies, labor and transportation necessary to clean and pick-up all debris, garbage, trash and solid waste, except derelict vessels (abandoned boats)..

### Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Set Aside	SBE	100.00%

### Reasons for Recommendation

SBE SET-ASIDE

Seven (7) SBE firms responded as available to the Verification of Availability.

This project meets all the criteria set forth in I.O. #3-41.

Commodity Code: 91027-Garbage/Trash Removal, Disposal And/Or Treatment; 91039-Janitorial/Custodial Services; 98856-Litter Removal Services (Including Beach Cleaning) (For Buildings See 910-27)

### Analysis for Recommendation of a Goal

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
	SBE	\$75,486.00	100.00%	7
<b>Total</b>		\$75,486.00		

**Living Wages:** YES  NO

**Responsible Wages:** YES  NO

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

### REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_

Set Aside  Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_

Trade Set Aside (MCC) \_\_\_\_\_ Goal \_\_\_\_\_ Bid Preference \_\_\_\_\_

No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_

CWP \_\_\_\_\_

  
 SBD Director

6/22/12  
 Date