MIAMIDADE
Memorandum I
Date: : September 20, 2011
To: Honorable Chairman Joe A. Martinez Agenda Item No. 14(a)(2)
and Members, Board of County Commissioners
From:
Subject: Contract Award Recommendation for Crane Program Engineering Services - Project No.: 2010-035;

Contract No.: E10-SEA-01, to Shaw Environmental, Inc.

Recommendation

The attached Professional Services Agreement (PSA) between Shaw Environmental, Inc. and Miami-Dade County has
been prepared by Miami-Dade Seaport Department and is recommended for approval for a total contract amount of
$2,475,000.00.

Delegation of Authority - The authority requested by the County Mayor or County Mayor's designee to execute and
implement this contract is consistent with those authorities granted under the Code of Miami-Dade County. Additional
delegation of authorities requested for this contract are as follows:

Section IX of the PSA stipulates that any and all disputes shall be decided by the Director of the Miami-Dade Seaport
Department. Section XVIill of the PSA has an option to extend the contract time for two one-year periods over the effective
four year term at the discretion of the County Mayor or County Mayor's designee. .

Scope

PROJECT NAME: Crane Program Engineering Services

PROJECT NO: 2010-035

CONTRACT NO: E10-SEA-01

PROJECT ) General Gantry Crane Program Engineering and Consulting Services: Services
DESCRIPTION: include but are not limited to work related to general crane engineering; general

crane infrastructure engineering of the crane systems; rail and structural
support systems (including, but is not limited to, the rail structure and the wharf
systems which support the cranes); operational and maintenance analysis and
studies of the Port of Miami gantry cranes, support systems, and cargo handling
equipment (fo include, but is not limited to spreaders). This work covers crane
program assistance; project assistance and management;, repair and
maintenance procedures; inspections; assessments; disaster and damage
recovery reports; claims assistance; calculations; testing; reporis, other
specialty crane engineering assistance and any supportive tasks ancillary to the
primary scope of services.

Other services include crane procurement oversight and technical assistance to
purchase, design, fabricate, erect, install, commission, ship, deliver, re-
commission, test and cerification of gantry cranes and cargo handling
equipment such as spreaders. Services may inciude but are not limited to: an
on-site engineer at manufacturer’s site during fabrication, erection, instailation,
commissioning, testing and shipping; specialty engineer trips to manufacturer’s
site during design, fabrication, erection, installation, commissioning and testing
as well as prior to shipment; review of all of manufacturer's drawings,
calculations, submittals, reports, testing results, and manuals; trips to the Port of
Miami. for design reviews, project management, delivery, crane start-up, re-
commissioning, testing, certification and acceptance; review and adjustment of
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and Members, Board of County Commissioners

Page 2 . . . .
manufacturers spare paris list as required; review of operations and
management of on-site third party inspection services as appropriate, and any
supportive tasks anciltary to the primary scope of services.

PROJECT Port of Miami

LOCATION:

PROJECT SITES: SITE# LOCATION1 DIST ESTIMATE T-S-R
#76664 1015 N AMERICA WY 5 $2,475,000.00 54-05-42

PRIMARY o .

COMMISSION District 5 Bruno A. Barreiro

DISTRICT:

APPROVAL PATH: Board of County Commissioners

OCI A&E PROJECT E10-SEA-01

NUMBER:

USING Miami-Dade Seaport Department

DEPARTMENT:

MANAGING Miami-Dade Seaport Department

DEPARTMENT:

Fiscal Impact / Funding Source

FUNDING SOURCE: SOURCE PROJECT SITE # AMOUNT
NUM

Seaport Bonds/Loans 646440 #76664 $2,475,000.00

OPERATIONS COST Not Applicable, this is a PSA for Crane Program Engineering Services.

IMPACT / FUNDING:

MAINTENANCE COST Not Applicable, this is a PSA for Crane Program Engineering Services.

IMPACT / FUNDING:

LIFE EXPECTANCY Not Applicable, this is a PSA for Crane Program Engineering Services.

OF ASSET:

PTP FUNDING: - No )

GOB FUNDING: No

ARRA FUNDING: No

CAPITAL BUDGET AWARD

PROJECTS: CAPITAL BUDGET PROJECT # - DESCRIPTION ESTIMATE
646440- GANTRY CRANE REFURBISHMENT AND $2,133,000.00
UPGRADE

Book Page:82 -Funding Year: Adopted Capital Budget Book for
FY 10-11, FY 2010-11 Funds (Seaport Bonds/Loans}

646440- GANTRY CRANE REFURBISHMENT AND $342,000.00
UPGRADE

Book Page:82 Funding Year: Adopted Capital Budget Book for

FY 10-11, FY 2011-12 Funds (Seaport Bonds/Loans}

CAPITAL BUDGET PROJECTS TOTAL:  $2,475,000.00

>
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PROJECT TYPE CODE DESCRIPTION
TECHNICAL : Prime 501 PORT AND WATERWAY SYSTEMS - ENGINEERING DESIGN
CERTIFICATION
REQUIREMENTS: Prime 5.06 PORT AND WATERWAY SYSTEMS - CARGO TERMINAL
EQUIPMENT DESIGN
Prime 17.00 ENGINEERING CONSTRUCTION MANAGEMENT
Other 5.05 PORT AND WATERWAY SYSTEMS - CARGO TERMINAL
DESIGN
Other 5.08 PORT AND WATERWAY SYSTEMS - MARINE ENGINEERING
DESIGN
Other 12.00 GENERAL MECHANICAL ENGINEERING
Other 13.00 GENERAL ELECTRICAL ENGINEERING
Other 16.00 GENERAL CIVIL ENGINEERING
Other 19.05 VALUE ANALYSIS AND LIFE-CYCLE COSTING - PORT AND
WATERWAY SYSTEMS
SUSTAINABLE Did the Notice to Professional Consultants contain Specific Language requiring
BUILDINGS compliance with the Sustainable Buildings Program?
ORDINANCE: YES
(LONO. 8-8)
NTPC'S 86
DOWNLOADED:
PROPOSALS 3
RECEIVED:
TOTAL CONTRACT 2190 Days. Excludes Warranty Administration Period
PERIOD: The contract period consists of four (4) years plus two one-year options to
extend for professional services requested during the initial term, which equals
six (6) years. These two (2) one-year options to extend are based solely on the
approval of the County Mayor or County Mayor's designee.
CONTINGENCY 146 Days.
PERIOD: Based on the initial four year term of the contract.
IG FEE INCLUDED IN Yes
BASE CONTRACT:
ART IN PUBLIC No
PLACES:
BASE ESTIMATE: $2,250,000.00
BASE CONTRACT
AMOUNT: $2,250,000.00
OPTION TO EXTEND: AMOUNT: DAYS: EXTENSION COMMENT:
$0.00 730 These two (2) one-year options to extend are based solely on the
approval of the County Mayor or County Mayor's designee.
CONTINGENCY TYPE PERCENT AMOUNT COMMENT
ALLOWANCE
(SECTION 2-8.1 PSA 10% $225,000.00
MIAMI DADE
COUNTY CODE):

3
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TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

SBD HISTORY OF
VIOLATIONS:

EXPLANATION:

SUBMITTAL DATE:

ESTIMATED NOTICE
TO PROCEED:

PRIME
CONSULTANT:

COMPANY
PRINCIPAL:

COMPANY
QUALJIFIERS:

COMPANY EMAIL.
ADDRESS:

COMPANY STREET
ADDRESS:

$0.00

$2,475,000.00

None

A Notice to Professional Consultants (NTPC) was advertised on January 4,
2011. Three proposals were submitted on February 11, 2011, in response to the
NTPC. All three respondents were found in compliance with the required
Experience and Qualification stipulation denoted in the NTPC. The Competitive
Selection Committee (CSC) appointed by the County Manager conducted a
First Tier Screening on March 1, 2011 to evaluate the proposals received.
Based on the CSC's professional expertise and by a majority vote, the CSC
shortlisted the three respondents and conducted a Second Tier Screening with
oral presentations on March 22, 2011. All three firms were evaluated in
accordance with Administrative Order 3-39. The final ordinal ranking of the firms
were as follows: Firm No. 1, Shaw Environmental, Inc. received 8 points; Firm
No. 2, HDR Engineering, Inc. received 11 points; and Firm No. 3, PB Americas,
Inc. received 11 points. Based on the above results, the CSC recommended
that negotiations be conducted with Shaw Environmental, Inc. The County
Manager concurred with the CSC and on April 29, 2011, the first negotiation
meeting was held.

After three negotiations, the Negotiation Committee arrived at a lump sum price
that was fair and reasonable for oversight and technical assistance to purchase,
design, fabricate, erect, install, commission, ship, deliver, re-commission, test
and certify new gantry cranes 13, 14 and possibly 15 and 16. The approved
project schedule negotiated is also attached with the proposal. There is
additional capacity in the Professional Services Agreement to accommodate
additional crane program assistance; project assistance and management;
repair and maintenance procedures; inspections; assessments; disaster and
damage recovery reports; claims assistance; calculations; testing; reports and
other specialty crane engineering assistance. There are two evaluations on
record in the Capital Improvement Information System for Shaw Environmental,
Inc. with an average rating of 3.4 points out of a total 4.0 possible points. Based
on the above, it is recommended that this agreement be awarded in the amount
of $2,475,000.00 to Shaw Environmental, Inc.

2/11/2011

9/1/2011

Shaw Environmental, Inc.
Paul Bridges

David Jaeger
David.Jaeger@shawgrp.com

14350 Commerce Way
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COMPANY CITY-
STATE-ZIP:

YEARS IN BUSINESS:

PREVIOUS
EXPERIENCE WITH
COUNTY IN THE -
LAST FIVE YEARS:

SUBCONSULTANTS:

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

REVIEW
COMMITTEE:

APPLICABLE
WAGES:
(RESOLUTION No. R-
54-10)

REVIEW COMMITTEE
ASSIGNED
CONTRACT
MEASURES:

MANDATORY
CLEARING HOUSE:

CONTRACT
MANAGER NAME /
PHONE / EMAIL:

PROJECT MANAGER
NAME / PHONE /
EMAIL:

Background

BACKGROUND:

Miami Lakes, Florida 33016-1501

9

According to the Firm History Report, as provided by the Deparfment of Small Business
Development, within the last five years, Shaw Environmental, Inc. has been awarded
five (5) Confracts through the Equitable Distribution Program for a total value of
$365,366.03, including a Change Order approved by the BCC for $8,335.08.

Initial Engineers, P.A.

Yes Interested Professional Engineering Firms must have five (5) years
experience for similar work as described in the project description. This
expertise must be met by qualified individual(s) of the prime consultant’s

feam.
MEETING DATE: 9/29/2010 SIGNOFF DATE: 9/29/2010
RESUBMIT DATE: 12/8/2010 RESUBMIT SIGNOFF: 12/8/2010
No

ESTIMATED

TYPE GOAL VALUE CONMMENT
CBE 12.00% $297,000.00 »
CWP 0.00% O Not Applicable
No
Gyselle Pino 305-347-4833 gmf@miamidade.gov
Dorian K. Valdes, P.E. 305-347-4802 valded@miamidade.gov

The Port of Miami is upgrading its infrastructure to receive new-panamax ships
once the expansion of the Panama Canal and the Port’'s Deep Harbor Dredge
Program are completed. To service these ships, the Port must procure two new
super-post-panamax gantry cranes and select a specialty crane engineering
consultant to provide oversight of the design, fabrication, delivery,
commissioning, inspections, repairs, maintenance and any other required
services related to this work.
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BUDGET APPROVAL #WW/D&L/(/‘A 7(“{“
FUNDS AVAILABLE: AV Q$BMDIRECTOR U DATE

APPROVED AS TO LEGAL
SUFFICIENCY:

CLERK DATE

DATE



MEMORANDUM

(Revised)
TO: Honorable Chairman Joe A. Martinez DATE: September 20, 2011
and Members, Board of County Commissioners
FROM:. R. A. Cuevas, Jr.

County Attorney #

AX) ., ,7 SUBJECT: Agenda Item No. 14(3) (2)

Please note any items checked.

“3-Day Rule” for committees applicable if raised
~ 6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing.

Decreases revenues or increases expenditurés without balancing budget
Budget required
- Statement of fiscal impact required

Ordinance creating a new board requires detailed County Manager’s
report for public hearing

No committee review

- Applicable legislation requires more than a majority vote (i.e., 2/3’s ,
3/5’s , Unanimous ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required

7



Approved Mavor Agenda Item No.

Veto

9-20-11

Override

accompanying memorandum, a copy of which is incorporated herein by reference,

COMMISSIONERS OF MIAMI-DADE COUNTY, FLLORIDA, that this Board:

RESOLUTION NO.

RESOLUTION  APPROVING  PROFESSIONAL  SERVICES
AGREEMENT BETWEEN MIAMI-DADE COUNTY AND SHAW
ENVIRONMENTAL, INC. FOR CRANE PROGRAM
ENGINEERING SERVICES IN THE AMOUNT OF $2,475,000,
CONTRACT NO. EI10-SEA-01; AUTHORIZING THE COUNTY
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE THE
AGREEMENT FOR AND ON BEHALF OF MIAMI-DADE
COUNTY AND TO EXERCISE ANY TERMINATION AND
RENEWAL PROVISIONS THEREIN

14(A) (2)

WHEREAS, this Board desires to accomplish the purposes outlined in the

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY

Section 1. Approves the execution of a Professional Services Agreement between

Miami-Dade County and Shaw Environmental, Inc. in the amount of $2,475,000 for

Crane Program Engineering Services, in substantially the form attached hereto and made

part hereof.

Section 2. Authorizes the Mayor or designee to execute the Professional Services

Agreement after review and approval by the County Attorney’s Office; and to exercise

any cancellation and renewal provisions therein.

The foregoing resolution was offered by Commissioner

who moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:

g
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Joe A. Martinez, Chairman
Audrey M. Edmonson, Vice Chairwoman

Bruno A. Barreiro Lynda Bell

Esteban L. Bovo, Jr. Jose "Pepe" Diaz
Sally A. Heyman Barbara J. Jordan
Jean Monestime Dennis C. Moss
Rebeca Sosa Sen. Javier D. Souto

Xavier L. Suarez

The Chairperson thereupon declared the resolution duly passed and adopted this 20™ day
of September, 2011. This resolution shall become effective ten (10) days after the date of its
adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an

override by this Board.

MIAMI-DADE COUNTY, F LORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:

Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Richard Seavey



MIAMI-DADE
MEMORANDUM

DATE: February 22, 2011

TO: George Navarrete, Director
Ofiice of Capital Improvements

FROM: Penelope Townsley, Director
Small Business Developm

SUBJECT: Compliance Review
Project No. E10-SEA-01
Non-Exclusive Professional Services for Crane Program Engineering Services

The Department of Small Business Development (SBD) has completed its review of the subject project for
compliance with the Community Business Enterprise (CBE-A/E) Program for Architectural and Engineering
Services. The contract measure established for this project is a 12% CBE-A/E sub-consultant goal.

The Professional Services Division of the Miami-Dade Office of Capital Improvements has submitted proposals
from Shaw Environmental, Inc. (#1), PB Americas, Inc. (#2), and HDR Engineering, Inc. (#3) for compliance
review. Following is the pre-award compliance status and summary.

STATUS:
1. Shaw Environmental, Inc. (#1) Compliant
2. PB Americas, Inc. (#2) Compliant
3. HDR Engineering, Inc. (#3) Compliant
SUMMARY:

Shaw Environmental, Inc. (#1), submitted the required Letter of Agreement listing Initial Engineers, P.A. to
perform Port & Waterway Systems-Engineering Design, Port & Waterway Systems-Cargo Terminal Equipment
Design, General Mechanical Engineering, General Elecfrical Engineering, and Engineering Construction
Management at 12%. Shaw Environmental, Inc. is in compliance with the CBE Participation Provisions.

PB Americas, Inc. (#2), submitted the required Letters of Agreement listing HBC Engineering Company to
perform Port & Waterway Systems-Cargo Terminal Design and General Civil Engineering at 6% and Indigo
Service Corporation to perform Port & Waterway Systems-Cargo Terminal Design, Port & Waterway Systems-
Cargo Terminal Equipment Design, and Value Analysis/Life-Cycle Costing-Port & Waterway, also at 6%. PB
Americas, Inc. is in compliance with the CBE Participation Provisions.

HDR Engineering, Inc. (#3), submitted the required Lefter of Agreement listing A.D.A. Engineering, Inc. to
perform Port & Waterway Systems-Engineering Design, General Electrical Engineering, General Civil
Engineering, and Engineering Construction Management at 12%. HDR Engineering, Inc. is in compliance with
the CBE Participation Provisions.

Please note that SBD staff only reviewed and addressed compliance with the CBE-A/E program. The
Professional Services Division of the Miami-Dade Office of Capital Improvements is responsible for any other
issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to contact Vivian O.
Walters, Jr. at (305) 375-3138.

ce: Luisa Millan-Donovan, (OCI)

Tract Adams-Parish, (SBD)
File

1O



Dept. of Small Business Development

" MIAMIDADE Proi
: roject Worksheet
COUNTY 4
Project/Contract Title: NON-EXCLUSIVE PROFESSIONAL SERVICES FOR CRANE PROGRAM RC Date: 09/29/2010
ENGINEERING SERVICES (SIC 871) 1-01
Project/Contract No: E10-SEA-01 Funding Source: Jtem No:
Department: SEAPORT SEAPORT LOANS
Estimated Cost of Project/Bid: $2,475,000.00 Resubmfital Date(s):
Description of Project/Bid: To establish & Professional Services Agr (PSA) for the Genéral Gantry Crane Program Engincering and Consulting Services to
inelude but not limited to work related to | crane enginecring; g ] crane inft: ginecring of the crane systems; rail and
structuraj support systems. Included also is the ight and technical assi: to purchase, design, fabricate, erect, install, commission,

.

ship, deliver, re-commission, test and certification of Gantry Cranes and cargo handling equip such as sp

Measure Program Goal Percent
Goal CBE 12.00%

This project meets all the criteria set forth in A.O. 3-32, Section V

SIC 871 - Architectural and Engineering Services

% of Items

Subirade Cat. Estimated Value to Base Bid Availability
GENERAL MECHANICAL ENGINEERING CBE $49,500.00 2.00% 20
i PORT & WATERWAY SYSTEMS-MARINE ENGINEERING CBE $99,000.00 4.00% 4
: DESIGN
ENERAL CIVIL ENGINEERING CBE $49,500.00 2.00% 52
| GENERAL ELECTRICAL ENGINEERING CBE $99,000.00 4.00% 21
Total | $297,000.00 12.00%

Living Wages: YES D NO
Responsible Wages: YES D NO

Responsible Wages and Benefiis applies to all construction projects over $100,000 that do not utilize federal fund.  For federally funded projects,
unless prohibited by federal or state law or disallowed by a gover [ funding source, the HIGHER wage between Davis Bacon and Responsible

Wages and Benefits shall apply.

 Tier 1 Set Aside

i Set Aside Level 1 Level 2 Level 3

N

Trade Set Aside (MCC) Goal L@ 0 Bid Preference
No Mea -~ . Deferred ion Factor

G129
Date County Manager / D;(xgnee D

T " Chairperson, Review Cogfmittec /
V4

DBDRO090 v. 20100112

I



MIAMI-DADE

COUNTY

Project/Contract Title:

Project/Cantract No:
Department:

Estimated Cost of Project/Bid:

Description of Praject/Bid:

Dept. of Small Business Development

Project Worksheet
NON-EXCLUSIVE PROFESSIONAY SERVICES FOR CRANE PROGRAM RC Date: 12/08/2010
ENGINEERING SERVICES (SIC 871) 1-01A
E10-SEA-01 Funding Source: Item No:
SEAPORT SEAPORT LOANS 09/29/2010
$2.475,000.00 Resubmittal Date(s):

To establish a Professional Scrvices Agreement (PSA) for the General Gantry Crane Program Engmcmng and Consulting Services to
include but not limited to work related to general crane eng-mccnng gencral crane infrastructure engincering of the crane systems; rail and

I suppost sy Included also is the oversight and i to purchase, design, fabricate, erect, install, commission,
ship, deliver, re-commission, test and certification of Gantry Cranes and cargo ha.ndhng quip such as spread

Measure Program Goal Percent

Goal CBE 12.00%

‘| This project meets all the criteria set forth in A.O. 3-32, Section V.

Reason for Resubmittal: Technical Category 5.06 was added to the requirements for the prime; this does not affect the opportunities
identified for the 12% CBE subconsultant goal.

SIC 871 - Architectural and Engineering Services

% of Items

Subtrade Cat. Estimated Value to BaseBid Avaijlability

GENERAL MECHANICAL ENGINEERING CBE $49,500.00 2.00% 20

PORT & WATERWAY SYSTEMS-MARINE ENGINEERING CBE $99,000.00 4.00% 4

DESIGN

GENERAL CIVIL ENGINEERING $49,500.00 2.00% 52

GENERAL ELECTRICAL ENGINEERING $99,000.00 4.00% 21
Total | $297,000.00 12.00%

Living Wages: YES I:l NO
Responsible Wages: YES I:l NO

Responsible Wages and Bencefits applies to all construction projects over 100,000 that do not utilize federal fund. For federally funded projects,
unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible

Wages and Benefits shall apply.

Tier 1 Set Aside

Set Aside
Trade Set Aside (MCC)

No Measure_

Level 1 Level 2 Level 3

18% (&<

Bid Preference

Deferred jonFactor _

Chairperson, Review Comufitiee

§10 s
I a ) Da}el County Manager / DesigneeV ‘Lzlégm'

/

I } DBDRQ0S0 v. 20100112



STRATEGIC AREA:
DEPARTMENT:

Transporlafion
Seapoit

= FUNDED PROJECTS ™+
{doflars in thousands)

GANTRY CRANE REFURBISHMENT AND UPGRADE

PROJECT # 646440

DESCRIPTION: Refurbish and upgrade cumrent inventory of nine gantry cranes by removing comosion and performing required maintenance

Daate B. Fascell Port of Miami-Dade
Port of Miami
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal

LOCATION:

DISTRICTLOCATED: 5 .
DISTRICT(s) SERVED:  Countywide

GANTRY CONTAINER CRANES 13 AND 14

REVENUE SCHEDULE; PRIOR 201611 201112 201243 201314 201415 201546 FUTURE  TOTAL

Seaport Bondsitoans . 50 2,133 1,150 0 D 0 0 0 3333

TOTAL REVENUE: 50 2,133 1,150 0 0 ) ¢ 8 3333

EXPENDITURE SCHEDULE: PRIOR 201011 201142 201243 201314 201415 201516 FUTURE TOTAL

Construciion 50 2,133 1,150 0 0 0 0 0 333

TOTAL EXPENDITURES: 50 2133 1450 9 8 ) 8 9 333

WHARF 1 REPAIRS PROJECT # 647480

DESCRIPTION:  Repair deterioration of crane grounds

{OCATION: Port of Miami
Port of Miami DISTRICTLOCATED: 5
ESTIMATED ANNUAL OPERATING IMPACT:  Minimai DISTRICT{s) SERVED;  Counlywide

REVENUE SCHEDULE: PRIOR 201011 201162 201213 201344 201445 ~ 201516 FUTURE TOTAL

FDOT Funds 840 0 0 0 0 0 0 ()} 840
. Seapott Construction Fond 1,619 10 1] 0 0 0 0 0 1,629

TOTAL REVENUE: 2459 10 0 0 6 0 [} 0 2469

EXPENDITURE SCHEDULE: PRIDR 201044  2014-12 2042413 204314  2014-15 201516 FUTURE TOTAL

Construction 2459 10 0 0 0 0 0 0 2489

TOTAL EXPENDITURES: 2459 10 0 ¢ 0 0 ¢ a 2469

Equipment Acquisition

PROJECT # 6433531

DESCRIPTION: Purchase, erect, and install two Super Post-Panamax Container ganiry cranes fo bring the inventory of gantry cranes to 11 to meet growth targets

Dante B. Fascell Port of Miami-Dade
Port of Miami :

LOCATION:

DISTRICT LOCATED: 5

ESTIMATED ANNUAL OPERATING IMPACT:  $625 DISTRICT(s) SERVED;  Cowntywide
REVENUE SCHEDULE: PRIOR 201011 209142 201213 201314  2M415 201516 FUTURE  TOTAL
Seaport Bonds_ILoans 1033 .0 11,000 11,000 Q 0 0 ] 23033
TOTAL REVENUE: 1,033 ¢ 11000 1,000 0 g ] ¢ 2301
EXPENDITURE SCHEDULE: FRIOR 201011 201142 201243 201314 201415 201516 FUTURE TOTAL
Equipment Acquisition 1033 9 11000 11,000 0 0 ) 0 23033
TOTAL EXPENDITURES: 1,033 s 11,000 11,000 ¢ o ! 2 2383
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Memorandum

Date: April 14, 2011
To: Those Listed Below
From: Amelia M. Cordova-Jimenez, A&E Consultant Selection Coordinator

Chauperson, Competitive Selection Commiittee

Subject: Consultant Selection Results for
OCI Project No.: E10-SEA-01
Miami-Dade Seaport Department
Crane Program Engineering

Please be advised that the consultant evaluation process for subject project denoted above has been
concluded in accordance with the requirements of Section 2-10.4 of the Miami-Dade County Code.
Attached 1s the County Manager’s approval of the recommended firms which have been selected to
provide the deswed professional services to Miami-Dade County.

On behalf of the County Manager, George Navarrete and myself, I would like to thank you for your
cooperation and participation in the consultant selection process.

Attachment

¢: Juan Kuryla, SEAPORT
Dorian Valdes, SEAPORT
Mahmood Rezaie, GSA
Lucious Williams, MDT
Jaime Gascon, BNC
Clerk of the Board
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MIAMIDADE

Memorandum

Date: April 5, 2011
To: Alina T. Hudak
. County Manager
Thru:
From:
Subject: NEGOTIATION AUTHORIZATION

Miami-Dade Seaport Depattment (SEAPORT)
Crane Program Engineering Services
OCI Project No. E10-SEA-01

The Competitive Selection Committee {CSC) has completed the evaluation of the proposals submitted
in response to the above referenced OCI Project No. following the guudellnes published in the Notice to
Professional Consultants (NTPC).

OCI Project No.: OCI Project No. E10-SEA-01
Project Title: Crane Program Engineering Ser';/ices

Scope of Services Summary: The scope of services includes, but is not limited to, work related to
generai crane engineering, general crane infrastructure engineering of the crane systems, rail and
structural support sysiems, operational and maintenance analysis and studies, and project assistance
and managemeni. The successful respondent will also provide crane procurement oversight and
technical assistance to purchase cranes, design, fabricate, erect, install, commission, ship, deliver, re-
commission, test and certify gantry cranes and cargo handling equipment, in addition fo any supportive
tasks ancillary to the scope of services. The Seaport is currently soliciling proposals, through the
Depariment of Procurement Management, for two 65 Long Ton Capacily, Super Post Panamax cranes.
The Caunty, at its sole discretion, shall have the option to purchase up to two additional similar cranes.

Experience and Qualification(s):
The experience and qualification{s) denoted below must be met by qualified individuai(s) of the prime
~ consultant’s team:

1) Inferested professional engineering firms must have three years experience for similar work as
described in the scope of services denoted above.

Term of Confract: One Professional Services Agreement (PSA) will be awarded under this
salicitation. The cost estimate of this agreement is $2,475,000.00. The PSA will have an effective term
of four years with two one-year options to extend for professional services requested during the initial
term. The two one—year options to extend are based solely on the approval of the County Mayor or

33



Page Two (2)

Negotiations Authorization
Miami-Dade Seaport Department
OCI Project No. E10-SEA-01

+ County Mayor's designee. The aforementioned effective term excludes the warranty administration
period. The Contractor warrants the cranes for a period of five years from the substantial completion
date of the structures, mechanisms and components.

Review Committee: The Review Committee recommended, at their September 29, 2010 and
December 8, 2010 meetings, that a 12% Community Business Enterprise (CBE) goal be applied to this
solicitation.

Requesf to Advertise (RTA) Stamped by the Clerk of the Board (COB): November 29, 2010.
Revision No. 1 to the RTA Stamped by the COB: December 15, 2010.

Number of Proposals Received: Three

Name of Proposer(s): Please refer to the attached List of Respondents (LOR).

Non-Compliance: All three respondents were found in compliance with the required Experience and
Qualification stipulation denoted in the NTPC.

First Tier Results: See attached First Tier Tabulation Sheset.

Second Tier Results: Based on the CSC’s professional expertise and by 2 majority vote, the CSC
short-listed the three respondents and required Second-Tier oral presentations from each. See
attached Second Tier Tabulation Shest.

Request for Appointment of Negotiation Committee: Pursuant to Sectlon 2-10.4 (6) of the Code of
Miami-Dade County, OC! hereby requests the County Manager approve the following Negotiation
Committes, for the purpose of negotiating a non-exclusive PSA for this project with the top ranked firm:

Juan Kuryla, Seaport
Dorian Valdes, Seaport
Jaime Gascon, Building and Neighborhoad Compliance

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4 {6) of the Code of
Miami-Dade County, it is hereby requested that the County Manager approve the seleciion of the
following firns for negotiations, in the CSC’s recommended order of preference.

TOTAL ORDINAL SCORE
RANKING OF RESPONDENTS
SELECTION FOR PSA NEGOTIATION
ONE AGREEMENT WITH A
12% CBE GOAL

Shaw Environmental, Inc.
Total Ordinal Score: 8
Ordinal Rank: 1* Place

The following teams will serve as the allernates:

oY
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Negotiations Authorization
Miami-Dade Seaport Department
OCI Project No. E10-SEA-01

HDBR Engineering, tnc.
Total Ordinal Score: 11
Ordinal Rank: 2™ Place

PB Americas, Inc
Total Ordinal Score: 11
Ordinal Rank: 3 Place

There was an Ordinal Score tie under CSC member Dorian Valdes' scores between Shaw
Environmental, Inc. {SHAW) and HDR Egnieering, Inc. (HDR). The NTPC specifies that in the event a
fie exists for any of the firms by a CSC member, the tie is to be broken by using the CSC member’s
scores for Criteria 1B, 2B and 3B, in that order. However, in this case Darian's scores for these three
criterion were the same for SHAW and HDR. As a result, and in an effort fo break the tie, we used the
total of the qualitative points from First and Second Tiers. The CSC was informed and did not object to
this approach to break the tie. The application of this tie breaker resulted in a First and Second Tier
Total Qualitative Point value of 893 points for SHAW and 847 points for HDR. Resulting in SHAW first
ranked and HDR second ranked for Dorian.

In addition to Dorian’s tie, there was a Total Ordinal Score (Total Ordinal Scares for all CSC members)
tie for second and third place between HDR and PB Americas, Inc. (PBA). Currently, both A.O. 3-39
and the NTPC are silent on the breaking of such ties. In an effort to resolve this matter, the CSC
motioned to recommend the ranking denoted above based on the application of the Total Qualitative
Points far all CSC members for Criteria 1B for the tied firmns. Application of this tie breaker yielded 236
Total Quialitative Points for Criteria 1B for HDR and 231 Total Qualitative Points for Criteria 1B for PBA.
Therefore, HDR is ranked second and PBA is ranked third. See attached Second Tier Tabulation
Sheet.

The County Attorney's Office has been advised of the procedures used to break the aforementioned
ties and has deemed such actions appropriate. Should you determine that different tie-breakers be
applied, then your tie-breaker determination will be utilized to modify the ranking denoted ahove.

Pursuant to the Cone of Silence Legislation included in the Conflict of Interest and Code of Ethics
Ordinance and Section 2-11.1 of the County Code, the County Mayor, or designee will report to the
. Board of County Commissioners any of the following instances:

» When negotiations do not commence, or other afiirmative action is not taken, within 30 days of
the Selection Committee’s recommendation.

» When the County Mayor or designee’s recommendation to award or reject is not made within 90
days from the date of the Selection Committee’s recommendation.

if approved, the Negctiation Committee is to proceed with the contract negoliations pursuant to Section
6 of the above-mentioned Code, and submit the signed contract ready to be presented to the BCC for
final approval no later than 60 days from the date of-this memorandum.

If a satisfaciory agreement cannot be reached within the 60 day period, a report is required 1o be
prepared fully explaining all problems resulting from the negotiations. If negotiations are proceeding
within a reasonable timeframe, then negotiations are to continue and the report is to be submitted upon
completion. The final contract and report should be sent fo this office.

o
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Negotiations Authorization
Miami-Dade Seaport Depariment
QCI Project No. E10-SEA-01

Authorization fo negotiate is:

J(/I/W/MW—/ +|g/1y

Approved A Date  Not Approved Date
Jennifer Glazer-Moon, Assistant County Manager  Jennifer Glazer-Moon, Assistant County Manager

Attachments:

1 List of Respondents

2. First Tier Tabulation Sheet

3. Second Tier Tabulation Sheet

¢ Clerk of the Board of County Commissioners
Ysela Llort, Assistant County Manager
George Navarrete, Director, OCl
Bill Johnson, Director, SEAPORT
Luisa Millan, Chief, Professional Services Division, OCI
Competitive Selection Commitiee



MIAMI DADE COUNTY

OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

OCI Project Name: Crane Program Engineering Services
OC! Project No.: E10-SEA-01
Measures: 12% CBE
Number of Agreements: 1 - .
Conftract Type: PROJECT SPECIFIC
Submiftal Date: 02/11/2011

Submittal No: 1 E Prime Local Preference:  Yes
Prime Name: SHAW ENVIRONMENTAL, INC.. FEIN No.: 770589932

Trade Name: [T CORPORATION (ITC}

Subs FEIN No.

Subs Name Trade Name

a. INITIAL ENGINEERS, PA. ' 650705637
Suhmittal No: 2 - Prime Lacal Preference: Yes
Prime Name: PB AMERICAS, INC B FEINNo.: 111531569
Trade Name: PARSONS, BRINCKERHOFF, QUADE & DOUGLAS

Subs Name Trade Name Subs FEIN No.

a. INDIGO SERVICE CORPORATION 650057379

b. HARDESTY & HANOVERLLP 131842518

c. HBC ENGINEERNG COMPANY 223936061

d. CASPER, PHILLIPS & ASSOCIATES 911370812
Submiital No: 3 Prime Local Preference:  Yes
Prime Name: HDR ENGNEERING, NC. FEIN No.: 470680568
Trade Name: HDR ACQUISITION SERVICES, INC.

Subs Name Trade Name Subs FEIN No.

a. A.DA. ENGINEERING, &NC. 592064498

b. CHZMHILL, NC. 590918189

. MACTEC ENGINEERING AND CONSULTING, 680146861

INC. : ;
d., LIFTECH COMSULTANTS, INC. 942493182
pmer dpm project leam  V04/28/2005 - Pagc Tofl
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Barbara J. Jordan
District 1

Jean Monestime
District 2

Audrey Edmonson
District 3

Sally A. Heyman
District 4

Bruno A. Barreiro
District 5

Rebeca Sosa
District 6

Xavier L. Suarez
District 7

MIAMI-DADE COUNTY SEAPORT DEPARTMENT
NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
CRANE PROGRAM ENGINEERING SERVICES
PROJECT NO. E10-SEA-01

JULY 2011

l-DA: ae’

Carlos A. Gimenez, Mayor

BOARD OF COUNTY COMMISSIONERS

Joe A. Martinez, Chairperson

Lynda Bell
District 8
Dennis C. Moss
District 9
Senator Javier D. Souto
District 10

Joe A Martinez
District 11

Jose “Pepe” Diaz
District 12
Esteban Bovo. Jr
District 13

Harvey Ruvin, Clerk of Courts
Alina T. Hudak, County Manager
R. A. Cuevas, Jr., County Attorney
Miami-Dade County provides equal access and equal opportunity

In employment and services and does not discriminate on the basis of handicap.

This document is exempt from public disclosure in accordance with House Bill 735, Chapter
2002-67. No part of the document may be used, reproduced, stored in a retrieval system, or

transmitted in

any form or by any means, electronic, mechanical, photocopying or otherwise,

without the prior written consent of Port of Miami.
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NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT (the “Agreement”) is

made and entered into this day of , 2011 by and between Miami-Dade

County, a political subdivision of the State of Florida, hereinafter referred to as the “COUNTY™”, and

SHAW ENVIRONMENTAL. INC., a LOUISIANA corporation authorized to do business in the State

of FLORIDA with offices m MIAMI ILAKES. Florida, heremafier referred to as the

“CONSULTANT".

For and in consideration of the mutual agreements hereinafter contained, the COUNTY hereby
retains the CONSULTANT and the CONSULTANT hereby covenants to provide the professional

services prescribed herein in connection with the Crane Program Engineering Services, Contract No.

E10-SEA-01 / Project No. 2010-035, as more specifically described in SECTION -

PROFESSIONAL SERVICES of this Agreement for the Dante B. Fascell Port of Miami-Dade,

hereinafter referred to as the “PROJECT™.

SECTION I - COUNTY OBLIGATIONS

The COUNTY agrees that the Miami-Dade County Seaport Department, hereinafter referred to
as the “Department”, shall furnish to the CONSULTANT any plans and other data available in the
COUNTY files pertaining to the work to be performed under this Agreement. Information shown on
such plans or data shall be that which has been made available to the COUNTY, and shall be provided
to the CONSULTANT without guarantee regarding its reliability and accuracy. The CONSULTANT
shall be responsible for independently verifying such information if it shall be used by the

CONSULTANT to accomplish the work undertaken pursuant to this Agreement.
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The Director of the Miami-Dade County Seaport Department or his/her designee, hereinafter
referred to as the “Director”, reserves the right to guarantee the accuracy of information provided by
the COUNTY to the CONSULTANT. When such guarantee is provided i writing, the
CONSULTANT shall not be compensated for independent verification of said information.

The Director shall issue written authorization to proceed to thé CONSULTANT for each
section of the work to be performed hereunder. These authorizations are referred to as Work Orders.
In case of emergency, the Director reserves the right to issue oral authorization to the CONSULTANT
with the understanding that written confirmation shall follow immediately thereafter.

The CONSULTANT shall submit a proposal, in a form acceptable to the COUNTY, upon the
Director’s request prior to the issuance of a Work Order. No payment shall be made for the
CONSULTANT’s time or services in connection with the preparation of any such proposal.

The Director shall confer with the CONSULTANT before any Work Order is issued to discuss
and agree upon the scope, time for completion, and fee for services to be rendered pursuant to this
Agreement.

The Director reserves the right to assign the CONSULTANT’s design work to another
CONSULTANT, including but not limited to a CONSULTANT on a previous, successor or concurrent
contract and further reserves the right to assign another CONSULTANT’s design work to
CONSULTANT. CONSULTANT shall not be responsible for the design work assigned to another
CONSULTANT if the design work is not 100% completed by the CONSULTANT and submitted as
final documents by the CONSULTANT and accepted by the COUNTY.

Performance evaluations of the services rendered under this Agreement shall be performed by

the Department and shall be utilized by the COUNTY as evaluation criteria for future solicitations.
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SECTION II - PROFESSIONAL SERVICES

Upon receipt of authorization to proceed from the Director, the CONSULTANT agrees to
perform professional services associated with the requested work In accordance with the negotiated
terms of the applicable Work Order. Said services may include:

1. General Gantry Crane Program Engineering and Consulting Services: Services include but

are not limited to work related to general crane engineering; general crane infrastructure
engineering of the crane systems, rail and structural support systems (including, but not limited to,
the rail structure and the wharf systems which support the cranes); operational and maintenance‘
analysis and studies of the Port of Miami gantry cranes, support systems, and cargo handling
equipment (to include, but not limited to spreaders). This work covers crane program assistance;
project assistance and management; repair and maintenance procedures; inspections; assessments;
disaster and damage recovery reports; claims assistance; calculations; testing; reports and other
specialty crane engineering assistance.

2. Crane Procurement: Oversight and technical assistance to purchase, design, fabricate, erect,

install, commission, ship, deliver, re-cornmission, test and certification of gantry cranes and cargo
handling equipment such as spreaders. Services may include but are not limited to: an on-site
engineer at manufacturef’s site during fabrication, erection, installation, commissioning, testing and
shipping; specialty engineer trips to manufacturer's site during design, fabrication, erection,
installation, commuissioning and testing as well as prior to shipment; review of all of manufacturer's
drawings, calculations, submittals, reports, testing results, and manuals; trips to the Port of Miami
for design reviews, project management, delivery, crane start-up, re-commissioning, testing,
certification and acceptance; review and adjustmént of manufacturer's spare parts list as required;

review of operations and management of on-site third party inspection services as appropriate.
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The consultant shall provide the services listed below and any supportive tasks ancillary to the
primary scope of services. For a more detailed description of the scope of work. please refer to
Attachment “A”,

SHAW ENVIRONMENTAL. INC. proposal dated JUNE 22. 2011.

A In connection with professional services to be rendered pursuant to this Agreement, the
CONSULTANT further agrees to provide complete engineering services to: Maintain an
adequate staff of qualified personnel on the project at all times to complete the scope in
accordance with the terms specified in the applicable Work Order. The COUNTY has the right
to approve and regulate the CONSULTANT’s workforce and approve specific CONSULTANT
employees. The COUNTY has the right to have any CONSULTANT employee removed from
the work, if, in the COUNTY’s sole judgment, such employee’s conduct or performance is
detrimental to the project. The CONSULTANT shall not replace any employee in the team
initially proposed by the CONSULTANT without prior COUNTY épproval‘ The
CONSULTANT shall submit a list of employees intended to be engaged in the work under this
Agreement, including their classification and salary rates, as reported to the Internal Revenue
Service (1.R.S.), as Attachment “A” to this agreement and made a part hereof.

B. Comply with all federal, state and local laws, regulations, codes, ordinances, resolutions and
administrative orders applicable to the work.

C. Cooperate ﬂl]y with the COUNTY 1in the scheduling and coordination of all phases of the
work. '

D. Report the status of the work to the Director upon request and hold pertinent data, calculations,
field notes, records, sketches, and other products open to the inspection of the Director at any
time. The CONSULTANT shall reference all correspondence and work with the Work Order

Number.
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E. Submit for COUNTY review, work schedules, cost estimates. design computations, drawings,
sketches, and other data representative of the work’s progress at the percentage stages of
completion which may be stipulated in the applicable Work Order, as applicable. Submit for
COUNTY approval the final work products upon incorporation of any modifications requested
by the COUNTY during any previous review. Drawings shall be in AutoCAD format in a
version acceptable to the Department. Upon finalization of work the CONSULTANT shall
submit hard copy reproducible as well as editable final product disks to the COUNTY.

F. Confer with the COUNTY at any time during the further development and implementation of
improvements for which the CONSULTANT has provided design or other services as to
interpretation of plans and other documents, correction of errors and omissions and preparation
of any necessary revisions thereof. The CONSULTANT shall not be compensated for the
correction of CONSULTANT’S errors and omissions.

G. Prior to final approval of work by the Director, the CONSULTANT shall complete a
preliminary check of any documents submitted for compliance with all county, city, state, and
federal agencies as required.

H. Make no statements,- press releases or publicity releases concerning this Agreement or its
subject matter or otherwise -disclose or permit to be disclosed. any of the data or other
information obtained.or furnished m compli_ance with this Agreement, or any particulars
thereof, during the period of this Agreement, without first notifying the COUNTY and securing
its consent in writing. The CONSULTANT also agrees that it shall not publish, copyright, or
patent any of the data furnished in compliance with this Agreement, that being understood that
under SECTION X — OWNERSHIP OF DOCUMENTS hereof such data or information is the

property of the COUNTY.

37
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SECTION III - TIME FOR COMPLETION

The services to be rendered by the CONSULTANT for each section of the work shall
commence upon receipt of a written Work Order from the Director subsequent to the execution of this
Agreement, and shéll be completed within the time stated in the Work Order.

A reasonable extension of time shall be granted in the event there is a delay on the part of the
COUNTY in fulfilling its part of the Agreement or should a Force Majeure, as defined in Section 1V
hereof, render performance of the CONSULTANT’s duties impossible. Such extensions of time shall

not be cause for any claim by the CONSULTANT for extra compensation.

SECTION IV- FORCE MAJEURE

Force Majeure shall mean an act of God, epidemic, lightning, earthquake, fire, explosion,
burricane, flood or similar occurrence, strike, an act of a public enemy, or blockade, insurrection, riot,
general arrest or restraint of government and people, c1vil disturbance or similar occurrence, which has
had or may reasonably be expected to have a material adverse effect on the rights and obligations under
this Agreement, and which, by the exercise of due diligence, such parties shall not have been able to

avoid. Such acts or events DO NOT INCLUDE inclement weather (except as noted above) or the acts

or omissions of sub-consultants/subcontracters, third-party consultants/comtractors, material men,
suppliers, or their subcontractors, unless such acts or omissions are otherwise encompassed by the
definition set forth above.

No party hereto shall be liable for its failure to carry out its obligations under the Agreement
during a period when such party is rendered unable, in whole or in part, by Force Majeure to carry out
such obligations, but the obligation of the party or parties relying on such Force Majeure shall be
suspended only during the continuance of any inability so caused and for no longer period of said
unexpected or uncontrollable event, and such cause shall, so far as possible, be remedied with all

reasonable dispatch.
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It is further agreed and stipulated that the right of any party hereto to excuse its failure to
perform by reason of Force Majeure shall be conditioned upon such party giving, to the other party or
parties, written notice of its assertion that a Force Majeure delay has commenced within ten (10)
working days after such commencement, unless there exists good cause for failure to give such notice,
m which event, failure 1o give such notice shall not prejudice any party’s right to justify any non-
performance as caused by Force Majeure unless the failure to give timely notice causes material

prejudice to the other party or parties.

SECTION V — COMPENSATION

The COUNTY agrees to pay and the CONSULTANT agrees to accept, for services rendered
pursuant to this Agreement, fees and other compensation computed in accordance with one or a
combination of the methods outlined below:

A. Fee as a Multiple of Negotiated Fixed Hourly Rates per classification

I. The fee for services rendered by the CONSULTANT’s personnel, principals exchuded,
shall be computed based on the negotiated fixed hourly rates included in Exhibit I of
Attachment A, for the time of said personnel engaged dmectly in the work. = This fee
shall constitute full compensation to the CONSULTANT for costs incurred in the
performance of the work such as overhead, fringe benefits, operating margin and all
other costs not covered by reimbursable expenses.

2. The CONSULTANT and its Sub-consultants shall be compensated at the flat rate of
$125 for the time of principals engaged directly in the work. This rate shall be applied
to the time spent on requested work by the following principal(s).

PAUL BRIDGES DAVID JAEGER
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The COUNTY reserves the right to substitute principals in its sole discretion upon-
request by the CONSULTANT.

3. Overtime work considered necessary and previously authorized by the Director in
writing shall be compensated at time-and-a-half of the labor rate normally paid to the
employee, for personnel below the level of staff engineer, as defined by the Director.
Overtime is defined as work in excess of 40 hours per week. Principals shall not
receive additional compensation for performance of overtime work.

4. Labor rates shall be in accordance with the list of classifications and rates supplied by
the CONSULTANT and its sub-consultants, and made a part hereof as Exhibit II of
Attachment “A”.

5. The CONSULTANT and its sub-consultants shall not invoice the COUNTY for charges
for office, rent or overhead expenses of any kind, including but not limited to,
insurance, local telephone (including cellular service) and utility charges,
office/drafting supplies, depreciation of equipment, professional dues, subscriptions,
computer software/hardware, reproduction of drawings and/or specifications, mailing,
stenographic, clerical, nor shall it invoice for other employee time or travel and
substance not directly related to the work. The multiple factor set ferth above shall
cover all such costs pertinent to the work.

6. All payments to Sub-consultant(s) employed hereunder shall be the sole responsibility
of the CONSULTANT unless otherwise provided for herein or within a Work Order.
The CONSULTANT shall not submit invoices, which mclude charges for services by
Sub-consultant(s), unless such services have been performed satisfactorily and the
charges are, in the opinion of the CONSULTANT, payable to such Sub-consultant(s).
The CONSULTANT shall promptly make all payments to such Sub-consultant(s)
following receipt by the: CONSULTANT of corresponding payment from the
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COUNTY. Prior to any payments to Sub-consultanti(s), the CONSULTANT shall, if
requested by the Director, furnish to the COUNTY a copy of the agreement(s) providing
for such payments. Compensation rate to Sub-consultant(s) authorized by the Director
as services shall not exceed the CONSULTANT’s rates above.
B. Lump sum Fee

The fee for any requested portion of work may, at the option of the COUNTY, be a lump sum

mutually agreed upon by the Director and the CONSULTANT and stated in the written Work

Order. Lump sum fees may or may not include reimbursable expenses.

C. Reimbursable Expenses

The CONSULTANT shall be compensated on a direct reimbursement basis for certain work
related expenditures not covered by fees for consulting services, provided such expenditures are
reasonable and previously authorized by the Director. Reimbursable expenses may include:

1. Expenses for document reproduction (reproduction costs for intermal coordination,
reviews and other in-house uses' will not be reimbursed), rental of specialized
equipment, and purchase of special instruments necessary for the efficient performance
of the work. Provided that such purchased instruments remain the property of the
COUNTY upon work completion. These expenses shall be reimbursed on a direct cost-
basis. No separate additional payment shall be authorized for the use of CADD
workstations (computers).

2. Expenses for travel (except commuting), transportation and subsistence by
CONSULTANT’s personnel in the furtherance of the work outside Miami-Dade County
will be reimbursed according to the provisions of Florida Statutes Section 112.061 and
Miami-Dade County Administrative Order 6-1, as presently written or hereafter
amended. The CONSULTANT shall obtain prior authorization from the Director or

his/her designee, for all travel expenses. Failure to obtain such prior authorization shall
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be grounds for nonpayment of travel expenses. To be compensated for travel within
Miami-Dade County, the CONSULTANT shall maintain accurate mileage records, in
mk, and submit them with their invoices.

D. Maximum Compensation

The maximum compensation for the services included shall be the not to exceed amount of
$2,250,000.00 so long as the performance of additional services, as outlined in Section VI
hereof, is not necessary and authorized by the Director. It is understood that any unspent
portion of the contract ceiling is to remain with the COUNTY.

E. Compensation for Other Services

The COUNTY shall compensate other services or goods provided by the CONSULTANT and
others working in conjunction with the CONSULTANT as stipulated by the following:

1. Land and Engineering Field Survey (If épplicab]e)

In the event supplementary field survey work is required during design of the project
and such work is authorized by the Director, the CONSULTANT shall be compensated
for performance of said work in accordance with the provisions of Section V(A) hereof.
The surveying rates shall not exceed the negotiated rates under the latest Miami-Dade
County Public Works contract.

F. COUNTY Discretion to Negotiate

Notwithstanding and prevailing over any other provision of this section, the COUNTY reserves
the right in its sole discretion, through the Seaport -Director or his designee, to negotiate fees
and rates with CONSULTANT, mutually acceptable to COUNTY and CONSUL;I‘ANT, that
are less than those set forth herein for particular projects, including but not limited to lower

multiplier and hourly rates.
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SECTION VI — ADDITIONAL SERVICES (ALLOWANCE ACCOUNT)

In the event that a contingency necessitates the performance of additional services by the
CONSULTANT after the $2,250,000.00 maximum compensation limit of the Agreement has been
encumbered, the Director shall have the right to authorize performance of additional services provided
that compensation for such services does not exceed ten percent (10%) of the Agreement’s maximum
compensation limit or $225,000.00. It is understood that any unspent portion of the allowance account

is to remain with the COUNTY.

SECTION VII - METHODS OF PAYMENT

The COUNTY agrees to make monthly or partial payments to the CONSULTANT, based on
prdperly submitted invoices, for all authorized work performed during the previous calendar month or
other mutually agreed invoicing period. The CONSULTANT agrees to provide with every invoice
copies of any records necessary to substantiate payment requests to the COUNTY such as timesheets,
detailing the task where the time has been spent, monthly progress reports and hours/cost expenditure
reports, in a format acceptable to the COUNTY. The CONSULTANT shall submit duly certified
ivoices in triplicate to the Director in a form acceptable to the Director. Each invoice shall make
reference to the particular Work Order which authorized the services performed and/or expenses
incurred. The amount 61‘ mvoices submitted shall be comprised of the amounts due for all services
performed including timesheets and/or reimbursable expenses incurred to date in connection with
authorized work, less previous payments.

Pursuant to Administrative Order (A.O.) 3-32 Community Business Enterprise (CBE-A&E)
Program and/or A.O. 3-39 for the Resolution Repealing County Administrative Orders 3-33, 3-14 and
3-28 and establishing Administrative Order 3-39 Standard Process for Construction of Capital
Improvements, Acquisition of Professional Services, Construction Contracting, Changé Orders and

Reporting, the CONSULTANT is required to file utilization reports with the Miami-Dade County
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contracting department monthly, unless designated otherwise. URs are required to accompany every
mmvoice. The UR should indicate the amount of contract monies received and paid to the
CONSULTANT, including payments to Sub-consultant(s) (if applicable). The UR format is attached
hereto in Attachment “B”. Invoices shall not be considered valid without said form.

Payments shall be made in accordance with the following methods, as identified m the work
order:

A. Time and/or Material for Professional Fees and/or Reimbursable Expenses

The amounts due for professional services and/or reimbursable expenses shall be calculated in
accordance with Subsections V-A and V-C hereof, respectively‘ Invoiced reimbursable
expenses must be substantiated with copies of receipts and other documentation as necessary.

B.  Lump Sum Fee
The amount due of invoices submitted shall be calculated by applying the percentage of the
total work completed to date to the authorized lump sum, and subtracting any previous

payments.

SECTION Vi1 - SCHEDULE OF WORK

The Director shall have the sole right to determine on which parts or phases of the work the
CONSULTANT shall proceed and in what order. The Work Order(s) issued by the Director shall
cover in detail the scope, specific deliverables, time for completion, method of payment and

compensation for the professional services requested in connection with each part or phase of work.

SECTION IX - RIGHT OF DECISIONS AND DISPUTE RESOLUTION

All services shall be performed by the CONSULTANT to the reasonable satisfaction of the
Director who shall decide all questions, difficulties, and disputes of whatever nature which may arise
under or by reason of this Agreement, the prosecution and fulfillment of the services hereunder, and

the character, quality, amount and value thereof.
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In the .evem the CONSULTANT and COUNTY are unable to resolve their differences
concerning any determination made by staff or any dispute or claim arising under or relating to the
Contract, either the CONSULTANT or COUNTY may initiate a dispute In accordance with the
procedure set forth in this Section. Exhaustion of these procedures shall be a precondition to any
lawsuit permitted hereunder.

The parties to this contract hereby authorize the Seaport Director, functioning as the
Contracting Officer or his/her designee, to decide all questions, disputes or claims of any nature
whatsoever arising out of, under. or in connection with, or in any way related to or on account of, this
Contract and this decision shall be conclusive, final and binding on the parties, subject only to the
limited right of review spectfied below. The parties hereto further agree that, upon timely request under
this Section, both the CONSULTANT and COUNTY are entitled to a hearing before the Contracting

Officer, or his/her designee, at which both CONSULTANT and the COUNTY may present evidence
and live testimony, in accordance with the Florida Rules of Evidence, and the right to cross-examine
each other’s witnesses.

If either party wishes to protest the determination of the Contracting Officer, such party may
commence an appeal in a Court of competent jurisdiction no later than 30 calendar days from the
issuance of the Contracting Officer’s written decision, it being understood that the review of the Court
shall be limited to the question of whether or not the Contracting Officer’s determination was arbitrary
and capricioué= unsupported by any competent evidence, or so grossly erroneous to evidence bad faith.

Pending final decision of a dispute hereunder, the CONSULTANT shall proceed diligently with

the performance of the Contract and in accordance with the COR’s interpretation.

SECTION X — OWNERSHIP OF DOCUMENTS

All notes, correspondence, documents, designs, drawings, cost estimates, renderings,

calculations, specifications, models, photographs, reports, surveys, investigations, and any other
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documents and copyrights thereto for Services performed or produced in the performance of this
Agreement, whether In paper or other hard copy medium or in electronic medium, except with respect
to copyrighted standard details and designs owned by the CONSULTANT or owned by a third party
and licensed to the CONSULTANT for use and reproduction, shall become the property of the
COUNTY without restrictions or limitations. However, the COUNTY may grant an exclisive license
of the copyright to the CONSULTANT for reusing and reproducing copyrighted materials or portions
thereof as authorized by the COUNTY in advance and in writing. In addition, the CONSULTANT
shall not disclose, release, or make available any document to any third party without prior written
approval from CQUNTY. The CONSULTANT shall warrant to the COUNTY that he/she has been
granted a license to use and reproduce any standard details and designs owned by a third party and
used or reproduced by the CONSULTANT in the performance of this Agreement. All drawings shall
be AutoCAD format in a version acceptable to the Department, produced by computer in files
maintained on disks. When each individual section of work requested pursuant to this Agreement is
completed and accepted, all of the above data shall be delivered to the Director. Nothing contained

herein shall be deemed to exclude any document from Chapter 119 of the Florida Statutes.

SECTION XI — REUSE OF DPOCUMENTS

The CONSULTANT may reuse data where appropriate from other sections of the work
included in this Agreement provided irrelevant material is deleted. The COUNTY shall not be re-
invoiced for such reused data. The Director shall not accept any reused data containing an excess of
irrelevant material, which has no connection with the applicable portion of the work. The COUNTY
shall not re-use design documents on other projects not contemplated under this Agreement. Any such

re-use shall be at the COUNTY s sole risk without legal liability to the CONSULTANT.
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SECTION XJI — NOTICES

Any notices, reports or other written communications from the CONSULTANT shall be
considered delivered when posted by certified mail, electronic media o-r delivered in person to the
Director. Any notices, reports or other communications from the COUNTY to the CONSULTANT
shall be considered delivered when posted by certified mail to the CONSULTANT at the last address

left on file with the COUNTY or delivered in person to said CONSULTANT or the CONSULTANT's

authorized representative.

SECTION XTI - ABANDONMENT

In the event the COUNTY causes abandonment, cancellation, or suspension of the projects or
parts thereof, the CONSULTANT shall be compensated for all services rendered consistent with the
terms of this Agreement up to the time the CONSULTANT receives written notification of such
abandonment, cancellation or suspension. This compensation shall be determined on ihe basis of the
percentage of the total services which have been performed at the time of the CONSULTANT receives
such notice. In the event partial payment has been made for professional services not performed, the
CONSULTANT shall return such sums to the COUNTY within ten (10) days after receipt of written

notice that such sums are due.

SECTION X1V — AUDIT RIGHTS

The COUNTY reserves the right to audit the records of the CONSULTANT related to this
Agreement at any time during the prosecution of the work mncluded herein and for a period of three (3)
years after final payment is made. The CONSULTANT agrees to provide copies of any records
necessary to substantiate payment requests to the COUNTY, including but not limited to audited
financial statements, balance sheets and other financial records. In the event an audit undertaken

pursuant to this section reveals improper, inadvertent, or mistaken payments to the CONSULTANT,
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the CONSULTANT shall remit such payments to the COUNTY. The COUNTY shall retam all legal

and equitable rights with respect to recovery of payments.

SECTION XV - SUBCONTRACTING AND ASSIGNMENT

The CONSULTANT shallvnot assign or transfer any portion of the work under this Agreement
other than as provided for herein without the prior written consent of the Director. When applicable
and upon receipt of such consent in writing, the CONSULTANT shall cause the names of fums
responsible for portions of each specialty of the work to be inserted in the pertinent documents or data.
No assignment or transfer of work will be allowed. Nothing contained in this Agreement shall create
any contractual relationship between the COUNTY and the Sub-consultant(s).

In addition, and as applicable, the CONSULTANT agrees to comply with the Miami-Dade
COUNTY Ordinance 01-103 and Administrative Order 3-32 regarding the Community Business
Enterprise (CBE) program. The COUNTY has established a participation goal of _12% _ based on
the total amount of compensation authorized under this Agreement.

A. Sub-consultant(s)

The compensation for services rendered by the Sub-consultant(s) shall be in accordance
with this Section and Section V - COMPENSATION. The Sub-consultant(s) authorized to
perform professional services associated with this Agreement are:

- INITIAL ENGINEERS, P.A.

In no case the maximum rate of compensation mncluding multiples of direct salary for
services rendered by the Sub-consultant(s) personnel, principals excluded, shall exceed the rate

stipulated in Section V of this agreement.

All services provided by the Sub-consultant(s) shall be pursuant to appropriate

agreements between the CONSULTANT and the Sub-consultant(s) which shall contain

4
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provisions that preserve and protect the rights of the COUNTY under this Agreement, and
indemnify and hold harmless the COUNTY.

Sub-consultant(s) other than those listed above may not be utilized on the work unless
their utilization has been approved in advance by the COUNTY m writing. The COUNTY
reserves theb 1‘ight at any time to withdraw the approval of a Sub-consultant, if it decides that the
services performed by the Sub-consultant, are not acceptable to the COUNTY.

The CONSULTANT shall not change any Sub-consultant without prior approval of the
COUNTY in response to a written request from the CONSULTANT stating the reasons for any

proposed substitution.

SECTION XVI - CERTIFICATION

The CONSULTANT certifies that no companies or persons, other than bonafide employees
working solely for the CONSULTANT or the CONSULTANT’s COUNTY approved Sub-
consyltant(s), have been retained or employed to solicit or secure this Agreement or have been paid or
guaranteed payment of any fees, commissions, percentage fees, gifts or any other considerations
contingent upon or resulting from the award or making of this Agreement. The CONSULTANT also
certifies that no COUNTY personnel, whether full-time or part-time employees, has or shall be
retained or employed in any capacity, by the CONSULTANT or the CONSULTANT’s COUNTY
approved Sub-consultant(s), to accomplish the work contemplated under the terms of this Agreement.
For breach or violation of this Certification, the Director shall have the right to annul this Agreement

without hability.

SECTION XVII — TERMINATION OF AGREEMENT

It is expressly understood and agreed that the Director may terminate this Agreement, in total or
in part, without cause or penalty, by thirty (30) days prior written notification in writing from the

Director or by declining to issue Work Orders, as provided in Section VIII; in which event the
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COUNTYs sole obligation to the CONSULTANT shall be payment. in accordance with Section V —
Compensation, for those units or sections of work previously authorized. Such payment shall be
determined on the basis of the hours or percentage of work performed by the CONSULTANT, found
acceptable to the COUNTY, up to the time of termination. In the event partial payment has been made
for professional services not performed, the CONSULTANT shall return such sums to the COUNTY
within ten (10) days after receipt of written notice that said sums are due. Upon such termination, the
COUNTY may, without penalty or other obligation to the CONSULTANT, elect to employ other

persons to perform the same or similar services.

SECTION XVHI - DURATION OF AGREEMENT

This Agreement shall remain in full force and effect for a period of four (4) years effective

term after its date of execution and upon issuance of Notice to Proceed to its first work order with an

option fo extend, at the discretion of the COUNTY Mayor or his designee, for two (2) additional one-
year periods provided that the maximum compensation set forth in Section V(D) is not reached by the
completion of the initial effective term (although actual completion of the services hereunder may
extend beyond such term) or until depletion of the funds allocated to pay for the cost of said services,
whichever occurs first, unless the contract is terminated by mutual consent qf the parties hereto or as
provided in Section XIH, Section X VI, Section XVII, Section XIX, Section XXIII, and Section XXV
hereof. The performance of specifically and properly authorized services which may extend beyond
the Agreement’s effective term shall be compensated in accordance to Section V hereof.

This Contract contains a Contingency Allowance time extension not to exceed ten percent (10
%) of the original Contract Duration. Pursuant to a written request by the Consultant for a time
extension for reasons exhibited in Sections III and }V, that affects the critical path schedule of the

Contract or any previously approved changes; written documentation that supports the justification of a

time extension, review and concurrence by the department A/E, a Contract Contingency Allowance

PSA for Crane Program Engineering Services Page 21 of 35
Project No. E10-SEA-01 g0



Expenditure Authorization will be created for execution by all parties. Once executed the time
extension will adjust the scheduled completion date. The cumulative total of all Contingency
Allowance time extensions shall not exceed ten percent (10 %) of the original Contract Duration

rounded off to the next whole number.

SECTION XIX —- DEFAULT

In the event the CONSULTANT fails to materially comply with the provisions of this
Agreement, the Director may declare the CONSULTANT in default by thirty (30) days prior written
notification. In such event, the CONSULTANT shall only be compensated for any professional
services completed as of the date written notice of default is served. In the event partial payment has
been made for such professional services not completed, the CONSULTANT shall return such sums to
the COUNTY -within ten (10) days after receipt of written notice that said sums are due. The
CONSULTANT shall not be compensated for professional services, which have been performed but
not completed by the time the Director declares a default. In the event the COUNTY prevails in
litigation to enforce the provisions of the Agreement, the COUNTY shall be compensated by the

CONSULTANT for reasonable attorney’s fees and court costs.

SECTION XX — INDEMNIFICATION AND INSURANCE

The Consultant-shall indemmnify and hold harmless the County and its officers and employees,
from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees, to
the extent caused by the negligence, recklessness, or intentional wrongful conduct of the Consultant
and other persons employed or utilized by the consultant in the performance of this Agreement, in
accordance with Section 725.08 of the Florida Statutes.

The Consultant expressly understands and agrees that any insurance protection required by this
contract or otherwise provided by Consultant shall in no way limit the responsibility to indemnify,
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keep, and save harmless and defend the Owner or its officers, employekes, agents, and instrumentalities
as herein provided.

The Consultant agrees and recognizes that the Owner shall not be held liable or responsible for
any claims, which may result from any negligent reckless, or intentionally wrongful actions, errors or
omissions of the consultant in which the Owner participated either through review or concurrence of
the Consultant’s actions. In reviewing. approving or rejecting any submissions by the Contractor or
other acts of the Consultant , the Owner In no way assumes or shares any responsibility or liability of
the Consultant or Sub-consultants, the registered professionals (architects and/or Consultant s) under
this agreement.

The CONSULTANT shall not commence any work pursuant to this Agreement until all
insurance required under this section has been obtained and such insurance has been approved by the
COUNTY's Risk Management Division.

The CONSULTANT shall furnish to the Miami-Dade County, c/o Miami-Dade Seaport

Department, 1015 N. America Way. Second Floor, Miami. FL 33132 Certificate(s) of Insurance which

indicate that insurance coverage has been obtained which meets the requirements as outlined below:

A. Workmen’s Compensation Insurance for all employees of the vendor as
required by Florida Stétute 440.

B. Commercial General Liability Insurance in an amount nbt less than
$500,000 combined single limit per occurrence for bodily injury and
property damage. Miami-Dade County must be shown as an additional
insured with respect to this coverage.

C. Automobile Liability Insurance covering all owned, non-owned and hired
vehicles used in connection with the work, in an amount not less than
$500,000 combined single limit per occurrence for bodily injury and
property damage.
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D. Professional Liability Insurance in an amount not less than $1,000,000.

The insurance coverage required shall include those classifications, as listed in standard liability
insurance manuals, which most nearly reflect the operations of the CONSULTANT.

All 1nsurance policies required above shall be issued by companies authorized to do business
under the laws of the State of Florida, with the following qualifications:

The company must be rated no less than “B” as to management. and no less than “Class

V” as to financial strength, by the latest edition of Best’s Insurance Guide, published by

AM. Best Company, Oldwick, New Jersey, or its equivalent, subject to the approval of

the County Risk Management Division

or

The company must hold a valid Florida Certificate of Authority as shown in the latest

“List of All Insurance Companies Authorized or Approved to Do Business in Florida”

issued by the State of Florida Department of Insu_rance and are members of the Florida

Guaranty Fund.

Certificates will indicate no modification or change in insurance shall be made without thirty‘
(30) days in advance notice .to the certificate holder.

Compliance with the foregoing requirements shall not relieve the CONSULTANT of the
liabilities and obligations under this Section or under any other portion of this Agreement, and the
COUNTY shall have the right to inspect the original insurance policies in the event that subnﬁtted

certificates of insurance are inadequate to ascertain compliance with required coverages.

SECTION XXI — TRUTH-IN-NEGOTIATION CERTIFICATION OF WAGE RATES

Pursuant to AO 3-39 and Florida State Statutes Chapter 287.055 5(a): For all lump sum costs or
costs plus a fixed fee contract in which a fee will exceed one hundred fifty thousand dollars ($150,000;

287.017 -category four), the COUNTY will require the firm receiving the award to execute a Truth-In-
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Negotiation Certificate as required by Chapter 287, Florida Statutes. The language below suffices as
the Truth-In-Negotiation Certificate when included in a contract in which a fee will exceed the above-
referenced amount:

In accordance with Florida Statute 287.055 5(a), the CONSULTANT hereby certifies and
warrants that wage rates and other factual unit costs, as submitted in support of the compensation
provided in Section V, are accurate, complete and current as of the date of this Agreement. It is further
agreed that said compensation shall be adjusted to exclude any significant costs where the COUNTY
shall determine that the price of services was increased due to inaccurate, incomplete or unclear wage
rates or other factual unit costs. All such compensation adjustments shall be made within three (3)

years from the date of final billing or acceptance of the work by the COUNTY, whichever is later.

SECTION XXJI — APPLICABLE LAWS

The CONSULTANT agrees to abide and be governed by all Applicable Laws. Applicable
Laws shall mean, whether singular or plural, all federal, state, coulnty and local statutes, codes, laws,
rules, regulations, ordinances, orders and standards applicable to the Agreement, any other such law
hereafter enacted, and any rules adopted pursuant thereto, as all such Iaws and rules may be amended
from time to time. Applicable local laws and ordinances include but are not limited to the following,
all as they may be amended from time to time:
A. Ordinance No. 72-82 (Conflict of Interest), as amended by Ordinances 00-01,00-46.
B. The CONSULTANT shall comply with the requirements of MDC Code Section 2-1076
_ Office of the Miami-Dade County Inspector General (IG)
C. The CONSULTANT shall comply with the procedures contained in the FALSE
CLAIMS Ordinance MDC Code Article XV Sections 21-255 through 21-266;
prohibiting presentation, maintenance, or prosecution of false or fraudulent claims

against Miami-Dade County; requiring forfeiture of any claim containing false or
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fraudulent allegations or statements; imposing penalties for submission of false or
fraudulent claims; providing both county and private enforcement.

D. The CONSULTANT shall comply with the financial disclosure requirements of
Ordinance No. 77-13, as amended, by having on file or filing within thirty (30) days of
the execution of this Agreement one of the following with the Supervisor of the Miami-
Dade County Elections Departrnent, P.O. Box 521550, Miami, FL 33152-1550:

(H A source of income statement;

2 A current certified financial statement;

€)) A copy of the CONSULTANT'S Current Federal Income Tax Return.

E. Ordinance 07-65 (Sustainability Building Program) - The primary mechanism for
determining compliance with the Sustainable Building Program shall be the U. S. Green
Building Council’s Leadership in Energy and Environmental Design (LEED) Rating
System. All construction projects are required to meet the standards delineated in
Ordinance 07-65. Compliance shall be determined by completing a formal certification
process with the U.S. Green Building Council, or as otherwise directed by the County’s
Sustainability Manager.

A. New Construction (NC): All new construction projects shall be required to attain
“Silver” or higher level rating under the LEED-NC Rating System.

B. Major Renovations and Remodels: All major renovations and remodels shall
attain “Certified” or higher level rating under the LEED-NC Rating System.

C. Non-Major Renovations and Remodels: All non-major renovations and
remodels shall attain “Certified” or higher level rating under the appropriate

LEED Rating System such as LEED-NC, LEED-Existing Building (EB) or

LEED-Commercial Interior (CI).

D. Renovations, remodels, and other building upgrades not meeting the above
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criteria are encouraged to incorporate the maximum number of LEED approved
green building practices as are feasible from a practical and fiscal perspective;
however, LEED certification will not be required.

F. Scrutinized Companies - By executing this Agreement through a duly authorized
representative, the CONSULTANT certifies that the CONSULTANT is not on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, as those terms are used and defined
in sections 287.135 and 215.473 of the Florida Statutes. In the event that the
CONSULTANT is unable to provide such certification, the CONSULTANT shall
execute the Agreement through a duly authorized representative and shall also initial
this space: . In such event, the CONSULTANT shall furnish together with
this Agreement a duly executed written explanation of the facts supporting any
exception to the requirement for certification that it claims under Section 287.135 of the
Florida Statutes. The CONSULTANT agrees to cooperate fully with the County in any
investigation undertaken by the County to determine whether the claimed exception
would be applicable. The County shall have the right to terminate this Agreement for
default if the CONSULTANT is found to have submitted a false certification or to have
been, or is subsequently during the term of the Agreement, placed on the Scrutinized
Companies for Activities in Sudan List or the Scrutinized Companies with Activities in

the Iran Petroleum Energy Sector List.

SECTION XXIII - OFFICE OF MIAMI-DADE COUNTY INSPECTOR GENERAL

According to Section 2-1076 of the Code of Miami-Dade County, Miami-Dade County has
established the Office of the Inspector General (IG) which may, on a random basis, perform audits,

inspections, and reviews of all County/Trust contracts. This random audit is separate and distinct from
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any other audit by the County. To pay for the functions of the Office of the Inspector General, any and
all payments to be made to the Contractor/Consultant under this contract will be assessed one quarter
(1/4) of one (1) percent of the total amount of the payment, to be deducted from each progress payment
as the same becomes due unless, as stated in the Special Conditions, this Contract is federally or state
funded where federal or state law or regulations preclude such a charge. The Contractor/Consultant
shall in stating its agreed process be mindful of this assessment, which will not be separately identified,
calculated or adjusted in the proposal or bid form. The audit cost shall also be included in all change
orders/amendments and all contract renewals and extensions.

The Miami-Dade Office of Inspector General is authorized to investigate County affairs and
empowered to review past, present and proposed County and Public Health Trust programs, accounts,
records, contracts and transactions. In addition, the Inspector General has the power to subpoena
witnesses, administer oaths, require the production of witnesses and monitor existing projects and
programs. Monitoring of an existing project or program may include a report concerning whether the
project is on time, within budget and in conformance with plans, specifications and applicable law.
The Inspector General shall have the power to audit, investigate, monitor, oversee, inspect and review
operations, activities, performance and procurement process including but not limited to project design,
bid specifications, (bid/proposal) submittals, activities of the (Contractor/ Vendor/ Consultant), its
officers, agents and employees, lobbyists, County and Public Health Trust staff and elected officials in
order to ensure compliance with contract specifications and to detect fraud and corruption.

Upon ten (10) days written notice to the (Contractor/Vendor/Consultant) shall make all
requested records and documents available to the Inspector General for inspection and copying. The
Inspector General shall have the right to inspect and copy all documents and records in the
(Contractor/Vendor/Consultant's) possession, custody or control which in the Inspector General's sole
judgment, pertain to performance of the contract, including, but not limited to original estimate files,
change order estimate files, worksheets, proposals and agreements from and with successful
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subcontractors and suppliers, all project-related correspondence, memoranda, instructions, financial
documents, construction documents, (bid/proposal) and contract documents. back-change documents,
all documents and records which involve cash, trade or volume discounts, insurance proceeds, rebates,
or dividends received, payroll and personnel records and supporting documentation for the aforesaid
documents and records.

The (Contractor/ Vendor/ Consultant) shall make available at 1ts office at all reasonable times
the records, materials, and other evidence regarding the acquisition (bid preparation) and performance
of this contract, for examination, audit, or reproduction, until three (3) years after final payment under
this contract or for any longer period required by statute or by other clauses of this contract. In
addition:

1.  If this contract is completely-or partially terminated, the (Contractor/ Vendor /Consultant)
shall make available records relating to the work terminated until three (3) years after any
resulting final termination settiement; and

2. The (Contractor/ Vendor/ Consultant) shall make available records relating to appeals or
to litigation or the settlement of claims arising under or relating to this contract until such
appeals, litigation, or claims are finally resolved.

The provisions in this section shall apply to the (Contractor/Vendor/Consultant), its officers,
agents, employees, subcontractors/subconsultants and suppliers. The (Contractor/Vendor/Consultant) -
shall incorporate the provisions in this section in all subcontracts and all other agreements executed by
the (Contractor/Vendor/Consultant) in connection with the performance of this contract.

Nothing in this section shall impair any independent right to the County to conduct audits or
investigative activities. The provisions of this section are neither intended nor shall they be construed
to impose any liability on the County by the (Contractor/Vendor/Consultant) or third parties.

Exception: The above application of one quarter (1/4) of one percent fee assessment shall not
apply to the following contracts: (a) IPSIG contracts; (b) contracts for legal services; (c) contracts for
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financial advisory services; (d) auditing contracts; (e) facility rentals and lease agreements; (f)
concessions and other rental agreements; (g) insurance contracts; (h) revenue-generating contracts; (1)
contracts where an IPSIG is assigned at the time the contract is approved by the Trust; (j) professional
service agreements under $1,000; (k) management agreements; (I) small purchase orders as defined in
Miami-Dade County Admunistrative Order 3-2; (m) federal, staté and local government—ﬁlnded grants;
and (n) interlocal agreements. Notwithstanding the foregoing, the Trust may authorize the inclusion of
the fee assessment of one-quarter (1/4) of one percent in any exempted contract at the time of award.
Nothing contained above shall in any way limit the powers of the Inspector General to perform
audits on all Trust contracts including, but not limited to, those contracts specifically exempted above.

INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL: The attention of the

Contractor/Consultant is hereby directed to the requirements of AO 3-20 and R-516-96; the County
shall have the right but not the obligation to retain the services of an independent private-sector
inspector general (IPSIG) who may be engéged to audit, investigate, monitor, oversee, inspect and
review the operations, activities and performance of the Contractor/Consultant and County in
connection with this contract/agreement. The scope of services performed by an IPSIG may include,
but are not limited to, monitoring and investigating compliance with Contract Specifications; project
costs; and investigating and preventing corruption and fraud.

The IPSIG may perform its services at all levels of the contracting and procurement process
'Including but not limited to project design, establishment of bid specifications, bid submittals, activities
of Contractor/Consultant, its officers, agents and employees, lobbyists, county staff and elected
officials.

Upon (10) ten days written notice to Contractor/Consultant from an IPSIG, the
Contractor/Consultant shall make all requested records and documents available to the IPSIG for
inspection and copying. The IPSIG shall have the right to examine all documents and records in the
Contractor's/ Consultant’s possession, custody or control which in the IPSIG's sole judgment pertain to
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performance of the Contract, including but not limited to original estimate files; change order estimate
files; worksheets; proposals and agreements from and with successful and unsuccessful
subcontractors/subconsultants and suppliers; all project-related correspondence. memoranda,
instructions, financial documents, construction documents, bid and contract documents, back-charge
document; all documents and records which involve cash, trade or volume discounts, insurance
proceeds. rebates, or dividends received; payroll and personnel records; and supporting documentation
for the aforesaid documents and records.

The provisions in this Section shall apply to the Contractor/Consultant, its officers, agents and
employees. The Contractor/Consultant shall incbrporate the provisions in this section in all
subcontracts and all other agreements executed by the Contractor/Consultant in connection with the
performance of this agreement. Nothing in this contract shall impair any independent right of the
County to conduct audit or investigative activities. The provisions of this Section are neither intended
nor shall they be construed to impose any liability on the County by the Contractor/Consultant or third

parties.

SECTION XXIV — AFFIRMATIVE ACTION

The CONSULTANT'S Affirmative Action Plan submitted pursuant to Miami-Dade County
Code Section 2-8.1.5, as approved by the Department of Small Business Development, and any
approved update thereof, are hereby incorporated as contractual obligations of the CONSULTANT to
Miami-Dade County hereunder. The CONSULTANT shall undertake and perform the affirmative -
actions specified herein. The Director may declare the CONSULTANT in default of this Agreement

for failure of the CONSULTANT to comply with the requirements of this paragraph.

SECTION XXV — PROMPT PAYMENT TO SMALL BUSINESS SUBCONSULTANTS

The CONSULTANTs attention is directed to Miami-Dade County Section 2-8.1.4, providing

for expedited payments to small businesses by county agencies and the Public Health Trust; creating
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dispute resolution procedures for payment of county and Public Health Trust obligations; and requiring
the prime contractor to issue prompt payments, and have the séme dispute resolution procedures as the
COUNTY, for all small business subcontractors. Failure to the prime contractor to issue prompt
payment to small businesses, or to adhere to its dispute resolution procedures, may be cause for
suspension, termination, and debarment, in accordance with the terms of the county contract or Public

Health Trust contract and debarment procedures of the COUNTY.

SECTION XXVI - SANCTIONS FOR CONTRACTUAL VIOLATIONS

Proposal and contract documents shall provide that, notwithstanding any other penalties for
firms that have discriminated in violation of Article VII of Chapter 11A of the Code, the COUNTY
may terminate the contract or require the termination or cancellation of the sub-consultant contract. In
addition, a violation by a respondent or sub-consultant to the respondent, or failure to comply with the
Administrative Order (A.O.) 3-39 may result in the imposition of one or more of the sanctions listed in

the A.O.

SECTION XXVII - BUSINESS APPLICATION AND FORMS

The CONSULTANT shall be a registered vendor with the COUNTY — Department of
Procurement Maﬁagement, for the duration of this Agreement. It is the responsibility of the
CONSULTANT to update and file the Vendor Registration Package, including a Uniform Affidavit
Packet (Affidavit form) with the Department of Procurement Management (DPM), Vendor Assistance
Unit for any changes for the duration of this Agreement, including any option years.

The Proposer is responsible for obtaining the Vendor Registration Package, including all
affidavits by downloading from the DPM website at www.miamidade.gov or from the Vendor
Assistance Unit at 111 N.W. 1% Street, 13" Floor, Miami, FL 33128.

Section 2-11.1(d) of Miami-Dade County Code,; requires any county employee or any member

of the employee’s immediate family who has a controlling financial interest, direct or indirect, with
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Miami-Dade County or any person or agency acting for Miami-Dade County from competing or
applying for any such contract as it pertains to this solicitation, must first request a conflict of interest
opinion from the COUNTY’s Ethic Commission prior to their or their immediate family member’s
entering into any contract or transacting any business through a firm, corporation, partnership or
business entity i which the employee or any member of the employee’s immediate family has a
controlling financial interest, direct or indirect, with Miami-Dade County or any person or agency
acting for Miami-Dade County and that any such contract, agreement or business engagement entered
in violation of this subsection, as amended, shall render this Agreement voidable. For additional

information, please contact the Ethics Commission hotline at (305} 579-2593.

SECTION XXVIH] - ERRORS AND OMISSIONS

The COUNTY shall maintain a record of all construction changes that shall be categorized
according to the various types, causes, etc. that the COUNTY may determine are useful or necessary
for its purposes. Among those categories are construction changes caused by design errors or
omissions in the bid documents that were prepared by the CONSULTANT. For the purposes of this
contract provision, errors and omissions shall be dealt with differently, as follows:

A. Errors

It 1s specifically agreed that any construction changes categorized by the
COUNTY as an error in the bid documents that were prepared by the CONSULTANT
will constitute an additional cost to the COUNTY that would not have been incurred

- without the error. The damages to the COUNTY for errors shall be calculated as one
hundred percent (100%) of the total cost of the change.

B. Omissions

It is further specifically agreed for purposes of this agreement that any

construction changes categorized by the COUNTY as an omission in the bid documents
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that were prepared by the CONSULTANT will constitute an additional cost to the
COUNTY that would not have been incurred without the omission. The damages to the
COUNTY for omissions shall be calculated as one hundred percent (100%) of the total

direct cost of the change, not including betterment.

The CONSULTANT shall participate in all negotiations with the contractor
related to this section. Such CONSULTANT participation shall be at no additional cost
to the CQUNTY. Failure by the CONSULTANT to participate in the negotiations with
the contractor éhall constitute a waiver of CONSULTANT’s rights to contest the

appropriateness or amount of any settlements or change orders.

To obtain recovery for errors and/or omissions covered in paragraphs A and B above, the
COUNTY shall deduct from funds due the CONSULTANT in this or any other contract the
CONSULTANT may or will have with the COUNTY up to the amount of the CONSULTANT’S
insurance deductible. Should the damages incurred by the COUNTY exceed the CONSULTANT’S
insurance deductible, the COUNTY shall look to the CONSULTANT and the CONSULTANT’S
insurer for the remaining amount of additional damages imcurred by the COUNTY. In executing this
agreement, the CONSULTANT and his insurer specifically agree to the reasonableness of these
damage calculations and to the COUNTY’S right _to recover same as stated above. The recovery of
additional costs to the COUNTY under this Section shall not preclude or limit in any way the
CONSULTANT’S indemnification obligations to the COUNTY pursuant to Section XX of this
Agreement, or preclude or himit in any way recovery for other separate and/or additional damages that

the COUNTY may otherwise incur.”
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SECTION XXTX - ENTIRETY OF AGREEMENT

This writing and its attachments embodies the entire agreement and understanding between the
parties hereto, and there are no other agreements and understandings, oral or written with reference to
the subject matter hereof that are not merged herein and superseded hereby.

No alteration, change, or modifications of the terms of this Agreement shall be valid unless
made in writing, signed by both parties hereto, and approved by the Board of County Commissioners.

This .Agreement, regardless of where executed, shall be governed by and constructed according

to the laws of the State of Florida, and venue shall be in Miami-Dade County, Florida.

IN WITNESS WHEREOF the parties hereto have executed these presents this __ day
of , 2011.
ATTEST: MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
HARVEY RUVIN, CLERK OF THE BOARD COUNTY COMMISSIONERS
By: By:
Mayor
ATTEST SHAW ENVIRONMENTAL, INC.

\
By: W By:
Q Corpbrate Sedgetary @ﬁ 1) ¥ice President

(Corporate Seal)

Approved as to form
and legal sufficiency:

Assistant County Attorney
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ATTACHMENT “A”

SHAW ENVIRONMENTAL, INC.’S
PROPOSAL DATED
JUNE 22,2011

by



A World of Soluions™

June 22, 2011

MIAM! DADE SEAPORT DEPARTMENT

CRANE ENGINEERING SERVICES FEE PROPOSAL, REV 3-FINAL

In follow-up to our June 2, 2011 negotiating meeting, we are pleased to provide this final fee proposal
based on the results of that meeting. The overall effort for the procurement of cranes 13, 14, 15 and 16
will be led by our Sr. Project Engineer, Bill Hess and Project Manager, Chuck Melaney along with support
from our other qualified staff, as necessary. The design review will be performed by senior level
engineers with oversight by Bill Hess, who is the most familiar with this project and instrumental in
development of the Specifications. The two Design Review Meetings to be held with ZPMC will be
attended by Bill Hess and Chuck Melaney, both of whom are responsible for developing the Crane
Specifications and most familiar with this project.

PART | and I {Procurement of Cranes 13 and 14/15 and 16)

Project Management

Our scope of services for the overall management of the project will include, acting as the primary point
of contact between the manufacturer and POM, responding to all technical issues and correspondence
{after coordination with POM personnel when applicable), monitoring overall project progress and
schedule, coordinating between the manufacturer and POM, responding to inquiries by the
manufacturer’s engineer and/or the third party on site inspectors, and monitoring compliance to the

specifications and project schedule.

At the completion of the project, we will hand over all documentation pertaining to the management
and execution of the services provided, including progress reports with photographs, inspection

reports, punch-lists at all phases, and design and shipping review details.

If the purchase of cranes 15 and 16 is exercised within 120 days of the purchase of cranes 13 and 14,
there will be no change to the above scope. If the purchase of cranes 15 and 16 is exercised any time
thereafter, however within one year of the purchase of cranes 13 and 14, the above scope will be
performed separately from cranes 13 and 14 and there will be a cost impact for this added scope as

reflected in Cost Summary C below.

Design Review

Shaw GBB will provide design review, including review of structural, mechanical, and electrical
calculations and drawings per the submittal list attached hereto as Exhibit I. As part of the review, we
will review calculations in order to substantiate that the manufacturer’s calculations have been
performed in accordance with generally accepted engineering design practice and the results meet the
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requirements of the contract specifications. After completion of our internal review and coordination
with POM personnel, we will provide comments to the structural, mechanical, and electrical drawings

for the project to verify compliance with the Contract Specifications.

At the on set of the project, our Project Manager and our Sr. Project Engineer, experienced in crane
design will, along with POM, attend an initial, five (5) days duration kick-off meeting {excluding travel
time} with the manufacturer’s engineering and project management groups at the manufacturer’s
corporate office. The primary purpose of this meeting is to verify proper specification interpretation

and intent.

Within the first two to three months after the kick off meeting, we will, along with POM, attend one (1)
additional design review meeting, of five days duration (excluding travel time), to be held at the
manufacturer’s facility with the manufacturer's engineering group. Our Project Manager and our Sr.
Project Engineer will attend this design review meeting. This meeting will verify the manufacturer's
compliance with the Contract Specifications and resolve any open issues which may have come to light

prior to this meeting.

Through this process of meetings and submittals, we will review design drawings, purchased component
technical data sheets and /or certified drawings, and the manufacturer’s design calculations. Again, the
intent of our review is to verify that proposed designs comply with the specifications and properly

address operational, reliability, and maintenance issues.

While a limited number of drawings may be reviewed during these meetings, it is anticipated that upon
completion of the kick-off meeting and subsequent design review meeting, the manufacturer will
proceed with timely submittals of technical information in compliance with the Contract submittal

procedures.

We will prepare written comments for all submittals, inclusive of the POM’s comments, and issue an
official response to the manufacturer on behalf of POM. After the manufacturer incorporates our
review comments, we will provide additional “re-submittal” reviews of the manufacturer’s revised
drawings and calculations as required. A detailed submittal index will be maintained and shared with
POM to accurately record the status of all submittal documents, response dates, corrective action

requirements, and re-submittal status.

Also included in the design review process, we will perform an engineering review of the commissioning
and acceptance test and check out manual which-will define acceptance testing to be performed at the
manufacturer’s erection site and final acceptance testing to be performed at POM'’s site prior to hand

over of the cranes to POM.

If the purchase of cranes 15 and 16 is exercised within 120 days of the purchase of cranes 13 and 14,
there will be no change to the above scope. If the purchase of cranes 15 and 16 is exercised any time
thereafter; however, within one year of the purchase of cranes 13 and 14, there will be some design
review required to verify that cranes 15 and 16 are manufactured in accordance with the cranes 13 and
14 as built drawings and there will be a cost impact for this added scope as reflected in Cost Summary C

below.
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Manufacturing/Third Party Inspection Qversight (Cranes 13 and 14)

During the initial six (6) months of fabrication of the crane(s), we will provide two (2}, one (1) week trips
{excluding travel time) to the manufacturer’s fabrication site by our Sr. Project Engineer or another
experienced Crane Engineer, as approved by POM. The purpose of this trip is to verify that the crane(s)
are being manufactured in compliance with the contract specification and generally accepted
manufacturing processes, as well as to monitor the third party inspection services provided by others.
Our engineer will coordinate between the third party inspectors, the manufacturer and POM to verify
the quality of the cranes and initiate a quick response to any deficiencies found, thus minimizing
possible setbacks to the manufacturing schedule. At the conclusion of the trip, our engineer will prepare
a status report for issue to POM which will describe job progress against the overall project schedule
{(including progress photos), as well as to report any deficiencies and/or problems found that need to be
brought to the attention of POM and will require resolution by the manufacturer.

Should it be determined from these trips that there are issues with the third party inspection services
requiring greater oversight by Shaw, we propose to provide this additional oversight at the monthly rate
of $37,500 plus air fare for a Shaw GBB Crane Engineer (Note, Company policy requires one return home
trip every two months), or a monthly rate of $8,250 for a Shaw GBBI Third Party Chinese Local Inspector.

If the purchase of cranes 15 and 16 is exercised within 120 days of the purchase of cranes 13 and 14,
there will be no change to the above scope. If the purchase of cranes 15 and 16 is exercised any time
thereafter, however within one year of cranes 13 and 14, the above scope will be performed separately
from cranes 13 and 14 and there will be a cost impact for this added scope as reflected in Cost Summary

C below.

Final Assembly and Pre-shipment Review {Cranes 13 and 14}

During the final twelve (12) weeks of assembly, start-up, and pre-shipment testing of the crane(s), we
will provide an on-site engineer, full time, to monitor final assembly, erection, initial commissioning and
acceptance testing of the crane(s) as required by the accepted test and checkout manual, and to verify
conformance of the cranes with contract specification requirements, including proper operation of
systems and correct function of software, logic devices, and safety interlocks.

During this phase, our onsite engineer will also develop and maintain the punch list, adding items as

discovered and removing items as they are properly resolved.

In addition, our engineer will monitor the load out of the cranes including sea-fastening and sea-bracing
installation at the time of shipment to verify that they comply with the approved shipping and sea-

fastening plans.

&



If the purchase of cranes 15 and 16 is exercised within 120 days of the purchase of cranes 13 and 14,
there will be four additional weeks required to perform the above scope, with the additional cost impact
as reflected in Cost Summary B below. If the purchase of cranes 15 and 16 is exercised any time
thereafter, however within one year of cranes 13 and 14, the above scope will be performed separately
from cranes 13 and 14 and there will be a cost impact for this added scope as reflected in Cost Summary

" C below.

Start-up, Testing and Acceptance

During start-up, testing and acceptance of the crane(s) at the POM delivery site, we will have one of our
engineering staff on site full time to monitor and provide consultation during off loading, final assembly,
commissioning, acceptance testing, certification, and final acceptance by the POM when the crane has
proven to be ready for cargo handling operations, as well as, coordinate the project and monitor
schedule for compliance with the contract schedule. He will also prepare punch lists and verify

completion of the punch list items.

if the purchase of cranes 15 and 16 is exercised within 120 days of the purchase of cranes 13 and 14,
there will be four additional weeks required to perform the above scope, with the additional cost impact
as reflected in Cost Summary B below. If the purchase of cranes 15 and 16 is exercised any time
thereafter, however within one year of the purchase of cranes 13 and 14, the above scope will be
performed separately from cranes 13 and 14 and there will be a cost impact for this added scope as
reflected in Cost Summary C below.

Deliverables

e Kickoff and design review meeting minutes

e All correspondence between Shaw GBB and the manufacturer
e Drawing and calculation submittal comments

+ Bi-weekly manufacturing status reports

¢  Punch list

e Crane Shipment Authorization Certificate

e Substantial Completion Certificate

+ Final Completion Certificate

Owner’s/PMCM Responsibility

e Attend kickoff and design review meetings

e Review Shaw submittal comments, provide additional comments if required
e Authorize Shaw to issue Crane Shipment Authorization Certificate

e Authorize Shaw to issue Substantial Completion Certificate to manufacturer
e Authorize Shaw to issue final Completion Certificate to manufacturer
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Fees
The following are the lump sums for the above scope of work:

Cost Summary A: Cranes 13 & 14

(Cranes 13 & 14 only)

Scope of Work Description Price
Project Management $ 51,480
Design Review _ $ 248,000
Manufacturing / Third Party Inspection Oversight $82,540
Final Assembly and Pre-shipment Review $130,934
Final Erection, Start-up, Testing and Acceptance $.74,860
Engineering Services Lump Sum Total | $ ~587,814*
*See Exhibit Il for the Detailed Breakdown
Cost Summary B: Cranes 13, 14, 15 & 16
(Cranes 15 & 16 Purchased within 120 days of Cranes 13 & 14)
Scope of Work Description Price
Project Management $57,200
Design Review $-248,000
Manufacturing / Third Party Inspection Oversight 582,540
Final Assembly and Pre-shipment Review $ 168,952
“Final Erection, Start-up, Testing and Acceptance $112,290
Engineering Services Lump Sum Total | $ 668,982*

*See Exhibit IV for the Detailed Breakdown
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Cost Summary C: Cranes 15 & 16

(Purchased 121 days after, but within one year of Cranes 13 & 14)

Scope of Work Description - Price
Project Management $ 51,480
Design Review $114,275
Manufacturing / Third Party Inspection Oversight $ 82,540
Final Assembly and Pre-shipment Review $.130,934
Final Erection, Start-up, Testing and Acceptance $ 74,860
Engineering Services Lump Sum Total | $ 454,089*

*See Exhibit V for the Detailed Breakdown

Optional Iltems Cost Summary

Scope of Work Description Price

_Full Time Manufacturing Oversight $ 37,500/Month
{Shaw GBB Crane Engineer) ’

Full Time Manufacturing Oversight _ $ 8,250/Month
(Shaw GBBI Third Party Chinese National Inspector)

The above pricing is Lump Sum (to be invoiced based on mutually agreed upon project milestones) and
is based on the attached Exhibit Il 2011 Port of Miami Rate Schedule (Rev 3) and attached detailed

summaries, Exhibits 1li, IV and V.

For international air travel, our pricing is based on using business class airfare to attend meetings with
the manufacturer or travel to the manufacturer’s facility for any other purpose associated with the

project.

Part Il {(General Crane Engineering])

Fees

This work covers crane program assistance; project assistance and management; repair and
maintenance procedures; inspections; assessments; disaster and damage recovery reports; claims
assistance; calculations; testing; reports and other specialty crane engineering assistance and will be
performed on a not to exceed basis, based on the attached Exhibit {l Port of Miami 2011 Rate Schedule

(Rev 3).



Unless otherwise agreed, business class air fare will be used for all International air travel that may be
required in the course of carrying out any of the required General Crane Engineering Services.

Attachments:

Exhibit 1 — Submittal List

Exhibit Il — Port of Miami 2011 Rate Schedule (Rev3)

Exhibit lll — Detailed Cost Breakdown for Cranes 13 & 14{Rev3)

Exhibit IV — Detailed Cost Breakdown for Cranes 13, 14, 15 & 16(Rev3)

Exhibit V — Detailed Cost Breakdown for Cranes 15 & 16(Rev3)
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EXHIBIT 1

PORT OF MIAMI

DRAWING/CALCULATION SUBMITTAL LIST

Calculations

1. Stability Analysis

el A el e

_—

Factor of safety criteria

Ail component dead weight calculations ,
Wind loading calculations (wind pressure, surface area, drag coefficients, etc.)
Trolley wheel loads

Gantry corner and wheel loads for all load cases

Lifted load distribution calculations

Operating stability condition calculations

Stowed stability condition calculations

Gantry tie down and stowage pin calculations

As-Built dead load calculations

As-Built operating and stowed stability calculations

2. Fatigue Calculations

1.
2.
3.

Duty cycle calculations
Description of design and design code criteria
Stress calculations of all members, connections etc.

3. Design Criteria

1.

[Wh)

Structural: (All structural calculations used to design the crane including governing
specs, loads, load combinations with fatigue analysis, gantry frame buckling, plate
buckling, and computer output

Mechanical/Electrical: Design life and load criteria calculations shall be for normal
and overload conditions. Mat'l specs for all critical members (Structures, stays,
etc.)

Electrical

Design Code(s)

4. Structural Calculations

1.

RN R WD

11.
12.
13.

Gantry Components (including articulation mechanisms, trucks, equalizer beams,
pins, and bushings, etc.)

Frame

Main and Catenary Trolleys

Boom

Machinery House/Support Structure
Electrical Room/Support Structure
Headblock/Cargo Beam

Walks, Platforms, Elevator support, etc.
Spreader Components

Stays, especially stay end connection details
Operator Cab and Support

Trolley Rail Bed and Support Web

Boom Hinge
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14.
15.
16.

EXHIBIT I

Main and Secondary Equalizer Pins
Tie downs/Stowage pins
Natural Frequency

5. Mechanical Calculations

L.

2.

(98]

Gantry Drive (Wheels, axles, bearings, couplings, reducers, buffers, brakes,
articulation bearings, etc.), including material specs
Main Hoist Components (Gear reducer, brakes, couplings, bearings, ropes,
sheaves, shafts, drum, pillow blocks, emergency brake, efc.) including material
specs
Trolley Drive Components (Gear reducer, brakes, couplings, bearings, ropes,
sheaves, shafts, wheels, axles, etc.) including material specs
Catenary Trolley Drive Components (Gear reducer, brakes, couplings, bearings,
ropes, sheaves, shafts, wheels, axles, efc.) including material specifications
Boom Hoist Components(Gear reducer, brake, couplings, bearings, ropes,
sheaves, shafts, drum, pillow block, emergency brake, etc.
Trim System Components
Snag Protection System Components
All hydraulic systems and schematics

(i) Machinery House overhead service crane and components.

(i) Wire Rope(s)

Main Hoist Wire Rope Equalizer Assembly

6. Electrical Calculations

1.

2.
3.
4

14.

Drawings

Electrical Control System Description/Component Details

All electrical schematics and wiring diagrams

Wiring/Conduit Sizing, with Voltage Drop and Short Circuit Calculations

Gantry, Main Trolley, Catenary Trolley, Boom & Main Hoist Motors/Controls
(Festoon Motorized Trolley

Motor/Drive Duty Cycle Load Curve/Sizing Calculations (Main Hoist, Main Trolley,
Catenary Trolley, Boom, Gantry, T/L/S, Main (Shore) Power Cable Reel, Spreader
Cable Reel)

Power Consumption Calculations

Safety devices and limit switch(s), proximity(s), etc. operational and interlock
description

Operator’s Console Control/Interface description

Overload Protection System

Load Indicating System

Floodlights/Access Lighting/ Emergency Light Including Illumination Levels
Switchgear, Transformer, efc.

Heating and Air Conditioning (Operator's Cabin, E-house and Dock Level
Monitoring Station)

Gantry Cable Reel Trailing Cable

7. General Arrangement Drawings

L.

2.
3.
4.

Complete Shore Crane and Dock Interface
Operator’'s Cabin and Consoles
Main Hoist Arrangement

'Boom Hoist Arrangement



EXHIBIT |

Trolley/Trolley Drive Arrangement

Gantry Drive/Arrangement

Headblock and Cargo Beam

Drives and Control Room

9. Catenary Trolley

10. Machinery House (Machinery Room, E-House)
11. Telescopic Spreader

12.. Festoon System

13. Walks, Ladders, Platforms, Elevator

14. Trim System

15. Boom Hoist Operator’'s Cabin

16. Flood and access lighting

17. Painting Drawing including paint procedure
18. Hinge Point

19. Equalizers

20. Tie Down System and Stowage Pins

21. Snag Protection

22. Machinery House Overhead Service Crane

% N o

Detailed Structural Drawings

Gantry Trucks Equalizer Beams

Complete Frame and Boom

Main Trolley Frame

Machinery House and Support Structure

Catenary Trolley Frame

Electrical House Enclosure/Support Structure (Control and Drives Room)
Headblock and Cargo Beam

Boom Latch System

Spreader

10. Trolley Rail, Stops, etc.

11. Cab Support Structure

12. Gantry/Shore Power Cable Reel Access and Support System
13. Walks, Platforms, Elevator System, etc.

VRN AW

Detailed Mechanical Drawings

Gantry Drive/Wheel Assembly

Gantry Pins

Boom Hoist Drive Components

Main and Catenary Trolley Drive Components
Main and Catenary Trolley Wheels/Axles/Bearings
Main Hoist Drive Components

Main Hoist Sheaves/Bearings

Headblock Components

9. Boom Hinge Assembly and Lower/Heel Pin

10. All Wire Rope Reeving

11. Machinery House Maintenance Hoist

12. Gantry Wheel Brakes

13. Boom Latch System

14. Tie-down/Stowage Pins

15. Telescopic Spreader Components/Hydraulic Schematic
16. Cargo Beam

NN
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10.

11.

17.
18.
19.
20.
21.
22.
23.
24.

EXHIBIT |

Snag Load Protection System Components

All Sheaves/Bearings

Trim System

Structural member access arrangement and details
Interior Access Details

Hinge Point

Gantry and Spreader Cable reels

Festoon System

Detailed Electrical Drawings

1.

NP WN

9.

10.
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24.

Electrical House Layout/Equipment
Electrical Schematic/Interlocks
Operators Console Arrangement/Details
Main & CatenaryTrolley Drive Components
Gantry/Drive Components -

Main Hoist Components

Boom Hoist Components

Electrical Control System

Machinery House Equipment
Wiring/Conduit

Limit Switch Arrangement(s)

Wind Anemometer System

Spreader Components/Schematics
Walkway/Flood Lighting System

Trolley Festoon System

Overload Protection system

Load Indicating system

Lightning Protection System

Trim System

PLC Logic

CMMS Logic

Communication System

Gantry/Shore Power and Spreader Cable Reels
Snag Protection System

Erection/Testing/Shipping Drawings and Information

1.

WX NNk WS

Erection Procedures and Drawings (at Fabrication and Delivery Sites)
Performance Testing Procedures (at Fabrication and Delivery Sites)
Commissioning Testing Procedures (at Fabrication and Delivery Sites)
Shipping Procedures and Drawings

Sea state loading calculations and frame analysis

Sea fastening calculations

Off-Loading Procedures, Calculations and Drawings

Crane Erection/Raising on site

Moving Fully erect crane across County’s dock
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EXHIBIT I

Shaw Rate Schedule for Port of Miami Revision 3

| | |

The following rates are effective January 1, 2011 and are applicable for services
performed on an hourly basis with reimbursable expenses.

Principal $ 125
EXEMPT EMPLOYEES 211 Rates

Sr. Crane Project Engineer $ 166
Crane Project Engineer $ 136
Crane Site Manager $ 136
Crane Project Manager $ 143
Sr. M/E/P Engineer $ 140
Sr. Staff Engineer $ 133
Staff Engineer $ 100
Designer $ 105
CAD $ 76
Administrative $ 40
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10.

11.

17.
18.
19.
20.
21.
22.
23.
24.

EXHIBIT |

Snag Load Protection System Components

All Sheaves/Bearings

Trim System

Structural member access arrangement and details
interior Access Details

Hinge Point

Gantry and Spreader Cable reels

Festoon System

Detailed Electrical Drawings

Electrical House Layout/Equipment
Electrical Schematic/Interlocks
Operators Console Arrangement/Details
Main & CatenaryTrolley Drive Components
Gantry/Drive Components -

Main Hoist Components _

Boom Hoist Components

Electrical Control System

Machinery House Equipment
Wiring/Conduit

Limit Switch Arrangement(s)

Wind Anemometer System

Spreader Components/Schematics
Walkway/Flood Lighting System

Trolley Festoon System

Overload Protection system

Load !ndicating system

Lightning Protection System

Trim System

PLC Logic

CMMS Logic

Communication System

Gantry/Shore Power and Spreader Cable Reels
Snag Protection System

Erection/Testing/Shipping Drawings and Information

1.

PN R WD

Erection Procedures and Drawings (at Fabrication and Delivery Sites)
Performance Testing Procedures (at Fabrication and Delivery Sites)
Commissioning Testing Procedures (at Fabrication and Dehvery Sites)
Shipping Procedures and Drawings

Sea state loading calculations and frame analysis

Sea fastening calculations

Off-Loading Procedures, Calculations and Drawings

Crane Erection/Raising on site

Moving Fully erect crane across County’s dock

<l



EXHIBIT I

Shaw Rate Schedule for Port of Miami Revision 3

l I L

The following rates are effective January 1, 2011 and are applicable for services
performed on an hourly basis with reimbursable expenses.

] .
Principal $ 125
EXEMPT EMPLOYEES 2041 Rates
Sr. Crane Project Engineer $ 166
Crane Project Engineer $ 136
Crane Site Manager $ 136
Crane Project Manager $ 143
Sr. M/E/P Engineer $ 140
Sr. Staff Engineer $ 133
Staff Engineer $ 100
Designer $ 105
CAD $ 76
Administrative $ 40

N
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ATTACHMENT “B”

CBE PROVISIONS




MIAMI-DADE COUNTY
FLORIDA

DEPARTMENT OF SMALIL BUSINESS DEVELOPMENT

COMMUNITY BUSINESS ENTERPRISE PROGRAM FOR
ARCHITECTURAL, LANDSCAPE ARCHITECTURAL, ENGINEERING,
SURVEYING AND MAPPING PROFESSIONAL SERVICES
(CBE-A/E)

(ORDINANCE 01-103 as amended AND A.O. 3-32)

PARTICIPATION PROVISIONS

There are two (2) Contract Measures:
First Tier Set-Aside and Subconsultant Goal

THE CBE-A/E MEASURE(S) APPLICABLE TO THIS PROJECT:

Set-Aside
Subconsultant Goal [12 %/

DEPARTMENT OF SMALL BUSINESS DEVELOPMENT
111 N.W. 1** Street, 19™ FLOOR
MIAMI, FLORIDA 33128
PHONE: (305) 375-3111 FAX: (305) 375-3160

January 2010
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— Ordinance 01-103; a5 amended and Administrative Order 3-32 can be obtained from thé Clerk of
the Board located at the Stephen P. Clark Building, 111 N.W. 1 Street, Suite 17-202, Miami,
Florida.

A.

DEFINITIONS

The definitions in this section apply only to these Participation Provisions, hereinafter
referred to as “Provisions™.

1. Agreement means an agreement proposed by the County, Fire, or Public Health Trust
staff, or approved by the County Commmission, Fire or Public Health Trust for
architectural, landscape architectural, engineering, or surveying and mapping
professional services.

2.  Available or Availability means to have, prior to proposal submission, the ability to
provide professional services under an agreement or subconsultant agreement by
having reasonably estimated, uncommitted capacity and expertise; all licenses,
permits, registrations, insurances and certifications; that are reasonably required to
perform the agreement or subconsultant agreement consistent with normal industry
practice; and the ability to otherwise meet all the proposal specifications.

3. Bonding Assistance may include providing assistance in preparing and completing
bond packages as well as providing funding to be used for bonding purposes.

4.  Business Day means a regular weekday (Monday through Friday) normally starting at
8:00 a.m. and finishing at 5:00 p.m., excluding Saturdays and Sundays and excluding
all legal holidays recognized by the Federal, State or Miami-Dade County
governments.

5. Calendar Day means a twenty-four (24) hour period covering all days of the week
(Monday through Sunday, including all holidays), starting at 12:00 a.m. and finishing
at 11:59 p.m.

6. CBE-A/E Program is the Community Business Enterprise Program for
architectural, engineering, landscape architectural, surveying and mapping
professionals.

7.  Commercially Useful Function means contractual responsibility for the execution of a
distinct element of the work of an agreement by a firm and the carrying out of the
contractual responsibilities by actually performing, managing, and supervising the
work mvolved. Acting as a broker is not considered a commercially useful function.
The determination of whether an activity is a commercially useful function shall
include: the evaluation of the amount of work subconsulted; normal industry
practices; the skills, qualifications, or expertise of the firm to perform the work;
whether the firm's own personnel perform, manage, and/or supervise the work
involved; and other relevant factors.

8. Community Business Enterprise (CBE-A/E) meauns a firm providing architectural,

$



————landscape-architectural; engineering, or surveyirg and mapping professional services,

10.

11.

12.

13.

14.

mcluding a design-build firm, which has an actual place of business in Miami-Dade
County and whose three (3) year average annual gross revenues do not exceed two
million ($2,000,000) dollars for first tier CBE-A/Es, four million five hundred
thousand ($4, 500,000) dollars for second tier CBE-A/Es in the case of architectural
services, or six Million ($6,000,000) dollars for second tier CBE-A/Es in the case of
landscape architectural services, engineering, or surveying and mapping services. A
CBE-A/E will graduate out of the Program once it has exceeded these second tier
CBE-A/E size limits based on its three-year average annual gross revenues. As part of
the process, CBE-A/Es must go through a technical certification process, which will
determine the technical certification categories. A firm’s eligibility to participate in
the CBE-A/E program shall be based on the cumulative adjusted gross revenues of
the applicant firm in combination with that of all of the firm’s affiliates as provided in
Appendix A pursnant to the Miami-Dade County Ordinance number 01-103 (as
amended). Representations as to gross revenues shall be subject to audit. The
Contracting Participation Levels are as follows:

i First Tier CBE-A/Es - 3 year average annual gross revenues of $0 to
$2,000,000.

1L Second Tier CBE-A/Es in the case of architectural services - 3 year
average anmual gross revenues above $2,000,000 to $4, 500,000.

1. Second Tier CBE-A/Es in the case of landscape architectural services,
engineering, or swrveying and mapping services - 3 year average annual
gross revenues above $2,000,000 to $6, 000,000.

Completed Fiscal Year means a taxable year including any short period. Taxable year
and short period have the meaning attributed to them by the IRS.

Construction means the building, renovating, retrofitting, rehabbing, .restoration,
painting, altering, or repairing of a public improvement.

SBD means Miami-Dade County Department of Small Business Development.
Debar means to exclude a consultant, its jndividual officers, its shareholders with
significant interests, its qualifying agent or its affiliated businesses from County

agreements, whether as a prime consultant or subconsultant, for a specified period
of time, not to exceed five (5) years.

Design-Build Contract means a single contract with a design-build firm for the
design and construction of a public construction project.

Design-Build Firm means a partnership, corporation, or other legal entity with the
following characteristics:

a. A partnership or joint venture, having at least one partner in compliance with

qo



15.

16.

17.

18.

19.

20.

either of the followinig two Tequirements:

i. - Is certified under Section 489.119, Florida Statutes, to engage in
contracting through a certified or registered general contractor or a
certified or registered building contractor as the qualifying agent; or

ii.  Is certified under Section 471.023, Florida Statutes, to practice
engineering; certified under Section 481.219 to praciice architecture; or
certified under Section 481.319 to practice landscape architecture.

b.  An individual or corporation in compliance with the following two
requirements:

1.  Is certified under Section 489.119, Florida Statutes, to engage in
contracting through a certified or registered general contractor or a
certified or registered butlding contractor as the qualifying agent; and

ii.  Is certified under Section 471.023, Florida Statutes, to practice
engmeering; certified under Section 481.219 to practice architecture; or
certified under Section 481.319 to practice landscape architecture.

DPM means Miami-Dade County Department of Procurement Management.

Firm means any individual, firm, partnership, corporation, association, or other legal
entity permitted by law to practice architecture, engineering, landscape architecture,
design-build, and/or land surveying and mapping services.

Graduation means the CBE-A/E has exceeded the specific size limits stated for the
Program and thus will no longer be eligible for participation in the Program.

Gross Revenues is defined to include all revenue in whatever form received or
accrued from whatever source, including from the sales of products or services,
interest, dividends, rents, royalties, fees, or commissions, reduced by returns and
allowances. However, the term revenues excludes proceeds from sales of capital
assets and investments, proceeds from transactions between a firm and its domestic
and foreign affiliates, amounts collected for another by a travel agent or real estate
agent, and taxes collected for remittance to a taxing authority.

Joimnt Venture means an association of two or more CBE-A/Es. Joint ventures
shall be subject to the size limitations set forth in Ordinance 01-103 (as amended).

Multiple Projects Contract is a contract for a "project” which constitutes a grouping
of minor or substantially similar study of activities or substantially similar
construction, rehabilitation or renovation activities as defined in Sec. 2-10.4(1)(e)(1)
and (2) of the Code of Miami-Dade County.

gl



21.

22

23.

24.

25.

26.

27.

Net Worth for the purposes of the size limits is defined as total assets minus fotal
liabilities, of owners.

Owned means having all the customary incidents of ownership, including the right of
disposition, and the right or obligation to share in ail risks and profits commensurate
with the degree of ownership interest.

Pre-Qualification Certification is the certification process required of all firms
providing architectural, engineering, landscape architectural, land surveying and
mapping professional services. It consolidates technical certification, affirmative
action plan certification, and vendor registration and affidavit execution, into one
application process.

Professional Services are those services within the scope of the practice of
architecture, professional engineering, landscape architecture, or registered surveying -
and mapping, as defined by the laws of Florida, or those performed by any architect,
professional engineer, landscape architect, or registered surveyor and mapper in
connection with his or her professional employment or practice.

Project Specific Awards are contracts for professional services between
Miami-Dade County and a firm whereby the firm provides professional services to
the agency for work of a specified nature for a fixed capital study or planning activity.

Prompt Payment is the intent of the County that all firms providing professional
services to the County shall receive payments promptly in order to maintain
sufficient cash flow.

a.  Contracts with CBE-A/E set-asides or subconsultant goals shall require that
billings from consultants under prime professional services agreements with
Miami-Dade County, Fire or the Public Health Trust shall be promptly reviewed
and payment made by the County, Fire or Trust on those amounts not in dispute
within fourteen (14) calendar days of receipt of such billing by the County, Fire,
or the Trust.

b. The Department of Small Business Development may investigate reported
instances of late payments to CBE-A/Es.

c.  The County Manager shall establish an administrative procedure for the
resolution of written complaints pertaining to underpayment of professional
services.

Proposal means a proposal, letter of interest, letter of participation or offer by any
proposer in response to any kind of invitation, request or public announcement to
submit such proposal, letter of interest, letter of participation or offer to perform the
agreement.
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—28Proposer tieans aiiy firm thatsubmits a proposal to provide professional services.

29. Qué.liﬁer means the individual who qualified the firm license holder as required by
Flonda Statute.

30. Review Committee or RC means the committee established by the County Manager
to review proposed projects for the application of contract measures.

31. Review Committee Process involves the County Manager or his or her designee’s
establishment of an administrative procedure for the review of each proposed County
agreement to which Ordinance 01-103 (as amended), Administrative Order 3-32 and
these Provisions apply, including the establishment of a committee to recommend
whether CBE-A/E measures should be apphied.

32. Set-aside means reservation for competition solely among first tier CBE-A/Es of
given prime County agreements for architectural, landscape architectural,
engineering, or surveying and mapping professional services.

33. Subconsultant Goal means a proportion of a prime agreement value stated as a
percentage to be subconsulted to first and/or second tier CBE-A/Es to perform a
commercially useful function.

34. Suspension means temporary debarment for a period not to exceed two (2) years.
35. Techuical Certification means a certification approved by the Miami-Dade County
Technical Certification Committee that allows a firm to submit proposals on, and

receive award of, County agreements for architectural, engineering, landscape
architecture, or surveying and mapping services.

GENERAL INFORMATION

Except where federal or state laws or regulations mandate to the contrary, these Provisions
shall require the review of all project specific coniracts, design-build contracts and multiple
contracts for architecture, landscape architecture, engineering, and surveying and mapping
professional services funded in whole or in part with County funds to determine the
appropriateness of applying measures as set forth in Ordinance 01-103 (as amended) and
Administrative Order 3-32.

These Provisions shall apply to all departments and agencies of the County, Fire and the
Public Health Trust. These Provisions shall apply to every agreement to which a CBE-A/E
set-aside or subconsultant goal is applied. The phrase “CBE-A/E contract measure(s)”
means to apply the contract measure to this agreement as indicated on the cover sheet.
Only the contract measure in the CBE-A/E program indicated on the cover sheet applies.

NOTE: THESE PROVISIONS ARE IN ADDITION TO FEDERAL REQUIREMENTS
GOVERNING DISADVANTAGED BUISNESS ENTERPRISES.
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1.  The proposer shall fully comply with these Provisions which implement Miami-Dade
County’s Ordinance 01-103 (as amended) and Administrative Order 3-32,

respectively.

2. Miami-Dade County shall not award an agreement to any proposer which it

determines fails to comply with the applicable requirements of these Provisions.

3.  Forms necessary for submittal of information pertaining to these Provisions are
included in the appendix. Additional copies may be obtained by contacting the
Compliance Monitor at the Department of Small Business Development (SBD),
111 N.W. 1* Street, 19" Floor, Miami, Florida 33128 or by telephone (305) 375-
3111, facsimile (305) 375-3160.

CERTIFICATION

1. SBD is the County agency responsible for certifying applicants, decertifying and
recertifying CBE-A/Es, and maintaining the Certification List. SBD shall maintain
and publish at least monthly an updated list of CBE-A/Es, identifying each listed
CBE-A/E based on each SIC/NAICS category, and each Technical Certification

Category.

2 Proposers must utilize the most current certification list in complying with these
Provisions. A current certification list may be obtained by contacting the
Miami-Dade County Department of Small Business Development at 111 N.W. 1%
Street, 19™ Floor, Miami, Florida 33128 or by telephone at (305) 375-3111,
facsimile (305) 375-3160. A copy of the certification application and list are also
available on SBD's Web Page through Miami-Dade County's Interet Portal at
http://www.miamidade.gov/sba/.

3. A CBE-A/E must have a Pre-Qualification certification and a valid CBE-A/E
certification in effect at the timue of proposal submittal. For successfiil proposers,
certification must be maintained from the time of proposal submittal throughout the
duration of the agreement. With the exception of provisions described in the CBE-
AJ/E Ordinance for graduation from the CBE-A/E program, loss of CBE-A/E
certification may lead to removal of the firm from continued participation in the
CBE-A/E program. CBE-A/Es shall allow site visits by SBD staff to determine
continuing compliance with certification requirements.

JOINT YENTURES

Only joint ventures approved by SBD in accordance with Administrative Order 3-32 are
eligible to participate as joint ventures in the CBE-A/E program. Joint ventures must be
lawfully established. All members of the joint venture must be certified as CBE-A/Es
before the jomt venture can be approved. Joint ventures can participate under the CBE-A/E
program on contracts with CBE-A/E set-asides or subconsultant goals.
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Joint ventures must submit, prior to proposal submission, a Joint Venture Agreement
containing the following information:

1.

A description of the financial contribution of each member;

2. A list of the personnel and equipment used by each member;

3. A detailed breakdan of the responsibility of each member and the work to be
performed by each member;

4.  An explanation of how the profits and/or losses will be distributed;

5. The bonding capacity of each member;

6. A description of any management or iﬁcentive fees for any of the members;

7. A statement of the percentage of the joint venture that is owned and controlled by the
qualifying member(s) and the basis for claiming such percentage; and

8. A copy of any required State certificates or registrations.

CONTRACT MEASURES

Project specific and multiple project agreements for the purchase of architectural,
landscape architectural, engineering, or surveying and mapping services, shall be reviewed
for the application of agreement set-asides or subconsultant goals on such purchases.

L.

Set-Aside Agreements

a.  Respondent’s Responsibilities for Agreement Set-Asides:

i.

1L

In order to submrit a proposal on a set-aside agreement, the proposer (and
all sub-consultants) must be certified as first-tier CBE-A/Es prior to
proposal submission date. A CBE-A/E awarded a set-aside agreement
shall not transfer to a non-CBE-A/E or a second-tier CBE-A/E, through
subconsulting or otherwise, any part of the actual work of the agreement
unless the proposal documents expressly and specifically permit such
transfer as consistent with normal industry practice or the CBE-A/E
requests and receives prior to agreement award, an approval letter from
SBD.

A first tier CBE-A/E that performs the work of a set-aside agreement with
its own forces may count such work towards reducing the CBE-A/E set-
aside applied to the agreement by a maximum of one hundred (100)
percent.
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2.

iii. Respondents on agreement set-asides must submit completed "Letter(s) of
Agreement" (Form CBE 105) at the tume of proposal submission.
Respondents who fail to submit the required Letter(s) of Agreement shall
be considered non-responsive.

iv.  Defective Letter(s) of Agreement that are incomplete or inaccurate upon
notification by the Department of Small Business Development may be
corrected within 48 hours from notification by the department. Examples
of defects include, but are not limited to, improperly executed letters, the
listing of unidentifiable CBE-A/Es and percentage miscalculations that are
not mere clerical errors apparent on the face of the Letter of Agreement.

b.  The following shall constitute a violation of these Provisions as they relate to an

agreement that is set-aside:

i.  Submission of Letter(s) of Agreement of first-tier CBE-A/E
subconsultants that the respondent knew or should have known is
incomplete or inaccurate;

ii.  After proposal submission due date, deviations from the Letter of
Agreement without the written approval of the Compliance Monitor;

iii. The utilization of a non-certified or a second-tier CBE-A/E.

iv. A first-tier CBE-A/E serving as a conduit for set-aside CBE-A/E work
awarded to a firm as a first-tier CBE-A/E but which is being performed by
a non-CBE-A/E or a second-tier CBE-A/E firm;

v.  Not obtaining or retaining first-tier CBE-A/E certification while
performing work on a set-aside designated for first-tier CBE-A/E firms;

vi. Failure to submit “Architecture & Engineering Utilization Reports™;

vii. Failure to comply with first-tier CBE-A/E certification requirements
including not maintaining a place of business in Miami-Dade County, not
reporting organizational and operational changes, providing inaccurate or

false information, and other certification related violations;

viii. Modifications to the terms and/or prices of payment to a first-tier CBE-
A/E without prior approval from SBD; or

ix. Unjustified failure to enter into a written subconsultant agreement with a
first-tier CBE-A/E after listing the firm on a “Letter of Agreement.”

Subconsultant Goals
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The purpose of a subconsultant goal is to have portions of the work under the prime
consultant performed by available subconsultants that are certified CBE-A/Es for
agreement values totaling not less than the percentage of the prime agreement value
set out in the proposal form.

a. Respondent’s Responsibilities for Subconsuliant Goals:

i.

1L

1.

v.

Respondents must submit a completed Letter of Agreement (Form

CBE 105) at the time of proposal submission identifying all CBE-A/Es to
be utilized to meet the subconsultant goal, the professional service
designation of work each will perform, and the percentage of such work.
The Letter of Agreement constitutes a written representation by the
respondent that, to the best of the respondent's knowledge, the CBE-A/E/s
listed is/are qualified and available to perform as specified. The Letter of
Agreement is a commitment by the respondent that, if awarded the
agreement, it will enter into written subconsultant agreements with the
identified CBE-A/Es for the scope of work at the percentage set forth in
the Letter of Agreement.

Respondents who fail to submit the required Letter of Agreement at
the time of proposal submission shall be considered non-responsive.

Defective Letters of Agreement that are incomplete or inaccurate upon
notification by the Department of Small Business Development may be
corrected within 48 hours from notification by the department. Examples
of defects include, but are not limited to, improperly executed letters, the
Listing of unidentifiable CBE-A/Es and percentage miscalculations that are
not mere clerical errors apparent on the face of the Letter of Agreement.

Only a successful respondent that is a second tier CBE-A/E or a
second tier CBE-A/E joint venture may perform up to one hundred
percent (100%) of a CBE-A/E subconsultant goal with its own forces.

Expenditures to subconsulting CBE-A/Es shall be counted toward meeting
specified subconsultant goals as follows:

(1) One hundred percent (100%) of the expenditures to a CBE-A/E that
performs a commercially useful function in the supply of services
required for the fulfillment of the agreement;

(2) One hundred percent (100%) of the expenditures to CBE-A/Es that
subconsult work further to non-CBE-A/Es, only if the proposal
documents expressly and specifically permit such subconsulting as
consistent with normal industry practice, or if the respondent or
CBE-AJ/E requests and receives prior to agreement award an
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approval Ietter fiom SBD;

One hundred percent (100%) of the expenditures to CBE-A/Es that
perform actual work with their own forces;

None of the expenditures to a CBE-A/E that acts essentially as a
conduit to transfer funds to a non-CBE-A/E unless the proposal
documents expressly and specifically permit such transfers as
consistent with normal industry practice or the respondent or CBE-
AJ/E requests and receives prior to agreement award an approval
letter from SBD; and

Only expenditures to CBE-A/Es made under a written subconsultant
agreement executed by both the prime consultant and the CBE-A/E
shall be counted towards meeting the subconsultant goal.

Respondents whose proposals do not meet the specified goal, in order to
remain eligible, must submit to the Contracting Officer no later than
4:00 p.m. on the second business day following proposal submission,
evidence proving the lack of available CBE-A/Es to afford effective
competition to provide the services to meet the goal. To prove lack of
availability, respondents must submit the following:

RO

@

(€))

C))

&)

Unavailability Certificates (Form CBE 103) either completed and
signed by all of the CBE-A/Es certified to perform the scopes of
work or completed and signed by the respondent explaining the
contacts with all of the CBE-A/Es certified to perform the scopes of
work, statements or actions of the CBE-A/Es showing unavailability,
and the reason(s) why the CBE-A/Es' signature could not be
obtained; :

A listing of any proposals received from a CBE-A/E, the scope of
work, percentage of work and the respondent's reasons for rejecting
each proposal;

A statement of the respondent's contacts with SBD for assistance in
determining available CBE-A/Es;

A description of the respondent's process for soliciting and
evaluating proposals from CBE-A/Es, including copies of telephone
logs detailing time, date and name of contacts with potential
subconsultants;

Respondents may establish a CBE-A/E as unavailable if its proposal

is not reasonably competitive with comparable proposals of non-
CBE-A/E s for the same scope of work. To establish a CBE-A/E as
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uniavailable if its proposal is Tiot considered Teasonably competitive,
the prime consultant must furnish SBD with copies of all proposals
received from all firms, both CBE-A/Es and non-CBE-A/Es, for
each specific scope of work for which they are claiming that the
proposal is not reasonably competitive. A CBE-A/E’s proposal will
be considered reasonably competitive if its proposal, for the same
scope of work, is within 25% of the proposal of comparably sized
non-CBE-A/E firms;

Respondents whose proposals do not meet the specified goal, and who do not
prove lack of availability as indicated in 2. (a.) (vi.) above are not in
compliance with these Provisions. The following shall constitute non-
compliance with these Provisions as it relates to an agreement which has a
CBE-A/E subconsultant goal:

1.

1L

v.

vil.

Vviil.

The utilization of a non-certified CBE-A/E;

A CBE-A/E serving as a conduit for CBE-A/E work awarded to a firm as
a CBE-A/E but which is being performed by a non-CBE-A/E firm;

A prime consultant not meeting CBE-A/E subconsultant goal
requirements;

Not obtaining or retaining CBE-A/E certification while performing work
designated for CBE-A/E firms;

Failure to submit Architecture & Engineering Utilization Reports;

Deviations from the Letter of Agreement without prior approval from
SBD;

Termination of the CBE-A/E's agreement without prior approval from
SBD;

Reduction of the scope of work of a CBE-A/E subconsultant without prior
approval from SBD;

Modifications to the terms and/or prices of payment to a CBE-A/E
without prior approval from SBD; or

Unjustified failure to enter into a written subconsultant agreement with a
CBE-A/E after listing the firm on a Letter of Agreement.

County Responsibilities for Agreements Set-Asides and Subconsultant Goals:

1.

SBD shall review the Letter/s of Agreement, and Unavailability
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Certificates to-determine compliance with' the agreement set-aside; or
subconsultant goal stated in the proposal documents. The Compliance
Monitor may meet with a respondent before recommending that the
Contracting Officer determine non-compliance. This written
recommendation shall be forwarded to the respondent and the Contracting
Officer.

il. Inthe event that the Contracting Officer receives a recommendation of
non-compliance from the Compliance Monitor, he or she may conduct a
meeting or hearing at which the respondent shall be afforded an
opportunity to present data supporting its compliance with the goal. The
Contracting Officer shall consider the evidence and make a determination
as to compliance.

DESIGN-BUILD CONTRACTS

The design portion of the design-build contract is subject to the procedures outlined in
these Provisions.

PROMPT PAYMENT

It is the County's intent that all firms, including CBE-A/Es providing professional services
to the County, shall receive payments promptly in order to maintain sufficient cash flow.

1.  Prme Consultant Responsibilities

d.

A prime consultant shall include in its billing to Miami-Dade County, Fire or
the Public Health Trust copies of those portions of the billings from CBE-A/E
subconsultants utilized to meet the subconsultant goal applicable to the
agreement which the prime consultant approves and whose cost is included in
the payment amount requested from Miami-Dade County, Fire or the Public
Health Trust.

Prime consultant agreements to which a CBE-A/E subconsultant goal has been
applied shall require that billings from CBE-A/Es be promptly reviewed and
payment made to such CBE-A/Es on those amounts not in dispute within two
(2) business days of receipt of payment therefore. The foregoing _
notwithstanding, the prime consultant shall pay billings from CBE-A/E
subconsultants with whom they are in direct privity that are not in dispute
within the timeframe recommended by the CBE-A/E Advisory Board and
implemented by Administrative Order 3-32 as approved by the Board of County
Commissioners.

The prime consultant on an agreement to which a CBE-A/E subconsultant goal
has been applied shall inform SBD, the Contracting Officer, and the CBE-A/E
subconsultant, in writing, of those amounts billed by the CBE-A/E which are in
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dispute; and the specific reasons why they are in dispute, within seven (7)
calendar days of submittal of such billing by the CBE-A/E subconsultant to the
prime consultant.

Failure of the prume consultant to comply with the applicable requirements of
Section (G)(1)(c ) above shall result in the prime consultant's forfeiture of the
right to use the dispute as justification for not paying the CBE-A/E
subconsultant and payment shall be forthcoming from the prime consultant.

2.  County Responsibilities

a.

b.

Proposal documents for agreements with CBE-A/E agreement set-asides, or
subconsultant goals shall require that billings from subconsultants under prime

. consultant agreements with Miami-Dade County, Fire or the Public Health Trust

that are a CBE-A/E agreement set-aside or which contain a subconsultant goal
shall be promptly reviewed and payment made by the County, Fire or Trust on
those amounts not in dispute within fourteen (14) calendar days of receipt of
such billing by the County, Fire or the Trust.

SBD may investigate reported instances of late payment to CBE-A/Es.

3.  Finance Department Responsibilities

The Finance Department shall review billings from prime consultants under prime
consultant agreements with Miami-Dade Couuty, Fire, or the Public Health Trust that
are a CBE-A/E agreement set-aside or which contain a subconsultant goal and make
payment on those amounts not in dispute within fourteen (14) calendar days of receipt
of billing.

H. AGREEMENT COMPLIANCE AND MONITORING

1. Compliance Review

a.

The Compliance Monitor shall review respondent's submission for compliance
with these Provisions on every agreement to which a CBE-A/E agreement set-
aside, or subconsultant goal has been applied. The purpose of this review shall
be for the Compliance Monitor to consider whether to recommend the
respondent's proposal is determined to be in compliance or non-compliance with
the requirements of these Provisions. The Compliance Monitor may consider
relevant information from any person in making this decision. The Compliance
Monitor may require the respondent to produce information deemed pertinent
and appropriate and may obtain further information from whatever sources the
Compliance Monitor deems appropriate.

The Compliance Monitor shall notify the respondent in writing stating the
facts and the reasons on which the non-compliance is based. The respondent
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~may request 4 meeting within five (5) bisiness days from the dateof thie
notification of non-compliance. The respondent shall supply further relevant
information as required by the Compliance Monitor. No new or altered Letter of
Agreement will be accepted. '

The Compliance Monitor shall make a written recommendation to the
Confracting Officer, which shall include a statement of the facts and reasons for
which the non-compliance is based.

Following receipt of a recommendation of non-compliance from the
Compliance Monitor, the Contracting Officer shall review the Compliance
Monitor's recommendation of respondent’s non-compliance with these
Provisions. The Contracting Officer shall notify the respondent of such
non-compliance. The respondent may request a meeting within five (5)
business days from the date of notification of non-compliance with the
Contracting Officer if the Contracting Officer was not present at the first

- meeting referenced in Subsection (1)(b) above. The respondent shall supply
further relevant information as required by the Compliance Monitor. No new
or altered Letter of Agreement will be accepted.

The Contracting Officer, in conjunction with the Compliance Monitor, may
conduct an informal meeting with the respondent. Other parties may be
nvited to offer information relevant to the issue of the respondent's non-
compliance.

The Contracting Officer shall provide a written determination of the
respondent’s compliance with these Provisions, along with a recommendation
whether to award the agreement to the respondent, to the County Manager. A
copy of such recommendation shall be sent to the respondent. Such
recommendation shall not affect the power of the Board of County
Commissioners to reject the respondent’s bid for any other reason or to take
such action on the recommendation of the Contracting Officer as the Board
deems appropriate.

Consideration of other proposals. If the Contracting Officer or Compliance
Monitor deems it advisable in the interest of expediting the award of the
agreement, the procedures set forth in this subsection may be carried out with
respect to the proposals of one or more additional respondents at the same or
different time with each such proceeding to be separately conducted.

Failure of respondent to participate. The respondent will be bound by the
proceedings under this subsection to which they have been given required
notice without regard to their participation or lack of participation. A lack of
participation upon receiving notices and requests pursuant to these Provisions
shall not be grounds for reconsideration of any action taken in the proceedings.
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2.

i, Miami-Dade County shall not award an agreement {0 any respondent which,

in its detenmination, fails to comply with the applicable requirements of these
Provisions. Nothing herein shall relieve any respondent from any of the terms,
conditions or requirements of the contract or modify Miami-Dade County's
rights as reserved in the agreement document.

Post-Award Compliance and Monitoring

a.

b.

C.

d.

Approval of Subconsultant Agreements

The Successful Respondent shall submit to the Contracting Officer, for
approval, written subconsultant agreements corresponding in all respects to
the Successful Respondent's Letter of Agreement. The Successful Respondent
shall enter into a written subconsultant agreement with each listed CBE-A/E
subconsultant and shall thereafter neither terminate any such subconsultant
agreement, nor reduce the scope of work to be performed by, or decrease the
price to be paid to the first tier CBE-A/Es thereunder, without in each instance
obtaining prior written approval of the Contracting Officer. The Contracting
Officer shall not give a final written determination without a recommendation
from the Compliance Monitor.

Access to Records

Successful respondents and CBE-A/Es shall permit the County to have access
during normal business hours to books and records relating to the respondent's
compliance with the agreement set-aside, or subconsultant goal applied to the
agreement or relating to CBE-A/E compliance with certification requirements.
Such books and records include but are not limited to corporate documents,
charters, organizational filings, tax filings, registrations, licenses, stock
registrations, partnership agreements, contracts, subcontracts, joint venture
agreements, telephone logs, checking accounts, journals, ledgers,
correspondence, pension and benefits documents, and documents and records
between the respondent or the CBE-A/E and other entities. This right of access
shall be granted for one year after completion of the work or full payment of
the agreement obligation, whichever comes last, or for one year after the
expiration of CBE-A/E certification.

Accesé to Job Site

Successful respondents and CBE-A/Es shall permit the County to have access to
project locations during normal business hours in order to conduct visual
inspections and employee interviews.

Monthly/Quarterly Reporting

The successful respondent on a project that is a CBE-A/E agreement set-aside
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or on a project with CBE-A/E subconsultant goals shall submit monthly a
Architecture & Engineering Utilization Report to the Compliance Monitor
through the Contracting Officer on or before the tenth working day following
the end of the month the report covers. The Compliance Monitor shall give
standard reporting forms to the successful respondent. The Architecture &
Engineering Utilization Report is to be completed by the successful
respondent. Where a subconsultant goal has been imposed, the Architecture &
Engineering Utilization Report shall include information on CBE-A/Es utilized
to meet such subconsultant goal. Failure to comply with the reporting
requirements may result in the imposition of contractual sanctions or
administrative penalties by the County.

Deviations from the Letter of Agreement

i.  Inthe event that, during the performance of an agreement, the CBE-A/E is
not able to provide the services specified on the Letter of Agreement,
the successful respondent must locate a CBE-A/E to substitute for the
unavailable CBE-A/E, unless the respondent can prove the lack of an
available CBE-A/E to provide the services to be provided by the prior
CBE-A/E. The successful respondent must receive approval for
substitution from SBD by submitting a request in writing addressed to the
Director of SBD through the Contracting Officer. The request must
include a revised Letter of Agreement to include the substitute CBE-
A/E. The Compliance Monitor will review the request and make a
recommendation regarding the substitution to the Contracting Officer. A
successful respondent that cannot secure a substitute CBE-A/E must
provide a written statement to the Compliance Monitor and Contracting
Officer that includes a list of the names, addresses, and telephone numbers
of all CBE-A/Es contacted, and the date of contact for each CBE-A/E.
All certified CBE-A/Es certified in the appropriate professional service
area under the technical certification categories must be contacted in order
to prove lack of an available CBE-A/E.

ii.  The Compliance Monitor shall be responsible for monitoring the
performance of the successful respondent regarding compliance with
agreement set-asides, or subconsultant goals applied to the agreements.
The Compliance Monitor may, at his or her discretion, investigate
deviations in the utilization of CBE-A/Es from that described on the
Schedule of Participation, and make recommendations regarding
compliance to the Contracting Officer. The Contracting Officer shall not
make a final determination without a recommendation regarding
compliance from the Compliance Monitor. Deviations from the goal stated
in the agreement that shall be monitored include, but are not limited to:

(1) Termination of a CBE-A/E's subconsultant agreement;
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iii.

.

(2) Reductiodi i1 the scope of work t6 bé performed by a CBE-A/E;

(3) Modifications to the terms of payment or price to be paid to a CBE-
A/E; or

(4) Failure to enter into a subconsultant agreement with a CBE-A/E
being utilized to meet a subconsultant goal.

Excuse from entering into subconsultant agreements:

If, prior to execution of a subconsultant agreement required by these
Provisions, the successful respondent submits a written request to the
Contracting Officer demonstrating to the satisfaction of the Contracting
Officer that, as a result of a change in circumstances beyond his/her
control of which he/she was not aware and could not reasonably have been
aware until subsequent to the date of the award of the agreement, a CBE-
A/E who is to enter into such subconsultant agreement has unreasonably
refused to execute the subconsultant agreement, or is not available, the
successful respondent shall be excused from executing such subconsultant
agreement. The procedures of paragraphs (v.) and (vi.) below shall apply
to this paragraph.

Termination of Subconsultant Agreements:

If, afier execution of a subcontract required by these Provisions the
successful respondent submits a written request to the Contracting Officer
and demonstrates to the satisfaction of the Contracting Officer that, as a
result of a change in circumstances beyond his/her control of which he/she
was not aware and could not be reasonably have been aware until
subsequent to the date of execution of such subconsultant agreement, a
CBE-A/E, who entered into such subconsultant agreement has committed
a material breach of the subconsultant agreement, the successful
respondent shall be entitled to exercise such rights as may be available to
him/her to terminate the subconsultant agreement. The procedures of
paragraphs (v.) and (vi.) below apply to this paragraph.

County's Determination of Respondent's Excuse or Termination:

If the successful respondent at any time submits a written request to the
Contracting Officer under the prior two paragraphs, the Contracting
Officer as soon as practicable, shall determine whether the Successful
Respondent has made the requisite demonstration, and shall not determine
that such a demonstration has not been made without first providing the
successful respondent, upon notice, an opportunity to present pertinent
information and arguments. The procedures of paragraph (vi.) below apply
to this paragraph.
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vi. Altemative Subconsultant Agreements:

(1) If the successful respondent is excused from entering info a
subconsultant agreement or rightfully terminates a subconsultant
agreement under this Administrative Order and without such
subconsultant agreement, the Successful Respondent will not
achieve the level of CBE-A/E participation upon which the
agreement was awarded, the Successful Respondent shall make
every reasonable effort to propose and enter into an alternative
subconsultant agreement or subconsultant agreements for the same
work to be performed by another available CBE-A/E as appropriate,
for a subconsultant agreement price or prices totaling not less than
the subconsultant agreement price under the excused or terminated
subconsultant agreement, less all amounts previously paid
thereunder.

(2) The Successful Respondent must submit to the Compliance Officer
arevised Letter of Agreement to include the substitute CBE-A/E.

(3) A successful respondent that cannot secure a substitute CBE-A/E
must provide a written statement to the Compliance Monitor and
Contracting Officer that includes a list of the names, addresses,
telephone numbers, and the date of contact for each CBE-A/E. All
CBE-A/Es certified within the appropriate professional service area
under the technical certification categories must be contacted.

(4) The Compliance Monitor may require the successful respondent to
produce such information as the Compliance Monitor deems
appropriate and may obtain further information from other sources.
The Compliance Monitor shall make his/her recommendation under
this paragraph to the Contracting Officer and forward a copy to the
respondent.

(5) The Contracting Officer will consider objections to the Compliance
Monitor's recommendation only if such written objections are
received by the Contracting Officer within five (5) calendar days
from the successful respondent's receipt of the Compliance Monitor's
recommendation. The Contracting Officer with or without a hearing,
and as he/she in his/her discretion may determine, will reply to the
successful respondent's written objection within ten (10) days of
receipt of these objections.

I.  SANCTIONS FOR AGREEMENT VIOLATIONS
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Proposal and agreement documents shall provide that, notwithstanding any other penalties
or sanctions provided by law, a respondent's violation of or failure to comply with the
CBE-A/E Ordinance, Administrative Order and these Provisions may result in the
imposition of one or more of the following sanctions:

- 1. The suspension of any payment or-part thereof until such time as the issues

concerning compliance are resolved;

2.  Work stoppage;

3. Issuance of fines of up to two (2%) percent of the contract amount, said fines to be
deducted from invoices;

4.  Termination, suspension, or cancellation of the agreement in whole or part;

5. Inthe event a respondent or CBE-A/E atterapts to comply with the provisions of this
ordinance through fraud, misrepresentation, or material misstatement, or is found
after a hearing to have discriminated in violation of Article VII of Chapter IT A of
the Miami-Dade County Code, the County shall, whenever practicable, terminate

" the agreement or require the termination or cancellation of the subconsultant
agreement for the project on which the respondent or CBE-A/E committed such acts.
In addition, and as a further sanction, the County Manager or his or her designee may
impose any of the above-stated sanctions on any other agreements or subconsultant
agreements the respondent or CBE-A/E has on County projects. In each instance, the
respondent or CBE-A/E shall be responsible for all direct and indirect costs
associated with such termination or cancellation including attorney's fees and costs.
The respondent or CBE-A/E may also be subject to debarment.

6. Inthe event that a respondent fails to achieve the CBE-A/E measures after the
agreement completion, the respondent will be required to make up the CBE-A/E
deficit for an amount equal to double the amount of the CBE-A/E measure deficiency.
The procedures for making up the CBE-A/E deficit are as follows:

a.  Upon completion of a County agreement with CBE-A/E measures, the
compliance monitor for SBD, in accordance with County Code governing the
CBE-A/E program, will obtain the final Architecture & Engineering Utilization
Report and determine if the respondent has met the CBE-A/E measures.

b.  If the respondent has not met the CBE-A/E measures, the compliance officer
will notify the respondent in writing of the CBE-A/E deficit.

c.  Ifthe respondent is found in non-compliance with the CBE-A/E measures, the
compliance officer may issue a letter of non-compliance requesting that the

respondent make up the CBE-A/E deficit on an existing or future County
agreement for double the amount of the deficit on the agreement in question.
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The respondent will also be required to submit a plan indicating any current or
future County agreements in which the CBE-A/E deficit will be remedied.

The respondent must respond to SBD in writing within ten (10) business days
from the date of the non-compliance letter. The respondent must acknowledge
receipt of the non-compliance letter and provide a plan to make up the CBE-A/E
measure.

The compliance monitor will review the plan for approval.

“When an agreement is identified in which the CBE-A/E measure deficit will be
remedied, the respondent will provide Letter(s) of Agreement for the CBE-A/E
firm(s) that will be utilized in making up the deficit.

The respondent will remain in a non-compliance status until the CBE-A/E
make-up goal has been achieved.

Failure of the respondent to make up the CBE-A/E measure when opportunities
are available on existing or future County agreements will result in the
sanctions or the imposition of other penalties, or as referenced in Sections L.

and J.

Some of the agreement violations that may result in the imposition of the
sanctions listed in Section I. above include, but are not limited to, the
following:

i. A CBE-A/E serving as a conduit for CBE-A/E work awarded to a final as
a CBE-A/E but which is being performed by a non-CBE-A/E firm;

1. A prime consultant not meeting CBE-A/E Program subconsultant goal
requirements;

iii. Not obtaining or retaining CBE-A/E certification while performing work
designated for CBE-A/E firms;

iv.  Failure to submit Architecture & Engineering Utilization Reports;

v.  Failure to comply with CBE-A/E certification requirements, including not-
maintaining a place of business in Miami-Dade County, not reporting
organizational and operational changes, providing inaccurate or false
information, and other certification related violations;

vi. Failure to maintain certification;

vii. Deviations from the Letter of Agreement without prior approval from
SBD;
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vili. Termination of the CBE-A/E's agreement without prior approval from
SBD;

ix. Reduction of the scope of work of a CBE-A/E subconsultant agreement

without prior approval from SBD;

x.  Modifications to the terms and/or prices of payment to a CBE-A/E without
prior approval from SBD; or

xi. Unjustified failure to enter into a written subconsultant agreement with a
CBE-A/E after listing the firm on a Letter of Agreement to meet a
subconsultant goal.

J.  ADMINISTRATIVE PENALTIES

1.

DEBARMENT

a.

The County may debar a CBE-A/E or a non-CBE-A/E for violation of, or non-
compliance with, the provisions of the County Code governing the CBE-A/E
Program and implementing proposal documents.

Causes for debarment are as noted in Section 10-38 of the Code. These include
but are not limited to, a preponderance of evidence that the CBE-A/E has
forfeited a bond or defaulted on financial assistance, either of which was
provided under the CBE-A/E program; or if any mdividual or corporation,
partnership or other entity, or any individual officer, shareholder with a
significant interest, director or partner of such entity, qualifying agent or
affiliated business of such entity attempts to comply with these Provisions
through fraud, misrepresentation, or material misstatement.

DECERTIFICATION

Violations of certification requirements are addressed in Section II of this
Administrative Order 3-32.

K. APPEALS PROCESS

1.

This appeals process does not apply to appeals of decisions made pursuant to
proposal documents implementing the CBE-A/E program when such proposal
documents provide procedures for appeals of such decisions.

Upon a denial of certification, a decertification, a determination of non-compliance
with the requirements of provisions of the County Code governing the CBE-A/E
program, or implementing proposal documents, which decision will be final unless
appealed, the Compliance Monitor shall notify the affected party, in writing, setting

21
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forth the reasons for the determination and advising of this appeals process.

3.  The affected party may appeal the determination by filing a written appeal with the
Director of SBD within thirty (30) days of receipt of the notice.

4.  SBD shall forward all written appeals to the RC. The RC or a committee thereof
appointed by the chairperson shall hear all appeals and forward recommendations
regarding the appeal to the County Manager.

5. Decisions by the County Manager shall be final unless the County Commission
agrees in its sole discretion upon request by the affected party to review the County
Manager's decision.

L. APPENDICES

1. Forms
a. Letter of Agreement (CBE 105)
b. Certificate of Unavailability (CBE 103)
c. Architecture & Engineering Utilization Report

22
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SMALL BUSINESS DEVELOPMENT
UTILIZATION AND ASSURANCE FORM

CBE & CSBE PARTICIPATION ON DESIGN-BUILD PROJECTS
(All desigu-builders proposing on this design-build project must submit this form at Step 1 — Evaluation of Qualifications)

Project No.: Project Title:

Design-Builder:

Address: ___City State Z1p

Contact Number.:

The design-builder is committed to the established minimum of % CBE and % CSBE utilization on this

design-build project.

Design-Builder’s Name & Title Design-Builder’s Signature Date
To satisfy the requirements of Step 1 — Evaluation of Qualifications of the SELECTION PROCESS, the following are
required:
1. Acknowledge the CBE and CSBE percentage goals established for this project via the Utilization and Assurance Form;

2. Agree to engage in the solicitation of approved Miami-Dade County Small Business CBE and CSBE firms to achieve the
established goals as indicated in the Request for Design-Build Services (RDBS).

To satisfy the requirements of Step 2 — Evaluation of Technical and Price Proposal of the SELECTION PROCESS, note
the following:

I understand I will be required to submit my company’s CBE and CSBE Utilization Plan, which must include a Letter(s) of
Agreement (LOA) and Schedule of Intent Affidavit(s) (SOI) from each of the proposed CBE and CSBE firms respectively, who
will be utilized to satisfy any portions of the established goals.

STATE OF FLORIDA
COUNTY OF MIAMI-DADE

BEFORE ME, an officer duly authorized to administer oaths and take acknowledgement, personally appeared
, who being first sworn deposes and affirms that the provided information statements
are true and correct to the best of his/her knowledge information and belief.

Signature of Owner

SWORN TO and subscribed before me this day of ,20

Signature of Notary Public-State of Florida

My Commission Expires:

CBE —CSBE (Design-Build) Form 105a



Letter of Agreement (LOA) &iﬁ’ﬁ@

Conununity Business Enterprise Program

. THIS'SECTION MUST.BE COMPLETED BY PRIME PROPOSER/DESIGN-BUILDER -~

Froin: Shaw Environmental,TInc.
: Name of Piitne Proposer / Desxgu-Bmlder

Tn. responsc to MiamiDade County’s Project NumberE10-SEA-01 _, the undersigned hereby agrees fo utilize the
Community Business Enterprise (CBE-A/E) firm listed below, performing the stated work at the statedpercemage, if awarded
the contract. The undersigned further certifies that the firm has been contacted and properly apprised of the projected work
assignmeni(s) © be peiformed upon execution of the contract with Miami-Dade Comnty. Further; by signing this Letter of
Agreement the undersigned consents to bé hound by all the Provisions of the CBE Ordinance No. 01-103 as amended.

*Name of Proposed CBE-A/B Firm: _Initial Engineers, “P.A.
*Ndte: Qnly certified 2° tier CBE Prime may perfirmup to 100% of a CBE-AJE subconsultant goal with its own fotces:
" Naine of. Certlfled CBE-A/E - CBE-AE CBE-A/E Type of Work ta be Performed (Tecbnica] Pememage
*Prime/Suby Certification | Certification Cerﬂﬂmtion Categortes) Amount of
(CBE meeting the gonl) _ Ne. Exp. ' _| Desipn¥ee |
L | | | 17.00 |
.Initialaqu-ineersJP;A.. 1197 [30 JUN11]5.01, 5.06, 12.00.13.00 [ _12%’{

I_tix:rtiﬁ-ﬂ{ tihexgpresentations contained in this form aveto the best of tny knowledge froe and accurate

o Dhen &. Tncaan - Genemdiwece 2/ fu
Byilder Signatre  Proposer’s/ Design Builder' s Name/Title (Print) (Date)

_ COMPLETE THIS SECTION ONLY FOR DESIGN/EUILD PROJECTS -
1 certify that the representations contained in this forim dre to the best of my knowledge true and accurate.

N/A . N/A /A
LeadAIEFmegnahne "~ Lead A/E Fitm Name/Title (Prinf) (Date)

THIS SECTION [MUST BE COMPLETED BY THE CBE ,SUBCNSULTANT

_ 26 JAN 11
"CBE Subconm:!tant ngnatnre Daté
Alfonso Fernandez-Fraga President
CBE Subconsultant Name (Print) Title
initial Engineers, P.A.
Name of CBE-A/E Fitm '
Depariment of Swiall Bustiiess Developnant CBEFORM 108
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CERTIFICATE OF UNAVAILABILITY

Name Title

of certify that on
* Firm Name Date

I contacted the

CBE-A/E

to offer an opportunity for scopes of work to be performed on Miami-Dade County Contract No.

‘Work Items Sought Form of propesal sought
Signature
Print Name
Title
I was offered the above opportunity to submit Letter of Agreement.
CBE-AJE,

I am unavailable to perform the above work at the above specified time due to:

Name of CBE Firm CBE Certification Number
Expiration Date Signature
Print Name Title

CBE 103
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Identification Cards

CObtaining a permit allows companies to obtain Port of Miami Identification Cards for
its personnel working at the Port. Valid Identification Cards are required:

1. The issuance of Port of Miami Identification Cards will be handled on a
first come and first served-basis, between the hours of 6:00 AM and 3:30
PM, Monday through Friday. The Port of Miami One Day Pass office is
open on Saturday and Sundays between the hours of 6:00 AM and 2:00
PM. The Credentials Section is located at 1001 North America Way,
Room #111, Miami, Florida 33132, telephone: (305) 347-4955 and fax:
{305) 347-3245.

2. (2) Individuals requesting a Port of Miami Identification Card must bring a
valid Florida Driver License or Identification Card, and a Passport, an
original Birth Certificate, or other documents showing country legal status.
The fee for a Port of Miami identification Card is $79.00 (with TWIC Card)
and $98.25 (without TWIC Card) payable by cash, credit card, cashier's
check, company check, or money order. Checks and money orders are
made payable to the Port of Miami. A POM ID with no restricted area
access is $55.00. A Florida Seaport Reciprocity ID card is $55.00. The lost
card fee is $55.00, and a change of company fee is $25.00 per card. One
Day Pass fees are $3.00 per card.

3. Companies and organizations requesting Port of Miami Identification
Cards for their employees must make their requests, in writing, on
company letterhead.

4. Willfully and knowingly providing false information in an attempt to obtain a
Port of Miami Identification Card is a felony of the third degree and
punishable by up to five (5) years in jail and subject to a $5,000.00 fine (s.
775.082 or s. 775.083).

It is imperative for all Port of Miami Identification Card holders to ensure that their
card is renewed prior to its expiration date.

For questions regarding Port of Miami Identification Cards, please call the
Credentials Section at (305) 347-4955.

For questions regarding Port of Miami Business Permits, please call the Permit
Section at (305) 347-4841 or (305) 347-4964.

New Port of Miami Secure Web User Registration Site
The Port of Miami is preparing to publish many new websites to enable its
customers to conduct business over the internet 365 days a year 24 hours a day.

B

View the user reqgistration instructions
View the ID Card re

S .
ewal in

Identification

Regquired Documents to Chtain
=
ID Ca

y-.

ldentification Cards
305-347-4955

Security Gate "Technical”
Questions
305-347-4845

Seaport Security Operations
305-347-4800

Gate Manual

If you cannot view PDF = files, you can download Agrebal Beader for free from Adobe
Inc. In order to use PDF files, you must have Acrobat instalied on your computer.

Home | Privacy Statement | Disclaimer | Using Cur Site | AboutUs | ADA Ngiice | Phone Direciory | Cantact Us

® 2010 Miami-Dade County. All rights reserved.
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REQUIRED DOCUMENTS
PORT OF MIAMI
IDENTIFICATION CARD

In order to facilitate the issuance of your Port of Miami Identification Card, please ensure that
you have the necessary documents required for the type of identification card for which you
are applying.

POM GREEN ID CARD
(UNESCORTED ACCESS)

Individual must possess a TWIC card in order to obtain a green POM ID with unescorted
access to restricted areas. This POM ID will have the same expiration as the TWIC card (up
to 5 years). Applicants must fill out an application and sign an affidavit.

POM YELLOW ID CARD
(ESCORTED ACCESS)

Individual does not have a TWIC card and is permitted to access restricted areas only under
escort from a POM ID / TWIC card holder. This POM ID is issued annually and no affidavit is
required.

Note: Any person conducting an escort of a non-TWIC card holder in a
Restricted Access Area must have a valid POM ID and TWIC. Escorts must
stay with a non-TWIC card holder at all times.

POM RED ID CARD
(NO ACCESS)

Individual does not have a TWIC card and does not require regular access to the restricted
areas (i.e. tenants of POM Administration Building, etc). This POM ID will be issued
annually.

NEW APPLICANT:
POMGreenIDCard $ 79.00
POM YellowIDCard $ 9825
POMRedIDCard $ 55.00
Florida Seaport Reciprocity Card $  55.00

1. New applicants requesting a Port of Miami Identification Card must present the
documents listed below in order to be processed for an identification card.

Revised 08.03.2010
Page 1
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Port REQUIRED DOCUMENTS
ia|ﬁ| PORT OF MIAMI
' IDENTIFICATION CARD

2. An original letter from the employer, written on company letterhead, stating the reason for
requesting a Port of Miami Identification Card and the type of access being requested
(restricted areas and/or cargo areas). The letter of request must also contain the
following information:

a. Employee’s Full Name
b. Date of Birth

c. Driver License Number
d. Employee’s Title

3. Original Driver License

4. Proof of Legal Status and Employment Eligibility in the United States. A list of acceptable
documents are as follows:

U.S. Passport (unexpired or expired)
Voter's registration card (also submit a government-issued photo ID)
" Certificate of U.S. Citizenship (USCIS Form N-560 or N-561)
Certificate of Naturalization (USCIS Form N-550 or N-570)
Unexpired Foreign Passport with 1-5651 stamp or attached Form 1-94 indicating
unexpired employment authorization
Permanent Resident Card or Alien Registration Receipt Card with photograph
(USCIS Form I-151 or I-551)
Unexpired Temporary Resident Card (USCIS Form 1-688)
Unexpired Employment Authorization Card (USCIS Form [-688A)
Unexpired Reentry Permit (USCIS Form 1-327)
Unexpired Refugee Travel Document (USIS Form 1-571)
Unexpired Employment Authorization Document Issued By USCIS that contains a
photograph (USCIS Form-1688B)
. Original or Certified Copy of Birth Abroad issued by the Department of State (Form
FS-545 or Form DS-1350)
. Original or certified copy of a birth certificate issued by a State, county, municipal
authority or outlying possession of the United States bearing an official seal
. Native American tribal document
U.S. Citizen ID Card (USCIS Form 1-197)
ID Card for use of Resident Citizen in the United States

5. Cash, Credit Card (MasterCard, Visa, or American Express), Cashier's Check, Money
Order, or Company Check (exact amount only).

Revised 08.03.2010
Page 2
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REQUIRED DOCUMENTS

i%@m" t’°-'i PORT OF MIAMI
: IDENTIFICATION CARD
RENEWAL APPLICANT:
POM GreeniDCard $ 79.00
POM Yellow ID Card  $ 98.25
POM Red ID Card $ 55.00
Florida Seaport Reciprocity Card  $  55.00

1.

An original letter from the employer written on company letterhead stating the reason for
requesting a Port of Miami [dentification Card and the type of access being requested
(restricted areas and/or cargo areas). The letter must also contain the following
information:

a. Employee’s full name
b. Date of birth

c. Driver License Number
d. Employee’s title

2. Original Driver License

3. Cash, Credit Card (MasterCard, Visa, or American Express), Cashier's Check, Money

Order, or Company Check (exact amount only).
Note: The identification card must be renewed on or before its expiration date.

LOST OR STOLEN CARD:

1.

An original letter from the employer written on company stationary stating the reason for
requesting a Port identification card and type of access being requested (restricted areas
and/or cargo areas). The letter must also contain the following information:

a. Employee’s full name
b. Date of birth

c. Driver License Number
d. Employee’s title

Police Report (The Credentials Section will re-issue an ldentification Card with a case
number pending a copy of the police report. Within two weeks (10 business days), the
employee must provide a copy of the police report to the Credentials Section. Failure to
do so may result in the deactivation of the identification card).

Original Driver License

Revised 08.03.2010
Page 3
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REQUIRED DOCUMENTS

Mismt“i‘ PORT OF MIAMI
vilaim IDENTIFICATION CARD

4. $55.00 Cash, Credit Card (MasterCard, Visa, or American Express), Cashier's Check,

Money Order, or Company Check (exact amount only).

Note: A lost or stolen identification card must be immediately reported to the Port of
Miami Credentials Section. This will prevent someone else from gaining access to
restricted areas of the Port using your identification card.

CHANGE OF COMPANY:

1.

An original letter from the employer written on company stationary stating the reason for
requesting a Port of Miami Identification Card and the type of access being requested
(restricted areas and/or cargo areas). The letter must also contain the following
information:

a. Employee’s full name
b. Date of birth
c. Employee’s title

Original Driver License

$25.00 Cash, Credit Card (MasterCard, Visa, or American Express), Cashier's Check,
Money Order, or Company Check (exact amount only).

ONE-DAY PASS:

. This pass can only be issued five (5) times within a ninety-day (90) period.

An original letter from the employer written on company letterhead stating the reason for
requesting a “One-Day Pass” and the type of access being requested (restricted areas
and/or cargo areas). The letter must also contain the following information:

a. Employee’s full name

b. Date of birth

c.  Driver License Number; or Passport Number and Country of Issuance
d. Employee’s title

Non-U.S. citizen applicants or non-permanent residents of the U.S. must provide a
passport along with Form |-94 or the visa waiver.

Revised 08.03.2010
Page 4
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' _Port REQUIRED DOCUMENTS
iarﬁi PORT OF MIAMI
= IDENTIFICATION CARD
4. Original Driver License

5. $9.00 Cash, Credit Card (MasterCard, Visa, or American Express), Cashier's Check,
Money Order, or Company Check (exact amount only).

Note: If you have applied for a permanent Port of Miami Identification Card, a “One-Day
Pass” may be issued if the applicant has not exceeded five (5) entries in ninety (20)
days.

If you have any questions or require further clarification, please
contact the Port of Miami Credentials Section at (305) 347-4955.

Revised 08.03.2010
Page 5
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AUTHORIZATION LETTER - SUGGESTED LANGUAGE
SUBMIT ON COMPANY LETTERHEAD

Date

Port of Miami

Credentials Section

1015 N. America Way, 2™ Floor
Miami, Florida 33132

To Whom It May Concemn:

The names signed below are authorized signatures for seaport credentials (i.e., Port of Miami
Identification Card, One-Day Pass, or Special Dock Permits) requests. No other signatures are to be
honored. We will notify you immediately of any changes.

We acknowledge that in signing a seaport credential request, the authorized party is certifying that the
applicant is employed by our company and that the applicant is being submitted for a seaport credential in
accordance with Florida Statute, Chapter 311, Chapter 28A of the Code of Miami-Dade County, and 33
Code of Federal Regulations, Part 105. Additionally, we certify that we are knowledgeable of the Florida
Department of Law Enforcement Criminal History Records Checks rules and agree to comply with all
provisions of these rules prior to requesting seaport credentials for our employees.

We also agree that this applicant will use the seaport credential only to conduct official business for this
company. Finally, we agree to return all seaport credentials immediately upon expiration or termination
of the employee. We understand that failure to comply with the above may result in the suspension of
seaport credential privileges to our company.

Sincerely,

Signature of Company Representative

Print Name and Title

NOTE: A maximum of 3 authorized signatures are allowed and must be properly listed below.
Any additional signatures will caunse this document to be invalid.

NAME AND TITLE OF AUTHORIZED SIGNATURE OF AUTHORIZED
COMPANY REPRESENTATIVES: COMPANY REPRESENTATIVES:
1 1.
2 2
3 3.

Revised 10.01.2008
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USING YOUR OWN COMPANY'S LETTERHEAD
PLEASE FOLLOW THE FORMAT BELOW

Date

Port of Miami

Credentials Section

1015 North America Way, 2™ Floor
Miami, Florida 33132

Re: Request for a Port of Miami Identification Card (POM ID)

To Whom It May Concern:

We acknowledge that in signing this letter for the request of a POM ID, the
authorized party is employed by our company. Additionally, we agree that this
applicant will use this POM ID only to conduct business for this company. Finally,
we agree to return the POM ID immediately, upon expiration of card or
termination of employment. We understand that failure to comply with the above
may result in the suspension of POM ID privileges to our company. -

1. Employee Information:

Last Name First Name Full Middle Name

*Note: Applicant’s name must be printed as it appears in the Driver License or other Govemment issued ID.

Date of Birth . Driver License # Exp. Date State of Issuance

2. Reason fo Obtain POM ID Card:
[] New [] Renewal []Add Company [ |Change of Company
[7] Damage / Mutilated [ ] Name Change [ | Other
[ ] Lost/Stolen Police Report #

3. Type of POM ID Card Being Requested:
[ ] Non-Restricted Access | | Cargo Areas [ | Cruise Areas

Sincerely,

Authorized Signature of Company Representative

Authorized Company Represerntative Name

Title

Contact Phone Number

Revised 10.01.2008

[



NEW

| APPLICATION DATE | 1D#
! !
LAST NAME FIRST NAME
MIDDLE NAME ALIAS OR NICKNAME
HOME PHONE MOBILE PHONE WORK PHONE

DATE OF BIRTH

PLACE OF BIRTH (IF NOT US BORN, PROVIDE PROOF OF WORK ELIGIBILITY)

CLASS D#:

CLASS G#:

/ /
HEIGHT WEIGHT RACE
HAIR COLOR EYE COLOR GENDER
MALE 0O FEMALE O
SOCIAL SECURITY# ALIEN REGISTRATION#
DRIVER LICENSE# STATE OF ISSUE
SECURITY GUARD LICENSE

EXPIRATION: / /

EXPIRATION:

/ /

PORT OF MIAMI IDENTIFICATION CARD APPLICATION

SECTION 1: APPLICANT INFORMATION =~ O

O aoooaQoao

O oo oaa

jou}

" OFFICIAL USE ONLY

TWIC CARD

EXPIRATION: / /
US PASSPORT
US BIRTH CERTIFICATE
NATURALIZATION CERTIFICATE
COMPANY LETTER
DRIVER LICENSE
UNION CARD
WORK AUTHORIZATION

EXPIRATION: / 1.

PAYMENTS
$ 79.00 POM ID, WITH TWIC CARD
$ 98.25 POM ID, WITHOUT TWIC CARD
$ 25.00 CHANGE OF COMPANY
$ 55.00 LOST OR STOLEN
$ 55.00 RECIPROCITY
RECEIPT#:
CASH 0 PRE-PAID O COMPANY CHECK
CREDIT O MONEY ORDER
PROCESSED BY:
DATE: / /

FINGERPRINTS COMPLETE
TCNi:

PROCESSED BY:
DATE: / /

PLEASE PROVIDE RESIDENTIAL HISTORY FOR THE PAST FIVE (5) YEARS, START WiTH CURRENT ADDRESS

START DATE: / / END DATE: / /
HOME ADDRESS:
CITY: STATE: ZIP:
START DATE: / / END DATE: / /
HOME ADDRESS:
CITY: STATE: ZIP:
START DATE: / / END DATE: / /
HOME ADDRESS:
CITY: STATE: ZIP:
Revised 7.12.2010 page 1 INITIALS:

/a5




: SECTION 2: EMPLOYMENT INFORMATION

PORT OF MIAMI IDENTIFICATION CARD APPLICATION
NEW

~ OFFICIAL USE ONLY

" EMPLOYER'S NAME
BADGE TYPE
EMPLOYER'S ADDRESS
O RED 0 GREEN 0O GRAY
CITY STATE ZIP O YELLOW 0O GRAY/RED
0 LAW ENFORCEMENT
EMPLOYER'S PHONE EMPLOYER'S FAX
PORT IDEXPIRATION: /[
APPLICANT'S TITLE APPLICANT'S DEPARTMENT
RESTRICTED AGCESS AREAS (RAA)
0 CARGO TERMINAL O CRUISE TERMINAL [ CRUISE WATERSIDE SPECIAL ACCESS
0 SHEDB O PORT BRIDGE PARKING 0 MAINTENANCE a1
PUBLIC AGCESS AREAS O ESSENTIAL O PARKING
O POM ADMINISTRATION OFFICES 1 ROYAL CARIBBEAN OFFICES O PORT DIRECTOR

PLEASE PROVIDE EMPLOYEMENT HISTORY FOR THE PAST FIVE (5) YEARS, START WITH CURRENT EMPLOYER

END DATE: / /

START DATE: / / TITLE:
COMPANY NAME:
COMPANY ADDRESS:
CITY: STATE: ZIP:
START DATE: / / END DATE: / / TITLE:
COMPANY NAME:
COMPANY ADDRESS:
CITY: STATE: ZIP:
START DATE: / / END DATE: / / TITLE:
COMPANY NAME:
COMPANY ADDRESS:
CITY: STATE: ZIP:
START DATE: / / END DATE: / / TITLE:
COMPANY NAME:
COMPANY ADDRESS:
CITY: STATE: ZIP:
START DATE: / / END DATE: / / TITLE:
COMPANY NAME:
COMPANY ADDRESS:
CITY: STATE: ZIP:
Revised 7.12.2010 page 2 INITIALS:
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Miamii PORT OF MIAMI IDENTIFICATION CARD APPLICATION
NEW

* SECTION 3: APPLICANT CRIMINAL BACKGROUND HISTORY DISCLOSURE

Persons seeking unescorted access to Restricted Access Areas (RAA) at the Port of Miami on a regular basis are subject to the
requirements of the Maritime Transportation Security Act that authorizes the United States Coast Guard to regulate seaport security, and
Title 33, Code of Federal Regulationis, Part 105, requires each seaport to have an approved facility security plan. | further understand that
compliance with Florida Statute Section 311.12 is part of the Port of Miami's approved Facility Security Plan and that Florida Statute Section
311.12 includes access control provisions requiring criminal background checks for individuals seeking access to the Port of Miami RAA on
a regular basis. [ further understand that the Port Director may deny my application for access to the Port.  INITIALS:

Any person who has in his or her possession a concealed weapon, or who operates or has possession or control of a vehicle in or upon
which a concealed weapon is placed or stored, while in a designated restricted area on seaport property commits a misdemeanor of the first
degree, punishable as provided ins. 775.082 or s. 775.083. INITIALS:

| hereby authorize any representative of the Port of Miami Credentials Section to obtain any records or information pertaining to my arrest
record or criminal history, and | direct any representative of any law enforcement or criminal justice agency to release such information upon
request of the bearer. 0O 1AGREE O | DECLINE INITIALS:

The undersigned applicant acknowledges and consents to the Port of Miami Credentials Section providing the information contained in this
application including the applicant's social security number to the U.S. Department of Homeland Security (DHS), Federal Bureau of
Investigation, U.S. Customs and Border Protection, Florida Department of Law Enforcement and U.S. Immigration and Customs
Enforcement pursuant to applicable federal laws, rules or regulations as may be amended. The information will be disclosed to DHS
personnel and contractors or other agents who need information to assist in activities related to port security threat assessments. Applicants
who elect to decline authorization for the Port of Miami Credentials Section to transmit their social security number to DHS shall check the “I
decline” box below with the understanding that such action may result in delays or make it impossible to complete the assessment.
0O 1 AGREE O | DECLINE INITIALS:

O 1HAVE or 0 | HAVE NOT used illegal drugs within the three (3) years immediately preceding the date of this statement.
Florida Statute 311.12 (3) (e). INITIALS:

Have you been at any time incarcerated, convicted or had withhold adjudication of any crime listed below? Please be advised that
additional information may be requested for the purpose of verifying criminal history information.

O YES or 0 NO If yes, provide date: / / Probation/Supervision/Parole end date: / /

Revised 7.12.2010 page 3 INITIALS:

/7
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Mi%%i PORT OF MIAMI IDENTIFICATION CARD APPLICATION

NEW

YOU ARE DISQUALIFIED FROM EMPLOYMENT WITHIN OR UNESCORTED ACCESS TO SECURE OR RESTRICTED AREAS OF FLORIDA
PUBLIC SEAPORTS, IF WITHIN THE PAST SEVEN (7] YEARS:
e YOU WERE CONVICTED OF, OR ENTERED A PLEA OF GUILTY OR NOLO CONTENDERE TO,
REGARDLESS OF ADJUDICATION, OR WERE FOUND NOT GUILTY BY REASON OF INSANITY
FOR
«  ANY OF THE OFFENSES LISTED BELOW,
« IN ANY JURISDICITION, CIVILIAN OR MILITARY, INCLUDING COURTS-MARTIAL CONDUCTED BY
THE ARMED FORCES OF THE UNITED STATES.

OR, IF WITHIN THE PAST FIVE (5) YEARS:
*  YOU WERE RELEASED FROM INCARCERATION OR WERE UNDER ANY SUPERVISION IMPOSED
AS A RESULT OF SENTENCING,

« FORCOMMITTING ANY OF THE DISQUALIFYING CRIMES LISTED BELOW,
« IN ANY JURISDICTION, CIVILIAN OR MILITARY.

INDICATE BELOW IF ANY OF THE CONDITIONS APPLY.

OFFENSE YES NO OFFENSE YES NO
Treason Aircraft Piracy
Murder Unlawful throwing, placing, or discharging of a destructive device or bomb
Manslaughter Any felony which involves the use or threat of physical force

or violence against any individual

Felony involving theft Forcing, compelling, or coercing another to become a prostitute
Planting a hoax bomb Abuse and neglect of an elderly person or disabled adult, penalties
Sexual Battery Abuse and neglect of a child, penalties
Carjacking Offenses against police dogs, fire dogs, SAR dogs, or police horses
Home Invasion Robbery Subversive activities uniawful, penalty
Robbery Terrorism, including any offense against computer users
Burglary Any violation involving the manufacture, possession, sale, delivery, display,

use, or attempted use of a weapon of mass destruction or hoax weapon of
mass destruction

Arson Dealing in stolen property

Kidnapping Any violation involving the importation, sale, manufacturing, delivery, or possession
with intent to sell, manufacture, or deliver a controlled substance

Aggravated Assault Commission or attempted commission of a felony while displaying, using,
threatening, or attempting to use a firearm or weapon

Aggravated Battery Any crime with an element of which include use or possession of a firearm

Aggravated Stalking Use of commercial transportation in the commission of a felony

Racketeenng Criminal use of personal identification

Money Laundering Violation relating to the transportation of hazardous materials

Bribery Criminal anarchy or inciting insurrection

Conspiracy to commit any of the above listed offenses

Revised 7.12.2010 page 4 INITIALS:
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M‘%‘m; PORT OF MIAMI IDENTIFICATION CARD APPLICATION
NEW

PLEASE INDICATE THAT YOU HAVE READ AND UNDERSTAND EACH STATEMENT
BY PROVIDING YOUR INITIALS IN THE BOX TO THE LEFT OF THE STATEMENT.

ID Card Holders must maintain a valid identification card. A valid identification card has a current expiration date and has been issued
in accordance with the U.S. Coast Guard approved Port of Miami Facility Security Plan. ID Card Holders with expired ID cards are
considered new applicants applying for clearance in accordance with Florida Department of Law Enforcement requirements.

ID Card Holders must comply with all port access control procedures.

Al ID cards are the property of the Port of Miami and shall be surrendered upon termination of employment to your former employer or
the Port of Miami Credentials Secfion. Failure to do so shall constitute a violation of Chapter 28A of Miami-Dade County.

ID cards are not transferable and must be visibly displayed, above the waist, at all times while on the Port of Miami as well as while
visiting and/or working within the restricted areas of the Port.

In the event of a loss or theft of an ID card, 1D Card Holders must immediately notify his/her employer or the Port of Miami Credentials
Section. A police report must be prepared for such an occurrence. A replacement fee of $55.00 will be assessed and collected by the
Port of Miami Credentials Section before a replacement ID card is issued. At the time of the replacement card request, a new
verification of employment may be required.

The Seaport Director reserves the right to revoke authorization to possess an ID card.

ID Card Holders working in an area of cargo operations or other restricted areas are responsible for notifying a law enforcement
officer, security officer, private security guard or seaport employee of any individual(s) not visibly displaying or producing upon request
an ID card, in violation of Chapter 28A. All ID Card Holders are required to immediately report suspicious activity and suspected
violations of federal, state or local laws and ordinance violations. This shall include suspected violations of United States Coast Guard,
U.S. Customs and Border Protection and Florida Department of Law Enforcement Compliance Regulations and Standards, to the
Seaport Director, any member of the Port of Miami, the Miami-Dade Police Department or any member of agencies charged with
securing the security of the Port of Miami.

ID Card Holders shall within ten (10) days report in writing to the Port of Miami Credentials Section, 1001 N. America Way, Suite 111,
Miami, FL, 33132, any felony arrest, conviction, or finding of guilt. Failure to notify the Port of Miami Credentials Section of this
information will result in immediate deactivation of the 1D card and may subject the individual to permanent revocation of the 1D card.

ID Card Holders shall within ten (10) days notify the Port of Miami Credentials Section of any change in employment or personal data
information such as changes in legal name, contact information such as address and telephone number. A replacement fee of $25.00
will be assessed and collected by the Port of Miami Credentials Section before a replacement 1D card is issued.

CERTIFICATION OF THE APPLICANT WITH RESPECT TO THIS
APPLICATION PROCESS REQUIRING FULL DISCLOSURE OF INFORMATION

| have read and agree to abide by the responsibilities set forth in this identification card request. | understand that a knowing and
willful false statement on this application can be punished by fine or imprisonment or both. 1 understand that knowingly providing
false information on this application or any portion of the ID application process may subject me to criminal prosecution and will
minimally result in the permanent denial or revocation of my Port of Miami ID card. | understand that upon termination of my
official employment at the Port of Miami, in any capacity where | am required to have the issued Port of Miami ID card, I will
immediately return my ID card to my former employer or directly to the Port of Miami Credentials Section and that failure to do so
will constitute a violation of Miami-Dade County Ordinance.

APPLICANT FULL NAME ~ | APPLICANT TITLE
APPLICANT SIGNATURE DATE
OFFICIAL USE ONLY :
APPLICATION VERIFIED BY DATE
COMMENTS
Revised 7.12.2010 page 5 INITIALS:
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Miami PORT OF MIAMI IDENTIFICATION CARD APPLICATION

RENEW

SECTION 1: APPLICANT INFORMATION o

. OFFICIAL USE ONLY

! ! 0 TwiC CARD
LAST NAME FIRST NAME EXPIRATION: / /
O US PASSPORT
MIDDLE NAME ALIAS OR NICKNAME O USBIRTH CERTIFICATE
0 NATURALIZATION CERTIFICATE
HOME PHONE MOBILE PHONE WORK PHONE
O COMPANY LETTER
DATE OF BIRTH PLACE OF BIRTH (IF NOT US BORN, PROVIDE PROOF OF WORK ELIGIBILITY) 0 DRIVER LICENSE
/ / O UNION CARD
HEIGHT WEIGHT RACE 0 WORK AUTHORIZATION
EXPIRATION: / /
HAIR COLOR EYE COLOR GENDER PAYMENTS
MALE O FEMALE D g § 79.00 POMID, WITH TWIC CARD
SOCIAL SECURITY# ALIEN REGISTRATION# O § 9825 POM ID, WITHOUT TWIC CARD
O $ 25.00 CHANGE OF COMPANY
DRIVER LICENSE# STATE OF ISSUE
O $ 55.00 LOST OR STOLEN
O $ 55.00 RECIPROCITY
T C RECEIPT#:
SECURITY GUARD LICENSE O CASH 0 PRE-PAID O COMPANY CHECK
CLASS D#: CLASS G#: O CREDIT 0O MONEY ORDER
EXPIRATION: / / EXPIRATION: T PROCESSED BY:
DATE: / /
HOME ADDRESS: 0 FINGERPRINTS COMPLETE
TCN#:
cITY: STATE: ZIP: PROCESSED BY:
DATE: ) /

SECTION 2: EMPLOYMENT INFORMATION

OFFICIAL USE ONLY.

EMPLOYER’S NAME

EMPLOYER’S ADDRESS

CITY STATE ZIP
EMPLOYER'S PHONE EMPLOYER'S FAX
APPLICANT'S TITLE APPLICANT’S DEPARTMENT

RESTRICTED ACCESS AREAS (RAA)

BADGE TYPE

O RED 0 GREEN g GRAY
0 YELLOW DO GRAY/RED
O LAWENFORCEMENT

PORT ID EXPIRATION: / /

0 CARGO TERMINAL O CRUISETERMINAL O CRUISE WATERSIDE SPECIAL ACCESS

1 SHED B 0 PORT BRIDGE PARKING O MAINTENANCE oir
PUBLIC ACCESS AREAS O ESSENTIAL O PARKING

O POM ADMINISTRATION OFFICES O ROYAL CARIBBEAN OFFICES O PORT DIRECTOR

Revised 7.12.2010 page 1 INITIALS:
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z’nipa“’ﬁ%"i PORT OF MIAMI IDENTIFICATION CARD APPLICATION
RENEW

SECTION 3: APPLICANT CRIMINAL BACKGROUND HISTORY DISCLOSURE

Persons seeking unescorted access to Restricted Access Areas (RAA) at the Port of Miami on a regular basis are subject to the
requirements of the Maritime Transportation Security Act that authorizes the United States Coast Guard to regulate seaport security, and
Title 33, Code of Federal Regulations, Part 105, requires each seaport to have an approved facility security plan. [ further understand that
compliance with Florida Statute Section 311.12 is part of the Port of Miami's approved Facility Security Plan and that Flonda Statute Section
311.12 includes access control provisions requiring criminal background checks for individuals seeking access to the Port of Miami RAA on
a regular basis. | further understand that the Port Director may deny my application for access to the Port.  INITIALS:

Any person who has in his or her possession a concealed weapon, or who operates or has possession or control of a vehicle in or upon
which a concealed weapon is placed or stored, while in a designated restricted area on seaport property commits a misdemeanor of the first
degree, punishable as provided in s. 775.082 or s. 775.083. INITIALS;

I hereby authorize any representative of the Port of Miami Credentials Section to obtain any records or information pertaining to my arrest
record or criminal history, and | direct any representative of any law enforcement or criminal justice agency to release such information upon
request of the bearer. O I AGREE 0O | DECLINE INITIALS:

The undersigned applicant acknowledges and consents to the Port of Miami Credentials Section providing the information contained in this
application including the applicant's social security number to the U.S. Depariment of Homeland Security (DHS), Federal Bureau of
Investigation, U.S. Customs and Border Protection, Florida Department of Law Enforcement and U.S. Immigration and Customs
Enforcement pursuant to applicable federal laws, rules or regulations as may be amended. The information will be disclosed to DHS
personnel and contractors or other agents who need information to assist in activities related to port security threat assessments. Applicants
who elect to decline authorization for the Port of Miami Credentials Section to transmit their social security number to DHS shall check the “I
decline” box below with the understanding that such action may resuit in delays or make it impossible to complete the assessment.
O | AGREE - O I-DECLINE INITIALS:

O IHAVE or O FHAVE NOT used illegal drugs within the three (3) years immediately preceding the date of this statement.
Florida Statute 311.12 (3) (e). INITIALS:

Have you been at any time incarcerated, convicted or had withhold adjudication of any crime listed below? Please be advised that
additional information may be requested for the purpose of verifying criminal history information.

O YESor O NO If yes, provide date: / / Probation/Supervision/Parole end date: / /

Revised 7.12.2010 page 2 INITIALS:
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PORT OF MIAMI IDENTIFICATION CARD APPLICATION

RENEW

YOU ARE DISQUALIFIED FROM EMPLOYMENT WITHIN OR UNESCORTED ACCESS TO SECURE OR RESTRICTED AREAS OF FLORIDA

PUBLIC SEAPORTS, IF WITHIN THE PAST SEVEN (7) YEARS:
« YOU WERE CONVICTED OF, OR ENTERED A PLEA OF GUILTY OR NOLO GONTENDERE TO,
REGARDLESS OF ADJUDICATION, OR WERE FOUND NGT GUILTY BY REASON OF iNSANITY

FOR
ANY OF THE OFFENSES LISTED BELOW,
IN ANY JURISDICITION, CIVILIAN OR MILITARY, INCLUDING COURTS-MARTIAL. CONDUCTED BY

THE ARMED FORCES OF THE UNITED STATES.

OR, IF WITHIN THE PAST FIVE (5) YEARS:

e YOU WERE RELEASED FROM INCARCERATION OR WERE UNDER ANY SUPERVISION IMPOSED
AS A RESULT OF SENTENCING,

» FORCOMMITTING ANY OF THE DISQUALIFYING CRIMES LISTED BELOW,
« [N ANY JURISDICTION, CIVILIAN OR MILITARY.

INDICATE BELOW IF ANY OF THE CONDITIONS APPLY.

OFFENSE

YES

NO

OFFENSE

YES

NO

Treason

Aircraft Piracy

Murder

Unlawful throwing, piacing, or discharging of a destructive device or bomb

Manslaughter

Any felony which involves the use or threat of physical force
or violence against any individual

Felony involving theft

Forcing, compelling, or coercing another to become a prostitute

Planting a hoax bomb

Abuse and neglect of an elderly person or disabled adult, penalties

Sexual Battery

Abuse and neglect of a child, penalties

Carjacking

Offenses against police dogs, fire dogs, SAR dogs, or police horses

Home Invasion Robbery

Subversive activities uniawful, penalty

Robbery Terrorism, including any offense against computer users

Burglary Any violation involving the manufacture, possession, sale, delivery, display,
use, or attempted use of a weapon of mass destruction or hoax weapon of
mass destruction

Arson Dealing in stolen property

Kidnapping Any violation involving the importation, sale, manufacturing, delivery, or possession
with intent to sell, manufacture, or deliver a controlied substance

Aggravated Assault Commission or attempted commission of a felony while displaying, using,

threatening, or attempting to use a firearm or weapon

Aggravated Battery

Any crime with an element of which include use or possession of a firearm

Aggravated Stalking

Use of commercial transportation in the commission of a felony

Racketeering

Criminal use of personal identification

Money Laundering

Violation relating fo the transportation of hazardous materials

Bribery

Criminal anarchy or inciting insurrection

Conspiracy to commit any of the above listed offenses

Revised 7.12.2010

page 3 INITIALS:
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PORT OF MIAM! IDENTIFICATION CARD APPLICATION
RENEW

PLEASE INDICATE THAT YOU HAVE READ AND UNDERSTAND EACH STATEMENT
BY PROVIDING YOUR INITIALS IN THE BOX TO THE LEFT OF THE STATEMENT.

ID Card Holders must maintain a valid identification card. A valid identification card has a current expiration date and has been issued
in accordance with the U.S. Coast Guard approved Port of Miami Facility Security Plan. 1D Card Holders with expired ID cards are
considered new applicants applying for clearance in accordance with Florida Department of Law Enforcement requirements.

ID Card Holders must comply with all port access control procedures.

All ID cards are the property of the Port of Miami and shall be surrendered upon termination of employment to your former employer or
the Port of Miami Credentials Section. Failure to do so shall constitute a violation of Chapter 28A of Miami-Dade County.

ID cards are not transferable and must be visibly displayed, above the waist, at all times while on the Port of Miami as well as while
visiting and/or working within the restricted areas of the Port.

In the event of a loss or theft of an ID card, 1D Card Holders must immediately notify his/her employer or the Port of Miami Credentials
Section. A police report must be prepared for such an occumrence. A replacement fee of $55.00 will be assessed and collected by the
Port of Miami Credentials Section before a replacement ID card is issued. At the time of the replacement card request, a new
verification of employment may be required.

The Seaport Director reserves the right to revoke authorization to possess an ID card.

ID Card Holders working in an area of cargo operations or other restricted areas are responsible for notifying a law enforcement
officer, security officer, private security guard or seaport employee of any individuai(s) not visibly displaying or producing upon request
an ID card, in violation of Chapter 28A. All ID Card Holders are required to immediately report suspicious activity and suspected
violations of federal, state or local laws and ordinance violations. This shall include suspected violations of United States Coast Guard,
U.S. Customs and Border Protection and Florida Department of Law Enforcement Compliance Regulations and Standards, to the
Seaport Director, any member of the Port of Miami, the Miami-Dade Police Department or any member of agencies charged with
securing the security of the Port of Miami.

ID Card Holders shalt within ten (10) days report in writing to the Port of Miami Credentials Section, 1001 N. America Way, Suite 111,
Miami, FL, 33132, any felony armrest, conviction, or finding of guilt. Failure to notify the Port of Miami Credentials Section of this
information will result in immediate deactivation of the ID card and may subject the individual to permanent revocation of the ID card.

ID Card Holders shall within ten (10) days notify the Port of Miami Credentials Section of any change in employment or personal data
information such as changes in legal name, contact information such as address and telephone number. A replacement fee of $25.00
will be assessed and collected by the Port of Miami Credentials Section before a replacement ID card is issued.

CERTIFICATION OF THE APPLICANT WITH RESPECT TO THIS
APPLICATION PROCESS REQUIRING FULL DISCLOSURE OF INFORMATION

1 have read and agree to abide by the responsibilities set forth in this identification card request. | understand that a knowing and
willful false statement on this application can be punished by fine or imprisonment or both. | understand that knowingly providing
false information on this application or any portion of the ID application process may subject me to criminal prosecution and will
minimally result in the permanent denial or revocation of my Port of Miami ID card. | understand that upon termination of my
official employment at the Port of Miami, in any capacity where | am required to have the issued Port of Miami ID card, | will
immediately return my ID card to my former employer or directly to the Port of Miami Credentials Section and that failure to do so
will constitute a violation of Miami-Dade County Ordinance.

APPLICANT FULL NAME APPLICANT TITLE

APPLICANT SIGNATURE DATE

OFFICIAL USE ONLY

APPLICATION VERIFIED BY DATE
COMMENTS
Revised 7.12.2010 page 4 INITIALS:
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MIAMI

.
ﬁ%ipa‘gﬁ%i ~ PORT OF MIAMI IDENTIFICATION CARD APPLIGATION
LOST/STOLEN, DAMAGED, OR CHANGE OF COMPANY

SECTION 1: APPLICANT INFORMATION : OFFICIAL

"APPLICATION DATE
/ ! 0 TWIC CARD
LAST NAME FIRST NAME EXPIRATION: / /
0 US PASSPORT
MIDDLE NAME ALIAS OR NICKNAME O US BIRTH CERTIFICATE
HOME PHONE MOBILE PHONE WORK PHONE 0 NATURALIZATION CERTIFICATE
0 COMPANY LETTER
DATE OF BIRTH PLACE OF BIRTH (IF NOT US BORN, PROVIDE PROOF OF WORK ELIGIBILITY) D DRIVER LICENSE
/ / O UNION CARD
SOCIAL SECURITY# 0 WORK AUTHORIZATION
EXPIRATION: / /
DRIVER LICENSE# STATE OF ISSUE PAYMENTS
D $ 25.00 CHANGE OF COMPANY
O $ 55.00 LOST ORSTOLEN
O DAMAGED (NO CHARGE)
RECEIPT#:
SECURITY GUARD LICENSE 0 CASH 0 PREPAID O COMPANY CHECK
CLASS Di: - - CLASS G#: O CREDIT O MONEY ORDER
EXPIRATION: /[ EXPIRATION: I PROCESSED BY.
DATE: / /

N 2: EMPLOYMENT INFORMATION ' OFFICIAL USE ONLY
BADGE TYPE
EMPLOYER'S ADDRESS
O RED O GREEN O GRAY
cirY STATE 7 O YELLOW O GRAY/RED
0 LAW ENFORCEMENT
EMPLOYER'S PHONE EMPLOYER'S FAX
PORT ID EXPIRATION: /|

CERTIFICATION OF THE APPLICANT WITH RESPECT TO THIS '
APPLICATION PROCESS REQUIRING FULL DISCLOSURE OF INFORMATION SPECIAL ACCESS

I have read and agree to abide by the responsibilities set forth in this
identification card request. | understand that a knowing and willful false | O MAINTENANCE oI
statement on this application can be punished by fine or imprisonment or both. | g ESSENTIAL O PARKING
| understand that knowin providing false information on this application or

any portion of the D gah;;plication gprocess may subject me to criminal O FORT DIRECTOR
prosecution and will minimally result in the permanent denial or revocation of
my Port of Miami ID card. | understand that upon termination of my official APPLICATION VERIFIED BY:
employment at the Port of Miami, in any capacity where 1 am required to have
the issued Port of Miami ID card, | will immediately return my ID card to my
former employer or directly to the Port of Miami Credentials Section and that

failure to do so will constitute a violation of Miami-Dade County Ordinance. DATE: ! !
APPLICANT FULL NAME APPLICANT TITLE
APPLICANT SIGNATURE DATE

Revised 07.27.2009 page ! INITIALS:
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OFFICE OF THROMREQTOR ~ 015 NORTH AMERICA WAY, 2'° FLOOR ~ MIAM), FLORIDA 33132-2087 ~ PHONE (308) 374-PORT (371-7678) ~ FAX (305) 347-4843

| acknowledge that | have received my Seaport Identification Card and a copy of the
"Securily Awarenéss and Regulations Booklet” upon receipt of my Seaport Identification
Card. | understand ig is my respansibility to read the booklet and familiarize mysé!f with
security requfreinents and regulations. ' '

Applicant Name: -
{Print)
Applicant Signature:
. Date
_ ) D Processor Name:
: (Print)
ID Pracessor Signature: -
Date
Wm _ portofmiami@oo.miai-datoflus
_ TMAWI-DADE COUNTY FLORIDA SUAPORT DEPARTMENT
www.mslio-dade.com/pattof miaml
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L A PORT OF MIAMI

Miami SPECIAL DOCK PERMIT APPLICATION
NEW APPLICATION 0O RENEWAL APPLICATION 0O CHANGE OF COMPANY [
DATE:
ID#: EXPIRATION DATE:

NAME OF APPLICANT:
SIGNATURE OF APPLICANT:
TITLE:

COMPANY NAME:
ADDRESS:

PHONE: FAX: EMAIL:

NAME OF AUTHORIZED COMPANY REPRESENTATIVE:
SIGNATURE OF AUTHORIZED COMPANY REPRESENTATIVE:

CRUISE O CARGO O

VEHCLEMAKE: = MODEL: = YEAR:_. = TAGNO:
COLOR: VIN NO: INSURANCE EXPIRATION:

REGISTERED OWNER:

EACH APPLICATION MUST BE ACCOMPANIED BY A LETTER OF REQUEST ON
COMPANY LETTERHEAD, SIGNED BY AN OFFICAL COMPANY REPRESENTATIVE,
JUSTIFYING THE NEED FOR WATERSIDE VEHICLE ACCESS.

OFFICIAL USE ONLY ' '

CRUISE CARGO
APPROVED O APPROVED 0O PAYMENTS
DISAPPROVED 0O DISAPPROVED 00 0 $20000 CRUISE
0 $200.00 CARGO
ASSISTANT PORT DIRECTOR, SAFETY AND SECURITY DATE 0 $200.00 CRUISE & CARGO
CRUISE CARGO 0 $55.00 LOST/STOLEN
APPROVED [ APPROVED 0O O $25.00 CHANGE OF COMPANY
DISAPPROVED 0O DISAPPROVED O
TOTAL PERMITS ISSUED TO THIS COMPANY
ASSISTANT PORT DIRECTOR, MARITIME SERVICES DATE
CARGO
CRUISE CARGO
APPROVED 0O APPROVED O CRUISE
DISAPPROVED 0O DISAPPROVED O
COMMENTS:
PORT DIRECTOR DATE
ISSUED BY: EXPIRATION DATE: Revised 02.10.2010
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SECTION 1: AP

PLICANT INFOR

MATION

PORT OF MIAMI IDENTIFICATION CARD APPLICATION
NO ACCESS TO RESTRICTED AREA (RED BADGE)

[ APPLICATIONDATE | ID#
/ I
LAST NAME FIRST NAME
MIDDLE NAME ALIAS OR NICKNAME

HOME PHONE MOBILE PHONE WORK PHONE

DATE OF BIRTH PLACE OF BIRTH (IF NOT US BORN, PROVIDE PROOF OF WORK ELIGIBILITY)

/ /

SOCIAL SECURITY#

DRIVER LICENSE# STATE OF ISSUE

SECURITY GUARD LICENSE

CLASS Di#: CLASS G#:

EXPIRATION:  / / EXPIRATION: A

" REQUIRED DOCUMENTS

O TWIC CARD
EXPIRATION: / /
0 US PASSPORT
0 USBIRTH CERTIFICATE
O NATURALIZATION CERTIFICATE
0O COMPANY LETTER
0 DRIVER LICENSE
O UNION CARD
D WORK AUTHORIZATION
EXPIRATION: / /
PAYMENTS

0 $ 55.00 NO ACCESS TO RESTRICTED AREA
(RED BADGE)

RECEIPT#:
0O CASH 0 PRE-PAID -0 COMPANY CHECK
O CREDIT 0O MONEY ORDER
PROCESSED BY:
DATE: / !

OFFICIAL USE ONLY

SECTION 2: EMPLOYMENT INFORMATION

"EMPLOYER'S NAME

EMPLOYER'S ADDRESS
CITY STATE Al
EMPLOYER'S PHONE EMPLOYER'S FAX

CERTIFICATION OF THE APPLICANT WITH RESPECT TO THIS
APPLICATION PROCESS REQUIRING FULL DISCLOSURE OF INFORMATION

| have read and agree to abide by the responsibilities set forth in this
identification card request. | understand that a knowing and willful false
statement on this application can be punished by fine or imprisonment or both.
1 understand that knowingly providing false information on this application or
any portion of the ID application process may subject me to criminal
prosecution and will minimally result in the permanent denial or revocation of
my Port of Miami ID card. | understand that upon termination of my official
employment at the Port of Miami, in any capacity where | am required to have
the issued Port of Miami ID card, | will immediately return my ID card to my
former employer or directly to the Port of Miami Credentials Section and that
failure to do so will constitute a violation of Miami-Dade County Ordinance.

BADGE TYPE

O RED 0O GREEN 0 GRAY
0O YELLOW 0O GRAY/RED

0 LAW ENFORCEMENT

PORT ID EXPIRATION: / !

SPECIAL ACCESS

0O MAINTENANCE
0O ESSENTIAL
0 PORT DIRECTOR

oIr
O PARKING

APPLICATION VERIFIED BY:

DATE: / /

APPLICANT FULL NAME

APPLICANT TITLE

APPLICANT SIGNATURE DATE

page 1
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WHY IS IT IMPORTANT?
WHAT YOU NEED TO KNOW?
WHY ARE YOU IMPORTANT?

We will attempt in this booklet to explain
why the success of the Port of Miami
Identification Card (POM 1D) Program and
compliance with the Port of Miami (POM)
Facllity Security Plan (FSP) is directly
dependent upon you, the ID card holder.

In order for the Paort of Miami to operate as
a seaport, it must meet certain criteria
established by Federal, State and Local

Authorities. Therefore, knowing and
understanding these regulations and
ensuring compliance = with these

regulations is critical to the success of the
Port's FSP.

Access to the Restricted Access Areas
(RAA) of the Port is a privilege which can
be revoked, suspended, or denied anytime
an individual or company is found to be in
noncompliance with Federal, State, or
Local rules and regulations.

Therefore, it is importance that you read
this booklet very carefully. In it you will
find:

» What constitutes a Restricted Access
Area and what you need be aware of
while in these areas.

« Employees’ Responsibilities.

« Enforcement of Violations.

s Procedures for reinstating a
confiscated POM ID.

RESTRICTED ACCESS AREA (RAA):

It is any area identified by the Port, which
an individual is required to continuously
display a valid POM ID card. POM RAAs
and restricted area warning signage is
clearly posted to indicate that access to
these areas is restricted and unauthorized
presence within the area constitutes a
breach of security. The RAAs are cargo
storage or staging areas, docks and

SEAPORT SECURITY

berths, fuel storage or fransfer yards,
cruise terminals when in use for cruise
operation, the areas underneath the Main
Port Bridge and/or any other area
designated by the Port, as needed.

To identify and maintain accountability of
those employees allowed to be in the
RAA, controlled areas of the Port, and/or
on the Port on a regular basis for work
purposes and to maintain Port security as
required by the U.S. Department of
Homeland Security (DHS), U.S. Coast
Guard, the Florida Department of Law
Enforcement (FDLE), and Miami-Dade
County, the Port of Miami has developed
an Identification Card Program.

The Port issues an ID card io individuals
permanently employed contingent upon
the successful completion of a fingerprint
based criminal history background check.
In addition, the ID card is color-coded
based on the type of access required for
the performance of their duties.

POM GREEN ID CARD
(UNESCORTED ACCESS)

Individual must possess a TWIC card in
order to obtain a green POM ID with
unescorted access to restricted areas.
This POM ID will have the same expiration
as the TWIC card (up to 5 vyears).
Applicants must fill out an application and
sign an affidavit.

POM YELLOW ID CARD
(ESCORTED ACCESS)

Individual does not have a TWIC card and
is permitted to access restricted areas only
under escort from a POM ID / TWIC card
holder. This POM ID is issued annually
and no affidavit is required.

Note: Any person conducting an escort of
a non-TWIC card holder in a Restricted
Access Area must have a valid POM ID
and TWIC. Escorts must stay with a non-
TWIC card holder at all times.

Revised 08.12.2009

Page 1
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POM RED ID CARD
(NO ACCESS)

Individual does not have a TWIC card and
does not require regular access to the
restricted areas (i.e. tenants of POM
Administration Building, etc). This POM ID
will be issued annually.

EMPLOYEE’S RESPONSIBILTY:

As a POM ID card holder, it is the
employee’s responsibility to ensure that
he/she complies with the following
requirements:

e Employees must maintain a valid
(issued or approved by the Port of
Miami}) and current (not expired)
identification card at all times.
Identification cards shall be worn
conspicuously on the outer garment of
the bearer, in plain -view above the
waist. If an employee allows their
POM ID card to expire they will have to
reapply for authorization, similar to a
new applicant, in order to renew the
POM ID card.

s Employees must comply with all Port
access control and POM ID card
media systems.

» Employees must maintain their POM
ID card in good condition at all times.
This means that the card may not be
damaged or mutilated.

« Employees must be aware that a POM
ID card may not be transferable at any
time for any purpose.

« Employees must be aware that POM
ID cards are the property of the Miami-
Dade County Seaport Department and
shall be surrendered upon termination
of employment or expiration.

» Employees must immediately notify
their company and the Miami-Dade
County Seaport Credentials Section in
the event of a loss or theft of the POM
ID card. A replacement fee of $55.00,
subject to Code, will be assessed and

SEAPORT SECURITY

collected by the Miami-Dade County
Seaport Credentials Section before a
replacement POM ID card is issued. A
police report documenting the loss or
theft of the POM ID card must also be
submitted to the Credentials Section.

Employees must, when working in a
cargo operations area or other
restricted area, notify a law
enforcement officer, seaport security
officer, or other designated security
entity whenever he/she observes any
individual not wearing a POM ID card,
or any violation of Chapter 28A, or
Section 311.12, Florida Statutes.

Employees must immediately report in
writing to the Miami-Dade County
Seaport Credentials Section any felony
arrest, conviction, or finding of guilt,
any misdemeanor atrest, conviction, or
finding of guilt involving a firearm and
within ten (10) days, any changes in
the data submitted on the initial
application for the POM ID card, or any
change in employment.

Employees, who operate a for-hire
vehicle, other than a taxi cab, shall
maintain a manifest or trip sheet on a
form approved by the Consumer
Services Department. The trip sheet or
manifest shall include, but not be
limited to the following information on
each trip: name of chauffeur, vehicle
number, date, time, origin, destination,
names and number of passengers,
and rate of fare.

No employee, who operates a for-hire
vehicle, other than a taxi cab, shall
solicit passengers or drive his or her
vehicle back and forth in front of any
terminal at the Port of Miami.

No employee, who operates a for-hire
vehicle, shall use abusive language or
be discourteous to other employees,
passengers, and/or enforcement
personnel.

No employee shall commit the offense
of trespassing. An employee commits

Revised 08.12.2008

Page 2
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trespassing when, without being fully
authorized, licensed or invited, willfully
enters or remains at a port facility or
property, or a portion thereof, is
warned or ordered by authorized
Seaport Department personnel or a
Law Enforcement Officer to depart,
and the employee refuses to do so.

No employee shall enter an area of
cargo operations or other restricted
area unless clearly displaying an
identification card allowing for such
access.

No employee entering or attempting to
enter, being within, or departing from
or attempting to depart the area of
cargo operations or restricted area of
the Port shall refuse to produce for
inspection at the request of the Port
Director or Seaport Depariment
employee or any Law Enforcement
Officer a POM Identification card.

No employee shall operate any vehicle
or motor vehicle within the area of
cargo operations or other restricted
area without a vehicle or motor vehicle
identification decal.

No employee shall leave their vehicle
unattended.

No employee shall disclose any
information regarding the Port of Miami
Facility Security Plan (FSP) or any Port
tenant’s Facility Security Plan.

No employee shall forge, counterfeit,
alter, erase, obliterate or transfer any
POM ID card, permit, pass, lease,
record, form, badge or other
instrument or document, issued or
maintained by the County Manager or
Port Director, pursuant to Chapter 28A.

No employee shall have in his/her
possession any forged, counterfeit,
altered, erased, obliterated or
transferred POM ID card, permit, pass,
lease, record, form, badge or other
instrument or document issued or

SEAPORT SECURITY

maintained by the County Manager or
Port Director.

No employee shall have in his/her
possession the POM ID card of
another individual.

No employee shall allow or provide
access to the restricted areas to a non-
credentialed individual.

No employee shall access the Port
and/or the cargo areas when “off-duty”.
Employees without a company
operational need to be on the Port
and/or in the restricted and/or cargo
areas will be challenged.

Note: POM ID card rules and regulations
apply to everyone without exception,
regardless of duties, affiliation, position, or
past practices. The Port Director or his
designee reserves the right to revoke
authorization to possess an identification
card when such action is warranted.

PROVIDING FALSE INFORMATION TO
OBTAIN A SEAPORT SECURITY
IDENTIFICATION CARD IS A FELONY
UNDER SECTION FLORIDA STATUE
817.021:

Any person who willfully and knowingly
provides false information in obtaining or
attempting to obtain a seaport security
identification card commits a felony of the
third degree, punishable by 5-years in jail
and a $5000 fine in s. 775.082 or s.
775.083.

You are hereby notified that any false
information found upon review of your
background check and POM ID card
application will be reported to the
appropriate authority for investigation and
subsequent prosecution.

SECURITY VIOLATIONS AND
ENFORCEMENT PROCEDURES:

Employees are required to abide by all
Federal, State and Local security
regulations, policies, and procedures.

Revised 08.12.2009

Page 3
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Failure to comply with these regulations
may result in the confiscation of the POM
ID card.

In addition, it is important to remember
that if any of these security violations
occur in the presence of or is found by a
Miami-Dade Police Officer you may be
issued a Promise to Appear (PTA), which
is a misdemeanor arrest, a fine not to
exceed five hundred dollars ($500.00), or
imprisonment for a period of not more than
sixty (60) days, or both; provided,
however, that parking and pedestrian
violations shall be punished by fine not to
exceed the maximum allowable fine
prescribed by the Laws of the State of
Florida and/or the Code of Miami-Dade
County, Florida.

All the rules -and regulations listed in this
pamphlet are pursuant to either Florida
Statute 311.12, Miami-Dade County
Ordinance Chapter 28A, any other Florida
statutes or Miami-Dade County ordinances
referred to therein, and our Port Facility
Security Plan. For further reference or to
gain more information regarding these
laws you may feel free to access either the
Florida Statutes or the Miami-Dade County
ordinances which are all public records.

PROCEDURES FOR RETRIEVING A
CONFISCATED POM ID CARD:

To retrieve a confiscated POM ID card, the
employee shall contact the Credentials
Section at (305) 347-4955/56 to schedule
an appointment to discuss confiscation of
the POM ID card and appropriate rules
and regulations. The  employee’s
supervisor will also be required to attend
the meeting in order to discuss the
violaton and to review security
procedures.

Foliowing the meeting the employer will be
required to submit within fourteen (14)
days a written document explaining the
actions taken to raise the level of security
awareness among its employees.

SEAPORT SECURITY

It should be noted that the Port reserves
the right to revoke the individual's POM ID
card privileges if the individual is found to
pose a threat to the security of the Port or
is a habitual violator.

IMPORTANT REMINDER: EVERYONE
IS A CRITICAL PART OF THE
SECURITY TEAM.

Revised 08.12.2009

Page 4
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PRIMARY
CONTACT:

TELEPHONE:
DATE OF WORK;
LOCATION:
COMPANY NAME:

DRIVER #1:
DRIVER #2:
DRIVER #3:

VEHICLE #1:

VEHICLE #2:

VEHICLE #3:

Port of Miami

1015 North America Way, 2nd Floor
Miami, Florida 33132-2081
T305-371-7678 F 305-347-4843
www.miamidade.gow/portofrmiami

miamidade.gov

WORKZONE AUTHORIZATION APPLICATION

Main Alternate

First Name Last Name PortID #
First Name Last Name Port ID #
First Name Last Name Port ID #
Year Make Model Tag #
Year Make - Modeél Tag #
Year Make Model Tag #

Pursuant to security procedures, this application requests temporary commercial/construction
vehicle access and parking to areas adjacent to a cruise terminal or wharf areas for the purposes
of construction and other critical maintenance or repair work. Fax completed application to:

PORT OF MIAMI SECURITY

1001 North America Way, Suite 104

TEL (305) 347-4966 or
(305) 371-7678

FAX (305) 347-4894

)4

VERSION 2.0
REVISED 12/14/2007
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Transportation Worker Identification Credential (TWIC)
Approved [dentity Verification Documents

TWIC applicants are required to provide documentation that verifies their identity during
the enrollment process. Acceptable forms of identification are listed below -- applicants
can furnish either one document from List A or two documents from List B (with one of
the two being a government-issued photo ID.) Applicants are also required to present the
appropriate documentation in order to verify their immigration status if they are not U.S.
citizens or nationals or in cases where they are a U.S. citizen, but were born abroad.
List A (one document)

e Unexpired U. S. passport book or passport card

» Unexpired Permanent Resident Card

¢ Unexpired Alien Registration Receipt Card with photograph

¢ Unexpired foreign paséport

¢ Unexpired Employment Authorization Document (I-766)

* Unexpired Free and Secure Trade (FAST) Card

e Unexpired NEXUS Card

e Unexpired Secure Electronic Network for Travelers Rapid Inspection (SENTRI)
Card

¢ Unexpired Merchant Mariner Document (MMD)

. List B (need two and one must be a government-issued photo ID)
» U. S. Certificate of Citizenship (N-560, 561)
» U. S. Certificate of Naturalization (N-550 or 570)

o Driver's license issued by a State or outlying possession of the United States (this
includes an Enhanced Driver's License)

» ID card issued by a State or outlying possession of the United States

o Mustinclude a State or State agency seal or logo (such as state port
authority ID or State University ID)

e Original or certified copy of birth certificate issued by a State, county, municipal
authority, or outlying possession of the United States bearing an official seal

o Voter's registration card

o U. S. military ID card or U. S. retired military ID
o U. S. military dependent’s card

e Consular Report of Birth Abroad

e Expired U. S. passport

e Native American tribal document

Page 1 Version 4.0 October 07, 2008
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Transportation Security Administration
Transportation Worker Identification Credential
Approved ldentity Verification Documents List

s+ U. S. Social Security card '

e U. S. Citizen card I-197

o U. S. Military discharge papers DD-214

« Department of Transportation (DOT) medical card

» Civil marriage certificate '
o MML (Merchant Mariner License) bearing an official raised seal, or a certified copy

Page 2 Version 4.0 October 07, 2008
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AFFIDAVIT OF

PRINT FULL NAME (last name, first name, middle initial)

SUBMISSION OF FALSE INFORMATION ON THIS AFFIDAVIT IS A FELONY UNDER
FLORIDA LAW AND WILL, UPON CONVICTION, RESULT IN DISQUALIFICATION FOR
ACCESS TO A SECURE OR RESTRICTED AREA OF A SEAPORT.

(Section 311.12(6)(d)-(e), Florida Statutes (2009))

STATE OF FLORIDA
COUNTY OF

BEFORE ME, the undersigned Affiant, , personally
appeared and, having been first duly sworn by me, says:

N —

oA

, the Affiant, have personal knowledge of all matters set forth in this Affidavit.

| understand that, at my own expense, | may consult with an attorney of my choice prior to
signing this Affidavit.

My federal Transportation Worker Identification Credential (TWIC) is currently valid and in
full force and effect.

My TWIC expires on (day) (month) (year).
I did not receive my TWIC through the TWIC waiver process for disqualifying criminal history
under federal law. ’

| have read and understand the information on the reverse side/page 2 of this Affidavit.
During the seven (7) years before the date of this Affidavit, | have not, in any jurisdiction,
civilian or military, been convicted of, entered a plea of guilty or nolo contendere to,
regardless of adjudication, or been found not guilty by reason of insanity for, any offense
which is disqualifying under Section 311.12(7), Florida Statutes (2009) (as listed on the
reverse side/page 2 of this Affidavit).

During the five (5) years before the date of this Affidavit, | was not released from
incarceration and have not been under any supervision imposed as a result of sentencing,
for committing any offense which is disqualifying under Section 311.12(7), Florida Statutes
(as listed on the reverse side/page 2 of this Affidavit), in any jurisdiction, civilian or military.

| understand that the submission of false information on this Affidavit is a felony of the third
degree, punishable as provided in Section 775.082, Section 775.083, or Section 775.084 of
the Florida Statutes, and that, upon conviction of this felony, | will forfeit all privilege of
access to secure or restricted areas of a seaport and will be disqualified from future
approval for access to such areas.

AFFIANT SIGNATURE

STATE OF FLORIDA

COUNTY OF

Swormn to and subscribed before me this day of (month), (year),

by

NOTARY SEAL (STAMP): Signature of Notary Public — State of Florida

Print/Type/Stamp Commissioned Name of Notary

Personally Known OR Produced Identification

Type of Identification Produced:

/6



Reverse Side/Page 2 of Affidavit for (NAME)

You are disqualified from employment within or unescorted access to secure or restricted areas
of Florida public seaports,

if, during the 7 years before the date of this Affidavit,
¢ you were convicted of, or entered a plea of guilty or nolo contendere to,
regardless of adjudication, or were found not guilty by reason of insanity for
« any of the offenses listed below,
e in any jurisdiction, civilian or military, including courts-martial conducted by
the Armed Forces of the United States;

OR

if, during the 5 years before the date of this Affidavit,
« you were released from incarceration or were under any supervision imposed
as a result of sentencing,
« for committing any of the disqualifying crimes listed below,
» in any jurisdiction, civilian or military.

Disqualifying offenses: (Most of the offenses are felonies; some are misdemeanors.)
(Offenses added as of July 1, 2009 are in bold type.)

An act of terrorism as defined in s. 775.30.

A violation involving a weapon of mass destruction or a hoax weapon of mass

destruction as provided in s. 790.166.

3. Planting of a hoax bomb as provided in s. 790.165.

4. A violation of s. 876.02 [criminal anarchy, communism and other specified

doctrines] or s. 876.36 [inciting insurrection].

5. Aviolation of s. 860.065 [obtain public or commercial transportation or

conveyance with intent to use it to commit or facilitate a felony; includes

attempt or solicitation].

Trafficking as provided in s. 893.135.

Racketeering activity as provided in s. 895.03.

Dealing in stolen property as provided in s. 812.019.

Money laundering as provided in s. 896.101.

Criminal use of personal identification as provided in s. 817.568.

11.  Bribery as provided in s. 838.015.

12. A violation of s. 316.302, relating to the transport of hazardous materials.

13.  Aforcible felony as defined in s. 776.08.

14.  Aviolation of s. 790.07, criminal offense, having weapons.

15.  Any crime that includes the use or possession of a firearm.

16. A felony violation for theft as provided in s. 812.014.

17. Robbery as provided in s. 812.13.

18. Burglary as provided in s. 810.02.

19.  Any violation invoiving the sale, manufacture, delivery, or possession with intent to
sell, manufacture, or deliver a controlled substance.

20. Any offense under the laws of another jurisdiction that is similar to an offense in
this list.

21.  Conspiracy or attempt to commit any of the offenses in this list.

N =

N
COP®NOS

Initials of Affiant

NOTE: Statutory references for disqualifications: s. 311.12(6)(a) and (7)(a)-(b), FS (2009). “Florida public seaports”
are those designated in s. 311.09, FS. Ali section references are to Florida Statutes.
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Contract Amendment No. 1

This Amendment No. 1 to Contract No. E10-SEA-01 (“Contract”) is hereby entered into by
Shaw Environmental, Inc. (“Consultant”) and Miami-Dade County (“County”) (collectively the
“Parties”} this _day of August, 2011.

WHEREAS, Consultant acknowledges that it submitted a proposal dated June 22, 2011, which
1s part of Contract No. E10-SEA-01; and

WHEREAS, the Parties seek to clarify certain provisions in the Contract;

NOW, THEREFORE, for valuable consideration, the receipt and sufficiency of which is hereby
acknowledged, the Consultant and the County agree as follows:

1. Consultant Consents to Stricken Language

1. The following language 1s stricken from the Contract and rejected by the County:

a. Proposal dated June 22, 2011, Page 6: “For Intemational air travel, our
pricing is based on using business class airfare to attend meeting with the
manufactuarer or travel to the manufacturer’s facility for any other purpose
associated with the project.”’; and

b. Proposal dated June 22, 2011, Exhibit II; “20117
2. The Consultant is Consenting to the modified pages of the Contract attached hereto:

By execution of this Amendment through a duly authorized representative, the Parties agree to the
above modification of the Contract. .

Accepted and Agreed to by:
ATTEST Q““\t‘@é&%ﬁ:ﬁ) . SHAW ENVIRONMENTAL, INC.

N
By: G—MOC)’?\&Y\ \-3, MD'Z_ By: N?;{ﬂ /V

Corporate Secretary Title:[ S \CE Pies e

ATTEST: MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
HARVEY RUVIN, CLERK OF THE BOARD COUNTY COMMISSIONERS
By: By:
Mayor

Approved as to form
and legal sufficiency:

Assistant County Attorney

/48



Cost Summarne §; Cranes 158 16 i

{Ptirchased 121 daysafter; but within one year of Cranes13 & 14}

AScape of Wark i}esanp n‘ ’

: vManagement

Dessgn Rewiely N
' g Manufacturmg { Th;rd Party inspectzon Ove‘

HSee Bhiblt Vifor thel

Optional Tteths CostSammniany ) |

" Price.

. i{i':y}l Timve Manufacturing Oversight | S 37,500/Month
| {ShawGBB Lrane Frgineer) |

Full e Manufactining Oversight = 1 $8,250/Morith
taw GBBI Third Party Chinese Nationalinspectot) I

The abovepricing is lump:Sam {to be invoiced based 6a mutually agréed.upon project milestories) and
is'based on the attached Exhibit: it 2011 Port of Miami Rate Schedule [Rev.3) and atfached detaliéd
Surarnariés, Exhibits i N and " %

Partiil (General Crane Engineering)
Fees

Thisiwerk coversierane program assista ncé; projeet assxstanceand martagement‘ repaifarnd

mrigintenarice grocedyres: inspections; assessments; disash :
assistancesdalaiiations; testing; teports and atfier spedalt :

petforiied on anbtio exceed basis, based on the attached Ethbit H Pn—t'af anmr 2011 Rate Schedule

{Rev.3).
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2044 Shaw Rate Schedule for Port of Miam] Revision 3

oo —

The fellowing rates are effective Jandzey 3, 2011 and dre applicable for services

~ performed o an hourly basis with reimbursable gxpenses.

Principal 5 125

Sr. Crane Project Engineer 6]

Crane Project Engineer 436

436-;

143

[Crane Projoct Managsr ™~
et S 10

S MER Er
. 433

100

: E‘es;gner 105

GAD 761

T w4 o o 50 [

Administrative o]
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