Date: December 6, 2016

To: Honorable Chairman Jean Monestime Agenda Ttem No. 8(L)(9)
and Members, Board of County C

From: Carlos A, Gimenez
Mayor

MIAMIDADE

Memorandum

npissioners

Subject: Contract Award Recommendation-fér Environmental Cleanup, Compliance and
Related Services - Project No. E14-RBR-03; Contract No: E14-RER-03-CB&l; to CB&l
Environmental and Infrastructure, Inc.

Recommendation

it is recommended that the Board of County Commissioners (Board) award the attached Non-Exclusive
Professional Services Agreement (PSA) that has been prepared by the Department of Regulatory and
Econamic Resources to CB&l Environmental and Infrastructure, Inc. The PSA is attached as Exhibit 1

to the resolufion.

This is one of five (5) E14-RER-03 PSAs that will provide the Department of Regulatory and Economic
Resources with an environmental consultant, having diverse and specialized expertise, available to
perform envircnmentally related tasks required of County departments.

Delegation of Authority

The authority of the County Mayor or County Mayor’s designee to execute and implement this contract
is consistent with those authorities granted under the Code of Miami-Dade County. Additional
delegation of authorities required for this contract are further explained below.

The County Mayor or the County Mayor's designee has the authority to extend the contract duration,
with no increase in the contract amount for two (2} consecutive, one-year periods,

PROJECT NAME:

PROJECT NO:
CONTRACT NO:

PROJECT
DESCRIPTION:

Environmental Cleanup, Compliance and Related Services

E14-RER-03

E14-RER-03-CB&

The proposed scope of work includes:

A

Performing environmental assessment and/or rehabilitation and related
tasks, including, but not limited to, drilling, surveying and mapping, and
laboratory analytical services at Miami-Dade County owned or operated
sites in accordance with Chapter 62-780 of the Florida Administrative
Code (FAC), Chapter 24 of the Miami-Dade County, and all other
applicable regulations.

Performing services related to the modification, repair, removal,
replacement, installation, and/or abandonment of any underground or
aboveground storage systems, and related tasks, necessary for the
investigation, prevention or cleanup of contamination, in accordance with
Chapters 82-761 and 862-762 FAC, Chapter 24 of the Miami-Dade
County Code and all other applicable regulations. -
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PROJECT
LOCATION:

PRIMARY
COMMISSION
DISTRICT:
APPROVAL PATH:

ISD A&E PROJECT
NUMBER:

USING
DEPARTMERNT:

MANAGING DEPT:

C. Performing services as design professionals and duties related to
construction management for environmentally related construction tasks
related to A and B above.

D. Performing other related environmental work not identified above,
necessary for investigation or prevention of potential or known
contamination, for compliance with applicable regulations, protection of

the environment and public health and cleanup of environmental
contamination.

Countywide

Countywide

Board of County Commissioners
E14-RER-03

Multiple

Regulatory and Economic Resources

Fiscal Impact / Funding Source

FUNDING SOURCE:

OPERATIONS COST
IMPACT/FUNDING:

MAINTENANCE COST
IMPACT/FUNDING:

LIFE EXPECTANCY
OF ASSET:

Various. The cost of services will be charged fo the patticular projects of the
County departments requiring professional services. The user departments
will designate the funding source at the time the work order is issued. No
work orders will be issued under the contract unless the user departments
identify appropriate, budgeted funds. User departments may include, but not
be limited to, Aviation; Water and Sewer; Public Housing and Community
Development; Parks, Recreation and Open Spaces; Regulatory and
Economic Resources; Solid Waste Management, and Transportation and
Public Works.

This contract is a work order driven PSA for environmental professional
services for cleanup and compliance related tasks. The tasks to be
performed are not predetermined, but will be authorized based on specific
requests for services from various Miami-Dade County departments. Based
on previous contract usage, the majority of tasks will be related to
assessment/remediation of contamination, with no associated asset.

See ahove

See above
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PTP FUNDING:
GOB FUNDING:

ARRA FUNDING:

PROJECT
TECHNICAL
CERTIFICATION
REQUIREMENTS:

SUSTAINABLE
BUILDINGS ORD
(.O. NO. 8-8):

NTPC’S
DOWNLOADED:

PROPOSALS
RECEIVED:

TOTAL CONTRACT

PERIOD:

CONTINGENCY
PERIOD:

IG FEE INCLUDED IN
BASE CONTRACT:

ART IN PUBLIC
PLACES:

BASE ESTIMATE:

No
No

No

TYPE CODE DESCRIPTION
Prime  10.05 ENVIRONMENTAL ENGINEERING — CONTAMINATION
ASSESSMENT AND MONITORING

Prime  10.06 ENVIRONMENTAL ENGINEERING — REMEDIAL ACTION
PLAN DESIGN

Prime  10.07 ENVIRONMENTAL ENGINEERING — REMEDIAL ACTION
PLAN IMPLEMENTATION/OPERATION/MAINTENANCE

Prime  16.00 GENERAL CIVIL ENGINEER
Prime  17.00 ENGINEERING CONSTRUCTION MANAGEMENT

Other  15.01 SURVEYING AND MAPPING — LAND SURVEYING

Did the Notice to Professional Consultants contain specific language
requiring compliance with the Sustainable Buildings Program?
Not applicable.

The language in the Notice to Professional Consultants stipulates “If
Applicable.” This contract is not utilized for building construction, renovations
or remodels,

96

Nine (9)

1,825 days and excludes warranty administration period.

110 days

Yes

No

$15,000,000.00 Request to Advertise approved for a Base Estimate
3
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amount of $15,000,000.00. Five (5) PSAs will be approved
at $3,000,000.00 per agreement.
BASE CONTRACT
AMOUNT: $3,000,000.00 Plus a $300,000.00 contingency allowance, if necessary.
OPTION TO EXTEND: AMOUNT: DAYS: EXTENSION COMMENT:

$0.00 730 The County Mayor or designee has authority to extend
the coniract duration with no increase in the contract
amount for two (2) consecutive, one-year periods.

TOTAL DEDICATED
ALLOWANCE: $0.00

TOTAL AMOUNT: $3,300,000.00

Track Record / Monitor

SBD HISTCRY OF

VICLATIONS: None, Due diligence was conducted in accordance with the Internal
Services Department’'s Procurement Guidelines to  determine
responsibility, including verifying corporate status and performance and
compliance data. The lists that were reviewed include: convicted vendors,
debarred vendors, delinquent contractors, and suspended vendors. There
were no adverse findings trelating to consultant responsibility. This
information is being provided pursuant to Resolution No. R-187-12.

EXPLANATION: On June 5, 2015, a Notice to Professional Consultants was issued under
full and open competition. A project briefing meeting was conducted on
June 11, 2015 that was open to all interested parties.

At the first-tier meeting on September 24, 2015, the Competitive Selection
Committee ranked CB&I Environmental & Infrastructure, Inc. as seventh of
the nine (9) proposals submitted. The Competitive Selection Committee
voted not to hold a second-tier meeting. On November 3, 2015, the Small
Business Development Division of the Internal Services Department
determined that the second ranked firm, Stearns, Conrad & Schmidt
Consulting Engineers (SCS Engineers), did not meet the required seven
(7) percent Small Business Enterprise Goods and Services (SBE-G&S)
goal. Pursuant to Implementing Order (1.0.) No. 3-41, SCS Engineers was
deemed non-compliant. Therefore, CB&! Environmental & Infrastructure,
Inc.’s ranking was elevated from seventh to sixth. The memorandum of
November 3, 2015 is included as an attachment to Exhibit 2 to the
resolution.

Subsequently, the Negotiation Authorization memorandum was issued on
November 17, 2015 and is attached as Exhibit 2. CB&l Environmental &
Infrastructure, Inc. was ranked sixth at that time and therefore not eligible
to negotiate for one (1) of the five (5) PSAs.

On April 15, 2016, the County Attorney’'s Office determined that the
Prequalification Certification and Technical Certification status of H.dJ.
Ross Associates, Inc., the third ranked firm, became inactive and H.J.
Ross Associates, Inc. was no longer eligible to be awarded a PSA. The

¥
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SUBMITTAL DATE:

ESTIMATED NOTICE
TO PROCEED:

PRIME
CONSULTANT:

COMPANY
PRINCIPAL:

COMPANY
QUALIFIERS:

CONPANY EMAIL
ADDRESS:

COMPANY
ADDRESS:

YEARS IN BUSINESS:

PREVIOUS
EXPERIENCE WITH
COUNTY IN THE
LAST FIVE YEARS:

SUBCONSULTANTS:

MINIMUM
QUALIFICATIONS
EXCEEDED LEGAL
REQUIREMENTS:

memorandum of April 15, 2016 is attached as Exhibit 3. Therefore, Amec
Foster Wheeler Environment & Infrastructure, ine.'s ranking was elevated
from fourth to third and Cherokee Enterprises, Inc.'s ranking was elevated
from fifth to fourth. CB&l Environmental & Infrastructure, Inc.'s ranking was
elevated into the top five (5) ranked firms, from sixth to fifth.

On May 31, 2016, a Revision to Negotiation Authcrization memorandum
was issued, allowing the County to enter into negotiations with CBA&l
Environmental & Infrastructure, Inc. The memorandum of May 31, 2016 is
attached as Exhibit 4.

On June 24, 2016, the Negotiation Committee met with CB&l
Environmental & Infrastructure, Inc. and concluded its negotiations. This is
the recommendation fo award one (1) of five (5) contracts to CBé&l
Environmental & Infrastructure, Inc.

July 27, 2015

October 17, 2016

CB&l Environmental & Infrastructure, Inc.

Neil Campbaell

Jason Whitman, Eric Kramer, James Martin

neil.campbell@chi.com

14350 Commerce Way, Miami Lakes, FL 33016

13

According to the Firm History Report, as provided by the Internal Services
Department, the contractor has received two (2) contracts with a value of
$2,5625,000.00, including Change Orders approved by the Board in the
amount of $16,900.00.

HP Consultants, Inc., Eco Solution Group, LLC, CES Consultants, Inc.,
Longitude Surveyors, LLC, Florida Spectrum Environmental Services, Inc.,
Earth Tech Drilling

No
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REVIEW
COMMITTEE: MEETING DATE: Dec. 31, 2014 SIGNOFF DATE: Jan. 26,2015

APPLICABLE WAGES No
{RES. NO. R-54-10):

REVIEW COMMITTEE TYPE GOAL ESTIMATED VALUE COMMENT

ASSIGNED SBE 0.00%  $0.00 N/A

CONTRACT Construction

MEASURES: _
SBE7.00%  $0.00 A 7% SBE-G&S measure will apply
Goods & Services to each of the five (5) agreements.
SBE 15.00% $495,000.00 A 15% SBE-A&E measure will

apply

Architectural & Engineering to each of the five (5) agreements.
DBE 0.00%  $0.00 N/A
CWP 0.00%  $0.00 N/A

MANDATORY

CLEARING HOUSE: No

CONTRACT MANAGER

NAME/PHONE/EMAIL: Julie Balogh 305-372-6813 balogi@miamidade.gov
PROJECT MANAGER
NAME/PHONE/EMAIL: Julie Balogh 3056-372-6813 balogi@miamidade.gov

BUDGET APPROVAL o _.
FUNDS AVAILABLE; \JMM/L,LH [/lu ? lll—l!fﬂ

@ OMB DIRECTOR’ DATE
APPROVED AS TO %4\( \ \
LEGAL SUFFICIENCY: \ AW\ ¥lu \ b
DATE
DATE




MEMORANDUM

(Revised)

TO: Honorable Chairman Jean Monestime  DATE: December 6, 2016
and Members, Board of County Commissioners

SUBJECT: AgendaItem No. 8(L)(9)

Please note any items checked.

“3-Day Rule” for committees applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or inereases expenditures without balancing budget
Budget required

Statement of fiscal bmpaet required

Statemeqt of social equity required

Ordinance creating a new board requires detailed County Mayor’s
repori for public hearing

No eommittee review

Applicable legislation requires more than s majority vote (i.e., 2/3’s )

/ 3/5’s , Unanimous ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required
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Approved Mayor Agenda Item No. 8(L)(9)
Veto 12-6-16
Override

RESOLUTION NO.

RESOLUTION APPROVING AWARD OF A NON-
EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT TO
CB&I ENVIRONMENTAL AND INFRASTRUCTURE, INC.
FOR ENVIRONMENTAL CLEANUP, COMPLIANCE AND
RELATED  SERVICES FOR  VARIOUS COUNTY
DEPARTMENTS, PROJECT NO. E14-RER-03; IN AN
AMOUNT NOT TO EXCEED $3,300,000.00 AND FOR A
TERM OF THREE YEARS WITH TWO ONE-YEAR
RENEWAL OPTIONS; AND AUTHORIZING THE COUNTY
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE
THE AGREEMENT AND TO EXERCISE THE PROVISIONS
CONTAINED THEREIN

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board hereby
approves the award of a Non-Exclusive Professional Services Agreement to CBé&I
Environmental and Infrastructure, Inc., for environmental cleanup, compliance and related
services for various county departments, Project No. E14-RER-03; in an amount not to exceed
$3,300,000.00 and for a term of three (3) years with two (2), one-year renewal options for a total
term of up to five (5) years, substantially in the form attached hereto and made a part hereof, and
authorizes the County Mayor or the County Mayor’s designee to execute the agreement ahd to
exercise the provisions therein.

The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:

g
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Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman
Bruno A. Barreiro Daniella Levine Cava -
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman 7 Barbara J. Jordan -
Joe A. Martinez Dennis C. Moss
Rebeca Sosa Sen. Javier D. Souto

Xavier L. Suarez
The Chairperson thereupon declared the resolution duly passed and adopted this 6 day

of December, 2016. This resolution shall become effective upon the earlier of (1) 10 days after
the date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA

BY ITS BOARD OF

COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:

Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Hugo Benitez
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NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

THIS NON-EXCLUSIVE AGREEMENT (the "Agreement") is made and entere_'d into this

day of , 2018, by and between Miami-Dade County, a political

subdivision of the State of Florida, (herelnafter referred to as the "COUNTY"), and CB&l
Environmental & Infrastructure, Inc. (hereinafter referred to as the "CONSULTANT").

' WITNESSETH: ‘
For and in consideration of the mutua! agreements hereinafter contained, the COUNTY hereby
retains the CONSULTANT and the CONSULTANT hereby covenants fo provide the -
professional services prescribed herein in connection with Environmental Cleanup,
Compliance and Related Services for Miami-Dade County Facilities (ISD Project No.
E14-RER-03).

ARTICLE ONE
Responsibilities of the COUNTY
1.1  The Director of the Miami-Dade Courity Regulatory and Economic Resources (RER) or
his authorized designee (hereinafter referred to as the "DIRECTOR"), will administer the
E14-RER-03 Professional Services” Agreements on behalf of the County Mayor or
County Mayor's designee, the authorized designee of the COUNTY.

1.2  The DIRECTOR, upon receipt of request for services from the requesting Department's
- authorized representative (hereinafter referred to as the "USER DEPARTMENT"), will
coordinate with and develop the scope of work in conjunction with the USER
DEPARTMENT and shall represent the USER DEPARTMENT in commumcatlons and
negotiations with the CONSULTANT.

1 3 The DIRECTOR shall issue written authorization to proceed to the CONSULTANT for
each section of the Work to be performed at assigned sites and will be responsible for
attempting to distribute the available work among the CONSULTANTS. as equitably as
possible, at his discretion. In case of emergency, as determined by the COUNTY, the
DIRECTOR reserves the right to issue verbal authorization to the CONSULTANT with
the understanding that a cost proposal shall be submitted by the CONSULTANT as soon
as possible, under no circumstances to exceed 30 days. from verbal authorization. The
CONSULTANT shall be given notice (which may be amended from time to time as
applicable) regarding persons who are the authorized designees of the DIRECTOR for
the purposes of this Agreement.

1.4 The COUNTY agrees to make avallable to the CONSULTANT any plans and other data

available in the COUNTY records pertaining to the Work to be performed under this

. Agreement. Information shown on such plans or data shall be that which has been

made available to the COUNTY, and shall be available to the CONSULTANT without

guarantee regarding its reliability or accuracy; the CONSULTANT shall be responsible .

for independently verifying such information if it shall be used by the CONSULTANT to
accomplish the Work to be performed pursuant to this Agreement (the "Work®). '

Page?2 of 24 /‘/



1.5

1.6

1.7

2.1

2:2

- 2.3

The DIRECTOR shall confer with the CONSULTANT before any work order is issued to
discuss and agree upon the scope, time for completion, and fee for services to be
rendered pursuant to this Agreement. The DIRECTOR will schedule regular meetings as
required with the CONSULTANT and provide guidance with respect to the required
professional services.

When warranted, environmentally necessary construction may be conducted pursuant to
Article 2.1 of this Agreement. The Director will be responsible for the use of
Miscellaneous Construction Contracts to perform the construction of non-emergency
projects or will competitively bid such projects among all qualified contractors utilizing an
open, competitive bid process, as appropriate.

Pursuant to Administrative Order 3-39, the Director shall utilize Miami-Dade County’s
Equitable Distribution Program (EDP) for work orders within the monetary thresholids
established for. construction costs and study activities as stipulated in Florida Statutes
287.055 (2){g), as appropriafe.

ARTICLE TWO
Responsibilities of the CONSULTANT

The CONSULTANT shall provide environmental assessment, cleanup, compliance and

related services on a work order basis which may inciude, but may not be limited to:

A. Performing environmental assessment or rehabilitation and related tasks, inciuding
drilling, surveying and mapping and laboratory analytical services, at Miami-Dade
County owned or operated sites in accordance with Chapter 62-780 of the Florida
Administrative Code (FAC), Chapter 24 of the Miami-Dade County Code, and all
other applicable regulations and guidance documents.

B. Performing services related to the modification, repair, removal, replacement,
installation or abandonment of any underground or aboveground storage systems,
and any related tasks, necessary for investigation, prevention or cleanup of
contamination, in accordance with Chapters 62-761 and 62-762 FAC, Chapter 24 of
the Miami-Dade County Code, and other applicable regulations and guidance
documents.

C. Performing services as design criteria professionals and pen‘ormmg duties related to
construction management for environmentally necessary construction tasks related
to A or B above. ‘

D. Performing other related environmental work, not identified above, necessary for
investigation or prevention of potential or known contamination, for compliance with
applicable regulations, for protection of the environment and the public health and
for cleanup of environmental contamination.

The CONSULTANT must accept ar decline an assignment within two (2) working days of
receipt of an assignment letter from the DIRECTOR.

The CONSULTANT shall communicate, coordinate and receive directives from the
DIRECTOR and shall notify the DIRECTOR of any planned meetings or communications
with the USER DEPARTMENT that may affect the scope of Work of a project prior to or
after issuance of a work order.

Page 3 of 24 /2
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2.5

26

2.7

2.8

2.9

The CONSULTANT shall submit a detailed cost proposal upon the DIRECTOR's
request, describing the scope of services to be performed with the supporting technical
rationale and shall include a scaled, detailed site diagram as applicable, prior to the
issuance of a work order. The CONSULTANT shall include in its cost proposals itemized
costs for all labor, equipment and materials, the names of all subcontractors responsible
for any portion of the Work, detfailed subcontractor quotes itemizing all costs for fabor,
equipment and materials and timelines or timeframes for the commencement and
completion of each phase of Work. n the event that the cost proposal is not submitted
within two (2) weeks of the agreed upon timeframe, thé DIRECTOR may, at. his
discretion, reassign the Work to another CONSULTANT.

Upon receipt of authorization to proceed from the DIRECTOR, the CONSULTANT
agrees to -perform professional services ‘associated with the requested Worik in
accordance with the negotiated terms of the applicable work order, the Miami-Dade
County I1SD Project No. E14-RER-03, Notice to Professional Consultants, and this
Agreement,

The CONSULTANT shall prowde notification to the DIRECTOR in the event that a
specific timeframe contained in a work order is expected to be exceeded, at least three
days prior to exceeding the timeframe. For timeframes or subtasks involving
deliverable/activity due dates greater than 60 days, netification shall be provided to the
DIRECTOR within 14 days of the deliverable/activity due date when the
deliverable/activity is not expected to be completed within the specified timeframe. '

The CONSULTANT agrees to perform the professional setvices authorized under this

" Agreement, in accordance with the required Technical Certification categories. When

warranted, the CONSULTANT may subcontract services the CONSULTANT is otherwise
required to perform, upon authorization by the DIRECTOR. If such” services are
architectural and/or engineering services, firms providing those services must hold
technical certification and be pre-qualified with Miami-Dade County. In the event that the
DIRECTOR deems the subcontracting of such services warranted and justifiable, the
standard 10% markup for those subcontracted services shall not be forfeited by the
CONSULTANT.

The CONSULTANT agrees to ensure the quality of the Work performed by the
CONSULTANT and by all subcontractors and agrees to guarantee compliance of the
Work with all applicable federal, state and local laws, regulations, standards and
guidelines.

The CONSULTANT shall prepare and submit deliverables such as Site Assessment
Reports, Natural Attenuation Monitoring Plans and Reports, Pilot Test Plans and
Reports and Remedial Action Plans in accordance with applicable local and State
regulations. and guidance documents (Chapter 62-780, Florida Administrative Code
(FAC) and Chapter 24, Code of Miami-Dade County). Copies of applicable regulations
and guidance documernts may be obtained via the internet either from the Florida
Department of Environmental Protection's (FDEP) website (http://www.dep.state.fl.us/)
or RER’s website (http:///www.miamidade.gov/derm/home.asp). Two copies of
deliverables shall be submitted to the DIRECTOR. In addition, editable electronic
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versions of deliverables shall be submitted:in their original format (e.g., Word, Excel,
AutoCAD, efc.).

Deliverables shall be signed and sealed, as applicable, based on scope, by the Florida
Registered Professional Geologist or Engineer responsible-for oversight of the activities
necessary for and information included in the deliverables. The professional certification
shall include a statement that applicable portions of the deliverable’ and associated work
comply with standard professional practices, the applicable regulations’ and guidance
documents and any other applicable laws and rules governing the profession. For
deliverables pertaining to gas abatement systems, the professional engineer certification
shall acknowledge experience in the design, construction, operation, and maintenance
of these types of systems and it shall state that the design is protective and will mitigate
all hazards assoclated with the gas buildup.

Dellverables as applicable shall include, but not be limited to, scaled site maps with
graphical representation of the scale such as a vicinity map, site map, water table
elevation and groundwater flow direction map(s) and separate maps by depth interval for
soil and groundwater samples collected and analyzed, depicting the degree and extent
of the contamination. Deliverables shall include sufficient tables necessary to
adequately summarize all available data, including well construction details and separate
tables by medium (soil, groundwater, surface water, sediment) that list all contaminants
detected, their corresponding Cleanup Target Levels, Method Detection Limits, Practical
Quantitation Limits, analyses performed and that summarize all available historical and
current analytical results. Any sample results submitted or field activities for sampling
that do not comply with Chapter 62-160, FAC, Quality Assurance Rule and FDEP’s
Standard Operating Procedures for Field Activities (DEP-SOP-001/01) dated March 1,
2014, as amended from time to time, shall be clearly identified and justification for
variance from these procedures provided. Deliverables pertaining to the design of
contamination remediation systems shall incorporate a cost effective analysis of
alternatives to explain the selected remedial approach. These deliverables shall include
supporting design calculations and technical and manufacturer specifications for the
components of the treatment system. When applicable, design calculations, shall be
supported by design or performance data, as provided by manufacturers and product
suppliers.

Deliverables as applicable shall include data interpretation, discussion of resuits and
conclusions and recommendations based on the data interpretation (such as
Supplemental Site Assessment, No Further Action, No Further Action with Conditions,
Monitoring of Natural Attenuation, Risk Assessment or Active Remediation). Graphical
interpretations or empirical de3|gn calculations are required for the evaluation of pilot
test data, as presented in Pilot Test Reports or Remedial Action Plans.

Within five (5) working days of receipt of any wriﬁen notification from the DIRECTOR
regarding the CONSULTANT's non-performance, the CONSULTANT shall provide a
written response that clearly explains the issue(s) of concern and includes proposed
actions to immediately remedy the situation and a plan to prevent any recurrence of a
similar-issue. The DIRECTOR may reassign the Work to another CONSULTANT if the
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2.11

proposed action is deemed, at the discretion of the DIRECTOR, to be insufficient or may
further recommend termination pursuant to Article Twelve of this Agreement. '

In connection with professional services to be rendered pursuant to this Agreement, the

CONSULTANT further agrees to:

A. Maintain at all times an adequate staff of qualified personnel assigned to perform
the Work to ensure the timely submittal of cost proposals and completion of the work
as specified in the applicable work order(s), for the duration of the contract.

B. Determine the most appropriate and cost effective course of action, in conjunction
with the DIRECTOR, in addressing the particular objective.

C. Include any additional conditions which may be required by the DIRECTOR in the
applicable cost proposails.

D. Cooperate fully with the DIRECTOR in the scheduling and coordination of all phases

- of the Work and noatify the DIRECTOR in wrmng three (3) days prior to commencing
site aclivities.

E. On a monthly basis or other frequency established by the DIRECTOR or stipulated in
the applicable work order, submit for review and comments by the DIRECTOR status
and invoicing reports of the Work's progress and maintain pertinent data,
computations, calculations, file review notes, field notes, records, sketches, and
other data and Work products open to the inspection of the COUNTY at any time.
The right of inspection shall include the right to make copies. ‘

F. Provide detailed explanations regarding invoices and related documents to the

. DIRECTOR upon reguest.

G. Submit for COUNTY approval the final Work products upon |ncorporatlon of any -
modifications requested by the DIRECTOR during any previous review.

H. Confer with the DIRECTOR at any time during the further assessment or remediation
of any sites for which the CONSULTANT has provided prior assessment,
remediation, or other services as to interpretation of data, plans and other
documents, correction of erfors or omissions and performanoe of any necessary
additional Work.

|. The CONSULTANT shall not be compensated for the correction of errors or
omissions related to the performance of field work o the associated reporting.

J. Provide to the DIRECTOR on a quarterly basis or upon modification, a certified
payroll, as reported to the IRS, for all CONSULTANT employees performing Work
under this Agreement which identifies the office location of each employee listed.

K. Throughout the term of this Agreement, maintain in accordance with generally
accepted accounting principles and practices all records directly pertinent to the
performance of Work under this Agreement. These records must be made available

~ to the COUNTY upon request, and the COUNTY shall have the right to make copies
of such records.

L. Maintain Technical Certlﬂcatlon with the COUNTY in all categones initially required
for participation in the selection process, throughout the duration of the contract.

M. Follow all applicable Occupatlonal Safety and Health- Administration (OSHA)
regulations,

N. Provide for the transportation and disposal of recovered contaminants in a Iawful
manner. Any transporter of recovered contaminants must be properly licensed and
maintain all permits required by federal, state and local laws, as applicable.
Additionally, the contaminant disposal facility must be approved by the DIRECTOR
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3.1

3.2

pnor to disposal of the contaminants.

0. Not discriminate based on sex, race, creed or national origin with regard to
obligations, Work and services performed under this Agreement.. The
CONSULTANT agrees to comply with Executive Order No. 11246 entitled "Equal
Employment Opportunity” as amended - by Executive Order No. 11375, as
supplemented by the Department of Labor Regulations (41 CFR, Part 60).

P. Provide security and assume responsibility for all of its owned and leased equipment.
All risk of loss for the CONSULTANT'’s owned and leased equipment shail be borne
by the CONSULTANT.

ARTICLE THREE
. Eompensation

The maximum amount payable to the CONSULTANT for the aggregate of all fees and
costs during the Agreement's effective term including all extensions under Article Four,
shall- not exceed $3,300,000 (this amount includes a Contingency Allowance of 10% of
the base agreement amount). In the event that a contingency necessitates the
performance of additional services by the CONSULTANT after the $3,000,000 maximum
compensation limit of the Agreement has been encumbered, the DIRECTOR shall have
the right to authorize performance of the additional services provided the compensation
for such services does not exceed ten percent (10%) of the Agreement's maximum
compensation limit or $300,000. It is understood that any unspent portion of the
contingency account is to remain with the COUNTY. NO GUARANTEE IS MADE THAT
ANY AMOUNT SHALL IN FACT BE AUTHORIZED BY WORK ORDER FOR PAYMENT
TO THE CONSULTANT.

The COUNTY agrees to pay and the CONSULTANT agrees to accept, for services
rendered pursuant to this Agreement, fees computed in accordance with one or a
combination of the methods outlined below, as specifically defined and limited in the
applicable work order:

A The CONSULTANT shall be compensated for services rendered herein based on the
hourly rates provided in Attachment A, taken from the April 22, 2012 Florida
Department of Environmental Protection Pefrofeum Cleanup Preapproval Program
(PREAPPROVAL) Labor Rate Schedule and Labor Categories, as amended, for the
Management, Professional and Technical Occupational Groups only. For the
Professional and Technical Occupational Groups, the CONSULTANT shall be
compensated for the time of personnel engaged directly in the Work, at the rate
provided in Attachment A, times a multiplier of 2.85. This fee shall constitute full
compensation to the CONSULTANT for costs incurred in the performance of the
Work such as overhead, fringe benefits, general and administrative costs (clerical
and accounting costs), operating margin and all other costs not covered by
reimbursable expenses.

B. The CONSULTANT shall be compensated for the time of Middle and Lower Level
Management engaged directly in the Work, at the rates provided in Attachment A,
times the multiplier specified in 3.2A and shall at no time exceed 10% of the total

. Management and Professional labor hours, as defined in Attachment A, to perform
the Work, except at the direction of the DIRECTOR, on a per fask basis as
- warranted.
C. The CONSULTANT shall be compensated at the flat rate of $110 per hour for the
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time of the Pringipals engaged directly in the Work and shall not exceed 5% of the
total Management and Professional labor hours, as defined in Attachment A, to
perform the Work, except at the direction of the DIRECTOR. This flat rate shall not
be subject to the negotiated multiplier and shall be applied to the authorized time
spent by the following Principal(s) on a per task basis as warranted:

1. Harry Dravecky
‘2. Malcolm Jarrell
3.

. Upon mutual agreement between the DIRECTOR and the CONSULTANT, the
Principals identified above may be substituted, provided the total number of
Principals does not exceed the number of Principals listed above.

. When appropriate, as determined by the DIRECTOR, the CONSULTANT may be
compensated for services rendered herein based on the June 1, 2012
PREAPPROVAL Work Order Template rates for field and office activities, except as
outlined in Article 3.3B, E and F of this Agreement. The applicable pottion of the
FDEP Work Order Template is herein referred to as Attachment B.

. The CONSULTANT shall be compensated for services constituting construction
based on the hourly rates specified for applicable construction trades by the Miami-
Dade County Ordinance No. 90-143 Wage and Benefit Schedule, in effect when this
Agreement is executed, for construction projects estimated at greater than $100,000.
The CONSULTANT shall be compensated for services constituting construction,
based on the hourly rates of the PREAPPROVAL Labor Occupational Group
provided in Attachment A, for construction Work estimated at less than $100,000 for
the time of personnel engaged directly in the Work, times a multiplier not to exceed
2.85.

. Overtime Work considered necessary and previously authorized by the DIRECTOR
in writing shall be compensated at 1.5 times the labor rate normally paid to the
employee, for personnel below the level of Management, as defined in Attachment A.
Overtime is defined as Work in excess of 40 hours per week conducted on a specific
project. .

. As mutually agreed by the DIRECTOR and the CONSULTANT and stated in the
written work order, the fee requested for any specifically described portion of Work
may be-a lump sum amount or be based on time and materials, as appropriate. The
CONSULTANT shall include a detailed cost breakdown in its proposal for either lump
sum or time and materials projects. The COUNTY reserves the right to request a fee
credit when a reduction in the scope of Work has occurred after issuance of a work
order. The amount due of invoices submitted shall be calculated by using a schedule
of values or payment milestones or applying the percentage of the total Work
completed to date to the authorized lump sum, and subtracting any previous
payments, as specified in the work order.

When warranted, environmentally necessary construction may be performed under
this agreement. The DIRECTOR reserves the right to conduct a competitive process
among the CONSULTANTS to determine which CONSULTANT may afford the best
value to the COUNTY, and to contract with such CONSULTANT for that project at his
discretion. The CONSULTANT shall participate in full compliance with any applicable
regulatory requirements. _ : ,
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3.3 The CONSULTANT shall be compensated for certain work-related expenses not covered
by fees for professional services, provided such expenditures are previously authorized
by the DIRECTOR. Reimbursable expenses may include, but not be limited to, the
foltowing: ' ' :

A. A mark-up not to exceed ten percent (10%), as mutually agreed during negotiation
of a work order, of the actual cost to the CONSULTANT of subgonsuliant,
subcontractor and labeoratory fees, for labor and services only Rates and mark-ups
for equipment, materials and supplies are addressed in Article 3.3B of this
Agreement.

B. Equipment costs, excluding Per Diem, based on the PREAPPROVAL Equipment.
Rental Rate Schedule and Template Equipment Kit Rate Schedule, herein referred
to as Attachment C, in effect when the Work is authorized (excluding templated
scope of work). -Additional or alternate equipment, material and supplies not
included in Attachment C, which are approved by the DIRECTOR, may be eligible
for payment at a negotlated competitive and fair market price to be included in the
applicable work order provided that the CONSULTANT provides the COUNTY with

- such proof as required by the COUNTY of the actual cost of the equipment or
supplies to the CONSULTANT. In such case, a total mark-up not to exceed five
percent (5%) of the actual cost of the purchase or rental of the additional or
alternate equipment may-be applied without further mark-up by the CONSULTANT
or any subcontractor at any tier. Purchased equipment shall remain the property of
the COUNTY upon Work completion.

C. The CONSULTANT may be compensated for. time in connection with the
preparation of a cost proposal and the review of all pertinent files and information, at
the PREAPPROVAL compensation rate provided in Attachment B, as appropriate. -

D. In the event that a Health and Safety Plan (HASP) is prepared, the CONSULTANT
will be compensated at the PREAPPROVAL compensation rate provided in
Attachment B. No additional compensation will be authorized for. updates to HASPs
unless a significant change in scope of work or site conditions has occurred.

E. Living and traveling expenses of employees and principals on authorized business,
as limited by Miami-Dade County Administrative Order No. 6-1, "Travel on County
Business". For purposes of this Agreement, personnel are assumed to be residents
of Miami-Dade County and travel would originate in Miami-Dade County. Costs
associated with authorized and necessary vehicular travel within Miami-Dade,
Broward and Palm Beach Counties will be reimbursed at a rate of $25 per day. No
mark-up shall be allowed for vehicular expenses.

In the event that extenuating circumstances require the services of employees who
reside outside of Miami-Dade, Broward or Palm Beach Counties, the DIRECTOR
may, at his discretion, extend the payment of living and traveling expenses to such
employees on authorized business, as limited by Miami-Dade County Administrative
Order No: 6-1. ' '

F. Laboratory, printing and reproduction costs will be. reimbursed at the same or lower
rates paid by the-COUNTY to its venders. No mark-up shall be allowed for printing,
reproduction and mailing setvices.  Printing. and 'mailing costs for the
CONSULTANT's coordination and other in-house uses will not bée reimbursed.

G.. Long distance telephone charges, as determined to be necessary and appropriate.
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3.4

3.5

3.6

3.7

3.8

3.9

The CONSULTANT shall not be compensated for labor and other work-related costs
and expenses which exceed the maximum authorized compensation amount of a work
order and which were incurred without prior written or verbal authorization from the
DIRECTOR. If, during the performance of authorized Work, it becomeas apparent that
the maximum authorized compensation of a particular work order will not be sufficient to
cover the cost of the authorized Work, the CONSULTANT shall immediately notify the
DIRECTOR, prior to exceeding the maximum authorized compensation, and submit a
detailed estimate of anticipated additional costs.” The DIRECTOR may, at his discretion,
increase the maximum compensation amount of the work order or elect another course
of action, including reassignment of the site to another CONSULTANT, if the anticipated
additional costs submitted are deemed, at the discretion of the DIRECTOR, to be
unacceptable. In the event of site reassignment, the original CONSULTANT WIH be
compensated only for the completed porticns of the authorized Work.

The CONSULTANT shall not be compensated for labor or other work-related costs or
expenses that were not autharized in the work order, without prier written or verbal
authorization from the DIRECTOR, even if such labor, costs or expenses do not exceed
the maximum authorized compensation amount of the work order. If, during the
performance of the authorized Work, it becomes apparent that the scope of work of a
particular work order is no longer appropriate, the CONSULTANT shall immediately -
notify the DIRECTOR and submit a detailed description of the change in'scope of work:
and an estimate of the resulting change in costs, prior to performing such work. _

The CONSULTANT shall not substitute or add a subcontractor to a work order and -shall
not be compensated for such substitution or addition, Wlthout prior written or verba] :
authorization from the DIRECTOR : -

The CONSULTANT shall not be compensate.d for costs and expenses associated Wi”tﬁ
the use of funds from Contingency or Allowance Accounts WIthout prior written or verbal
authorization from the DIRECTOR.

In accordance with Sec. 287.055(5)(a), Florida Statutes (1997), the CONSULTANT

hereby certifies that wage rates and other factual unit costs and any cost(s) for . . =~

equipment or supplies are accurate, complete and current as of the date of this.
Agreement, or of said negotiation, as applicable. [t is further agreed that . said
compensation shall be adjusted to exclude any significant sums by which the COUNTY
shall determine that such costs were increased due o inaccurate, incomplete, or noen-
current wage rates and other factual unit cosis. All such agreement adjustments shall
be made within three (3) years from the date of final billing or acceptance of the Work by
the COUNTY, whichever is later. :

The CONSULTANT shall prepare and submit invoices as detailed below:

A. Each invoice must reference the particular work order which authorized the services
rendered, must contain a paragraph attesting to the veracity anhd correctness of the
amount due and must be signed by the CONSULTANT's project manager. .

B. Time and materials invoices must be fully itemized .and -accompanied by orlglnal
receipts, timesheets, logs, allowance/contingency account approval letters, or other
documentation to support the invoiced amount, as necessary. Lump sum ihvoices
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4.1

4.2

5.1

may require the inclusion of all the aforementioned items except timesheets.
Invoices that include requests for payment from either aliowance or contingency
accounts must indicate the amount due for basic services and the amount due from .
the allowance/contingency account. The cost of services must be calculated in
accordance with Article Three of this Agreement. The amount due shall be the sum
of the amounts due for all authorized Work performed fo date pursuant to work
order, less previous payments or retainage. No payment shall be made for the
CONSULTANT’s time or services in connection with the preparation of invoices or
related documents.

C. A final invoice must be submitted within thirty (30) days of completion and
acceptance of Work performed pursuant to a -work order, unless otherwise
stipulated. ‘

D. Concurrent to submission of an invoice to the USER DEPARTMENT, the
CONSULTANT shall submit a copy to: h

Regulatory and Economic Resources Department
Environmental Resources Management
Environmental Monitoring & Restoration Division
701 NW 1 Court, 41 Floor

Miami, Florida 33136

Attn.: Julie Balogh

ARTICLE FOUR
Effective Term of the AGREEMENT

Th]S Agreement shall remain in full force and effect for a perlod of three (3) years after
its date of execution (although actual completion of the services hereunder may extend
beyond such term) or until depletion of the funds allocated to pay for the cost of
services, whichever occurs first, unless terminated by mutual consent of the parties
heretc or as provided in Article Twelve hereof. The CONSULTANT shall be
compensated in accordance with Article Three hereof for the performance of services
which are specifically and properly authorized prior tfo the expiration date of this
Agreement but which are completed after the Agreement's effective term.

This Agreement may be extended upon the same terms and conditions by mutual written
consent of the parties for two (2) additional periods of one (1) year each with no
additional increase in the maximum compensation limit. The County Mayor or County
Mayor's designee has the authority to extend the contract duration. The maximum
amount payable to the SERVICE PROVIDER for the aggregate of all services authorized
shall not exceed $3,300,000.

ARTICLE FIVE

Indemnification
The CONSULTANT shall indemnify and hold harmless the COUNTY and its officers,
employees, agents, and instrumentalities from any and all liability, losses or damages,

_including attorneys’ fees and costs of defense, which the COUNTY or its officers,

employees, agents, or instrumentalities may incur-as a result of claims, demands, suits,
causes of action, or proceedings of any kind or nature arising out of, relating to or
resulting from the negligent performance of this Contract, recklessness or intentional
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6.1

wrongful misconduct by the CONSULTANT or its employees, agents, servants, partners,
principals, or subcontractors. CONSULTANT shall pay all claims and losses in
connection therewith and shall investigate and defend all claims, suits, or actions of any
kind or nature in the name of the COUNTY, where applicable, including appellate
proceedings, and shall pay all costs, judgments, and attorney's fees which may issue
thereon. CONSULTANT expressly understands and agrees that any insurance
protection reguired by this Contract or otherwise provided by CONSULTANT shall in no
way limit the responsibility to indemnify, keep, and save harmless and defend the
COUNTY or its officers, employees, agents, and instrumentalities as herein provided.

ARTICLE SIX

_ _ Insurance

The CONSULTANT shall not commence any Work pursuant to this Agreement until all
insurance required. under this Article-has been obtained and such insurance has been
approved by the COUNTY’s Risk Management Division. The CONSULTANT shall
maintain during the term of this Agreement and fumish to Regulatory and Economic
Resources Department, Division of Environmental Resources Management, 701 NW 1
Ct., Suite 400, Miami, FL. 33136, certificates of insurance which indicate that insurance
coverage has been obtained which meets the requirements as outlined below:

A. Worker's Compensation Insurance for afl employees of the CONSULTANT as

required by Florida Statute 440.

B. Commercial General Liability Insurance, in an amount not less than $1,000,000
combined single limit per occurrence for bodily injury and property damage. Miami-
Dade County must be named as an additional insured with respect to this coverage.

C. Automobile Liability Insurance covering all owned, non-owned and hired vehicles
used in connection with the Work, in an amount not less than $1,000,000 per
~occurrence combined single limit for bodily injury and property damage. Under no
circumstances is the CONSULTANT permitted on Miami-Dade County airport
property, Airside Operation Area, without increasing automobile coverage to
$5,000,000.

D. Professional Liabil'ity Insurance in the amount of $1,000,000.

E. Pollution Liability Insurance in the amount of $1,000,000.

6.2 All insurance policies required above shall be issued by companies authorized. to do

business under the laws of the State of Florida with the following qualifications:
The Company must be rated no less than "A-" as to management, and no less than
"Class VIi" as to strength, by A.M. Best Company, Oldwick, New Jersey, or its
equivalent subject to the approval of the COUNTY’s Risk Management Division.

or,

The company must held a valid Florida Certificate of Authority as shown in the
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6.3

7.1

7.2

8.1

9.1

9.2

latest "List of All Insurance Companies Authorized or Approved to Do Business in
Florida", issued by the State of Florida Department of Financial Services.

Compliance with the: foregoing requirements shall not relieve the CONSULTANT of the
liabilities and obligations under this Article or under any other portion of this Agreement.
The CONSULTANT shall not commence any Work pursuant to this Agreement until all
the required insurance coverages have been obtained and such msurance has been
approved by the COUNTYS Risk Management Division.

ARTICLE SEVEN
Performance and Payment Bond

Before commencing any construction Work authorized under this Agreement, the
CONSULTANT shall execute, record in the public records of the COUNTY and deliver to
the DIRECTOR a Public Construction Bond in the form provided in Sec. 255.05 of the
Florida Statutes in an amount not less than the full amount of the Work Order for such
project. The surety company providing the bond shall meet the requirements contained
herein in Attachment D, Standard Bond requirements. The requirement that the
CONSULTANT shall provide this bond {is in addition to all other requirements of this
Agreement pertaining to indemnification and insurance, and shall not be construed as a
limitation on the extent of CONSULTANT's responsibility or liability pursuant to the
indemnification and insurance provisions of this Agreement. '

At the discretion of the DIRECTOR, and in accordance with Sec. 255.05(1){(a), Florida
Statutes (1997), projects with construction costs estimated at less than $200,000 may
be exempted from bonding requirements.

ARTICLE EIGHT
Professional Independence of the CONSULTANT
It is understood and agreed that the CONSULTANT is not an agent, employee or
representative of the COUNTY, nor does it have authority to act on behalf of the
COUNTY or any of its agencies. The CONSULTANT is, and shall remain, .an
independent professional with respect to all services performed under this Agreement.
No partnership relationship between the COUNTY and the CONSULTANT is created or
intended by this Agreement. No associate or employee of the CONSULTANT shall be
deemed to be an employee of the COUNTY for any purpose whatsoever.

ARTICLE NINE
Assignment :
This is an Agreement for-unique professional- services and the CONSULTANT's
obligations hereunder are not assignable, except as and to the extent proposed by the
CONSULTANT's submittal to the COUNTY during the selection process.

The CONSULTANT shall not otherwise assign, transfer, pledge, hypothecate, surrender,
or otherwise encumber or dispose of any of its rights under this Agreement, or any
interest in any portien of same, without the prior written consent of .the COUNTY,
pursuant to its policy on subcontractor substitution. -
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10.1

11.1

ARTICLE TEN
Retainage
The COUNTY reserves the right to establish the amount and application of retainage oh’
a task assignment basis. A maximum of 10% from each payment to the CONSULTANT
may be retained pending satlsfactory completion of a task assignment and approval of
all dellverables

ARTICLE ELEVEN
Liguidated Damages
At the option of the COUNTY and unless otherwise agreed, Liquidated Damages will be
assessed against the CONSULTANT due to Non-Excusable Delays for each day the
Work exceeds specified deadlines and Liquidated Indirect Costs will be .recoverable by
the CONSULTANT due to Excusable Compensable Delays for each day the delay
causes the Work to exceed specified deadlinegs. The above-shall be determined and
detaited in the work order.,

ARTICLE TWELVE
Cancellation or Termination

12.1 It is expressly understood and agreed that the County Mayor or County Mayors

designee may terminate this Agresment, in whole or in part, without cause or penalty, by
thirty (30) days prior written notification from the County Mayor or County Mayor’s
designee in which event the COUNTY's sole obligation fo the CONSULTANT shall be
payment, in accordance with Article Three, for those units or sections of Work previously
authorized. Such payment shall be determined on the basis of the hours or percentage
of Work performed by the CONSULTANT up to the time of termination. In the event
partial payment has been made for professional services not performed, the
CONSULTANT shall return such sums to the COUNTY within ten (10) days after receipt
of written notice that said sums are due.

12.2 In the event the CONSULTANT fails to comply with the provisions of this Agreement, the

131

DIRECTOR may declare the CONSULTANT in default by ten (10) days prior written
notification. In such event, the’ CONSULTANT shall only be compensated for any
completed professional services. If partial payment has been made for such
professional services not completed, the CONSULTANT shall return such sums to the
COUNTY within ten (10) days after receipt of written notice that said sums are due. The
CONSULTANT shall be compensated on a percentage of the professional services
which have been performed at the time the DIRECTOR declares a default. In the event
the COUNTY prevails in litigation to enforce the provisions of this Article, the COUNTY
shall be Compensated by the CONSULTANT for reasonable attorney's fees and court
costs

ARTICLE THIRTEEN -
Ordinances, Resolutions and Other Requirements
The CONSULTANT agrees to comply with the Miami-Dade County Code and all -
applicable County and State Ordinances, Resolutions and/or Regulations, including but
not necessarily limited to the following items. The CONSULTANT further agrees to
comply with any other Ordinance or Resolution of the COUNTY that may become
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effective before the execution by both parties of this Agreement. Copies of the
Ordinances and Resolutions may be picked up at the Office of the Miami-Dade County
Clerk of the Board.

(1)
(2)
(3)

(4)
(9)
(6)
(7)
(8)
(9)

Ordinance No

90-133, Miami-Dade County Disclosure Affidavit;

Ordinance No. 91-22, Certlflcatlon Regarding Lobbying;

Ordinance No.

91-142, Family Leave; as amended by Crdinance No. 92-91,

superseded by Ordinance No.-93-118; modified by Resolution Nos. 1499-
91 and R-183-00;

Ordinance No.
Ordinance No,
Ordinance No.

92 15, Drug-Free Workplace
92-27, Lobbyist Registration for Oral Presentation;
93-129, Debarment Disclosure Affidavit;

State of Florida Statutes 287.133(3) (a) on Public Cnmes Afﬂdawt

Ordinance No.
Ordinance No.
-(10) Ordinance No.
(11) Ordinance No.
(12) Ordinance No.
(13) Ordinance No.
(14) Ordinance No.
(15) Resolution No.

94-34, Criminal Record Affidavit;

95-178, Delinquent or Currently Due Fees or Taxes;
97-215, Inspector General (1G);

99-152, False Claims;

99-162, Payments to County are not in arrears;

01-96, Code of Business Ethics Affidavit;

07-65, Sustainable Building Program;

1634-93, Quarterly Reports (Miami-Dade County Work);

(16) Resolution No. 113-94, Quarterly Reports (Private Sector Work); _
(17) Disability Nondiscrimination Affidavit (Resolution No. 385-85/Americans

with Disabilities Act of 1990,

(18) Resolution No, 516-86 and Administrative Order No. 3-20, independent
Private Sector Inspector General (IPSIG);

(19) Resolution No. 744-00, Requiring the continued engagement of critical
personnel in contracts for Professional Services for the duration of the

Project;

(20) Resolution No. 185-00, Domestic Violence Leave;
(21) Administrative Order 3-39, Architectural and Engineering Selection Process

13.2 The CONSULTANT shall comply with the financial disclosure requirements of Ordinance
No. 77-13 by filing, within thirty (30) days of the execution of this Agreement, one of the
following with the Miami-Dade County Elections Department, P.O. Box 012241, Miami,

FL 33101:

A. A source of income statement OR
B. A current certified financial statement OR _
C. A copy of the CONSULTANT's current Federal Income Tax Return.

13.3 The CONSULTANT shall complete and submit the Vendor Affirmation Affidavit
- {Attachment E).

ARTICLE FOURTEEN

Affirmative Action and Contract Measures

14 1 Effectlve June 26, 2014, the Internal Services Department, Procurement Management
Services Division, determmed that the legislation governing the Affirmative Action Plan
(AAP) does not require registered and active vendors with Miami-Dade County to.
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submit a written AAP. When submitting the vendor registration application to the’
Procurement Management Services Division, the vendor affirms their compliance with
AAP legislation. Refer to Sec. 2-8.1.5 of the Miami-Dade County Code.

A written AAP may be required should the COUNTY receive any complaints of
discrimination regarding the vendor. '

The Vendor Assistance Unit, of the Internal Services Department, Procurement
Management Division, is respensible for processing Vendor Registration applications.
You may contact the Vendor Assistance Unit at (305) 375-5773 or visit their website at
hitp://iwww.miamidade.gov/procurement/vendor-registration.asp.

14.2 In accordance with the Miami-Dade County 1SD Project No. E14-RER-03 Notice to
Professional Consultants, the CONSULTANT must comply with the fifteen percent
(15%) Miami-Dade County Small Business Enterprise — Architecture & Engineering
(SBE/AE) goal, as well as the seven percent (7%) Small Business Enterprise — Goods &
Services (SBE/GS) goal established for this Agreement. Paiticipating Small Business
Enterprise (SBE) firms satisfying the established measures must be certified at the time
of proposal submittal and must maintain their SBE ceriification throughout the duration
of the agreement.

14.3 Pursuant to Miami-Dade County Ordinance, the CONSULTANT is required to submit
Monthly Utilization "Reports (MUR) to ISD, Small Business Development and
RER/DERM, on or before the tenth (10%) working day following the end of the month,
specifying the amount of contract monies received from the COUNTY under this and all
other County projects that have been paid by the CONSULTANT directly to all
subcontractors, including certified Small Business Enterprise (SBE) firms, as defined in
the County Code, that perform part of the Work. Authorized representatives of each
subcontractor, including each certified SBE firm, shall sign the MUR(s) verifying the
participation of the subcontracted firm on the Agreement and receipt of the monies
listed. MURs are to be submitted to (1) the Division of Small Business Development,
111 NW 1 Street, 19" Floor, Miami, FL 33128 and (2) RER/DERM, Environmental
Monitoring and Restoration Division, 701 NW 1 Court, 4" Floor, Miami, Florida 33136,
Attention: Julie Balogh, in the format attached hereto as Attachment F titled "Architect &
Engineering Utilization Report”.

14 4 When applicable, and pursuant to Miami-Dade County Implementing Order 3-22, as
amended, the CONSULTANT is required to comply with all provisions of the Small
Business Enterprise — Construction (SBE/CONS) Program. Questions regarding the
SBE/CONS Program should be directed to the Dl\nsuon of Small Business Development
at (305) 375-3111.

ARTICLE FIFTEEN
_ Paragraph Headings
15.4 The paragraph headings appearing herein shall not be deemed to govern, limit, modify
or in any manner, affect the scope, meaning or intent of the provisions of this
Agreement. No representations or warranties shall be binding upon either party unless
expressed in writing herein.
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16.1

17.1

17.2

17.3

74

17.5

176

ARTICLE SIXTEEN
Audit Rights _
The COUNTY reserves the right to audit the records of the CONSULTANT related to this
Agreement at any time during the prosecution of the Work included herein and for a
period of three (3) years after completion of this Agreement. The CONSULTANT agrees
to provide copies of any such records upon request by the COUNTY:

ARTICLE SEVENTEEN
Right of Decisions and Dispute Resolution.
The DIRECTOR shall have the sole right to determine on which units ot sections of the

‘Work the CONSULTANT shall proceed and in what order. Any written work order(s)

issued by the DIRECTOR shall cover in detail the scope, time for completion and
maximum compensation for the services requested and authorized in connection with
each unit or section of Work.

All services shall be performed by the CONSULTANT to the satisfaction of the
DIRECTOR, who shall decide all questions, difficulties, and disputes of whatever nature
which may arise under or by reason of this Agreement, the prosecution and fulfilment of
the services hereunder, and the character, quality, amount and value thereof. The
DIRECTOR’s decisions upon all claims, questions and disputes shall be final, conclusive
and binding upon all parties hereto unless such determination is clearly arbitrary or
unreasonable. ‘

In the event the CONSULTANT does not concur with the decisions of the DIRECTOR,
the CONSULTANT shall present any such objections in writing to the County Mayor or
County Mayor's designee. The DIRECTOR and the CONSULTANT shall abide by the
decisions of the County Mayor or County Mayor's designee.

In the event the CONSULTANT and the COUNTY are unable to resolve their differences
concerning any determination made by the DIRECTOR or any dispute or claim arising
under or relating to this Agreement (referred to in this Section as a “Dispute”), either the
CONSULTANT or the COUNTY may initiate a Dispute in accordance with the procedure
set forth in this Article. Exhaustion of these procedures shail be a precondition to any
lawsuit permitted hereunder.

Any and all Disputes shall be decided by a judge selected from the panel of retired
judges qualified to serve as hearing examiners pursuant to Section 2-8.4 of the Code of
Miami-Dade County, governing bid protest procedurés, or successor ordinance. The
DIRECTOR shall select and appoint the judge upon timely request made under this
Article. )

As soon as practicable, the judge shall adopt a schedule for the CONSULTANT and the
COUNTY to file written submissions stating their respective positions and the bases
therefore. The written submissions shall include copies of all documents and sworn
statements in affidavit form from -all withesses relied on by each party in support of its
position. Within 20 working days of the date on which stich written submissions are filed,
the judge shall afford each party an opportunity to present a maximum of one hour .of
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17.7

17.8

17.9

argument. The judge may decide the Dispute on the basis of the affidavits and other
written submissions if in his or her discretion there is no issue of material fact and the
party is entitled to a favorable resolution pursuant to the terms of this. Agreement and
applicable law. As part of such decision, the judge shall determine the timeliness and
sufficiency of each claim at issue. The judge shall have the authority to rule on
questions of law, including Disputes over contract interpretation, and to resolve claims,
or portions of clalms via summary judgment where there are no disputed issues of
material fact

In the event that the judge determines that the affidavits or other written submissions
present issues of material fact, the judge shall allow the presentation of evidence in the
form of lay or expert testimony directed solely to the issues which he or she may
specifically identify to require factual resolution. The testimonial portion of the process
shall not exceed one day in duration per side, including opening statements and closing
arguments, if allowed by the judge in his or her reasonable discretion.

No formal discovery shall be allowed in connection with any proceeding under this
Article. Notwithstanding the foregoing, both parties agree that all of the audit, document

. inspection, information and documentation requirements set forth elsewhere in this

Agreement shall remain in force and effect throughout the proceeding. The judge shall
not schedule the hearing until both parties have made all their respective records
available for inspection and reproduction and the parties have been afforded reasonable
time to analyze the records. The continued failure of a party to comply with the
document .inspection, examination, or submission requirements set forth in this
Agreement shall constitute a waiver of that party’s claims and/or defenses, as
applicable. Hearsay evidence shall be admissible but shall not form. the sole basis for
any finding of fact.

The judge shall issue a written decision within 15 working days after conclusion of any
testimonial proceeding, and if no testimonial proceeding is conducted, within 45 days of
the filing of the last written submission. The decision of the judge shall be conclusive,
final and binding on the parties, subject only to the limited right of review specified
below.

17.101f either party wishes to protest the decision of the judge, such party may commence an

appeal in a Court of competent jurisdiction no later than 30 calendar days from the
issuance of the judge’s written decision, it being understood that the review of the Court
shall be limited to the question of whether or not the judge’s determination was arbitrary
and capricious, unsupported by any competent evidence, or so grossly erroneous to
evidence bad faith.

17.11Pending final decision of a Dispute hereunder, the CONSULTANT shall proceed

diligently with the performance of this Agreement and in accordance with the
DIRECTOR's interpretation.

17.12 The CONSULTANT shall share equally with the GOUNTY in the total cost of the hearing.

Total cost shall include the hearing room, the hearing examiner, court reporter
appearance fees and transcript fees if required by the hearing examiner. o
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19.1

20.1

21.1

ARTICLE EIGHTEEN
Ownership of Documents and Information

All notes, correspondence, documents, designs, drawings, renderings, calculations,
specrflcatlons models, photographs, reports, surveys, investigations, and any other
documents and copyrights thereto for Services performed or produced in the
performance of this Agreement, whether in paper or other hard copy medium or in
electronic medium, except with respect to copyrighted standard details and designs
owned by the CONSULTANT or owned by a third party and licensed to the
CONSULTANT for use and reproduction, shall become the property of the COUNTY.
However, the COUNTY may grant an -exclusive license of the copyright to the
CONSULTANT for reusing and reproducing copyrighted matertals or portions thereof as
authorized by the COUNTY in advance and in writing. In addition, the CONSULTANT
shall not disclose, release, or make available any document to.any third party without
prior written approval from County. The CONSULTANT:shall warrant to the COUNTY
that he/she has been granted a license to use and reproduce any standard details and
designs owned by a third party and used or reproduced by the CONSULTANT in the
performance of this Agreement.

ARTICLE NINETEEN
Agreement Open to Public
This Agreement, with its appendices, is a public record and is subject to public
inspection under Chapter 286, Florida Statutes, popularly known as the "Government in
the Sunshine Law". When the CONSULTANT advises the COUNTY in writing of the
sensitive nature of information claimed to be proprietary, to the extent that Chapter 286,
Florida Statutes, allows proprietary information to be withheld from public inspection, the
COUNTY shall respect the sensitive nature of such proprietary information and not
reveal such information only to the extent allowed by law.

ARTICLE TWENTY
Subcontraciing
The CONSULTANT shall not subcontract any Work under this Agreement without the
prior, written consent of the COUNTY. When applicable and upon receipt of such
consent in writing, the CONSULTANT shall cause the names of the firms responsible for
each separate speciaity of the Work fo be inseirted in the pertinent' documents or data.
No assignment or transfer of Work will be allowed. '

ARTICLE TWENTY-ONE
Warranty
The CONSULTANT Warrants that no companies or persons, other than bonha fide
employees working solely for. the CONSULTANT or its COUNTY-approved -
subconsultants, have been retained or employed to solicit or secure this Agreement or
have been paid or guaranteed payment of any fees, commissions, percentage fees, gifts
or -any other considerations contingent upon or resulting from the award or making of -
this Agreement. The CONSULTANT also warrarits that no COUNTY personnel, whether
a full-time or part-time employee, has or shall be retained or employed in any capacity,
by the CONSULTANT or its COUNTY approved subconsultants, to accomplish the Work
contemplated under the terms of this Agreement. For breach or violation of this
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warranty, the County Manager shall have the right to cancel this Agreement without
liahility.

ARTICLE TWENTY-TWO
Notices

22.1 Any notices, reports or other written communications from the CONSULTANT shall be

231

23.2

considered delivered when posted by certified mail or delivered in person to the
DIRECTOR. Any notices, reports or other communications from the COUNTY to the
CONSULTANT shali be con3|dered delivered when posted by certified mail to:

Neil Campbell
14350 Commerce Way
Miami Lakes, Florida 33016

ARTICLE TWENTY-THREE
Miami-Dade County Inspector General
And Independent Private Sector Inspector General

The CONSULTANT agrees and recognizes that the COUNTY shall not be held liable or
responsible for any claims which may result from any negligent, reckless or intentionally
wrongful actions, errors or omissions of the CONSULTANT in which the COUNTY
participated either through review or concurrence of the CONSULTANT's actions. In
reviewing, approving or rejecting any submissions by the Contractor or other acts of the
CONSULTANT, the COUNTY in no way assumes or shares any responsibility or liability
of the CONSULTANT or Sub consultants, the registered professionals (archltects
and/or engineers) under this Agreement.

According to Section 2-1076 of the Code of Miami-Dade County, Miami-Dade County
has established the Office of the Inspector General (OIG) which may, on a random
basis, perform audits, inspections, and reviews of all County/Trust contracts. This
random audit is separate and distinct from any other audit by the COUNTY. To pay for
the functions of the Office of the Inspector General, any and all payments to be made to
the Contractor under this contract will be assessed one guarter (1/4) of one (1) percent
of the total amount of the payment, to be deducted from each progress payment as the
same becomes due unless, as stated in the Special Conditions, this Contract is federally
or state funded where federal or state law or regulations preclude such a charge. The
Contractor shall in stating its agreed process be mindful of this assessment,
which will not be separately identified, calculated or adjusted in the proposal or
bid form. The audit cost shall also be included in all change orders and all contract
renewals and extensions.

The Miami-Dade Office of Inspector General is authorized to investigate County affairs
and empowered to review past, present and proposed County and Public Health Trust
programs, accounts, records, contracts and transactions. In addition, the Inspector
General has the power to subpoena witnesses, administer oaths, require the production
of witnesses and monitor existing projects and programs. Monitoring of an existing
project or program may include a report concerning whether the project is on time, within
budget and in conformance with plans, specifications and applicable law. The Inspector
General shall have the power to audit, investigate, monitor, oversee, inspect and review
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operations, activities, performance and procurement process including but not limited to
project design, bid specifications, (bid/proposal) submittals, activities of the (Contractor/
Vendot/ Consultant), its officers, agents and employees, lobbyists, County and Public
Health Trust staff and elected off1<3|als to ensure compliance with contract specifications
and to detect fraud and corruption.

<

Upon ten (10} days written notice to the Contractar shall make all requested records and
documents available to the Inspector General for inspection and copying. The inspector
General shall have the right to inspect and copy all documents and records in the
(Contractor/Vendor/Consultant's) possession, custody or control which in the Inspector
General's sole judgment, pertain to performance of the contract, including, but not
limited to original estimate files, change order estimate files, worksheets, proposals and
agreements from and with successful subcontractors and suppllers all project-related
correspondence, memoranda, instructions, financial documents, construction
documents, (bid/proposal) and contract documents, back-change documents, all
documents and records which involve cash, frade or velume discounts, insurance
proceeds, rebates, or dividends received, payroll and personnel records and supportting
documentation for the aforesaid documents and records.

The Contractor shall make available at its office at all reasonable times the records,
materials, and other evidence regarding the acquisition (bid preparation) and
performance of this contract, for examination, audit, or reproduction, untit three (3) years
after final payment under this contract or for any longer period required by statute or by
other clauses of this contract. In addition:

1. If this contract is completely or partially terminated, the Contractor shall make
available records relating. to the work terminated until three (3) years after any
resulting final termination settlement; and

2. The Contractor shall make available records relating to appeals or to litigation or
the settlement of claims arising under or relating to this contract until such
appeals, litigation, or claims are finally resolved.

The provisions in this section shall apply to the {(Contractor/\Vendor/Consultant), its
officers, agents, employees, subcontractors and suppliers. . The
(Contractor/Vendor/Consultant) shall incorporate the provisions in this section in all
subcontracts and all other agreements executed by the (Contractor/Vendor/Consultant)
in connection with the performance of this contract.

Nothing in this section shall impair any independent right to the COUNTY to conduct
audits or investigative activities. The provisions of this section are neither intended nor
shall they be construed to impose any liability on the COUNTY by the
~ (Contractor/Vendor/Consultant) or third parties.

Exception: The above application of one quarter (1/4) of one percent fee assessment
shall not apply to the following contracts: (a) IPSIG contracts; (b) contracts for legal
services; {c) contracts for financial advisory services; (d) auditing contracts; (e) facility
rentals and lease agreements; (f) concessions and other rental agreements; (g)
-insurance contracts; (h) revenue-generating contracts; (i) contracts where an IPSIG is
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assigned at the time the contract is approved by the Trust; (j) professional service
agreements under $1,000; (k) management agreements; (I) small purchase orders as
defined in Miami-Dade County Administrative Order 3-2; (m) federal, state and local
government-funded grants; and (n) interlocal agreements. Notwithstanding the
foregoing, the Trust may authorize the inclusion of the fee assessment of one-quarter
(1/4) of one percent in any exempted contract. at the time of award. The one-quarter
(1/4) of one percent shall not apply to any work order where the funding source prohibits
its application, and shall not apply to any work order issued under this contract for work

to be performed for any facility owned or operated by the Miami-Dade County Aviation

Department.

Nothing contained above shall in any way limit the powers of the Inspector General to
perform audits on all Trust contracts including, but not limited fo, those contracts
specifically exempted above.

The attention of the CONSULTANT is hereby directed to the requirements of AO 3-20
and R-516-96; the COUNTY shall have the right but not the obligation to retain the
services of an INDEPENDENT PRIVATE-SECTOR INSPECTOR GENERAL (IPSIG)
who may be engaged to audit, investigate, monitor, oversee, inspect and review the
operations, activities and performance of the CONSULTANT and County in connection
with this confract. The scope of services performed by an IPSIG may include, but are
not limited to, monitoring and investigating compliance with Contract Specifications;
project costs; and investigating and preventing corruption and fraud.

The IPSIG may perform its services at all levels of the contracting and procurement
process including but not limited to project design, establishment of bid specifications,
bid submittals, activities of CONSULTANT, its officers, agents and employees, lobbyists,
county staff and elected officials.

Upon (10) ten days written notice to CONSULTANT from an- IP3IG, the CONSULTANT
shall make all requested records and documents available to the IPSIG for inspection
ahd copying. The IPSIG shall have the right to examine all docurhents and records in the -
CONSULTANT's possession, custody or control which in the IPSIG's sole judgment
pertain to performance of the Contract, including but not limited to original estimate files,
bid and change order estimates, worksheets, proposals and agreements from and with
successful and unsuccessful subcontractors and suppliers, all project-related
correspondence, memoranda, instructions, financial documents, construction
documents, bid and contract documents, back-charge document, all documents and
records which involve cash, trade or volume discounts, insurance proceeds, rebates, or
dividends received, payroll and personnel records, and supporting documentation for the
aforesaid documents and records.

ARTICLE TWENTY-FOUR

Prompt Payment _

It is the policy of Miami-Dade County that payment for all purchases by County agencies
and the Public Health Trust shall be made in a timely manner and that interest payments

- be made on late payments. in accordance with Florida Statutes, Section 218.74 and

Section 2-8.1.4 of the Miami-Dade County Code, the time at which payment shall be due
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from the COUNTY or the Pubhc Health Trust shall be forty-five (45) days from receipt of
a proper invoice.” The time at which. payment shall be due to small businesses and.
minority and women business enterprises shall be thirty (30). days from Teceipt of a.
proper invoice. All payments due from the COUNTY or the Public Health Trust,"and not
made within the time specified by this section, shall bear interest from thirty (30) days
after the ‘due date at the rate of one percent (1%) per month on the unpaid balance.
Further, proceedings to resolve disputes for payment of obligations shall be concluded
by final written decision of the County Manager, or his or her designee(s), not later than
sixty (60) days after the date on which the proper invoice was received by the COUNTY
or the Public Health Trust.

ARTICLE TWENTY-FIVE
, Performance Evaluations
251 Performance evaluations of the services rendered under this Agreement shall be
performed by the Department and shall be utilized by the COUNTY as evaluation criteria
for future solicitations.

ARTICLE TWENTY-SIX
Sanctions for Contractual Violations
26.1 Proposal and contract decuments shall provide that, natwithstanding any other penaltles
- for firtns that have discriminated in violation of Sections 2-10.4.01 and 10-33.02 of the
‘Miami-Dade County Code, the COUNTY may terminate the contract or require the
termination or cancellation of the sub consultani contract. [n addition, & viotation by a
respondent or sub consultant fo the respondent, or failure to -comply with the
Administrative Order (A.0.) 3-39 may result in the imposition of one or more of the
sanctions listed in the A.O.

" ARTICLE TWENTY-SEVEN
Entirety of Agreement :

27.1 This writing embodies the entire agreement and understand[ng between the parties
hereto, and there are no other agreements and understandings, oral or written with
reference io the subject matter hereof that are not merged herein and superseded
hereby. ’

272 No alteration, change, or. modification of the terms of this Agreement shall be valid .
unless made in writing, signed by both parties hereto, and approved by the Board of
County Commissioners. '

27.3 This Agreement, regardless of where executed, shall be governed by and construed

according to the laws of the State of Florida, and venue shall be in Miami-Dade County,
Florida.
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IN WITNESS WHEREOF, the parties have execuied these- presents this day of

, 2018.

ATTEST:

HARVEY RUVIN

By:

MIAMI DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

By:

Deputy Clerk

ATTEST:,

County Mayor

By: (Signature)

{(Name)

(Title)

(Tile) _ CCo ;, AP
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Florida Deparimeni of Environmenlal Prolection-Division of Waste Managament-Bureau of Petroleurn Storage Syslems

Petroleum Cleanup Praapproval Program Work Order Template

First Event
Work Qrder #: 0 FDEPILP Site Mgr: 0 Cost Share Information
Facllity 1d #: 0 Slte Name: D ' FDEP Share: 160.00%
Cenfractor # 00000 Confractor Name: 0 AppllcantiOwnetr Share: 0.00%.
Date: - 1211515 FDEP Contract#: 0 ’ Total: 100.00%
Work Descriplion:
Original Change
Template Comments.f Nofes Allowed Cost Number of Item Cast Change Change Costs Template Total
) - - Items Amaotnt Cost
Section A: Packaged Work Scopes . .
1 Pumping Tes or Mclti-phase Pilet Test (using in-house parsonnel) $2,681.26 $0.00 ) $0.00 $0.00
2 Alr Sparging andfor Vaper Extraction Pilol Tesl {using in-house personnal) $2,491.81 . $0.00 $0.00 $0.00
3 Menthly Q&M Visit $929.04 $0.00 $0.00 $0.00
& Monlhly Telemetry Allowance (Non RA) $60.00 50.00 $0.00 $0.C0
5 RAl Monthly O&M Allowance - Small System $3,029.90 $0.00 $0.00 $0.00
& RAI Monthly O&M Allowance - Medium Sysiem $3,550 80 $0.00 $0.00 $0.00
7 RAl Monlhly O&M Allowance - Large System $4,180.81 $0.00 $0.00 §0.00
& RAl Supplemental 0&M Monthly Allowance - Thermox/Calox Trealment $519.4G $0,00 $0.00 $0.00
Sectlon A Subtotals: $0.00 . $0.00 $0.00
Seclion B; Office Activities, Part | ' -
1 Proposal Preparation . $584.80 $0.00 $0.00 $0.00
2 File Review ' $636,20 $0.00 $0.00 $0,00
3 Permits $796.85 $0.00 50.00 $0.0G
4 Sie Health & Safsly Plan $372.81 $0,00 $0.00 $0.00
5 Nolice of Discovery of Conlaminglion Package (Inlltal or TPOC) $295 27 $0.00 $0.00 $0.00
Section B Subtotals: $0.00 $0.00 $0.00
Section C: Field Activities .
1 Mobllizalion (2 person) $884,62 $0.00 20,00 $0.00
2 Mokilizallon (1 persen) $494.33 $0.00 ] $0.00 $0.00
3 [iilling Selup (2 person) ' $284.19 $0.00 ) $0 00 " $0.00
4 Diilling Setup (1 person) $160.79 jo.00 | $0.00 $0.00
5 SBi{or S6il Screening or Piezomeler lastall (s 10 ft) {2 person) $258,21 $0.00 $0.00 §0.00
6 SB {or Soil Screening or Piezemelér Install (£ 1C ft) {1 person) $154.82 $0.00 - $0.00 $0.00
7 8B [or Soll Sereeslng or Mezomeler Install (> 10 fi to 5 30 f) (2 person) $3B7.32 $0.00 ) $0.00 $0.00
8 SB [or Soll Screening or Piezometer Install (> 10 & {o= 30 /) (1 person) $232,23 $0.00 $0.00 $0.00
5 8B for Soll Screening or Piezomater [nslall {> 30 fi) (2 person) $516.42 $0.00 $0.00 $0.00
10 SB for Soil Screening or PlezamelarInstall (> 30 A} (1 parson) $309.64 $0.00 $0.00 $0.00
11 Well Ingiall { 20 ft) (Z person) $528 38 $0.00 - $0.00 $0.00
12 Well Install (s 20 ft) {1 person) 5321.59 50.00 $0.00 $0.00
13 Well Inslall (> 20 i lo < 40 f) (2 person) $722.58 $0.00 %0.00 $0.00
14 Well Install (> 20 H fo £ 40 ) {1 person) $482.38 50,00 $0.00 $0.00
15 Well Inslall, double cased (£ 4G ) (2 persen) $1,685.13 $0.00 30.00 $0,00
16 Well Install, double cased {5 40 fl) (1 parson) $964,76 $0.00 30.00 $0.00
17 Recovary of Multi-Phase Well Inslall (£ 40 [t) (2 person) $1,040.08 §o.00 $0.00 $0.00
18 Recovery or Mulll-Phase Well Install (s 40 f) (1 persen) $826.51 §0.00 $0.00 $0.00
1% AlrSparging/Injection Weli install (5 40 fl) (2 parson) $390.03 $0.00 $0.00 $0.00
20 Alr Sparglng/injection Well Inslall {= 40 1l) (1 person) $254,94 $0.00 $0,00 $0.00
21 Soil VE Well Install (= 40 fi) (2 person) $258.21 $0.00 $0.00 $0.00
22 Soil VE Well Install £ 407y (1 person} $154.82 $0.00 $0.00 50,00
23 Well or Piezomeler Abandonmenl (1 person} $107.73 - $0.00 §0.00 $0.00
24 Recovery or Muli-phasa Well Abandonmenl {1 person) $236.75 ] $0.00 $0.00 $0,00
26 Well Sampling with Waler Leved (2 parson) $263.77 $0.00 . $0.00 $0.00
26 Well Sampling with Waler Lavel (1 parson) $160.38 : %0.00 $0.00 $0.00
27 \Water Level or Free Product Gauging (1 perscn) $24.39 $0.00 . . %0.00 $0.00
28 Fres Producl Gauging & Bailing (per wall} (1 person) $128,72 $0,00 '$0.00 $0.00
25 Area Burvey (2 person} $1,058,75 30,00 $0.00 $0.00
3¢ Area Survey (1 person) . : 64317 ~ §o.00 $0.00 $0.00
11 Whaole Bay Oversighl (1 or 2 persan) $975.73 $0.00 $0.00 $0,00
2z Qversighl Kit {with equipmenl) (t or 2 person} . . $3ra.2a $0.00 : $0.00 $0.00
a3 Oversighl Allowance (no equipment) (1 or 2 persan) $120.13 $0.00 $0,00 $0.00.
34 Per Diemn 5128.71 E0.00 $0.00 50.00
Sectlon G Sublotals: $0.00 $0.00 $0.00
Sectlon D Other Field Work . . ) .
1 Cther Field Work $0.00 : $0.00 $0.0Q
2 Oiher Field Work \ $0.00 | $0.00 . $0.00
Secilon D Subtotals! $0.00 30,00 $0.00
Saction E: Other Equip. Rental Cost{s}
2 Olher Equipmenl - . - $0.00 - $0.00 56.00
Section E Subtotals: $0.00 $0.00 50.00

W
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Florida Depariment of Environmenlal Protection-Division of Wasle Management-Bureau of F‘elrofeuni Storage Syslems

Petroteum Cleanup Preapproval Program Worlk Order Template

Flrst Event
Work Order #: 0 Facility 1d #:__ 000600000 Sife Name: 0 Date: 12115115
Oifgnal Change
Template Comments | Notes Allowed Cost Number of Item Cost Change Change Cosls Template Total
: - - Items Amount, i Cost
Sectlon F: In-house Service Cost(s)
i~ Laboralory §0.0¢ 30.00 $0,00
2 Drilling $0,00 $0.00 $0.00
1 Direcl Push $0.00 $0.00 $0.00
4 Construction $0.00 $0.00 $0.00
& Other ] $0.00 $0,00 $0.00
- Section F Subtoials: $0.00 $0.00 $0.00
Section G: Subcontractor Cost{s) [Sub Markup = 10.00% Unii Cosl Do niof Incliitle markup
1 Labarafory {from worksheel) $0.00 $0,00 ' $0.00 "$0,00
2 50,00 $0.00 $0.00
2 $0.00 $0.00 $0.00
4 $0.00 30.00 $0.00
6 $0.00 $0.00 §$0.00
6 40,00 $0.00 $0.00
7 $0.00 $0.00 $0.00
] $0.00- 50.00 $0.00
s $0.00 $0.00 $0.00
10 $0.00 30,00 $0.00
Sectiori G Subtotals; $0.00 £0.00 $0.00
Section G1: Remedial System Purchase Do nl Iriclide markup
1 Remedial Sysiem Cosls $0,00 ‘$0.00 $0.00
z PAC Remedial Syslem Gosts $0,00 $6.00 $0.00
Remedial System Subtotals: $0.00 $0.00 $0.00
Sectlon H: Office Actlvities, Part |l
1 General / SA Reporl Field Work x Mulliplier Field Work = $0.00 ] .
Flald Work Cosls {Sees C & D) = $0.00 20% $0.00 T $0.00 50.00 $0.00
2 Latter /f NPDES Report $308.00 $0.00 - $0.00 $0.00
3 O&M Quarlerly Reporl $1,785.41 $0.00 $0.00 $0.00
4 Q&M Annusl Reporl $3,312895 30.00 $0.00 $0.00
5 Pilol Test Plan $788.67 $0.00 30,00 ° $06.00
6 Pilot Test Reporl $1,391.37 $0.00 $0.00 $0.00
7 Level 1 LSRAP cor RAP Modification $1,628.63 $0.00 50,00 $0.00
3 Level 2 LSRAP or RAP ModificAllon $2,992.72 $0.00 30,00 $0.00
s Level 3 LSRAP or RAP Modificalion $5,309.45 §0.00 §0.00 $0.00
11 Level 4 LSRAP or RAP Madificalion $8,770,31 %0,00 $0.00 $0.00
11 Level 1 Remedial Action Plan %13,171.80 $0.00 $0.00 30,00
12 Level 2 Remedial Aclion Plan $17,64062 $0.00 £0.00 $0.00
17 As-built Drawings {(P.E. red lined} $674.13 $0.00 $0.00 $0.00
14 Construclion Drawings and Specs $3,707 61 $0.00 $0.00 $0.00
16 RAC Bid Package Solicilalion/Evaluatien $2,091.24 $0,00 %0.00 $0.00
16 RA Startup Report $2,604,07 $0.00 $0.00 $0.00
47 Sall Scurce Removal or Slle Characlerization Screening Report $1,929.93 $0.00 $0.00 30,00
18 Natural Allenuation Plan $1,178.26 $0.00 50,00 $0.00
19 Leng Term Malural Allenuation Plan $308.00 $0.00 $0.00 $0.00
20 Remedial Aclion Inlerim Reporl $570.38 $0.00 $0.00 $0.00
21 General Remedial Aclion Report $1,178.26 $0.00 $0.00 $0.00
22 NA or Post RA Moniloring Quarterly Rapor $578.230 $0:00 30.00 $6.00
21 NA or Post RA Moniloring Annval Repor $1,445.04 $0.00 $0,00 $0.00
24 Wall Abandonment Report $266.78 $0.00 $0,00 $0.,00
26 {nitial Map & Table Generation $52,032.88 $0.00 $0.00 50.00
25 Olher Report Type (backup spreadshesl) $0.00 $0.00 $0.00
' Saction H Subtotals: $0.00 $0.00 $0.00
Deliverahles .
Due Date Dellverable / Documentation
Interlm Deliverabls This Event Template Totals
Final Deliverable Informatlon [Spécify only i selacted for thls event} Original Change Total
Deliverable # 0 Event Total: $0.00 $0.00 $0.00
Daliverabla Due 01/00/00 Subtatal (less retainage): $0.00 $0.00- $0.00
Perlod of Service to! Retainags: 10% $0.00 $0.00 $0.00
Cumulative Work Order Tofals (less Ratainage} Thls Event Template Invoice Totals {less Retalnage})
Irivolce . Previous Thls Event Total Invoice Driginal Change Total
# 1-6 Events nla | $0.00 $0.00 #1 1st Evenl $0.00 $0.00 $0.06
#7 Romedial Systems nla $0.00 $0.00 #7 Remedlal Systens $0.00 $0.00 $0.00
1# 8 Flnal Dellverable nfa $0.00 $0.00 # 8 Final Deliverahle $0.00 ~ $0.00 $0.00
# 9 Retatnage nfa $0.00 $0.00 | # 9 Retalnage $0.00 $0.00 $0.00.
Work Order Total $0.00 $0.00 Event Template Tofal $0.00 $0.00 $0.00

Template-060112-Standard xIt
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Flarida DEP- Bureau of Petroleum Storage Systems - Petroleurn Cleanup Preapproval Program

DRILLING RATE SCHEDULE

Contractor Name:

Site Name & Location: Date: FAC |Di#:
PROPOSED SCOPE OF WORK:

DRILLING Unit UnitRate | humber Extended Price
. of Unifs
Rig Type: Auger Mud Rolary Olher
Split Spoan Collection (canlinuous or ' Inlarvals) {can be used In conjunclion wilh well Installalion) (Includes decon)
=50 fool boring daplh . per fool $10.79 $0.00
‘50 fool 10 100 foet boring deplh per foot 514,03 $0.00
>100 (ool boring deplh  (Mulliple quotes required) : per foot NA
Borehole Grouting
*4 - Inch borenole dlameter per fool $6.58 $0.00
& - Inch barehole dlameter perfool $9.57 30,00
8 -inch borehole dlameter nef fool $12,51 + 30.00
1" - 2" Well Installatlon {includes sleamcleaning decon, sereen, fiser, sand pack, seal and groul)
<50 fool boring depth per foot $25,37 $0.00
- 50 foot lo 100 foot boring deplth . K per fot! $27.46: $0.00
=100 fool boring daplh  {Mullinle guctes required) per Toot NA
4'“Well Installatlon {Includes steamcleoning desan, sereen, riser, sand pack, s8a! and grout)
<50 foot boring deplh ' per [oo! $33.34 $0.00
50 foot lo 109 fool boring daplh : per fool $35.67 $0.00
>100 foot boring depih  (Mulliple quoles required) per fool NA
Recovéry Well Dlamefer: 4" - 8" ° per foot : $61.84 $0.00
Double Cased Wells
6" Surface Caslng per fool $40.10 $0.00
8" Suriace Caslng per iool §53.81 $0.00
Wall Completlon fincludes 30 mihule devalopmenl, boll dovn MH v tover, concrele pad, lecking well cap, | per well | §188.22 | $0.00
and saw/jackhammer prep,)
1 2" Well Abandenment (nciudss grouting) ) per foot $6.32 $0.00
3. 4" Well Abandonmeént (ncludes grouling) per foot ' $8.94 $0.00
E"- 6" Wall Abandenment {ncludes grouling) per foot $11.64 $0.00
2'x 2' Wall Pad Removal and Patch ' © each $B8.68 $0.00
MISCELLANEOUS
Mobillzailon roundirlp $560,78 $0.00-
Par Dlem per person { per nighl $128.71 $0.60
DOT Approved 65-gal Drum . each $52.71 $0.00.
Permlls (orlling or abandonment only)  [only aclual cosis are accepled) egch (aclual) $0.00 1
Other (speclty} $0.00
Other (sPéclry) $0.00
Other (speclfy) . $0.00
Additional Development Time  (Requlres prior approval) per hour $138.84 | $0,00
Add!tlonal Decoptamlination Time {Requlres prlor approval) per hour $134,69 $0,00
Siandby/Delay/Difflcult Access Time  (Requlres prlor approval) ' per hour $108,94 $0.00
TOTAL PRICE $0.00

Days 1o Completa Scope of Work! : Project No.:

Subticontract Company Name;

Subconiract Malling Address:

Slgnature and TItle of Person Submliting Quots:

FlllaaBalagrhadnls NART1 2 wie

Date:
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Florida DEP - Bureau of Petrolenm Storage Systems - Petroleum Cleanup Preapproval Program

Equipment Rental Rate Schedule

The listed amount is the maximum allowable daily compensation. The maximum allowable weeckly compensation is
4 times the daily amouvnt. The maximum allowable monthly compensation is 3 times the weekly amount.

N Equipmeént RATE
1. Concrete Saw 48,02
2 Genductivity meter, pH meter and thermometer (set) 24.82
3. Core Drill with 6" bit 125.02
4, Data logger with fransducers 164.73

- 5. Dissolved oxygen meter : 37.38
6. | Double ring infiltrometer : 1355
7, Explosimeter ' 27.57
8. | FID (OVA) B - 13175
9. | Gas Chromatograph (portable) | 4psoea
10. | Generator 5 kw 85.79
11. | Ground Penetrating Radar , 980.55
12. | Hand Auger 11.04
13. | Metal Detector ‘ 25.24
14, | OilfwWater Interface Probe 41.99
15. | PID (HNu) . 61.29
18. | PID(TIP) ' 56.54 _
17. 1 Portahle drill_r’ig 122.57
18. | Pressure Washer, gas powered 67.42

Pumps (includes hoses up to 20" intake/50’ discharge™): o
a. Bladder combination 55.71
b. *Centrifugal '28.19
¢. "Centrifugal, gas powered (1 1/2-inch) 37.48
19. | d.Hand 32.79
e. Peristaltic 34.21
f. *Submersible {2 inch) 70.47
g. *Submersible (4 inch) 43.51
h. *Trash (3-inch & 4-inch) _ 39.04
Safety Equipment Level C;
20.  ["Polycoated Tyvek, cart, (GMC-H), Hayco booties, surgical 114.61
' gloves, nitral gloves, duct tape and full face respirator _ )
21, Safety Equipment Level D: ' .
Tyvek, Hayeo hooties, outer gloves and surgical gloves 42.89

- 22. | Safety Equipment, Modified Level D ) 14.10
23, | Soil Sampling devices 36.76
24, | Survey Equipment (set) 45.36 -
25. | Teflon Bailer 7.35
26. | Turbidity Meter _ - ' 36,76 -
27. | Water Level Indicator 12.86

EquipmentRateSchedule-022012.doc
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Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program
Template Equipment Kit Rate Schedirte
The listed “TOTAL” amount is the maximum allowable daily compensatior. Other numbers are for reference only. The

maximum allowable weekly compensation is four {4) times the daily amount. The maximum allowable menthly
compensation 1s three (3) times the weelly amount.

KIT TOTAL  CONTENTS _ USAGE RATE
1.A. Soil Assessment Kit 630,65 :
(2 person) : FID 131.75
' Soil Sampling Dewces : 36.76
Hand avger 11.04
Modified level D for 2 people 28.20
Vehicle (w/fusl) ' 91.93
Expendables : 73.55
Per diem (for 2 pecple) 257.42
1.B. Soil Assessment Kit 487.84
{1 person) FID 131.75
Soil Sampling Devices' 36.76
Hand auger 11.04
Modified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Expendables 73.55
Per diem {for 1 person) 128.71
2.A: Monitoring Well Installation Kit  690.41 _
(2 person) Survey equipment set 45.36
: Water level indicator 12.86
FID . 131.75
Oil-water probe 41.99
Teflon bailer ‘ 7.35
Modified level D for 2 people 28.20
Vehicle (w/fusl) 91.93
Expendables 73.55
Per diem (for 2 people) 25742
2.B. Monitoring Well Installation it 547.60 -
(1 person) Survey equipment set 45.36
Water level indicator 12.86
FID 131.75
Qil-water probe ' 41.99
Teflon bailer 7.35
Modified level D for 1 person 14.10
Vehicle (w/fuel) 01.93
Expendables ' : 73.55
Per diem {for 1 person) 128.71
3.A Hydrogeologic/Pumping Test Iit 729.79
(2 person) ' Water level indicator 12.86
. i " Modified level D for 2 people 28.20
Vehicle (w/uel) 91.93
Expendables - 73.55
Pump 36.76
Generator 75% ‘ 64.34
Data logger with transducers 164.73
Per diem (for 2 people) 257.42

Page I of 5 ‘j'/a
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Template Equipment Kit Rate Schedule

Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Progtam

KIT TOTAL CONTENTS USAGE RATE
B Hydrogeologic/Pumping Test Iit  5806.98
(1 person) C ' Water level indicator 12.86
* Modified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Expendables 73.55
Pump 36.76
Generator 75% 64.34
Data logger with transducers 164.73
Per diem (for 1 person) 128.71
4.A. Groundwater Sampling Kit 686.23 :
(2 person) . Water level indicator 12.86
Oil-water probe 50% 21.00
Vehicle (w/fuel) 91,93
Modified level I? for 2 people 28,20
Expendabies 73.55
Pump 36.776
(GGenerator 25% 21.45
Conductivity meter, pH meter
and thermometer (set) 24.82
Dissolved Oxygen Meter 37.38
Turbidity Meter 36.76
Teflon bailers (6)/Tubing 44.10
Per diem (for 2 people) 257.42
4.B. Groundwater Sampling Iit 543.42
(1 person) Water level indicator 12.86
Oil-water probe "~ 50% 21,40
Vehicle {w/uel) 91.93
Modified level D for 1 person, 14.10
Expendables 73.55
Pump 36.76
Generator 25% 21.45
Conductivity meter, pH meter
and thermometer (set) 24.82
Dissolved Oxygen Meter 37.38
Turbidity Meter - 36,76
Teflon bailers (6)/Tubing 44,10
Per diem {for 1 person) 128.71
5.A. RA Constrnetion Kit 484.04
(2 person) ) FID 25% 32.94
Vehicle (wifuel) 91.93
Modified level D for 2 people 28.20
Expendables 73.55
Per diem (for 2 people) 257.42
5.8 RA Constraction Xit - 341.23
(1 person) FiDr . ©25% 32.94
' Vehicle (w/fuel) } 91.93
Moedified level D for 1 person 14.10
Expendables 73.55
Per diem (for 1 person) 128.71
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' Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program

Template Equipment Kit Rate Schedule

- Page3 of 5

Per diem {for 1 person)

45

USAGE RATE

KIT TOTAL CONTENTS
6. In-House RA Construction Iit 500.13
(for RAC & oversight — includes Mobile Shop Truck® or Truck & 24533
twa vehicles, excludes per diem) Mobile Shop Trailer® (w/fuel)
(up to 4 people) Second Vehicle (w/fuel) 91.93
FiD 25% 32.94
Modified level D for 4 people 56.40
Expendables 73.55
7.A. Operation and Maintenance Kit ~ 540.34
(2 person) ! FID 50% 65.88
Water leve] indicator 12.86
Oil-water probe 25% 10.50
Modified level I for 2 pesple 28.20
Vehicle (w/fuel) 91.93
" Expendabies 73.55
Per diem (for 2 people) 257.42
7.B. Ovperation and Maintenance Kit 397.53 .
(1 person) FID 50% 65.88
Water level indicator : 12.86
(il-water probe 25% 10.50
Modified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Expendables 73.55
Per diem (for | person) 128.71
8. Free Product Recovery Kit 376.02
(1 person) ' Bailer (x2) 14.70
' Hand Auger 11.04
Modified level D for 1 person 14.10
Vehicle (w/fuel) 91.93
Oil-water probe 41.99
Expendables 73.55
Per diem {for 1 person) 128.71
9.A, Piezometer o Remediation 648,74
Well Installation Kit Waier level indicator 12.86
(2 person) FID 131.75
Hand aiger 11.04
Oil-water probe 41.99
. Modified level D for 2 people 28,20
Vehicle (w/fuel) 91.93
Expendables 73.55
Per diem (for 2 people) 257.42
" 9.B. Piezometer or Remediation 505.93
Well Installation Kit Water level indicator 12.86
{1 persen}) ~FID 131.75
Hand auger 11.04
Oil-water probe 4199
Modified level D for 1 person 14.10
Vehicle (w/fuel) : 9193
Expendables 73.55
128.71

EquipmentKitRateScheduls-042712.doc



Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program

Template Equipment Kit Rate Schedule

USAGE RATE

Kar TOTAL  CONTENTS
10.A. Oversight Kit (with equip.) 373.23
(up to 2 people) FID . 131.75
Soil Sampling Devices' 36.76
Hand auger 11.04
Modified level D for 2 people 28.20
Vehicle (w/fuel) 91.93
Expendables 73.55
10.B.  Oversight Allowanee (no equip.) 120.13 L
(up to 2 people) ) Modified level D for 2 peaple S 28.20
Vehicle (w/fuel) ' 91.93

! Soil Sampling Devices in kits 1.A, 1.B and 10.A represent a credit for soil samples taken but not sent to lab and does
not duplicate devises that may be provided by the lab for actual samples analyzed per section 5.8.25 of the SOP.

Expendables

The items listed below are all included under the heading of “expendables” in the equipment kits. Although many of
these items are not expendable in the sense that you use them once and then throw them away, these items are indicative
of the numerous small and inexpensive items that are included in the kits as expendables. This list is provided as
puidance as to the sorts of items that should be considered as covered by the expendable charge in the kit. Questlons
1egardmg specific items that are not listed should be directed to your site manager.

The list of frequently used expendables includes the following:

Absorbent pads . Galvanized wash tubs Rake

Alconox Garbage cans and bags Sample labels

Aluminum foil High pressure air line Sample preservatives
Asphalt/concrete patching material Tce and vermiculite packing Shovel

Bailer twine LEL filters Soil sample jars

Calibration gases & standards Liguid hand seap Spray paint

Camera and film Liquinox soap Sprayer bottles

Cleaning brushes Nitrogen gas . : Step ladder

DI-water Nitryl gloves Stainless steel buckets/bowls
Drop cloths Paper towels Survey tape

Dry ice Particulate filter Tedlar bags

Duct tape - pHpaper Thermometer

Electrical engineers tool kit Pick axe : Tool kit

Extension cords Plastic buckets Traffic cones

Fire extinguishers . Plastic sheeting Trapsfer pipette

First aid kits Post hole digger Tubing - plastic/Tygon/garden hose
Flashlight Pry bar . . Well caps/locks/ties (replacement)
Fuel for light duty tools/equipment PVC fittings

‘MOBILE SHOF/TRAILER -

Below are the general contents of the Mobile Shop (Truck or Trailer). The items listed are not all inclusive, but do”
represent the minimum items included in the Mobile Shop category. When the In-House RAC Kit i is used, the items
listed below are not to be billed separately

e
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Florida DEP - Bureau of Petroleum Storage Systems - Petroleum Cleanup Preapproval Program
Template Equipment Kit Rate Schedule

Small Tools Large Tools
Aux. Fuel Tank & Transfer Pump  Fuel for Light Duty Tools/Equip  Air Compressor — Electric (w/hoses)
Bull Float Grinder Cement Finisher
Cement Finishing Kit Hammer Drill - Electric 1" Cement Mixer
Chainsaw - Gas Powered Heat Gun Compactor _
Chop Saw - Electric LEL/Explosimeter Concrete/Metal Saw - Gas Powered (w/blades)
Circutar Saw - Electric Reciprocating Saw - Electric Generator — Small (5-10 K'W)
Drill - Electric or 18V - 1/2" Right Angle Drill - Blectric 1/2" Jackhammer ‘
Blectric Power Inverter - 3KW Ropes/Cables/Straps Pressure Washer - Gas Powered (w/hoses)
Extension Ladder Step Ladder Trash Pump - Gas Powered (w/hoses)
Extension Cords - Heavy Duty Survey Bquipment
Framing Nailer Wet/Dry Vae - Industrial

57
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ATTACHMENT D



STANDARD BOND REQUIREMENTS

Simultanecusly with this delivery of the executed Contract document to the
County, the Contractor to whom the Contract has been awarded must deliver
to thHe County an executed Contract Bond on the prescribed form or in Cash,
each in the amount of 100 percent (100%) of the total amount of the
accepbed bid, as security for the faithful performance of this Contract and
for the payment with. IF Cash is used in liesu of the bond, all terms and
conditions stipulated in +the bond shall be just as applicable. The
Contract Bond shall have as the surety thereon only such surety company or
companies as are acceptable to the County and are authorized to write bonds
of such character and amcunt in accordance with the following
qualifications: '

(a) All bonds shall be written through surety insurers authorized to do
businesd in the State of Florida as surety, with the following
gqualifications as to management and financial strength according to the
latest - (1986 or later) edition -of Best’s Insurance Guide, published by
A.M. Best Company, 0Qldwick, New Jersey:

Bond .Amount : Best Rating
500,001 to 1,500,000 BV
1,500,001 to 2,500,000 ‘ A VI
2,500,001 to 5,000,000 A VIT
5,000,000 to 10,000,000 B VIIT
Over 10,000,000 A TX
(b} On Contract amounts of 500,000 or .less, the bond provisions of

Section 287.09835, Florida Statutes (1285) shall be in effect and

surety companies not otherwise quallfylng' with this paragraph may

optionally qualify by: .

1. Providing evidence that the Surety has twice the minimum surplus

‘ and capital required by the Florida Insurante Code at the time the
invitation to bid is issued.

2. Certifying that the Surety is otherwise in compliance with the
Florida Insurance Code, and

3., Providing a copy of the currently valid Certificate of Authority
issued by the United States Department of the Tfreasury under ss.31
U.5.C. 9304-5308

Surety insurers shall be listed in the latest Circular 570 of the
U.S. Department of the Treasury entitied “Surety Companies Accepted
on Federal Bonds”, published annually. The bond amount shall not
exceed the underwriting limitations as shown in this circular.

(c) For Contracts in excess of 500,000 the provision of Section B will be

’ . adhered to plus the company must have been listed for at least ‘three

consecutive years, or holding a valid Certificate of Authorlty of at
least 1.5 million dellars and on Treasury List,

(d) Surety Bonds guraranteed through- - U.3. Government Small Business
Administration or Contractors Training and Development TInc. will

also be acceptable.
&7



{ea) The attorney-in-fact or other officer who signs a contract bond for
a surety company must file with such bond a certified copy of his
power of attorney authorizing him to do so. The contract bond must
be counter signed by the surety’s resident Florida agent.

Florida Statutes 255.05 provide for the following conditions to be made in
all Contract Bonds relating to public projects. The same conditions shall
be just as applicable for Cash used in lieu of the bond..

' “A claimant, except a laborer, who 1§ not privity with the Prlnc1pal
and who has not received payment for his labor, materials, or
supplies shall, within forty-five (45) days after beginning to
furnish labor, materials, or supplies for the prosecution of the
work, furnish the Principal with a notice that he intends to look Lo
the bond for protection,

A claimant who is not privity with the Principal and who has not
received payment for his labor, materials, or supplies shall, within
ninety (90) days after performance of the labor or after comnplete
delivery of the materials or supplies, deliver to the Principal and
to the Surety written notice of the performance of the labor ox
delivery of the materials or supplies and of the non-payment.

No action for the labor, materials, or supplies may be instituted
against the Principal or the Surety unless both ncticeés have Dbeen .
given. No action shall be instituted against the Principal or the
Surety on the bond after one (1) year from the performance of the
labor or completion of delivery of the materials or supplies”

The Contract Bond or Cash used in lieu of the bénd shall remain in force
for one (1) year from the date of final acceptance of the work to protect
the County against losses resulting from latent defects in materials or
improper performance of work under the Contract. If the County exrercises
its option to extend the Contract period by one year, provided the
Contractor maintains the same prices as in the first contract period, to
protect the County against losses resulting from latent defects in
materials or improper performance or work under the Centract. '

The cost of the bond(s) shall be included in the Total Amount Bid. No
separate payment -for the cost of said bond(s) shall be -made by the County.

The required bond{s) shall be written by or through and countersigned by a
licensed Florida agent of the surety insurer pursuant to Section 624.425 of
the Florida Statutes.

In the event the Surety on the bond{s) given by the Contractor becomes
insolvent, or is placed in the hands pf a receiver, or has its right to do
business in its State of domicile or the State of Florida suspended or
revoked as provided by law, or in the event of cancellation of the required
hands by the Surety, the County shall withhold all payments until <the
Contractor shall give good and sufficient bend(s] in lieu of the bond(s}
executed by such Surety.
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Miami-Dade County
Department of Procurement Manogement.

Affirmation of Vendor Affidavits

In aecordance with Ordinanee 07-143 amending Section 2-8.1 of the Code of Miami-Dade County, effective June 1, 2008,
vendors are reguired fo complete a new Vendor Registration Package, including a Uniform Affidavit Packet (Vendor Affidavits

- Farm), before being awarded o new contract. The undersigned affirms that the Vendor Affidavits Form subrilted with the
Vendor Registralion Package is current, complete and accurate for each affidavil listed below.

Federal Employer

Coniract No. ; ldent

Contract Tlfle:

iflcaton Number (FEIN}:

Affidavils and Legislation/ Governing Body

6. | Miami-Dade County Vendor Obligation to County

1. 1 Miami-Dade County Ownership Disclosure
Sec. 2-8.1 of the Counly Code Section 2-8.1 of the County Code
2. | Miami-Dade County Employment Disclosure 7. | Miami-Dade Counfy Code of Business Ethics
Counly Ordinance No. 90~ 133, amending Section 2.8-1{clj(2) of the Ardicle 1, Section 2-8.1{i) and 2-11{b}{1] &f the County Code through
Counfy Code {6} and 9] of the County Code and County Ordinance No 00-1 ’
amending Seciion 2-11.1{c) of the Counly Code
3 | Miagmi-Dade Counly Emploeyment Drug-free Workplace 8 | Miami-Dade Counly Famlly Leave
Ceriification Adicle V of Chapter 11 of the Counly Code
Seclion 2-8.1.2{bj f the County Cade )
4| Miami-Dade County Disability Non-Discriminalion g | Miami-Dade County Living Woge
Arficle 1, Secfion 2-8,1.5 Resolufion R182-00 amending R-385-95 Section 2-8,9 of the County Code
& | Midmi-Dade Counfy Debarment Disclosure 10. 1 Miami-Dade County Doamestic Leave and Reporfing
Section 10.38 of the County Code ’ Afficle 8, Section 11A-60 11A-67 of the County Code
' The following ceftificaiions pertain to Architectural/Engineering Services:
1. | Reg UH’Ed Listing of Subcontractors and Suppliers on Counhy72 | Fair Subcontructing Policies Cerfification
Confracts Cerfificafion Saction 2-8.8 of the County Cods
Seclion 10-34 of the Counly Code
False Claims Ordinance

13.

County Ordinance MNo. 99-152

Printed Name of Affiani ©

Fiinfed Title of Affiant

Signalure of Afllant

Name of Frm Dale
Address of Firm State Zip Code
Notary Public Information
Notary Public - Slate of County of
Subscribed and sworn fo {or affrmed) before me ihis day of, 20

. by

Type of ideniilicalion produced

He of she is persenally known lo me I:l

or has produced identification [:]

Signalure of Nolary Public

Sericil Number

Print or $tamp of Notary Public

Expiralion Date

Notary Public Seal

23
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EXHIBIT 2
Memorandum o

Date; | November 17, 2015

Tor Tara C. Smith, Director
[nternal Services Department

Through? Miriam Singer, CPPO, Sr. Assistarit [
Internal Services Departmen/

From: Julle B. WhlteSIde A&E Consultant Selection Gocrdmator%'-—
Chairperson, Competltwe Selechon Committee Tl
Subject: NEGOTIATION AUTHORIZATION

Regulatory and Economic Resources Department
Envitonmental Cleanup, Compliance and Related Services
18D PrOJeot No. E14-RER-03

The Compe’utwe Selection Commitiee (CSC) has completed the evaluation cf the proposals
submitted In response to the above-referenced internal Services Department (ISD) project
following the guidelines published in the Notlce to Professional Consultants (NTPC). .

ISD Project No.: E14-RER-03
Project Title: Envirgnmenﬁéi Cleanup, Compliance and Related Services
Scope of Services Summary: The proposed scope of work inciudes:

A. Performing envlronmental assessment and/ior rehabilitation and related tasks, including, -
but not limited to, drilling, surveying and mapping, and laboratory analytical services, at
Miami-Dade County owned or operated sites in accordance with Chapter 62-780 of the
Florida Administrative Gode {FAC), Chapter 24 of the Miami-Dade County Code and all
other applicable regulations. .

B. Performing services related to the modification, repair, removal, replacement,
installation, and{or abandonment of any underground or aboveground storage systems,
and related lasks, necessary for the investigation, prevention, or cleanup of
contamination, in accordance with Chapters 62-761 and 62-762 FAC, Chapter 24 of the
Wiami-Dade County Code, and all other applicable regulations.

C. Performing services as deslgn professional and duties related to construction
management for environmentally related construction tasks refated to A and B above.

D. Performing other related environmental work,'not identified above, necessary for
investigation or prevention of potential ot known contaminalion, for compilance with
applicable regutations, protection of the environment and public health, and for cleanup
of environmental contamination.

Participation Restrictions: None

Minimum Experfence and Qualifications: None




Negotiation Authorization -

Regulatory and Economic Resources Department
ISD Project No. £E14-RER-03

Page |2

Term of Contract and Estimated Cost: Five (5) consultants/teams of firms will be retained
under non-exclusive Professional Services Agreements (PSA), each for an effective term of
three (3) years. The Céunty Mayor or County Mayor's designee has the authority to extend the
contract duration with no increase in the contract amount, for two (2) consecutive, one (1) year
pariods, The base conitract amount, exclusive of contingencies, is $3,000,000, per PSA.

The cost of services will be charged to the particular projects of the various County Departments
requiring professional services. The Department requesting setvices for the specific project will
establish the funding source at the time the work order is issted. No work order will be issued
under the contract unless the specific County Depariment identifies appropriate budgeted funds.
County Departments may include, but not be limited to, Aviation, Water and Sewsr, Public
Housing and Community Development, Parks, Recreation and Open Spaces, Regulatory and
Economic Resources, Public Works and Waste Management, and Transit.

Community Business Enterprise Goalffieasure: On January 28, 2015, Small Business

Development {SBD), Internal Services Department (ISD), established a 15.00% SBE Goal —
A&E and 7.00% SBE Goal — G&S for this solicitation.

Request to Advertise (RTA) Stamped by the Clerk of the Board (COB): May 21, 20156
Revision No. 1 fo the RTA Stamped by the COB: June 22, 2015

Number of Proposals Received: Nine (9)

Name of Proposer(s): Please refer to the attached List of Respondents (L.OR).

First Tier Results: See attached First Tier Tgbulation Sheet.

Second Tier Results: Not applicable. Based on the CSC's professional expertise the
information provided in the proposals was deemed sufficlent to determine the qualifications of
the teams. As a result of sald determination and by a majority vote, the- CSC decided to forego
Second Tier proceedings.

Compliange: On November 3, 2015, Small Buslness Development {SBD) determined that the
second ranked firmn, Stearns, Conrad & Schmidt Consulting Engineers (SCS Engineers), did not
meet the required 7.00% SBD Goal for Goods & Services (G&S). Pursuant to Implementing
Order (1.0.) 3-41, SCS Engineers was deemed Non-Compliant (see attached Compliance
Memorandum). Therefore, the sixth-ranked firm Cherokee Enterprises, Inc., was elevated into
the top five (5) ranked firms.

Request for Appointment of Negotiation Committee: Pursuant to Seclion 2-10.4(G) of the
Code of Miami-Dade County, ISD hereby requests the County Mayor or his desighee approve
the following Negotiation Commiltee, for the purpose of negotiating five (5) non-exciusive PSAS
for this solicitation with the top five (8) ranked firms:

Julie B. Whiteside, A&E Consultant Selection Coordinator, 1SD, Non-Voting Chairpersen

Julie Balogh, Manager, Regulatory and Economic Resources Department

Wilbur Mayorga, Chief, Poliution Gontrol Dvn,, Regulatory and Econamic Resources Department
les Casey, Chief, Technical Services & Environmental Affairs, Public Works and Waste
Management Department .

&7



Negotiation Authorization

Regulatory and Economic Resources Department
ISD Project No. E14-RER-03

Page |3

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4 (8) of the Code
of Miami-Dade County, it is hereby requested that the County Mayor or his designee approve
the selection of the following firms for negotiations, in the CSC's recommended order -of
preference. See bslow:

TOTAL ORDINAL SGORE
RANKING OF RESPONDENTS
SELECTION FOR PSA NEGOTIATION
FIVE AGREEMENTS WITH A
15% SBE GOAL AIE; 7.00% SBE GOAL G&S (EAGH CONTRACT)

ARCADIS US, Inec.

Adjusted Qualitative Points — 266
Ordinal Score — 4

Final Ranking — 1

AEGOWN Technical Services, Inc,
Adjusted Qualitative Points — 244
Ordinat Score — 11

Final Ranking — 2

H.J. Ross Assoclates, Inc.
Adjusted Qualitative Points — 250
Ordinal Score — 13

Final Ranking — 3

AMEC Foster Wheeler Environmental & Infrastructure, [nc,
Adjusted Qualitative Points — 248

Ordinal Scare — 13

Final Ranking — 4

Cherokee Enterprises, inc.
Adjusted Qualitative Points — 251
Grdinal Score — 15

Final Ranking — 5

The following teams will serve as the alternates:

CBé&l Environmental & Infrastructure, Inc.
Adjusted Qualitative Points — 233

Ordinal Score — 21

Final Ranking - 6

Handex Consulting and Remediation Southeast, LLC
Adjusted Qualitative Points — 233

Ordinal Score — 23

Final Ranking — 7



Negotiation Authorization )

Regulatory and Economic Resources Department -
ISD Project No. E14-RER-03

Page |4

Pursuant to the Cone of Silence legislation Included In the Conflict of interest and Code of
Ethies Ordinance, and Section 214 .1 of the County Code, the County Mayor or his designee
will report to the Board of County Commissioners any of the following Instances.

¢ When negotiations do not commencs, or other affirmalive action is not taken, within
thirty (30) days of the CSC's recommendation,

» \When the County Mayor or his designee’s recommendation to award or reject is not
made within ninety (90} days from the date of the CSC's recommendation.

If approved, the Negotiation Committes is to proceed with the contract nhegotiations in
accordance with Section 2-10.4 (8) of the Code of Miami-Dade County, and submit the signed
contracts ready to be presented to the Board of County Commissioners for final approval ho
[ater than sixty (80) days from the date of this memorandum. Should negotiations fail with the
first or second ranked firms, approval is requested by way of this memorandum to initiate
negotiations with the alternate firm.

If a satisfactory agreement cannot be reached within the sixty (60) day period, a report s
required fo be prepared fully explaining all problems resulting from the negotiations.  If
negotiations are proceeding within a reasonable timeframe, then negotiations are to continue
and the report is to be submitted upon completion. The final contracts and report should be
sent to the Interal Services Department, A&E Unit.

Approved:

ol e ?%/m/nﬂ\ 23S

—r Sy = -
Tara &, Smith Date

Director, Internal Services
Atfachments:
1 List of Respondents

5 First Tier Tabulation Sheet
-3, Compliance Memorandum

oo Jack Qsterholt, Deputy Mayor, Regulatory and Economic Resources Department Director

Competitive Selection Committee
Clerk of the Board of County Commissioners

&7



MIAMI DADE COUNTY
OFFICT, OF CAPITAL IMPROYVEMENTS

LIST OF RESPONDENTS

0G| Project Name: ENMVIRONMENTAL GLEANUP, COMPLIANCE AND RELATED SERVICES
0Cl Project No.: E14-RER-03 ;
Measures: 7% SBE (G&S), 16% SBE (A&E} .
Mumber of Agreement's: &
Cohfract Type: PROJECT SPECIFIG
Submittal Date: 07/27/2015

Subtittal No: 1 ) Pritne Local Preferance;  Yes
Prime Name: AMEC FOSTER WHEELER ENVIRONMENT & EEIN No.; 911641772
: INFRASTRUCTURE, INC.
Trade Name:

Subs Name Trade Name Subs FEIN No.

a. MILIAN, SWAIN & ASSOCIATES, INC. 650094999

b. TRIANGLE SURVEYIMNG & MAPPING, INC. 202254156

c. JAEE ENVIRONMENTAL SERVICES, [NC. 650289078

d. ENGINEERED ENVIRONMENTAL 650539901
SOLUTIONS, INC,

Submittal No: 2 Frime Local Preferance:  Yes
Prime Name: HANDEX CONSULTI_NG‘AND REMEDIATION . EEIN No.: 203908156
SOUTHEAST, LLC
Trade Name:

Subs Name Trade Name Subs FEIN No.

a. ‘NOVA ENGINEERING AND 260347209
ENVIRONMENTAL LLC

b. J BONFILL AND ASSOCIATES INC. . 650133546

c. MARLIN ENGINEERING, INC. 560279601

d. RADISE INTERNATIONAL, L.G. ‘ 860785837

6. PACE ANALYTICAL SERVICES, INC. 411821817

. JUPITER ENVIRONMENTAL 650618441
LABORATORIES, INC, )

g. ENVIRO - DRILL, INC. 201010981

h. E.T.D., INC. D/B/A EARTH TECH DRILLING 043643895

i. CLARK ENVIRONMENTAL, INC. 583081371

j. MCORT MOVERS, INC. 650991448

k. FLORIDA CONSTRUGTION TRANSPORT, 651143941
INC

pmar_dpm_groject,_team  VO4/25/2005 Page | of 5
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 MIAMI DADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

OC| Project No.: E14-RER-03
Measures: 7% SBE (G&S); 15% SBE (A&E)
Number of Agreements: 5 _
Contract Type: PROJECT SPECIFIC .
Submittal Date: 07/27/2015

Submittal No: 3 Prime Local Preference; Yes
Piline Name: STEARNS CONRAD & SCHMIDT CONSULTING FEIN No.: 540913440
Trade Name: SCS ENGINEERS

Subs Name Trade Name Suhs FEIN No.
a. HP CONSULTANTS ING, 270014034
. LONGITUDE SURVEYORS, LLGC P(3) 8 M, LLC 164551726
c. ENVIRONMENTAL MANAGEMENT . M. C. OIL CO. 592750234
CONSERVATION OIL CORP,
d. JAEE ENVIRONMENTAL SERVICES, INC. 650289079
& TESTAMERICA LABORATORIES, INC. SEVERN TRENT 2329199296
_ LABORATORIES, INC.
f. PACE ANALYT[CAL SERVICES, INC. 411821617
Submittal No: 4 . Prime Locdl Preference;  Yes
Prime Natno: LANGAN ENGINEERING AND ENVIRONMENTAL FEIN No. 223167382
SERWVICES, INC -
Trade Name:
Suhs Name Trade Name | Subs FEIN No.
3. NORTH 8TAR GROUP, INC, . . . 6510424907
b. BND ENGINEERS, INC. 650421514
c. RADISE INTERNATIONAL, L.C. 660785837
d. E.-T.D., ING. D/B/A EARTH TECH DRILLING 043643895
e. EMGINEERED EMVIRGNMENTAL 650539901
SOLUTIONS, INC.
f. PACE ANALYTICAL SERVICES, INC. 411821617
g. WORLD PETROLEUM CORP, 043883871
h. MCO ENVIRONMENTAL INC, 650071155
pmer_dpin_prolec]_feam  VO4/25/2005 Page 2 of 5
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MIAMI DADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

OCl Project No.; EM-RER 03
Measures: 7% SBE (G&S} 16% SBE (A&E)
Nurther of Agresments: 5 .
Contract Type: PROJECT SPECIFIG
Suhmittal Date: 07/27/2015

Submittal No:
Prime Mame:
Trade Name:

5
H.J, ROSS ASSOCIATES, ING,

subs Name

a.

Subwmittal No:
Prime Nama:

Trade Name:

il S - I s I <

BUREAU VERITAS NORTH AMERICA, INC.

CES CONSULTANTS, INC.
AVINO & ASSOGIATES, INC,

. GCME, INC.

MCO ENVIRONMENTAL INC.

ACCUTEST LABORATORIES SOUTHEAST,
INC.

G
ARCADIS U.S., [NC,
ARCADIS G&M, ING.

Subs Name

a.

R.J. BEHAR & COMPANY, INC.

b. J BONFILL AND ASSOCIATES INC.

Do O

SMART-SCGIENCES, INC.

. NUTTING ENGINEERS OF FLORIDA INC
., ENGINEERED ENVIRONMENTAL

SOLUTIONS, INC.
PACE ANALYTICAL SERVICES, INC.

pmer_dpm_project feam  VO4/26/2005

74

Prime Local Préference:  Yes

FEIN No.:

Trade Name
INTERCOUNTY

650163389

Subs FEIN No.
061689244

LABORATORIES - USL, INC.

850792884
650053775
651140436
6580071155
593260592

Prime Local Preference: Yes

FEIN No.:

Trade Name

570373224

Subs FEIN No.
650964070
650133546
462397336
591159182
650539901

411821617

Page3of 5



MIAMIDADE COUNTY
OFFICE OF CAPITAL IMPROVEMENTS

LIST OF RESPONDENTS

06! Project No.: E14-RER-03
Measures: 7% SBE (G&S); 156% SBE (A&E)
Kumber of Agreements: 5
Contract Type: PROJECT SPECIFIC
Submittal Date: 07/27/2015

Submittal No: 7 Prime Lacal Preference: Yes

Prima Name: CHEROKEE EMTERPRISES, INC. "FEIN No.: 650891158

Trade Name: '
Subs Name Trada Name . Subs FEIN No.
a, TERRA GIVIL ENGINEERING, LL.GC 206566242
b, KIMLEY-HORN AND ASSOGIATES, ING, 560885615
c. E SCIENCES, INCORPORATED 543667002
d. TRIANGLE SURVEYING & MAPPING, ING, 202264156
6. PACE ANALYTICAL SERVICES, INC, 411821617
f. ECO SOLUTION GROUP, LLC 352405933

Submittal No: 8 : Prime Local Preferenca:  Yes

Prime Name: CB& ENVIRONMENTAL & INFRASTRUCTURE, INC,  FEIN No.: 770589632
DBA SHAW ENVIRGNMENTAL, INC.
Trads Name: [T CORPORATION (ITC)

Subs Name Trada Name Suhs FEIN Ne.
a, LONGITUDE SURVEYORS, LLG P(3)S M, LLC 364551726
b, HP CONSULTANTS INC. - : 270014034
o, GES CONSULTANTS, INC. . 650792884
d. ECQ SOLUTION GROUR, LLC 3524056933
e. FLORIDA-SPECTRUM ENVIRONMENTAL FLORIDA ENVIRONMENTAL 203973182
SERVICES, INC.
£ E.T.D., INC. D/B/A EARTH TECH DRILLING 043543885
pmer_dpm_project_team  V04/25/2005 Page 4 of 5
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MIAMIDADE COUNTY
OFFICE OF CATITAL IMPROVEMENTS

LIST OF RESPONDENTS:

OGI Project No.: E14-RER-03
Measures: 7% SBE (G&S), 15% SBE (A&E)
Muinber of Agreements: 5
Contract Type: PROJECT SPECIFIC
Submittal Date: 07/27/2015

Submittal No:
Prime Hame:

Trado Namae:

Su
a.

mo P

=T — @

pmer_dpm_project_laam

Subs FEIN No.

9 Prime Local Preference: ' Yas
AECOM TECHNICAL SERVICES, INC. F/K/A EARTH  FEIN No. 952661922

TEGH, INC, .

bs Name Trade Natne

URS CORPORATION SOUTHERN GREINER SOUTHERN_, INC.

. ROBAYNA AND ASSOGIATES, [NC,

HP GONSULTANTS INC.
BISCAYNE ENGINEERING COMPANY, INC.
MCO ENVIRONMENTAL INC.

ENGINEERED ENVIRONMENTAL
SOLUTIONS, INC.
RAIDER ENVIRONMENTAL SERVICES, INC.

. E.T.D., INC. D/B/A EARTH TECH ORILLING

GEOQVIEW, INC
PACE ANALYTICAL SERVICES, INC,
TESTAMERICA LABORATORIES, ING. SEVERN TRENT

LABORATORIES, INGC.

V4/26/2005

7¥

592087895

592119073
270014034
590165220
650071155 -
850539901

651125306
043643895
593651879
411821617
232519996

Page 5 of §
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WEMORANDUM G
DATE: Navamber 3, 2015

TO: Miriam Singer, Senior Assistanl Director
Internal Services Department

FROM: Gary Hartfield, Divislon Direcior
Internal Services Department
Small Business Development

SUBJECT: Compliance Review
Projeact No. E14-RER-03 :
Envirenmental Gleanup, Corpllance And Related Services For Miaml-Dade County Facilities

Small Buslness Development (SBD), a Diviston of the Internal Services Department, has completed ils review of
ihe subject project for compliance with the Small Business Enterprise — Architeclural & Englneering (SBEJAE) and
the Small Buslness Enlerprise — Goods & Services {SBE/GS) Programs. The established measuras tor the
subjact project are a 15.00% Small Business Enterprise — Architectural & Englneeting Sub-gonsultant Goal and a
7.00% Srall Busliness Enterprisa — Gaods & Services Sub-consultant Goal,

The Professional Services Division of the Internal Services Department submitted proposals from the following
firms for compiiance review: Ames Foster Whesler Environmental & infrastructure, Inc. #1, Handex Censulting
And Remedlafion Southeast, LLC #2, Stearns Conrad & Schmidt Consulling #3, Langan Englnesring And
Environmental Services, inc. #4, H.J, Ross Associates, Inc., #5, Arcadis U.S., [nc. #16, Cherokee Enterprises, Inc.
#7, CB&I Environmental & Infrastructure, Inc, #8 and AECOM Technlcal Services, Inc. #9 Below, 1s the pre-award
compliance slatus and summary.

STATUS!
1. Amec Foster Wheelsr Environmental & Infrastructure, Inc. #1  Compllant
2. Handex Consulting And Remedlation Southeast, LLC #2 Compliant
3. Stearns Conrad & Schmidt Consulting (SCS Engineers) #3 Nan-Compllant
4. langan Engineetlng And Environmental Services, Inc. #4 Compliant
5, H.J. Rass Assoolates, \nc, #5 Gompliant
6. Arcadis U.S., Inc. #8, Cherckee Enterprises, inc. #6 Compliant
7. Cherokae Enterprises, ic. #7 Compliant
8, CBA&! Environmental & Infrastructurs, Inc. #8 Compllant
9, AECOM Technical Servicas, Inc. #9 Compllant

SUMMARY

Amec Fostar Wheeler Environmaental & Infrastructure #1 submitted Letters of Agreements (LOA) commilting
to utllize the following certified SBE/AE firms in satisfaction of the contracts 15.00% SBE/AE Sub-consultant Goal:
Triangle Surveying & Mapping, Inc. to perform 15.01 (Sutvaying And Mapping - Land Surveying) at 7.00% and
Miltan, Swain & Associates, Inc. to perform 10.08 {(Environmental Engineering - Contamination Assessment &
Wonltoring), 16.00 {General Civit Englneering) & 17.00 (Engineering Censtruction Management) at 15.00%. Each
LOA was.signed by the prime and sub-consullants in agreement with the Infurmation listed on each LOA, Amec
Foster Wheeler Environmental & Infrastruciure is in compliance with the Implementing Order of the SBE/AE
Program.

Amee Foster Wheeler Environmental & Infrastructure #4 also submitted lhie required Scheduls of Intent (SOl)
Affidavits commitling to wilize the following cerlified SBE/GS firms In satisfaction of the contract's 7.00% SBE/GS
Subcontractor Goal: Milian & Associates, Inc. lo provide environmental consulting services (commeadity code
91843) at 16.00% and Trlangle Surveying and Mapping, Inc. lo provide mapping services (commadily code
96252) at 7.00%, Each SO! Affidavit was signed by the prime and subcontractors In agresment with the
Information lisled on each SOl Affidavit. Amec Foster Wheelar Environmental & Infrastructure is in compliance
with the Implemanting Crder of the SBE/GS Program. :
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Handex Consulting and Remediation -~ Southeast, LLG Wheeler Environmental & Infrastructure 2
submitted Latters of Agresments {LOAs) cormitling to utilize the foliowing certified SBE/AE firms In satisfaction of
the contracts 15.00% SBE/AE Sub-consultant Goal: J. Bonflll and Assoclates, Inc. to perform 15.01 (Surveying
And Mapping - Land Surveying) at 3,00%, Marlin Engineering, Inc. io perform 15.01 (Surveying And Mapping —

_Land Surveying) & 16,00 (General Givil Engineering) at 6,00% and RADISE Internaliona! and LG o perform 9.01
{Solls, Foundations And Materials Testing — Exilling Subsurface nvesllgatlons & Selsmographle) & 9.02 (Solls,
Foundations And Materials Testing — Geotechnical & Materlals Englneering services) at 6.00%. Each LOA was
signed by the.prime and sub-consultants in agresment with the Information lsted on each LOA. Handex
consulting and Remediation — Southeast, LLC Wheeler Environmental & Infrasteuciure [s In compliance with the
implementing Order of the SBE/AE Program.

Handex Consuiting and Remediation — Southeast, LLC Wheeler Environmental & Infrastructure #2 also submitted
the required Schedule of lntent (SOI) Affidavits committing to utllize the following. certlfied SBE/GS firms |n
satisfaction of e contracts 7% SBE/GS Subcontractor Goal: RADISE International, L.C. o provide consulting
services {commodity code 91800) at 5.00% and J. Bonfilt and Assocfates, Inc, to provide land surveyling servicss
(commodity code 96460) at 2.00%. Each SOI Affidavit was signed by the prime and subcontractors in agreement
wilh the information listed on each SOI Affidavit, Handex Consulling and Remediation — Southeast, LLG Wheeler
Environmantal & Infrastructure is in compfiance with the implementing Order of the SBE/GS Program.,

Stearns Gonrad & Schmidt Consulfing (SCS Engineers) #3 submitted Lefters of Agreements (LOAs)
commitiing fo utilize the following cerlifled SBEIAE firms In sallsfaction of the confracts 15.00% SBE/JAE Syb-
consultant Goall HP Consultants Inc, to perform 16.00 (General Civil Englneering) at 7.50% and Longllude
Surveyors, LLC to perform 15.01 (Surveylng And Mapplng -- Land Surveying) at 7.50%. Each LOA was signed by
the prime and sub-consultants in agreament with the information fisted on -each LOA. Stearns Conrad & Schmidt
Consulting (SCS Engineers) Is in compllance with the [mplementing Order of the SBE/AE Program.

Stearns Conrad & Schmidt Consulting (S8CS Engineers) #3 also submlited the required Schedule of Intent (SO!)
Affidavit committing to utilize Environmental Management Conservation Qil Corp., a non-certified SBE/ASS firm to
provide waste fransport disposal remediation services at 7.00%. SCS Engineers dld not mest the required
SBE/GS Subconiractor Goal because SCS Engineers submitted an SO Affldavit committing te utltize a non-
cerlified SBE/GS firm (Enviranmental Management Conservation Oll Corp) to satisfy the contracts 7.00%
SBE/GS Subcontractor Goal. SBD notified SCS Engineers of its non-compliance with the Implsmenting Order for
the SBE/GS Program in wriling on. October 27, 2016, 8CS Enginesrs requested a masling on October 27, 2015,
The Non-Compliance mesfing took place on November 2, 2045, During the meeting, SC3S Englneers failed to
provide SBD with relevant Information which would enabled SBD to reverse the non-compliant determination. As
- such, SCS Engineers ia not in compliance with the Implementing Order of the SBE/GS Program.

Langan Enginecring and Environmental Sérvices, Ihe. #4 submltted Letters of Agreements (LOAs) committing
to utilize the following certified SBE/AE firms in satisfaction of the contracts 15.00% SBE/AE Sub-consultant Goal:
BND Englneers, Inc. {o perform 10,06 {Environmental Engineering — Remedial Actlon Plan Deslgn), 16.00
(General Civll Engineering) & 17.00 (Engineering Gonstruction Managemant) at 13.00% and North Star Group,
Inc. to perform 15.01 (Surveying And Mapplng ~ Land Surveying) at 2.00% Each LOA was signed by the prine
and sub-consullants In agresment with the information listed on each LOA. Langan Engineering and
Environmental Services, Inc. Is In compliance with the Implementing Order of the SBE/AE Program.

Langan Engineering and Environmental Services, nc. #4 also submitted the required Schedule of Intent {80
Affidavit committing to utilize MCO Environmental, Inc., a certified SBE/GS firm to provide remediation services
(commodity code 92678) at 7.00% in sailsfactlon of the contract’'s 7.00% SBE/GS Subcontractor Goal, The 30!
Affidavit was slgned by lhe prime and subcontractor Iti agreement with the information listed on the S0O| Affidavit.
Langan Engineering and Environmental Services, Inc. 8 In compllance with the Implementing Order af the
SBEfGS Program.
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H.J. Ross Assoclates #5 submilted Letters of Agreements (LOAs) committing o utilize ihe following certified
SBEJAE firms In satisfaction of the contracls 15.00% SBE/AE Sub-consulant Goal: CES Consultants, Inc to
perform 16,00 (General Civil Englnesring) & 17.00 {Engineering Construction Managemant) at 10.00% and Avine
& Asscciates, inc, to perform 15.01 (Surveying And Mapplng - Land Surveylng), 18.00 {(General Civil
Engineering) & 17.00 (Engineerng Gonstruclion Management) at 6.00%. Each LOA was signed by the prime and
sub-consultants In agreerment wilh the informatton llsted on each LOA. H.J. Ross Associates fs in compllance with-
the Implementing Order of the SBE/AE Program.

H.J, Ross Associates #6 also submitted the required Schedule of Intent {SOI) Aftidavit commitiing to utilize MCO
Enviconmental, Inc., a certified SBE/GS firm to provide remediation services (commodity code 92678) at 7.00% in
satisfaction of the confract's 7.00% SBE/GS Subcontractor Goal. The SO! Affidavit was signed by the prime and
subcantractor in agresment with the information listed on the SO Affidavit. H.J. Rass Assoclates |2 In compltance
wlth the Implementing Order of the SBE/GS Program.

Arcadls U.8., Inc. #8 submitted Letfers of Agreements (LOAs) committing to utilize the following certified SBEEIAE

firms In satisfaction of the contracts 15.00% SBE/AE Sub-consultant Goal: R.J. Behar & Gompany, Inc. to parform
" 10.05 (Environmental Engineering — Gonfaminalion Assessment & Monitoring), 16.00 {General Civil Engineering)
& 17.00 (Engineerig Construction Management) al 8.00%, J. Bonfill and Assoclates Inc. to perform 16.01
(Surveying And Mapplng — Land Surveying) at 2.00% and Nulling Engineers of Florida Ino. to perform 10.05
(Enviranmental Englneering — Contamination Assessment & Monitoring) at 5.00%. Each |.OA was signed by the
prime and sub-consultants in agreement with the information [lasted on each LOA. Arcadis US,, Ing, is In
compliancs with the lmplamasnling Order of the SBE/AE Prograr.

Arcadis U.S,, Inc. #6 also submitted the required Schedule of Intent (SOF) Affldavils commitiing o ulitize the
following certified SBE/GS firme in satisfaction of the contract's 7.00% SBE/GS Subcontrastor Goal: J. Benfill and
Assoclates, Ihe. to provide land surveylng services (commaodity code 96460) at 2,00% and Smart-Sciences, e,
to provide engineering coneulting services (commodity cods 81842) & environmentaf cansulting services
(commodity cade 91843) at 5.00%. Each SO| Affidavit was signed by the prime and subcontractors in agresment
with the information listed oa gach SOI Affidavit. Arcadis 1.8., Inc. is In compllance with the Implementing Order
of the SBE/GS Program.

Cherokee Enterprises, Inc. #7 submitted Lotters-of Agreements (LOAs) committing to utllize the following
certifled SBE/AE firms in satisfaction of the contracts 15.00% SBEJAE Sub-consultant Geak: Triangte Surveying &
Mappling, Inc. to petform 15.01 (Surveying And Mapping ~ Land Surveying) at 1.00%, E Sciences, Incorporated to
perforn 10.06 {Environmental Engineering — Contaminatlon Asseasment & Monitoring) & 10,06 (Environmental
Enginsering — Remedlal Action Plan Deslgn) at 2.00%, and Tetra Clvil Engineering.. LLC te perform 16.00
(General Civit Englneering) & 17.00 (Engineering Construction Management) al 12.00% . Eaech LOA was signaed
by the prime and sub-consultants in agreement with the informatlon listed on each LOA, Cherokee Enterprises,
e, 1s in compllance with the Implementing Order of the SBE/AE Program.

Cherckee Enterprises, Inc. #7 also submitted the required Schedule of Intent (SO1) Affldavit committing lo ulilize
Fco Salution Group, 1L.C, a ceriliied SBE/GS firm to providé remedialion services (commodity code 92678) al
7.00% i satisfaclion of the contracl's 7.00% SBE/GS Subcontractor Geoal. The SOI Affidavit was signed by the
prime and subconlractor in agreement with the information listed on the SOi Affidavit. Cherokee Enterprises, Ine,
#7 1s In compliance with the Implementing Order of the SBE/GS Program.

CB&! Environmental & Infrastructure, [nc. #8 submilted Letters of Agreements (LOAs) coinmitting 1o utilize the
following certified SBE/AE firms in satisfaction of the contracts 15,00% SBE/AE Sub-consultant Goal: Longilude
Surveyors, LLC to perform 15.01 (Surveying And Mapping — Land Surveying) & 15.03 (Surveying And Mapping —
Underground Utillly Location) at 7.60% and HP Consultants, Ine. to perform 16.00 {(Generaf Clvil Enginesring) &
17.60 (Engineering Construction Management) at 7.60%. Each LOA was signed by fthe prime and sub-
consultants in agreement with the Information lisled on each agreement. CB&! Environmental & Infrasteucturs,
Ine. is In compltance wiih the Implementing Order of the SBE/AE Program.
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CB&l Environmental & infrastructure, Inc, #8 alse submitted the required Schedule of Intent (SOI) Affidavits
commltting to utilize e following certifled SBE/GS firms in safisfaction of the contract's 7.00% SBE/GS
Subcontractor Goal; Eco Selution Group, LLC. to provide remediation sarvices (commodity code 92678) al 1.00%
and CES Consultants, Inc. to provide environmental consulting services {commodily code 91843), construction
management services (commodity code 96117) & laboratory and field testing services (commodity code 961 43) at
B8.00%. Each SO} Affidavit was signed by the prime and subconfractors In agresment with the information listed
on each SO Affidavit. CB&I Ervirénmental & Infrastructure, Ing. Is In cormpliance with the Implementing Order of
the SBE/GS Program,

AECOM Techpical Seivices, Inc. #9 submitted Lettars of Agreements (LOAs) commitling to utilize the following
cerlliied SBE/AE firms In satisfaction of the contracts 16.00% SBE/AE Sub-consultant Goal: Robayna and
Assoclates, Inc. to perform 10.05 (Environmental Engineering — Contaminatlon Assessment & Manitorlng) &
10,06 {Environmental Engineering — Remedial Action Plan Design), 10,07 (Environmental Enginesring ~
Remedial Action Plan tmplementation/Operation/Maintenance), 16.01 (Surveylng And Mapplng ~ Land
Surveying), 16.00 (General Civil Englnsering) & 17.00 (Engineering Conslruction Manageiment) at 8.00% and HP
Consultants, Inc. to parform 16.00 (General Civil Engineering) & 17.00 (Englneering Construction Management)
al 7.00%. Each LOA was signed by the prime and sub-consultants in agreement with the Information listed on .

sach LOA. AEGOM Technical Services, Inc. is in compliance with the Implementing Order of the SBEJAE
Program.”

AECOM Technlcal Services, Inc. #9 also submitied the required Schedule of Intent (SO1) Affidavits comimitiing to
utillze the fallowing cerilfied SBE/GS firms In salisfaction of the contract's 7.00% SBE/GS Subeenirastor Goal;
'Bigcayne Englnearing Company, Inc. to provide suryeyor services (commedity code 92686) at 1.00% and MCO
Envlronmantal, inc. to provide remedlatlon services {commedity code 82678) at 6.00%. Each 80| Affidavit was
signad by the prime and subcontraclors in agreement with the information listed on sach SOI Affidavit. AECOM
Tachnical Setvices, ¢, Is In compllance with the Implementing Order of the SBE/GS Prograim.

SBD has verified that the aforementioned firms are not listed on the Goal Deficlt Make-Up Repart as of Novermber
1, 2015, Additionally, a review of the History of Violations Report as ¢f October 30, 2016 indicates that the
aforementloned firms do not have any open violations, .

Pleage note that SBD has reviewed and analyzed the subject prolsct for compliance wilh the Small Business
Enterprise - Ajchitectural & Englneering Program, as wall as the Small Business Enterprise — Goods &
Servicas Program. The Professlunal Services Division of the Internal Services Departent is responsible for
any other issues that may exist,

Should you have any questions or need any additional information, please do not hesliate to contact Tyrone
Whita at (308) 375-3123,

c: Jutle Whiteside, 1SD
File
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EXHIBIT 3

Memorandum

" Dates April 15,2016

Toi Tulie Whiteside
A/ Consultant Selection Caordinator
{nternal Sexvices Department

Terom: Oren Rosenthal
Assistant County Attorney

Subject; B14-RER-03: Regulatory and Econoinic Depmtment Envivonmental Cleanup,
Compliance and Related Services

You tequest a legal opinion on whether H.J, Ross Associates, Inc, (“H.J. Ross™) is responsive to
the above referenced solicitation becanse, after fully participating in the solicitation and beings selected
to receive a professional services agreement (“PSA®), H.J. Ross lost its prequalification certification and

all technical certifications necessary to perform the worlk under the PSA. While this issiie does not
present a responsiveness question because, at the time of proposal subinission .7, Ross was respansive,

for the reasons sel forth betow H.J, Ross my not be awarded the PSA with inactive prequalification and
technical certifications.

BACKGROUND

We rely on the information provided in your memorandum to this office deted April 12, 2016
(aitached heroto), the solieitation, and diseussions with staff for this information.

Yau report that on Januaty 22, 2016 H.J, Ross was selected from nine (9) initial proposals 1o
receive one of five PSAs for environmental clesnup compliance and related services, While H.J. Ross
was selected for award of these services and has submitted an executed PSA on Febroary 17, 2016, the
County has not yet entered into the PSA with I1J. Ross becavse further review revealed that IL.Y. Ross
has lost its prequalification certification and technical certifications for the worlk identified in the PSA,
Specifically, H.J. Ross failed to provide proof of full-time employment by FLI, Ross of the prefessional
qualifiers listed on their technical certification profite, Asg a vesult, on March 1, 201, H.J. Ross’
prequalification and technical certifications became inactive,

As you nole, Administiative Ouvder 3-39, Section 2(1)(1)(a) requires that “Flrms interssted in .
praviding professional services for the County must have an active PQC [prequalification certification],
issued by the County through DBD, prior to the submittal deadline which shall be maintained without
lapse throughout thie course of the project.” Tn addition, Section 2(1)(2)(a) provides that “Respotidents,
meluding prime consultants and sub consultants in a prime/sub relationship, must maintain an active

PQC from the time of proposal submission to completion of the professional services agresment withont
laps.”

ANALYSIS

Under the express terms of Administration Oxder 3-39, FLJ. Ross s no longer eligible to receive
the PSA for the services requested in the solicitation, nor is H.J, Ross able to perform the worle without
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the required certifications, While H.J. Ross is responsive to the golicitation because such certificalion
was active at fiie tims of bid, F.J. Ross has failed to diligently keep that cextification valid, Asa result
H.]. Ross may not be awarded the PSA.

@’2/‘/;,/

Oren Rosenthal




EXHIBIT 4

Memorandum
Date: ‘May 31, 2018
To Tara G. Smith, Directpr
Internal-Services De[ié{rf'lmeﬁt v 5’71! o
Thraugh: Miriam Singer, CFPC, Sr. Whirectbr
Internal Services Departm nt
Froin: Julie-B, Whiteside, A&E.Consultant Selechon Coordmalm
Ghalrperson, Compehtwe Selection Committee:
Subject: REVISION TO NEGOTIATION AUTHORIZATION

Regulatory and Economic Resources Deparfment:
Erivirenaenital Cleanup, Compllance and Related Seivices
(8D Project No, E14 RER 03

in accordance with the Negotiation Autherization Memorandum, dated November 17, 2015
{copy altached), the Infernal Services Departiment transmitted draft Professional. Services
Agreaments, and requestad gertified payroils gnd proposed haurly rates and faullipliafs from all
five (5% récominended fiims.  Upon receipt of such infarmation from the firms, Miami-Daclé
Coufily et with ARCADIS US, Iné, H.J. Rods Associates, Inc,, AMEC Foster Whesler
Environmental & Infrastructure, Ino., Chérokeé Enterprises, Ine. and AECOM Technhical
Servicas, Ine. on Januaty 22, 2016 fo negotiate the terms of the Professional Sewlces,
Agriaements A stibseguient negonahon miaating was held on January 27, 2018, with AECOM
Technical Sérvice; I,  The Interhal Services Depaﬂment received executed Professional
Services Agreementa from all five (Y firms on or before Febirudry 17, 2016,

On March 1, 2016, H.J. Ross Associates, Inc's Prequalification Cerlification and all Technical
Certlflcailons became inactive due 4o the firm's inability to provide proaf of full- tlme emplaymerit
for (he professional qualifiers listed on their technical certificat ion profile.

‘On Aprit 12, 2018, the Infernal Sérvices Depaﬂment requestéd a delerminatlon fegarding H.J,
Ross Assoorates fhc.'s responsiveness. Onh -Apil 15, 2016, the County Altorney’s Office
-coneluded that H. J Ross Associates, [nc: was responsive to ihe sollgilation, hut:ls not eligible to
be awarded the Pr ofessional Services Agreement wilh, mactiVe prequalification and technical.
-certlflcaﬂons

‘Thereforg, thé Infernal Services Depdriment: is requestmg approval frém. the County Mayor or
his designee, to-enterinto negohatlons In aceordance. with the. Negetiation Autherization Meme,

with; CB& Environmental & Infrastrusture; Ing.; the next highest ranked finm, In the Compatitive-
Seiectlon Comriittee’s recommended oider of ‘preference for negotlat{on of a Professmnal
Sepvices: Agraement undler this solicitation, as follows:

CB&! Environmental & Infrastructure, Inc.
Adjusted Qualitative Points — 233

Ordmai Score — 21

Fitial Ranking — 8

The following team will serve as the altemnate:
: Handex Consultmg -and Remediation Southedst, LLC
\ Adjusted Gualitative Points — 233

Ordifal Score = 23
Final Ranking — 7

Bz
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Approved:

gﬁibzw(/(ﬁ e _g,J 2l L
Tara C. Smith i Da

Director, Internal Ser\és

Aftachments:

1. Negoliations Authorization Memorandum dated November 17, 2015
2. Legal Opinlon dated April 15, 2016

co: Jack Osterholt, Deputy Mayor, Regulatory and Economic Resources Depariment Directar
Compelitive Selection Committee
Clerk-of the Board of Counly Commissioners'
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