MIAMI-DADE COUNTY
EVALUATION/SELECTION DESIGN-BUILD SERVICES

DESIGN BUILD SERVICES FOR THE REPLACEMENT OF THE 20" WATER MAIN FROM PORT ISLAND TO FISHER ISLAND UNDER FISHERMAN'S CHANNEL
PROJECT NO. DB09-WASD-02 ESP
SECOND-TIER MEETING
July 21, 2010

SECOND-TIER RANKING

FIRMS	PRICE	TOTAL QUALITATIVE POINTS	ADJUSTED BID	SYSTEM RANK	LP RANGE	LP RANK	FINAL RANK
Lanzo Construction Co., Florida (LP)	$28,765,000.00	658	43715.81				2
Dragados USA, Inc. (LP)	$21,600,000.00	632	34177.22				1

LP - Local Preference

Faith Samuels
Committee Chairperson

SECOND-TIER MEETING
JULY 21, 2010

MIAMI-DADE WATER AND SEWER DEPARTMENT
REPLACEMENT OF 20" WATER MAIN FROM PORT ISLAND TO FISHER ISLAND UNDER FISHERMAN'S CHANNEL
OCI PROJECT NO. DB09-WASD-02 ESP

TABULATION SHEET

COMPETITIVE SELECTION COMMITTEE

	NAME OF FIRM(S)	Ralph Terrero	Victor Fernandez-Cuervo	Richard A. Coates	Li Gurau	Fernandez Marquez	Mohammed Mansuri	Laurie Johnson	SUB-TOTAL	Average	Low Disparity	High Disparity	TOTAL	System Ranking
2	Lanzo Construction Co., Florida (LP)													
	1B - Summary Narrative (Max. 5 points)	5	5	5	5	5	5	5	35	5	3	7		
	2B - Design and Permitting (Max. 14 points)	12	13	13	14	14	14	14	94	13	9	18		
	3B - Drawings (Max. 10 points)	9	9	9	9	8	10	9	63	9	6	12		
	4B - Construction Execution Approach (Max. 25 points)	24	24	24	23	24	23	23	165	24	16	31		
	5B - Construction Environmental & Quality Management Approach (Max. 10 points)	9	7	8	8	10	10	8	60	9	6	11		
	6B - Safety and Health Aprpoach (Max. 8 points)	8	7	7	7	7	8	8	52	7	5	10		
	7B - Operations and Maintenance Considerations (Max. 8 points)	7	8	8	8	8	8	8	55	8	5	10		
	8B - Project Schedule Approach (Max. 20 points)	20	20	19	19	18	18	20	134	19	13	25	658	
		94	93	93	93	94	96	95						
3	Dragados USA, Inc. (LP)													
	1B - Summary Narrative (Max. 5 points)	4	4	5	5	5	5	5	33	5	3	6		
	2B - Design and Permitting (Max. 14 points)	14	11	12	13	14	14	14	92	13	9	17		
	3B - Drawings (Max. 10 points)	9	8	7	8	9	10	8	59	8	6	11		
	4B - Construction Execution Approach (Max. 25 points)	25	21	23	24	24	21	20	158	23	15	30		
	5B - Construction Environmental & Quality Management Approach (Max. 10 points)	10	9	9	9	10	10	8	65	9	6	12		
	6B - Safety and Health Aprpoach (Max. 8 points)	8	8	8	8	8	5	8	53	8	5	10		
	7B - Operations and Maintenance Considerations (Max. 8 points)	8	7	7	6	7	8	7	50	7	5	10		
	8B - Project Schedule Approach (Max. 20 points)	20	18	19	17	18	15	15	122	17	12	23	632	
		98	86	90	90	95	88	85						

Faith Samuels, OCI Chairperson