

STEP 2 MEETING DECEMBER 15, 2010		STANDING SELECTION COMMITTEE											
MIAMI-DADE WATER AND SEWER DEPARTMENT REPLACEMENT OF AN EXISTING 20" WATER MAIN FROM PORT ISLAND TO FISHER ISLAND UNDER FISHERMAN'S CHANNEL AND REPLACEMENT OF AN EXISTING 54" FORCE MAIN FROM FISHER ISLAND TO SOUTH OF THE CITY OF MIAMI BEACH UNDER GOVERNMENT CUT CHANNEL OCI PROJECT NO. DB10-WASD-01 ESP		Vicente Arrebo	Victor Fernandez-Cuervo	Julio Amoedo	Franklin Stirrup	Isabel Padron	Mohammed Mansuri	SUB-TOTAL	Average	Low Disparity	High Disparity	TOTAL	System Ranking
TABULATION SHEET		NAME OF FIRM(S)											
1	Miami Tunnelers, LLC 1B - Summary Narrative (Max. 5 points) 2B - Design and Permitting (Max. 15 points) 3B - Drawings (Max. 10 points) 4B - Construction Execution Approach (Max. 25 points) 5B - Construction Environmental & Quality Management Approach (Max. 10 points) 6B - Safety and Health Approach (Max. 10 points) 7B - Operations and Maintenance Considerations (Max. 10 points) 8B - Project Schedule Approach (Max. 15 points)	4 13 9 20 7 7 7 12 79	5 13 8 20 8 9 9 15 87	4 13 8 22 8 8 8 15 86	4 14 7 20 7 5 7 8 70	4 12 8 20 7 8 10 10 76	4 12 8 20 7 10 10 14 88	25 77 48 122 47 47 46 74	4 13 8 20 8 8 8 12	3 9 5 14 5 5 5 8	6 17 11 27 10 10 10 16	486	
2	Ric-Man Construction, Inc. (LP) 1B - Summary Narrative (Max. 5 points) 2B - Design and Permitting (Max. 15 points) 3B - Drawings (Max. 10 points) 4B - Construction Execution Approach (Max. 25 points) 5B - Construction Environmental & Quality Management Approach (Max. 10 points) 6B - Safety and Health Approach (Max. 10 points) 7B - Operations and Maintenance Considerations (Max. 10 points) 8B - Project Schedule Approach (Max. 15 points)	4 13 9 21 7 7 7 13 81	5 14 10 24 9 9 9 15 95	3 13 10 23 9 8 8 14 90	4 14 8 20 9 5 8 8 77	4 14 10 20 9 8 8 10 83	5 13 8 23 10 10 10 14 93	27 81 55 135 53 47 47 74	5 14 9 23 9 8 8 12	3 9 6 15 6 5 5 8	6 18 12 30 12 10 10 16	519	
3	Dragados USA, Inc. (LP) 1B - Summary Narrative (Max. 5 points) 2B - Design and Permitting (Max. 15 points) 3B - Drawings (Max. 10 points) 4B - Construction Execution Approach (Max. 25 points) 5B - Construction Environmental & Quality Management Approach (Max. 10 points) 6B - Safety and Health Approach (Max. 10 points) 7B - Operations and Maintenance Considerations (Max. 10 points) 8B - Project Schedule Approach (Max. 15 points)	4 14 8 21 7 7 7 12 80	4 10 7 20 8 8 8 15 80	3 12 7 20 10 8 8 15 83	4 14 7 20 8 5 7 8 71	4 12 7 20 8 9 10 10 77	4 12 8 20 10 10 10 13 87	23 74 44 121 51 47 45 73	4 12 7 20 9 8 8 12	3 8 5 14 6 5 5 8	5 16 10 27 11 10 10 16	478	
4	Lanzo Construction Co., Florida (LP) 1B - Summary Narrative (Max. 5 points) 2B - Design and Permitting (Max. 15 points) 3B - Drawings (Max. 10 points) 4B - Construction Execution Approach (Max. 25 points) 5B - Construction Environmental & Quality Management Approach (Max. 10 points) 6B - Safety and Health Approach (Max. 10 points) 7B - Operations and Maintenance Considerations (Max. 10 points) 8B - Project Schedule Approach (Max. 15 points)	4 13 8 22 8 7 7 14 83	4 9 8 20 8 8 8 15 80	5 13 8 24 8 8 8 15 91	4 8 16 18 7 5 7 8 60	4 12 5 20 10 10 10 12 72	3 10 5 20 10 10 10 12 79	24 65 44 120 47 45 46 74	4 11 7 20 8 8 8 12	3 7 5 13 5 5 5 8	5 14 10 27 10 10 10 16	465	
5	Barnard Nicholson Southeast JV 1B - Summary Narrative (Max. 5 points) 2B - Design and Permitting (Max. 15 points) 3B - Drawings (Max. 10 points) 4B - Construction Execution Approach (Max. 25 points) 5B - Construction Environmental & Quality Management Approach (Max. 10 points) 6B - Safety and Health Approach (Max. 10 points) 7B - Operations and Maintenance Considerations (Max. 10 points) 8B - Project Schedule Approach (Max. 15 points)	4 14 9 21 8 7 7 11 81	5 14 9 24 9 9 9 15 94	4 9 9 23 9 9 9 13 85	4 11 8 16 7 10 9 8 64	5 14 9 23 10 9 9 10 90	4 12 8 20 10 9 9 13 86	26 74 52 127 53 48 50 70	4 12 9 21 9 8 8 12	3 8 6 14 6 5 6 8	6 16 12 28 12 11 11 16	500	

**MIAMI-DADE COUNTY
EVALUATION/SELECTION DESIGN-BUILD SERVICES**

**MIAMI-DADE WATER AND SEWER DEPARTMENT
REPLACEMENT OF AN EXISTING 20" WATER MAIN FROM PORT ISLAND TO FISHER ISLAND
UNDER FISHERMAN'S CHANNEL AND REPLACEMENT OF AN EXISTING 54" FORCE MAIN
FROM FISHER ISLAND TO SOUTH OF THE CITY OF MIAMI BEACH UNDER GOVERNMENT
OCI PROJECT NO. DB10-WASD-01 ESP**

**STEP 2 MEETING
December 15, 2010**

STEP 2 RANKING

FIRMS	BASE OR ALTERNATE PRICE PROPOSAL	TOTAL QUALITATIVE POINTS	ADJUSTED BID	SYSTEM RANK	LP RANK	FINAL RANK
MIAMI TUNNELERS, LLC (Alternate Proposal Validated by SSC)	\$57,067,000.00	486	117421.81	4		4
RIC-MAN CONSTRUCTION, INC. (LP) (Alternate Proposal #5 Validated by SSC)	\$47,618,191.07	519	91749.89	1		1
DRAGADOS USA, INC. (LP)	\$49,772,000.00	478	104125.52	3		3
LANZO CONSTRUCTION CO., FLORIDA (LP) (Alternate Proposal Validated by SSC)	\$45,885,000.00	465	98677.42	2		2
BARNARD NICHOLSON SOUTHEAST JV	\$65,500,000.00	500	131000.00	5		5

LP - Local Preference

SSC - Standing Selection Committee

If an Alternate Proposal was validated by the SSC, the Alternate Price Proposal was utilized to yield the Adjusted Bid.