
NAME OF DESIGN BUILDERS

1 Layne Heavy Civil, Inc. (LP)

2A - Summary Narative (Max. 5 points) 3 5 5 5 5 23 5 3 6

2B - Design and Permitting Approach (Max. 30 points) 27 22 25 28 25 127 25 17 34

2C - Construction Execution Approach (Max. 30 points) 28 22 25 30 28 133 27 18 35

2D - Public Interaction Approach (Max. 10 points) 9 10 8 10 9 46 9 6 12

2E - Maintenance of Traffic and Residential Access Approach (Max. 5 points) 3 4 5 5 4 21 4 3 6

2F - Safety and Health Approach (Max. 5 points) 4 5 4 5 4 22 4 3 6

2G - Project Schedule Approach (Max. 15 points) 13 13 13 15 13 67 13 9 18

87 81 85 98 88 439 439 $12,653,547.32 28,823.57 3
2 Metro Equipment Service, Inc. (LP)

2A - Summary Narative (Max. 5 points) 4 5 5 4 5 23 5 3 6

2B - Design and Permitting Approach (Max. 30 points) 28 26 28 25 23 130 26 17 35

2C - Construction Execution Approach (Max. 30 points) 27 26 27 24 25 129 26 17 34

2D - Public Interaction Approach (Max. 10 points) 9 8 10 9 8 44 9 6 12

2E - Maintenance of Traffic and Residential Access Approach (Max. 5 points) 4 4 5 5 4 22 4 3 6

2F - Safety and Health Approach (Max. 5 points) 4 4 5 3 3 19 4 3 5

2G - Project Schedule Approach (Max. 15 points) 14 14 14 12 13 67 13 9 18

Base
90 87 94 82 81 434 434 12,279,000$                28,292.63 2

3 Lanzo Construction Co., Florida (LP)

2A - Summary Narative (Max. 5 points) 4 5 4 4 4 21 4 3 6

2B - Design and Permitting Approach (Max. 30 points) 27 25 25 30 25 132 26 18 35

2C - Construction Execution Approach (Max. 30 points) 29 25 30 30 23 137 27 18 36

2D - Public Interaction Approach (Max. 10 points) 8 9 7 10 7 41 8 5 11

2E - Maintenance of Traffic and Residential Access Approach (Max. 5 points) 4 4 5 5 4 22 4 3 6

2F - Safety and Health Approach (Max. 5 points) 4 4 4 5 4 21 4 3 6

2G - Project Schedule Approach (Max. 15 points) 14 15 14 12 13 68 14 9 18

Base
90 87 89 96 80 442 442 8,257,000$                  18,681.00 1

Faith Samuels, Chairperson, ISD

LP - Local Preference
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MIAMI-DADE WATER AND SEWER DEPARTMENT

DESIGN-BUILD SERVICES FOR REPLACEMENT OF WATER MAINS AND

SERVICE CONVERSIONS IN THE SHENANDOAH AREA (PHASE B)
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COMPETITIVE SELECTION COMMITTEE
STEP 2 MEETING                                                                                                                                                 

October 21, 2014
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