
NAME OF DESIGN BUILDERS

GARNEY COMPANIES, INC. (LP)

2A - Summary Narative (Max. 5 points) 5 5 5 5 4 24 5 3 6

2B - Design and Permitting Approach (Max. 30 points) 28 27 28 28 30 141 28 19 38

2C - Construction Execution Approach (Max. 30 points) 29 28 28 28 30 143 29 19 38

2D - Public Interaction Approach (Max. 10 points) 9 10 10 10 10 49 10 7 13

2E - Maintenance of Traffic and Property Access Approach (Max. 5 points) 5 5 5 5 5 25 5 3 7

2F - Safety and Health Approach (Max. 5 points) 5 5 5 5 5 25 5 3 7

2G - Project Schedule Approach (Max. 15 points) 15 14 14 15 14 72 14 10 19

96 94 95 96 98 479 479 33,553,000$    70,048.02 1
RIC-MAN INTERNATIONAL, INC. (LP)

2A - Summary Narative (Max. 5 points) 0 0 0

2B - Design and Permitting Approach (Max. 30 points) 0 0 0

2C - Construction Execution Approach (Max. 30 points) 0 0 0

2D - Public Interaction Approach (Max. 10 points) 0 0 0

2E - Maintenance of Traffic and Property Access Approach (Max. 5 points) 0 0 0

2F - Safety and Health Approach (Max. 5 points) 0 0 0

2G - Project Schedule Approach (Max. 15 points) 0 0 0

0 0 0 0 0 0 N/A
ODEBRECHT-LANZO JOINT VENTURE (LP)

2A - Summary Narative (Max. 5 points) 5 5 5 5 4 24 5 3 6

2B - Design and Permitting Approach (Max. 30 points) 25 22 28 25 29 129 26 17 34

2C - Construction Execution Approach (Max. 30 points) 28 18 28 25 30 129 26 17 34

2D - Public Interaction Approach (Max. 10 points) 9 7 9 10 10 45 9 6 12

2E - Maintenance of Traffic and Property Access Approach (Max. 5 points) 5 5 5 5 5 25 5 3 7

2F - Safety and Health Approach (Max. 5 points) 4 5 5 5 5 24 5 3 6

2G - Project Schedule Approach (Max. 15 points) 14 11 14 15 11 65 13 9 17

90 73 94 90 94 441 441 43,994,561$    99,760.91 2
Julie Whiteside, ISD

LP - Local Preference
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COMPETITIVE SELECTION COMMITTEE
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STEP 2 MEETING                                                                                                                                                 
February 5, 2016
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MIAMI-DADE WATER AND SEWER DEPARTMENT

DESIGN-BUILD SERVICES FOR THE INSTALLATION OF A 48-INCH DIAMETER TRANSMISSION 
MAIN FOR "AREA N"


