

Project/Contract Title:

Project/Contract No:

Small Business Development Division Project Worksheet

Funding Source:

Received Date:

03/25/2016

GREYNOLDS PARK - NEW PLAYGROUND

RPQ NO. 131503-A

Department:	\$326,184.00 Resubmittal Date(s): Furnish all labor, equipment and materials required to: Clear, grub and compact sub grade throughout project area. Furnish root anchor safety stakes for the trees planted within the project area, stakes to be installed by others (Mix'ed Green, landscape contractor, NIC). Install concrete sidewalks, curbing, and sand. Furnish and install 2' of CU-Structural Soil throughout area delineated on plans. Install playground equipment, site furniture, and musical instruments. Install Engineered Wood Fiber (EWF) and Poured in Place rubber safety surface as specified on plans.				
Estimated Cost of Project/Bid:					
Description of Project/Bid:					
	Contract	Measures Recomme	ndation		
	Measure	Program	Goal Percent		
	Goal	SBE/CONS	8.24%		
	Workforce Goal	CWP	10.00%		
	Rease	ons for Recommenda	tion		
(SBE/CONS) subcontractor go Contractors-6.31%. CWP Estimated Workforce: CWP Designated Target Area:	tained in Section VI C of Implement oal is appropriate for the trades of S CWP Workforce Recommendat S: CDBG Eligible Block Groups ed Concrete Foundation And Struct	Site Preparation Contractorion:	ors -1.93%, and Poured Con	crete Foundation and Structure	
	Small Rusiness (Contract Measure Re	commendation		
Action to the contract of the				% of Items	
Subtrade		Cat.	Estimated Value	to Base Bid Availability	
Site Preparation Contractor	rs	SBE/CONS	\$6,295.35	1.93%	
Poured Concrete Foundation	Poured Concrete Foundation and Structure Contractors		\$20,582.21	6.31%	
Living Wages: YES Responsible Wages: YES Responsible Wages and Benefits a	X NO Build	Total way: YES No ing: YES X No over \$100,000 that do no	O	ederally funded projects,	
unless prohibited by federal or sto Wages and Benefits shall apply.	ate law or disallowed by a governm	ental funding source, the W RECOMMENDA		avis Bacon and Responsible	
,	A Comment of the Comm				
Tier 1 Set Aside	Tier 1 Set Aside		Tier 2 Set Aside		
Set Aside	Level 1	Level 2	Le	evel 3	
Trade Set Aside (MCC)		Goal	Bi	d Preference	
No Measure		Deferred	2 M	election Factor 4/11/16	
			SBD Director	Date	