
Small Business Development Division 
MIAMI-_ Project Worksheet tiC-pmll iiiiiII' 

Project/Contract Title: PRE-CONSTRUCTION AND CONSTRUCTION MANAGEMENT Received Date: 12/0712015
SERVICES FOR PROJECTS AT VARIOUS JACKSON HEALTH SYSTEM 
FACILITIES: JACKSON REHABILITATION HOSPITAL 

Project/Contract No: RFP 15-13736-TC (F) Funding Source: 

Department: PUBLIC HEALTH TRUST PHT MIRACLE BOND Resubmittal Date(s): 

Estimated Cost ofProjectIBid: $92,285,991_00 
To establish a Construction Management at Risk Services Agreement to employ a qualified construction manager to provide CM-at-Risk Description of ProjectIBid: 
services to the Public Health Trust and Jaekson Health System for new construction for the Jackson Rehabilitation Hospital. 

Program 
SBE/CONS 

CWP 

Goal Percent 
34.05% 

CWP Estimated Workforce: CWP Workforce Recommendation: 


Trade Category: 236220-Commercial And Institutional Building Construction; 238140-Masonry Contractors; 23831O-Drywall And Insulation 


to Base Bid Subtrade Cat. Estimated Value Availability 


Commercial and Institutional Building Construction SBEICONS $18,309,540.61 19.84% 


Drywall and Insulation Contractors SBEICONS $4,900,386.12 5.31% 


Masomy Contractors SBEICONS $8,213,453.20 8.90% 


Total $31,423,379_94 34.05% 

Living Wages: YES D NO lXJ Higbway: YES D NO lXJ Heavy Construction: YES NO 

Responsible Wages: YES lXJ NO Building: YES lXJ NO 

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally fonded projects, 
unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible 
Wages and Benefits shall apply. 

Tier 2 Set Aside 

Level Level 3 __________________ 

Trade Set Aside (MCC) _________________________ Goal ___________________ Bid Preference ___________ 

No Measure __________________________________ 

Deferred ---'-'J-I1~r-lJw- I2J (Sf<5=u..,
CWP 

SBD Director Date' 
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Small Business Development Division 
MIAMI-. Project Worksheet (;tUm"iiiiII' 

ProjectJContract Title: PRE-CONSTRUCTION AND CONSTRUCTION MANAGEMENT 
SERVICES FOR PROJECTS AT VARIOUS JACKSON HEALTH SYSTEM 

Received Date: 12/10/2015 

FACILITIES: JACKSON REHABILITATION HOSPITAL 
(CONSTRUCTION MANAGEMENT) 

ProjectJContract No: RFP 15-13736-TC (F) (CM) Funding Source: Resubmittal Date(s): 
Department: PUBLIC HEALTH TRUST PHT MIRACLE BOND 

Estimated Cost of ProjectJBid: $11,514,008.00 
To establish a COO5lruction Management at Risk Services Agreement to employ a qualified CONSTRUCTION MANAGER to provide Description of ProjectJBid: 
CM-at-Risk services to the Public Health Trust and Jackson Health System for new construction for the Jackson Rehabilitation Hospital. 

Program 
SBE/CONS 

Goal Percent 
6.31% 

Cat. 
SBE/CONS 

Estimated Value 

$726,764.18 

Availability 

Commercial and Institutional Building Construction 6.31% 

Living Wages: YES 

Responsible Wages: YES 

NO Ix I 
NOCR] 

Total 6.31% 

Highway: YES [] NO I X] Heavy Construction: YES 

Building: YES D NO 

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utili=efederalfund. For federally fUnded projects, 
unless prohibited byfederal or state law or disallowed by a governmental fimding source, the HIGHER wage between Davis Bacon and Responsible 
Wages and Benefits shall apply. 

Tier 1 Set Aside Tier 2 Set Aside 

Set Aside _______ Level 1 ____._____ Level 2_________ Level 3__________ 

Trade Set Aside (MCC) ______________ Goal _________________ Bid Preference ____________ 

No Measure _______________...______ 
Deferred --\-tr-\--~----Selection Factor 

CWP ~ ~~~~~~-

DBDR0090 •.20150402 




