



## Small Business Development Division Project Worksheet

Project/Contract Title: REHAB BASEMENT ACOUSTICAL CEILING

Project/Contract No: RFQ 16-14374-KG

Department: PUBLIC HEALTH TRUST

Estimated Cost of Project/Bid: \$30,000.00

Funding Source:

DEPARTMENTAL  
OPERATING

Received Date: 09/20/2016

Resubmittal Date(s):

Description of Project/Bid: To employ a qualified building contractor to provide services for the Public Health Trust and Jackson Health System. Contractor to provide construction services for the installation of suspended ceiling system at the basement level of the Rehab Building at Jackson Memorial Hospital.

### Contract Measures Recommendation

Measure	Program	Goal Percent
Level 1 Set Aside	SBE/CONS	100.00%

### Reasons for Recommendation

#### SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE/CONS)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI.B of Implementing Order 3-22 indicates a 100% Level 1 SBE/Cons Set-Aside is appropriate for this contract.

Total Cost: \$30,000.00

CWP Not Applicable: Less than 250K

Trade Category: 238310-Drywall And Insulation Contractors

### Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Drywall and Insulation Contractors	SBE/CONS	\$30,000.00	100.00%	
Total		\$30,000.00		

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒


Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

### REVIEW RECOMMENDATION

Tier 1 Set Aside _____	Tier 2 Set Aside _____
Set Aside _____ Level 1 _____	Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____	Goal _____ Bid Preference _____
No Measure _____	Deferred _____ Selection Factor _____
CWP _____	 9/22/16 SBD Director Date