



Small Business Development Division Project Worksheet

Project/Contract Title: CRUISE TERMINAL J CBP IMPROVEMENTS PHASE I
Project/Contract No: 2008-122.13A
Department: SEAPORT
Estimated Cost of Project/Bid: \$365,580.00

Funding Source:
FDOT FUNDS

Received Date: 07/29/2016

Description of Project/Bid:

This is a fast track project and will require the contractor to perform in multiple shifts. The project consists of the building and hardening of a Custom Border and Protection (CBP) LAN room with overhead connectivity to eight (8) new primary inspection podiums; two (2) temporary secondary inspection podiums, and any supportive ancillary tasks to the primary scope of services, to successfully complete all phases of the project. The three (3) existing CBP rooms will be refinished and be including as part of the temporary secondary inspection area.

Resubmittal Date(s):

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/CONS	

Reasons for Recommendation

An analysis of the factors contained in the project package, as well as, an analysis of Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the Funding Source being Federally Funded.

Trade Category: 236210-Industrial Building Construction; 236220-Commercial And Institutional Building Construction; 238150-Glass And Glazing Contractors; 238210-Electrical Contractors And Other Wiring Installation Contractors; 238220-Plumbing, Heating, And Air-Conditioning Contractors; 238290-Other Building Equipment Contractors; 238350-Finish Carpentry Contractors; 238390-Other Building Finishing Contractors; 238990-All Other Specialty Trade Contractors

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Industrial Building Construction	SBE/CONS			
Commercial and Institutional Building Construction	SBE/CONS			
Glass and Glazing Contractors	SBE/CONS			
Electrical Contractors and Other Wiring Installation Contractors	SBE/CONS			
All Other Specialty Trade Contractors	SBE/CONS			
Other Building Equipment Contractors	SBE/CONS			
Finish Carpentry Contractors	SBE/CONS			
Other Building Finishing Contractors	SBE/CONS			
Plumbing, Heating, and Air-Conditioning Contractors	SBE/CONS			

Total

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.





Small Business Development Division
Project Worksheet

Project/Contract Title: CRUISE TERMINAL J CBP IMPROVEMENTS PHASE I
Project/Contract No: 2008-122.13A
Department: SEAPORT
Estimated Cost of Project/Bid: \$365,580.00

Funding Source:
FDOT FUNDS

Received Date: 07/29/2016

Resubmittal Date(s):

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____		Tier 2 Set Aside _____	
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____		Goal _____	Bid Preference _____
No Measure _____		Deferred _____	Selection Factor _____
CWP _____	 SBD Director		 Date