

SBD – CM REVIEW FORM

To: Business Opportunity Support Division – Construction	
From: SBD CM Vivian Forhat-Diaz	
Department: PWWD	Contact: Alicia Arce
Date Received: 08/18/14	RESUBMITTAL: No

PROJECT NUMBER:	20140135
PROJECT TITLE:	WASD Street Rehabilitation Contract
PROJECT LOCATION:	Various Locations Countywide

SCOPE OF WORK/DESCRIPTION: To furnish all supervision, labor, materials, tools, equipment and performing all operations necessary for the replacement of pavements where the original repair has sunken due to backfill settlement, or when previous utility repairs, either temporary or permanent will require additional pavement removal and replacement beyond the original scope of work completed by Miami-Dade Water and Sewer and Department's repair crews or its Contractors.

SPECIAL REQUIREMENTS: Prime Contractor: must hold a General Engineering Contractor or as a Specialty Engineering Contractor license, commensurate to the requirements of the Project's Scope of Work, in one or more engineering crafts to include Paving Engineering. The County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been pre-qualified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this paragraph shall submit their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to perform the work specified in the Project's Scope of Work shall include the Flexible Paving Work Class.

TRADES/SUBTRADES	AMOUNT	COMMENTS
		PRIME
Barricades Temporary Types I, II, VP and DRUM.	\$750.00	Must meet Special requirements. Primary scope of work includes all line items noted.
Pavement Marking Temporary (Solid).	\$337.50	
Work Zone Signs	\$300.00	
Night Differential for Pavement Repair	\$3,750.00	
Night Differential for Milling	\$3,000.00	
Night Differential for Resurfacing	\$3,000.00	
Advance Warning Arrow Panel.	\$1,500.00	
Adjust Existing Valve Boxes (MDC)	\$5,000.00	
Adjust Manhole	\$3,600.00	
Mobilization for Milling	\$28,800.00	
Mobilization for Resurfacing	\$24,000.00	
Additional Asphalt Pavement Repair	\$6,000.00	
Asphalt Surface Pavement Repair	\$297,000.00	

Small Business Development Signature: *Vivian Forhat-Diaz* Date: 08/21/14

***Trades/Subtrades identified for possible subcontracting opportunities by SBD CM**

PWWD is recommending Trade Set-Aside for CSBE participation.

PROJECT NUMBER: 20140135 (Continuation)

		PRIME
Asphalt Base	\$1,620.00	Must meet Special requirements. Primary scope of work includes all line items noted
Limerock Base Reconstruction / Repair.	\$375.00	
Flowable Fill.	\$1,200.00	
Milling Existing Pavement	\$36,000.00	
Hot Mix Asphalt, Traffic C, SP-9.5	\$80,700.00	
Hot Mix Asphalt Friction Course, Traffic C, FC-9.5 PG 76-22	\$48,000.00	
		Pavement Marking Contractor
Mobilization for Thermoplastic Striping	\$28,800.00	*Possible Subcontracting opportunities
Single Post Sign	\$900.00	
Reflective Pavement Markers	\$308.00	
Thermoplastic (White) (Solid 18")	\$27.00	
Thermoplastic (White) (Solid 24")	\$112.50	
Thermoplastic (White) (Message)	\$180.00	
Thermoplastic (White) (Arrows)	\$180.00	
Thermoplastic (Yellow) (Solid 18")	\$27.00	
Skip Traffic Stripe (4" White/Yellow, 10' Stripe, 30" Skip)	\$8.00	
Solid Traffic Stripe Yellow or White 4" (6", 8" or 12" will be paid proportionally)	\$1,125.00	
ESTIMATED BASE TOTAL	\$581,600.00	
CONTINGENCY ALLOWANCE	\$50,000.00	
BASE TOTAL INCLUDING CONTINGENCY	\$631,600.00	
OFF-DUTY LAW ENFORCEMENT OFFICER	\$2,500.00	
ALLOWANCE PERMITS	\$2,500.00	
TOTAL ESTIMATED COST	\$636,600.00	

PWWD is recommending Trade Set-Aside for CSBE participation.