	C. C
MIAMI	DADE
COUNTY	

Small Business Development Division Project Worksheet

Project/Contract Title:	BRIDGE REHABILITATION AT SW 328 S 432762-1	T OVER LEVEE L-31-E, FM	Received Date:	09/11/2014
Project/Contract No:	RPQ NO. 20140142	Funding Source:		
Department:	PUBLIC WORKS DEPARTMENT	FEDERAL		
Estimated Cost of Project/Bid:	\$515,563.00		Resubmittal Date(s):	08/27/2014
Description of Project/Bid:	The scope of work includes milling the existing asphalt on order to distribute the traffic loads and ensure that all sono protection, replacement of the existing guardrails, and repa	void slabs are sharing these loads. Additional wo	k includes new slope	

	Measure No Measure	Program CSBE	Goal Percent	
		Reasons for Recommend	ation	A Part of the second seco
	al from 8/27/2014 to change the			
accommodate the FDOT D	BE goal for the Federal Fiscal Y	Years (FFY) 2015 to 2017 whi	ch will be 9.91%; effective (October 1, 2014.
This is a Federally Funded	Project. The Public Works & V	Waste Management Departmen	t previously recommended a	an 8.6% DBE goal.
CWP Not Applicable: Fund	ding source precludes the applic	cation of a CWP Goal.		
Trade Category: 237990-O	ther Heavy And Civil Engineer	ing Construction		
ACCESSION OF THE PARTY	Small Busi	iness Contract Measure R	ecommendation	
	Small Busi	ness Contract Measure R	ecommendation	% of Items
<u>Subtrade</u>	and the second of the	<u>Cat.</u>	ecommendation Estimated Value	
	Small Busi Engineering Construction			
	and the second of the	<u>Cat.</u>		
	and the second of the	<u>Cat.</u>		
	and the second of the	<u>Cat.</u> CSBE		
	and the second of the	<u>Cat.</u>		
	Engineering Construction	Cat. CSBE Total	Estimated Value	

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION					
Tier 2 Set Aside					
Level 2	Level 3				
Goal	Bid Preference				
Deferred	Selection Factor				
J Z BD	Director 9/18/14 Director Date				
	Tier 2 Set Aside Level 2 Goal Deferred				