

SBD – CM REVIEW FORM

To: Business Opportunity Support Division – Construction	
From: SBD CM Vivian Forhat-Diaz	
Department: PWWD	Contact: Alejandro Martinez-Esteve
Date Received: 09/18/14	RESUBMITTAL: No

PROJECT NUMBER:	20140156
PROJECT TITLE:	Push-Button Contract for Sidewalk Improvements
PROJECT LOCATION:	Various Locations Countywide

SCOPE OF WORK/DESCRIPTION: To furnish of all supervision, labor, materials, tools, equipment and performing all operations required to construct the Work in accordance with the Contract Documents. Work includes construction of new curb ramps and sidewalk; reconstruction of curb ramps, sidewalks, gutters, driveway approaches, and curbs; removal and disposal of various existing pavements; the grading and preparation of subgrade, removal of existing trees, tree roots, debris, clearing and grubbing; adjustment of existing utility valve covers to new finished grade and sodding. One (1) or a combination of more than one (1) of the work described herein may be required to be performed at any given site pursuant to the requirements of the Work Order governing the site.

SPECIAL REQUIREMENTS: Prime Contractor must demonstrate experience on a minimum of two (2) similar projects as a prime contractor or sub-contractor in projects with scopes comparable to the Project Scope of Work.

TRADES/SUBTRADES	AMOUNT	COMMENTS
PRIME		
Barricades (Temporary - Type I, II, VP & DRUM)	\$5,720.00	General Engineering or Specialty Engineering to include Paving or Concrete License, or FDOT pre-qualification to include Sidewalk Work Class. Must meet Special requirements. Primary scope of work includes all line items noted
Barricades (Temporary III, 6')	\$25.00	
High Intensity Flashing Lights (Temporary Type B)	\$480.00	
Work Zone Signs	\$2,200.00	
Advance Warning Arrow Panel	\$4,500.00	
Artificial Coverings	\$200.00	
Re-Grading Existing Swale (Without Sod) (When required by the Engineer)	\$300.00	
Removal and Disposal of Existing Curb and Gutter	\$6,450.00	
Removal and Disposal of Existing Concrete (without base preparation)	\$200.00	
Removal & Disposal of Existing Concrete Sidewalk (up to 8" thick)	\$93,500.00	
Removal & Disposal of Existing Concrete (greater than 8" thick)	\$200.00	
Embankment (Borrow material from contractor's own source, includes grading)	\$600.00	
Base Preparation for New Sidewalk Construction	\$24,200.00	
Water Meter Vault Box 2' x 4' (ADJUSTMENT ONLY)	\$200.00	
Adjust Water Meter Box - Single or Dual Services	\$120.00	
Replace Water Meter Box - Single or Dual Services (Cost for Supplying New water meter box)	\$2,400.00	

Small Business Development Signature: *Vivian Forhat-Diaz* Date: 09/22/14

***Trades/Subtrades identified for possible subcontracting opportunities by SBD CM**

PWWD is recommending No Measure for CSBE participation.

PROJECT NUMBER: 20140156 (Continuation)

		PRIME
Replace Water Meter Vault Box 2' x 4' (Cost for Supplying New Vault Only)	\$1,250.00	<p>General Engineering or Specialty Engineering to include Paving or Concrete License, or FDOT pre-qualification to include Sidewalk Work Class. Must meet Special requirements. Primary scope of work includes all line items noted</p>
CMP Catch Basin 36" diam. (includes materials & installation)	\$800.00	
Furnish & Install ADA Compliant Cover Over Any Standard Inlet Grate (up to 5 SF)	\$1,200.00	
Adjusting Inlets	\$800.00	
Adjust Manhole (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)	\$800.00	
Core & Tie to Existing Drainage Structures [(Any pipe size hole opening) (Including mortar seal)] (This item is contingent upon field conditions)	\$500.00	
Convert P-5 or P-6 Inlet to P-11 Inlet	\$7,000.00	
Convert P-5 or P-6 Inlet to US 5515 (or similar) Curb Inlet	\$4,200.00	
Pipe Culvert - 15" Diameter	\$450.00	
Pipe Handrail - Guiderail (Aluminum)	\$660.00	
Reset Existing Post and Sign	\$750.00	
Relocate or Reset Bus Stop Trash Can (any type, includes reattaching to concrete if necessary)	\$1,200.00	
Relocate or Reset Bus Stop Bench (any type, includes reattaching to concrete if necessary)	\$1,600.00	
Pull & Junction Boxes (Reset) (Pull Box)	\$300.00	
Pull and Junction Boxes (F&I)	\$4,375.00	
Driveway Transition - Asphalt (HMA)	\$4,200.00	
INLET PAVEMENT (Includes 6" Limerock Base and 1" thick of HMA, Asphalt Work Category 2)	\$210.00	
Color Concrete Curb & Gutter (Type F)	\$600.00	
Colored Concrete Sidewalk (4" thick)	\$1,050.00	
Color Concrete Sidewalk (6" thick)	\$1,200.00	
Curb Inlet Frame and Aluminum Plain Cover Type USF 5136 & Cover Type AL (Includes work and materials for complete installation)	\$800.00	
Concrete Curb and/or Gutter (Any type)	\$54,000.00	
Concrete Sidewalk [4" thick, 3,000 psi concrete at 28 days (Includes the cost of pedestrian ramps & sidewalk curbs)]	\$126,000.00	
Driveway Transition - Concrete	\$3,375.00	
Concrete Sidewalk [(6" thick, 3,000 psi concrete at 28 days) (Includes the cost of pedestrian ramps & sidewalk curbs)]	\$30,023.50	
Detectable Warning on Walking Surface	\$40,500.00	
Pedestrian / Bicycle Railing (Steel Only) (54" Picket Railing)	\$700.00	<p>*Possible Subcontracting opportunities</p>
Remove & Reset Existing Guardrail (Complete, including post & hardware as required)	\$600.00	
Resetting Existing Fence (Includes posts, concrete base, fence, all accessories and gates where applicable)	\$400.00	
Chain-Link Fence Relocation (includes new post & misc. hardware)	\$400.00	
Wood Fence Relocation (includes new post & misc. hardware) (up to 6')	\$400.00	

PWWD is recommending **No Measure** for CSBE participation.

PROJECT NUMBER: 20140156 (Continuation)

		Open
SODDING-St Augustine, or match existing, includes watering and maintenance. Contingent item based on field conditions, may be increased, or decreased by the engineer.	\$4,000.00	
Tree Removal & Disposal (36" to 55" diameter)	\$700.00	
Tree Removal & Disposal (Greater than 55" diameter)	\$800.00	
Tree Removal & Disposal (6" to 12" diameter)	\$750.00	
Tree Removal & Disposal (12" to 24" diameter)	\$500.00	
BASE TOTAL	\$ 438,388.50	
10% CONTINGENCY ALLOWANCE	\$43,838.85	
BASE TOTAL including CONTINGENCY	\$ 482,227.35	
MOBILIZATION	\$2,500.00	
Off-duty Law enforcement	\$9,000.00	
Maintenance of Traffic	\$2,500.00	
ALLOWANCE PERMITS	\$3,000.00	
TOTAL ESTIMATED COST	\$ 499,227.35	

PWWD is recommending **No Measure** for CSBE participation.