

Small Business Development Division

Project Worksheet

Project/Contract Title:

SAFE ROUTE TO SCHOOLS LOCATIONS, PHASE 10, FM #433443-1

Contract Measures Recommendation

Received Date: 10/07/2015

Project/Contract No:

RPQ NO. 20150134

Funding Source:

Department:

PUBLIC WORKS AND WASTE MANAGEMENT F

Estimated Cost of Project/Bid: \$576,509.00

77. 500.00

Resubmittal Date(s):

. 24 - 35 - 57

Description of Project/Bid:

Work under this contract shall include, but is not limited to the following: Furnishing all supervision, labor, required materials, equipment, tools and performing all operations necessary to add/upgrade: pedestrian indication heads and push buttons at signalized intersections,

school speed zone signs and flashing beacons, school crosswalk signs, pavement markings, sidewalks, and pedestrian ramps.

	<u>Measi</u> Goal	ıre	Program DBE	Goal Percent 9.91%		
Ē	Reasons for Recommendation					
	THIS IS A FEDERALLY FUNDED PROJ	ECT.				To the second se
	The Public Works Waste Management Department is recommending a 9.91% DBE Goal.					
	CWP Not Applicable: Funding Source precludes the application of a CWP Goal.					
_	ade Category: 237310-Highway, Street, And Bridge Construction					
	Small Business Contract Measure Recommendation % of Items					
	Subtrade		Cat.	Estimated Value	to Base Bid	Availability
			DBE	\$57,132.04	9.91%	653
Resp Resp unle Wag	Total \$57,132.04 9.91% Living Wages: YES NO X Highway: YES X NO Heavy Construction: YES NO X Responsible Wages: YES NO X Building: YES NO X Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply. REVIEW RECOMMENDATION Tier 1 Set Aside					
	Set Aside Level		Level 2	Lev	rel 3	i i
	Trade Set Aside (MCC)		Goal	Bid	Bid Preference	
	No Measure		Deferred	Deferred Selection Factor		
	CWP		J	SBD Director		0/9/15-