MIAM	DADE
COUNTY	

Small Business Development Division Project Worksheet

Project/Contract Title:	PUSH BUTTON CONTRACT FOR ROADWAY RESURFACING		AY RESURFACING	Received Date: 10/20/2
Project/Contract No:	RPQ NO. 20150157		Funding Source:	
Department:	PUBLIC WORKS AI	ND WASTE MANAGEN	IENT RIF	
Estimated Cost of Project/Bid:	\$1,800,000.00			Resubmittal Date(s):
Description of Project/Bid:	to construct the Work in acc resurfacing, widening and r determined by the Engineer the edge of pavement as new	cordance with the Contract Docu esurfacing of intersecting streets , and/or as indicated on the Plans cessary, temporary utility repairs	ision, labor, materials, tools, equipment an ments. Work includes but is not limited to up to the existing joint at the side street, of s, resurfacing of asphaltic pathways (pede (cold patches), clearing and excavating o flective pavement markers (blue/blue) at the street of the st	nd performing all operations required o, the following: Milling and or up to the Point of Curvature (PC) as strian, bicycle, etc.) adjacent or not to f shoulders and removal of roots, as
		Contract Measures Reco	ommendation	
	Measure	Progra	<u>m</u> <u>Goal Percent</u>	
	Trade Set Aside 2	SBE/CO		
	Trade Set Aside 1	SBE/CC	ONS	
	Workforce Goal	CWP	10.00%	
		Reasons for Recomn	rendation	
follows: Trade Set-Aside #1 – Paveme Trade Set-Aside #2 – Concret CWP Work Order Driven Trade Category: 237310-Higi	e: Sidewalk and/or Curb	and Gutter	ther Specialty Trade Contractors	
		usiness Contract Measu		
				% of Items
Subtrade		Cat.	Estimated Value	to Base Bid Availability
Highway, Street, and Brid	ge Construction	SBE/CON	S	84
All Other Specialty Trade	Contractors	SBE/CON	S	648
		Total		
Living Wages: YES	NO X	Highway: YES X	NO Heavy Constru	ction: YES NO X
Responsible Wages: YES	X NO	Building: YES		i
			do not utilize federal fund. For fede ce, the HIGHER wage between Davi	

REVIEW RECOMMENDATION					
Tier 1 Set Aside	Tier 2 Set Aside				
Set Aside Level 1	Level 2	Level 3			
Trade Set Aside (MCC)	Goal	Bid Preference			
No Measure	Deferred	Selection Factor			
CWP		BDDirector Date			
	_	DBDR0090			