



Small Business Development Division Project Worksheet

Project/Contract Title: METROMOVER PUBLIC ADDRESS & VARIABLE MESSAGE SIGN
PROJECT (PA-VMS)
Project/Contract No: RPQ NO. 299527
Department: TRANSIT
Estimated Cost of Project/Bid: \$4,987,500.00

Received Date: 06/25/2015

Funding Source:
FEDERAL TRANSIT
ADMINISTRATION

Resubmittal Date(s): 06/12/2015

Description of Project/Bid: To establish a contract that consists of replacing or improving the Public Address Systems on all the Metro Rail and Metro Mover Systems. An Message LED Signage will be add to variable Metro Rail and Metro Mover Station Platforms and existing programmable Logic Controllers (PLC) in Metro Mover Stations will be replaced.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	DBE	

Reasons for Recommendation

This is a resubmittal from June 12, 2015 to remove the 10% DBE goal recommendation.

This is a federally funded project. The Funding Source (FTA) precludes the application of local small business contract measures.
CWP Not Applicable: Funding source precludes the application of a CWP goal.

Trade Category: 238210-Electrical Contractors And Other Wiring Installation Contractors

Small Business Contract Measure Recommendation

Subtrade	Cat. DBE	Estimated Value	% of Items to Base Bid	Availability
Total				

Living Wages: YES ☐ NO ☒


Highway: YES ☐ NO ☒ **Heavy Construction:** YES ☒ NO ☐

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____	Tier 2 Set Aside _____
Set Aside _____ Level 1 _____	Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____	Goal _____ Bid Preference _____
No Measure _____	Deferred _____ Selection Factor _____
CWP _____	 SBD Director Date 7/8/15