



Small Business Development Division

Project Worksheet

Project/Contract Title: Pelican Harbor Marina - Dredging around D Dock Rebid Received Date: 1/25/2022
 Project/Contract No: 32080117002-A Funding Source: FIND Grant
 Department: Parks, Recreation and Open Spaces
 Estimated Cost of Project/Bid: \$465,000.00

Description of Project/Bid: Furnish all labor, equipment, and materials required to comply with the intent of the WORK described in the contract documents including but not limited to the maintenance dredging of approximately 14,180 square feet of accumulated sediment to a maximum depth of -8.0 N.A.V.D. (-6.12 feet NOAA Mean Low Water) in Dock D at Pelican Harbor Marina. Class I Construction DERM permit, Construction Plans are included as reference in the Contract Documents.

Contract Measures Recommendation		
Measure	Program	Goal Percent
No Measure	SBE - Con	0.00%

Reasons for Recommendation


This is a rebid of Project No. 32080117002 that was cancelled.

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con)
 SBD reviewed this project pursuant to Implementing Order 3-22 for SBE-Con measure. Project information analyzed included the project's scope of services, estimated project cost, minimum requirements/qualifications and funding source. Additional factors included surveys conducted with certified firms to determine availability and assignment of the noted measure. These indicate a SBE-Con No Measure is appropriate for this contract due to the insufficient availability of certified firms that can perform the scope of work. An attempt was made to assign this project a Set-Aside measure; however, only one firm responded to the Verification of Availability to Bid process as being able to comply with the project's requirements.
 No subcontracting opportunities were identified
 Miami-Dade County Heavy Construction Wage Rates apply to this project.

CWP Not Applicable: Not in a DTA

NAICS 237990 Other Heavy and Civil Engineering Construction

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO
 Responsible Wages: YES NO Building: YES NO



 SBD Director

1-26-22

 Date