

**VERIFICATION OF AVAILABILITY TO BID**

**Trail Glades Range – Entrance Culvert Replacement**

**Project No. 490601-10-001 GOB**

This questionnaire will assist the SBD to identify the qualified contractors that “comply” to perform the aforementioned scope of work. Please forward it completely filled out to this e-mail address: kellyd@miamidade.gov or via fax (305) 375-3160 attention Ms. Kelly Duncombe.

**SCOPE OF WORK:** Construction of new box culvert as per SFWM requirements, replacing the existing round culverts including all associated improvements, and re-route existing water and sewer lines.

**REQUIREMENTS:** The General Contractor must be in business for at least five (5) years with a minimum of three (3) completed projects similar to the subject project. The experience must include:

1. Working in environmentally sensitive areas, canals, wetlands.
2. Installation of Steel Sheet Piles, specifically the driving of these sheet piles into a hard limestone subsurface.
3. Erection of Cofferdams consisting of sheet piles.
4. Dewatering Operations.
5. Experience in performing large cast in place box culvert structures which involved constant dewatering.
6. Installation of Rip Rap in an environmentally sensitive area.
7. The operation of maintaining seasonal flows in the canal by use of pumping equipment.

**Estimated Cost:** \$945,502.13

(While you are **not** submitting a bid at this time, be mindful your response strongly influences SBD’s determination as it relates to a potential **CSBE Measure**). So please be diligent in your review of this information and respond accordingly.


**Are you able to fulfill the requirements of this scope of work?**  
 YES  NO

**Have you been in business at least five (5) years with a minimum of three (3) completed projects similar to the subject project?**  
 YES  NO

I am “NOT” interested in this solicitation.

Similar Projects Completed (Name of Project and Owner)	Project Completion Date	Contract Amount	Contact Name and Phone Number of Reference for Project
Port of Miami Tunnel	2012	450,000	Fred Gutenkunst 305-864-1600
Balzebre Lakefill	ongoing	1,000,000	Robert Balzebre 305-609-6774
Inversiones ONX S.A	2005	1,450,000	Xavier Blanco 305-586-6703

**Name of Firm:** G7 Holdings, Inc **CSBE Exp. Date:** March 8, 2014

**Owner’s Name:** Greg Davis **Signature:** 

**VERIFICATION OF AVAILABILITY TO BID**

DEPARTMENT OF REGULATORY AND ECONOMIC RESOURCES (RER)  
 SMALL BUSINESS DEVELOPMENT (SBD) DIVISION  
 COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
 111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
 MIAMI, FLORIDA 33128  
 PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: **Kelly Duncombe**

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

**CONTRACT TITLE:** Trail Glades Range – Entrance Culvert Replacement

**PROJECT NUMBER:** 490601-10-001 GOB

**Estimated Contract Amount:** \$945,502.13

(Scope of work and minimum requirements for this project is attached.)

G7 Holdings, Inc dba Garbage.com  
 NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

1602 Altan Road #602 Miami 33139  
 ADDRESS CITY ZIP CODE

Certification Expires: March 8, 2014  
 DATE

Telephone: 305-673-2847 \*\*\*Bonding Capacity: 1,000,000

Grea Davis - GM  
 PRINT NAME AND TITLE

[Signature]  
 SIGNATURE OF COMPANY REPRESENTATIVE

3/22/13  
 DATE

Currently Awarded Projects (Name of Project and Owner)	Project Completion Date	Contract Amount	Anticipated Awards
Course Hogerastes Miami Dade - Bid 4056-9/10 Removal + Disposal C+D	2016	13,703,000	N/A
City of Miami Beach - 03/12-13 Handling Emergency Debris	2016	565,000	N/A
Miami Dade 9360-1/23	2018	127,000,000	N/A



**VERIFICATION OF AVAILABILITY TO BID**

**Trail Glades Range – Entrance Culvert Replacement**

**Project No. 490601-10-001 GOB**

This questionnaire will assist the SBD to identify the qualified contractors that “comply” to perform the aforementioned scope of work. Please forward it completely filled out to this e-mail address: [kellyd@miamidade.gov](mailto:kellyd@miamidade.gov)

**SCOPE OF WORK:** Construction of new box culvert as per SFWM requirements, replacing the existing round culverts including all associated improvements, and re-route existing water and sewer lines.

**REQUIREMENTS:** The General Contractor must be in business for at least five (5) years with a minimum of three (3) completed projects similar to the subject project. The experience must include:

1. Working in environmentally sensitive areas, canals, wetlands.
2. Installation of Steel Sheet Piles, specifically the driving of these sheet piles into a hard limestone subsurface.
3. Erection of Cofferdams consisting of sheet piles.
4. Dewatering Operations.
5. Experience in performing large cast in place box culvert structures which involved constant dewatering.
6. Installation of Rip Rap in an environmentally sensitive area.
7. The operation of maintaining seasonal flows in the canal by use of pumping equipment.

**Estimated Cost:** \$945,502.13

(While you are not submitting a bid at this time, be mindful your response strongly influences SBD’s determination as it relates to a potential CSBE Measure). So please be diligent in your review of this information and respond accordingly.

Are you able to fulfill the requirements of this scope of work?

YES  NO

Have you been in business at least five (5) years with a minimum of three (3) completed projects similar to the subject project?

YES  NO

I am “NOT” interested in this solicitation.

Similar Projects Completed (Name of Project and Owner)	Project Completion Date	Contract Amount	Contact Name and Phone Number of Reference for Project
SOUTH FLORIDA WATER MGS. CONTRACT 1	MAY 2013	970,000	SFWMD DAVID MCDERMOTT 561-
" CONTRACT 2"	"	1,200,000	SFWMD DAVID MCDERMOTT
" CONTRACT 3"	"	1,000,000	" "

Name of Firm: AARVA CONSTRUCTION CSBE Exp. Date: 12/31/14

Owner's Name: Sam Sam Signature: 

3/20/2013 11:10 PM FROM: Dean 680 TO: 992057584790 PAGE: 002 OF 003

**VERIFICATION OF AVAILABILITY TO BID**

DEPARTMENT OF REGULATORY AND ECONOMIC RESOURCES (RER)  
SMALL BUSINESS DEVELOPMENT (SBD) DIVISION  
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM  
111 N.W. 1ST STREET, 19<sup>th</sup> FLOOR  
MIAMI, FLORIDA 33128  
PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe

I am herewith submitting this letter of verification of availability and capability to bid, provided the proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Trail Glades Range – Entrance Culvert Replacement

PROJECT NUMBER: 490601-10-001 GOB

Estimated Contract Amount: \$945,502.13

(Scope of work and minimum requirements for this project is attached.)

D.R. Dean Construction, Inc.  
NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)  
4200 NW 7<sup>th</sup> Ave Miami, FL 33127  
ADDRESS CITY ZIP CODE

Certification Expires: 7/31/14  
DATE

Telephone: 305 758-1770 \*\*\*Bonding Capacity: \_\_\_\_\_

D.R. Dean, President  
PRINT NAME AND TITLE

[Signature] 3/19/13  
SIGNATURE OF COMPANY REPRESENTATIVE DATE

Currently Awarded Projects (Name of Project and Owner)	Project Completion Date	Contract Amount	Anticipated Awards





Small Business Development  
111 NW 1st Street • 13th Floor  
Miami, Florida 33128-1906  
P 305-375-3111 F 305-375-3150

miamidade.gov

Carlos Alvarez, Mayor

July 08, 2010

Orangen Dean  
O. R. DEAN CONSTRUCTION, INC  
4200 NW 7th Ave  
Miami, FL 33127

RE: S-811 (A) 1, SOUTH DISTRICT WASTEWATER TREATMENT PLANT, HLD UPGRADE TO 285  
MGD, SECONDARY CLARIFIER ADDITIONS AND IMPROVEMENTS (SIC 16)

Dear Mr. Dean:

Small Business Development (SSD) has received a copy of the Monthly Utilization Report from SKANSKA USA BUILDING, INC. who has listed your company as one of their subcontractors. In order to ensure compliance with Ordinance 97-52, which governs the Community Small Business Program, we review Monthly Utilization Reports for Miami-Dade County construction contracts to which contract measures have been applied.

Our records through 05/15/2010 shows that your firm has a subcontract on this project for the estimated amount of \$2,438,725.09. To date, the prime has reported paying your firm \$2,444,031.56.

Please verify this information making any necessary corrections, sign below and return this letter via fax at (305) 375-3160.

If you have any questions, please contact the Contract Review and Compliance Division at (305) 375-3154.

Name: [Signature]  
Title: President

Correct Sub Amount: \_\_\_\_\_

Correct Amt Paid: \_\_\_\_\_

Penelope Townsley, Director  
Small Business Development

cc James Thraalkill, SKANSKA USA BUILDING INC

*Delivering Excellence Every Day*



Carlos A. Gimenez, Mayor

Department of Regulatory and Economic Resources  
Small Business Development  
111 NW 1 Street, 15<sup>th</sup> Floor  
Miami, Florida 33123  
7 305-375-3111 F 305-375-3160

January 28, 2013

Orangen Dean  
O. R. DEAN CONSTRUCTION, INC.  
P.O. Box 47056  
Miami FL 33247-0000

RE: S-812 (A) 1, SOUTH DISTRICT WASTEWATER TREATMENT PLANT, HLD UPGRADE TO 235  
MGD CHLORINE CONTACT TANKS NO. 5 TO 9 (SIC 18)

Dear Mr. Dean:

Small Business Development (SBD), a division of Sustainability, Planning and Economic Enhancement Department (SPEED) has received a copy of the Monthly Utilization Report from POOLE & KENT COMPANY OF FLORIDA who has listed your company as one of their subcontractors. In order to ensure compliance with §10-33.02 of the Code of Miami-Dade County, which governs the Community Small Business Enterprise Program, we review Monthly Utilization Reports for Miami-Dade County, construction contracts to which contract measures have been applied.

Our records through 03/25/2011 shows that your firm has a subcontract on this project for the estimated amount of \$528,481.80. To date, the prime has reported paying your firm \$595,000.00.

Please verify this information making any necessary corrections, sign below and return this letter via fax at (305) 375-3160.

If you have any questions, please contact the Contract Monitoring and Compliance at (305) 375-3111.

Name:

Title:

Correct Sub Amount:

Correct Amt Paid:

*[Handwritten signature]*  
*President*

Alice Hidalgo-Gato, Director  
Contract Monitoring and Compliance  
Small Business Development Division  
Sustainability Planning and Economic Enhancement Department

*Delivering Excellence Every Day*

c: Steven Jordan, POOLE & KENT COMPANY OF FLORIDA  
Veronica Clark, SBD SPEED



Carlos A. Gimenez, Mayor

Department of Regulatory and Economic Resources  
Small Business Development  
111 NW 1 Street, 19<sup>th</sup> Floor  
Miami, Florida 33128  
T 305-375-3111 F 305-375-3160

January 28, 2013

Orangen Dean  
O. R. DEAN CONSTRUCTION, INC.  
P.O. Box 47056  
Miami, FL 33247-0000

RE: S-805(A) 1, SOUTH DISTRICT WASTEWATER TREATMENT PLANT HLD UPGRADE TO 285  
MGD, FILTER SYSTEM (SIC 16)

Dear Mr. Dean:

Small Business Development (SBD), a division of Sustainability, Planning and Economic Enhancement Department (SPEED) has received a copy of the Monthly Utilization Report from POOLE & KENT COMPANY OF FLORIDA who has listed your company as one of their subcontractors. In order to ensure compliance with §10-33.02 of the Code of Miami-Dade County, which governs the Community Small Business Enterprise Program, we review Monthly Utilization Reports for Miami-Dade County construction contracts to which contract measures have been applied.

Our records through 11/15/2012 shows that your firm has a subcontract on this project for the estimated amount of \$6,483,332.18. To date, the prime has reported paying your firm \$7,149,506.80.

Please verify this information: making any necessary corrections, sign below and return this letter via fax at (305) 375-3160.

If you have any questions, please contact the Contract Monitoring and Compliance at (305) 375-3111.

Name:

Title:

Correct Sub Amount:

Correct Amt Paid:

Alice Hidalgo-Gato, Director  
Contract Monitoring and Compliance  
Small Business Development Division  
Sustainability Planning and Economic Enhancement Department

*Delivering Excellence Every Day*

c Steven Jordan, POOLE & KENT COMPANY OF FLORIDA  
Veronica Clark, SBD, SPEED