SBD CM REVIEW FORM

To: Business Opportunity Support Services - Construction

From: SBD CM - lleana Quintana

Department: MDAD

Date: 04 / 09 /2012 RESUBMITTAL

PROJECT NUMBER: RFP No. MDAD-06-11

PROJECT TITLE: Baggage Handling Systems at Miami International Airport
PROJECT LOCATION: MIA Airport

SCOPE OF WORK/DESCRIPTION: The general intent of this Contract is for operation, maintenance and
repair of all specified inbound and outbound automated sortation and annual-sortation BHS and their related
equipment. Concourse J and Concourse F have an automated sortation BHS whereas Concourse G and a
section of F operate with @ manual sortation BHS. This contract covers all MIA inbound passenger baggage
handiing and all outbound passenger baggage handling with the exception of American Airlines' system;
further intent of this contract is to perform other services on these BHS's to include system modifications

as determined by the Owner to maintain their efficient operations. The contractor shall provide operation and
maintenance inclusive parts, electronics and electrical, welding and metal fabrication in accordance with
operations and maintenance manuals manufacturer's recommendation, industry standards of the specific
system.

SPECIAL REQUIREMENTS: Proof that the Contractor has a minimum of 5 years satisfactory experience
in providing and managing the operation, maintenance and repair of automated and non-automated BHS at
airport(s) of similar size and capacity as MIA

TRADESISUBTRADES AMOUNT COMMENTS

Management and operations

$39,600,000.
Systems parts $10,000,000.00
Additional services (allowance p Alll " it of th
account) $5.000,000.00 rime ine items are part of the primary scope
General Allowance account $9,000,000.00

TSA allowance account

4
Electrlcal preventative maintenance $3,800,000.00
corrective maintenance $2,280,000.00

echanical correctlve mainfenanc B $9,120, 000 00/ *Possnble subcontractlng opportunity

$98,800,00Q,00
/ {

7Y/
Small Business Development Signature: / / /J / Date:_ 04 /13 /2012
* Trades/Subtrades identified for Small Business Watlon by SBD CM

-This project is being resubmitted because it was not advertised within 180 days and the Cost estimated increased
from $80M to $98.8M; the scope and the requirements remain the same.



