

**DEPARTMENTAL INPUT**  
**CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION**

New     OTR     Sole Source     Bid Waiver     Emergency    Previous Contract/Project No. \_\_\_\_\_  
Contract  
 Re-Bid     Other    LIVING WAGE APPLIES:     YES     NO

Requisition No./Project No.:    AC-062A    TERM OF CONTRACT    90 Days

Requisition /Project Title:    **Tampa Cargo BUP Infrastructure Bldg 708**

Description:    **Installation of ball transfer floor extension from airside to landside within bldg. 708 as well as repairing and modifying current system to comply  
Design -\$55,000 Construction- \$576,550**

Issuing Department:    Aviation    Contact Person:    Manuel Freire    Phone:    305-869-3471

Estimate Cost:    \$576,550.00    GENERAL    FEDERAL    OTHER  
Funding Source:    Privately funded construction

**ANALYSIS**

Commodity Codes:    \_\_\_\_\_

Contract/Project History of previous purchases three (3) years  
Check here  if this is a new contract/purchase with no previous history.

EXISTING                      2<sup>ND</sup> YEAR                      3<sup>RD</sup> YEAR

Contractor:    TBD

Small Business Enterprise:    \_\_\_\_\_

Contract Value:    \$576,550.00

Comments:    **Project Breakdown anticipates total cost of project to be \$753,767. Majority of cost is for Roller Deck/ Ball transfer system. See breakdown items 2.04,2.05,2.06 listed as specialty**

**RECOMMENDATIONS**

	Set-aside	Sub-Contractor Goal	Bid preference	Selection factor
<b>SBE</b>	SBE-A/E = 0%, SBE-CON = 4.00%			

Basis of recommendation:    **A 4% SBE-Con goal is recommended on the basis of the quality, quantity and type of subcontracting opportunities provided by the contract, and the availability of CSBEs to afford effective subcontracting opportunities.  
This project is privately funded.**

Date sent to SBD:

Signed: 

Date returned to DPM: