



Small Business Development Division Project Worksheet

Project/Contract Title: BOWL - CIP CONCRETE
Project/Contract No: BP #10
Department: DOLPHIN STADIUM (NON DEPARTMENTAL)
Estimated Cost of Project/Bid: \$1,955,500.00
Description of Project/Bid: To establish a contract for the excavation, forming, furnishing and installation of reinforcing steel and concrete for foundations, columns, topping slabs, over pours, lower bowl concrete modifications and isle steps.

Received Date: 11/06/2014

Resubmittal Date(s):


Contract Measures Recommendation		
Measure	Program	Goal Percent
Goal	CSBE	14.00%

Reasons for Recommendation
An analysis of the factors in Section VI C of Implementing Order 3-22 indicate that a 14% Small Business Enterprise - Construction subcontractor goal is appropriate for the trade of Other Foundation, Structure, and Building Exterior Contractors (concrete contractor). CWP Not Applicable: DUE TO FUNDING SOURCE.
Trade Category: 238190-Other Foundation, Structure, And Building Exterior Contractors; 238190-Other Foundation, Structure, And Building Exterior Contractors

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Other Foundation, Structure, and Building Exterior Contractors	CSBE	\$273,770.00	14.00%	5
Total		\$273,770.00	14.00%	

Living Wages: YES ☐ NO ☒ Highway: YES ☐ NO ☒ Heavy Construction: YES ☐ NO ☒
Responsible Wages: YES ☐ NO ☒ Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____			11/17/14 Date