

Small Business Development Division Project Worksheet

Project/Contract Title:	AUDIO SYSTEM			Received Date:	05/29/2015
Project/Contract No:	BP #28		Funding Source:	Received Date,	05/27/2015
Department:	DOLPHIN STADI	UM (NON DEPARTMENTAL)	PRIVATE		
Estimated Cost of Project/Bid:	\$2,500,000.00			Resubmittal Date(s	
Description of Project/Bid:		or the specialized trade of Furnishing, Install		sist of the Audio System. The firms	·)•
	bidding this work as a Pr	ime will be Highly Specialized Contractors	with the necessary experience to	provide this type work.	
		Contract Measures Recommen	dation		7
					4
	Measure	<u>Program</u>	Goal Percent		
	Goal	SBE/CONS	2.00%		
		Reasons for Recommendat	lon		1
					ľ
		of Implementing Order 3-22 indicates			
appropriate in the electrical tra being able to meet the contrac		ailability to Bid Letters were sent to ce	rtified SBE-Construction fir	ms - one (1) firm responded as	
	•				
CWP Not Applicable: DUE T	O THE FUNDING SO	URCE.			
Trade Category: 238210-Elect	rical Contractors And	Other Wiring Installation Contractors;	238990-All Other Specialty	Trade Contractors	
	Small	Business Contract Measure Rec	ommendation]
				% of Items	
Subtrade		Cat.	Estimated Value	to Base Bid Availability	
Electrical Contractors and	Other Wiring Install		\$50,000.00	2.00% 105	
		Total	\$50,000.00	2.00%	
				۵۵]
Living Wages: YES	NO X	Highway: YES NO	X Heavy Constru	ction: YES NO X]
Responsible Wages: YES	NO X	Building: YES NO	X		
	ատորավ երջության				
Responsible Wages and Benefits a unless prohibited by federal or sta Wages and Benefits shall apply.	pplies to all constructions to all constructions to all constructions and the law or disallowed by	on projects over \$100,000 that do not a v a governmental funding source, the F	utuize jederal jund. For jed IIGHER wage between Dav	erally funded projects, is Bacon and Responsible	
		REVIEW RECOMMENDAT	TION		
Tier 1 Set Aside		Tier 2 Se	t Aside		
Set Aside	Level 1	Level 2	Leve	el 3	
Trade Set Aside (MCC)		Goal	Bid	Preference	
No Measure		Deferred	Şele	ction Factor	
			< At	- 11-1-	
СШР		L	w THE	= 6/3/15	
			ShD Director	Date	