



Small Business Development Division Project Worksheet

Project/Contract Title: SITE STORM WATER IMPROVEMENTS
 Project/Contract No: BP #83
 Department: DOLPHIN STADIUM (NON DEPARTMENTAL)
 Estimated Cost of Project/Bid: \$4,300,000.00
 Funding Source: PRIVATE

Received Date: 06/05/2015

Resubmittal Date(s):

Description of Project/Bid: To establish a contract to furnish and install the underground storm water system. Work includes, but is not limited to site demolition & site preparation, grading and drainage work associated with the Miami Dolphins Stadium Renovations project, in accordance with the Contract Documents.

Contract Measures Recommendation

Measure	Program	Goal Percent
Goal	SBE/CONS	10.00%

Reasons for Recommendation

An analysis of the factors contained in Section VI C of Implementing Order 3-22 indicates that a 10% SBE/Construction Subcontractor Goal is appropriate in the underground storm water system trade (Water and Sewer Line and Related Structures Construction) on this contract.

CWP Not Applicable: DUE TO THE FUNDING SOURCE.

Trade Category: 237110-Water And Sewer Line And Related Structures Construction

Small Business Contract Measure Recommendation


Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Water and Sewer Line and Related Structures Construction	SBE/CONS	\$430,000.00	10.00%	
Total		\$430,000.00	10.00%	

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO
 Responsible Wages: YES NO Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ Tier 2 Set Aside _____
 Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____
 Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____
 No Measure _____ Deferred _____ Selection Factor _____
 CWP _____


 SBD Director
 Date: 6/12/15