



Small Business Development Division Project Worksheet

Project/Contract Title: BROADCAST TRUCK AREA
Project/Contract No: BP #88
Department: DOLPHIN STADIUM (NON DEPARTMENTAL)
Estimated Cost of Project/Bid: \$1,100,000.00
Description of Project/Bid: This scope includes the trade of Furnishing and Installing Underground Drainage and Furnish and Install the Truck Dock Concrete. The firms bidding this work as a Prime will be a specialty Contractor with the necessary experience to provide this type work.

Received Date: 04/15/2015

Funding Source:
PRIVATE

Resubmittal Date(s):

Contract Measures Recommendation

Measure	Program	Goal Percent
Goal	SBE/CONS	10.00%

Reasons for Recommendation

An analysis of the factors contained in Section VI C of Implementing Order 3-22 indicates that a 10% SBE/Construction Subcontractor Goal is appropriate.

SBE-Construction firms were polled utilizing the Verification of Availability to Bid process. No firms responded indicating they were able to satisfy this contract's requirements.

CWP Not Applicable: Due to funding source.

Trade Category: 236220-Commercial And Institutional Building Construction

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Commercial and Institutional Building Construction	SBE/CONS	\$110,000.00	10.00%	311
Total		\$110,000.00	10.00%	

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ Tier 2 Set Aside _____
Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____
No Measure _____ Deferred _____ Selection Factor _____
CWP _____
SBD Director _____ Date 4/16/15